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TAB 1 
Cost Breakdown Summary 

(Attachment 4.7.1)





TAB 2 
Schedule of Items



Date: 3/30/2021

VDOT Item 

Code 
1

Item Description 

Fuel (F) or 

Price (P) 

Adjustment

Approximate 

Quantity Units
1

 Budgeted Cost ($)

25591 DESIGN SERVICES 1 LS 15,800,000.00$                       

25593 QUALITY ASSURANCE (QA) 1 LS 7,500,000.00$                         

25595 QUALITY CONTROL (QC) 1 LS 9,000,000.00$                         

25575 PROJECT MANAGEMENT 1 LS 17,000,000.00$                       

85130 BONDS AND INSURANCES 1 LS 3,100,000.00$                         

00100 MOBILIZATION 1 LS 5,600,000.00$                         

00101 CONSTRUCTION SURVEYING 1 LS 1,150,000.00$                         

25565 PROGRESS SCHEDULE BASELINE 1 LS 250,000.00$                             

25567 PROGRESS SCHEDULE UPDATES 55 EA 275,000.00$                             

25596 PROJECT STAKEHOLDER AND PUBLIC OUTREACH 1 LS 182,041.00$                             

25597 ENVIRONMENTAL MITIGATION 1 LS 500,000.00$                             

70093 RIGHT OF WAY ACQUISITION SERVICES 1 LS 600,000.00$                             

25508 FIELD OFFICE 55 MO 907,500.00$                             

00110 CLEARING AND GRUBBING 1 LS 850,000.00$                             

24430 DEMOLITION OF PAVEMENT FLEXIBLE F 100,000 SY 750,000.00$                             

68576 SAWCUTTING 122,450 LF 244,900.00$                             

27275 CONSTRUCTION ENTRANCE 30 EA 450,000.00$                             

27505 TEMP. SILT FENCE TYPE A 30,000 LF 75,000.00$                               

27410 CHECK DAM(ROCK) TY. I 470 EA 199,750.00$                             

27415 CHECK DAM(ROCK) TY. II 740 EA 259,000.00$                             

27451 INLET PROTECTION , TYPE A 44 EA 14,080.00$                               

27504 INLET PROTECTION , TYPE B 170 EA 66,300.00$                               

27471 INLET PROTECTION, TYPE C 11 EA 4,290.00$                                 

27275 TEMP. SLOPE INTERRUPTOR, EC-15 13,756 LF 192,584.00$                             

27430 SILTATION CONTROL EXCAVATION 4,000 CY 60,000.00$                               

27440 MOWING 1,500 HR 112,500.00$                             

09250 TEMPORARY SLOPE DRAIN 2,500 LF 90,000.00$                               

27345 DIVERSION DIKE 4,300 LF 12,900.00$                               

27340 TEMP. DIVERSION CHANNEL EXCAVATION 1,919 LF 42,218.00$                               

27340 PERMANENT DIVERSION CHANNEL 420 LF 9,765.00$                                 

27318 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 10,100 SY 20,200.00$                               

27320 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 3 1,230 SY 4,305.00$                                 

27325 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 2,111 SY 8,444.00$                                 

27319 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 5,000 SY 10,000.00$                               

09150 EROSION CONTROL STONE CLASS I, EC-1 710 TN 56,800.00$                               

09152 EROSION CONTROL STONE CLASS II, EC-1 225 TN 21,825.00$                               

26119 DRY RIPRAP CL.I 18" 100 TN 8,000.00$                                 

27580 TEMP. SEDIMENT TRAPS 21 EA 121,170.00$                             

27422 DEWATERING BASIN 20 EA 58,000.00$                               

27325 SOIL STAB. MAT EC-3, TYPE A 5,000 SY 18,750.00$                               

25570 EROSION CONTROL MAINTENANCE 1 LS 1,750,000.00$                         

00120 REGULAR EXCAVATION F 230,126 CY 6,558,591.00$                         

27013 TOPSOIL CLASS A 22,634 CY 452,680.00$                             

27545 STORM WATER MAN. BASIN EXCAVATION F 70,022 CY 1,260,396.00$                         

85003 UNDERCUT EXCAVATION F 46,311 CY 5,094,210.00$                         

10027 SOIL MANIPULATION 58,949 SY 707,388.00$                             

01156 STORM SEWER PIPE 15" 9,055 LF 615,740.00$                             

01186 STORM SEWER PIPE 18" 7,256 LF 544,200.00$                             

01246 STORM SEWER PIPE 24" 7,460 LF 731,080.00$                             

01306 STORM SEWER PIPE 30" 1,113 LF 155,820.00$                             

01366 STORM SEWER PIPE 36" 130 LF 26,000.00$                               

01486 STORM SEWER PIPE 48" 704 LF 204,160.00$                             

STORM SEWER PIPE 54" 94 LF 48,880.00$                               

01660 STORM SEWER PIPE 66" 50 LF 21,500.00$                               

01420 CORRUGATED METAL PIPE 42" 20 LF 9,400.00$                                 
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01241 JACKED & BORED 24" PIPE 1,279 LF 1,918,500.00$                         

01301 JACKED & BORED 30" PIPE 521 LF 781,500.00$                             

01361 JACKED & BORED 36" PIPE 172 LF 344,000.00$                             

01421 JACKED & BORED 42" PIPE 220 LF 462,000.00$                             

01481 JACKED & BORED 48" PIPE 396 LF 1,188,000.00$                         

01541 JACKED & BORED 54" PIPE 216 LF 756,000.00$                             

06151 15" END SECTION ES-1 1 EA 820.00$                                    

06180 18" END SECTION ES-1 OR 2 4 EA 3,720.00$                                 

06240 24" END SECTION ES-1 OR 2 9 EA 9,990.00$                                 

06301 30" END SECTION ES-1 1 EA 1,560.00$                                 

06750 DROP INLET DI-2B, L=10' 5 EA 34,550.00$                               

08190 DROP INLET DI-10H TY.I,L=10' 127 EA 938,530.00$                             

08199 DROP INLET DI-10H TY.II,L=10' 19 EA 111,150.00$                             

08193 DROP INLET DI-10H TY.I,L=16' 4 EA 32,600.00$                               

08195 DROP INLET DI-10H TY.I,L=20 11 EA 170,500.00$                             

08204 DROP INLET DI-10H TY.II,L=20 3 EA 17,550.00$                               

08222 DROP INLET DI-10I TY.I,L=10 4 EA 19,120.00$                               

08224 DROP INLET DI-10I TY.I,L=14 1 EA 5,010.00$                                 

08962 DROP INLET DI-13 TY. I 4 EA 20,600.00$                               

08990 MODIFIED DROP INLET DI-10H TY II L=10 4 EA 24,440.00$                               

08990 MODIFIED DROP INLET DI-10H TY II L=20 1 EA 6,110.00$                                 

07506 DROP INLET DI-5 29 EA 221,850.00$                             

07508 DROP INLET DI-7 4 EA 23,560.00$                               

07510 DROP INLET DI-7A 6 EA 35,760.00$                               

07512 DROP INLET DI-7B 1 EA 6,710.00$                                 

09056 MANHOLE MH-1 OR 2 345 LF 227,700.00$                             

09057 FRAME & COVER MH-1 33 EA 20,460.00$                               

02112 JUNCTION BOX, JB-1 5 EA 112,000.00$                             

27550 SWM-1 21 EA 1,680,000.00$                         

00525 CONCRETE CLASS A3 MISC. 211 CY 257,420.00$                             

00540 REINFORCING STEEL 9,975 LB 9,975.00$                                 

09125 ENERGY DISSIPATOR EG-1 5 EA 14,000.00$                               

00588 UNDERDRAIN UD-4 11,500 LF 138,000.00$                             

00590 COMB. UNDERDRAIN CD-1 900 LF 20,700.00$                               

00591 COMB. UNDERDRAIN CD-2 1,400 LF 32,200.00$                               

00212 MINOR STRUCTURE EXCAV. BOX CULVERT 24 CY 12,000.00$                               

00522 CONC. CL. A4 BOX CULVERT 36 CY 79,200.00$                               

00520 NS BOX CULVERT 1 EA 23,000.00$                               

00595 OUTLET PIPE 1,250 LF 28,750.00$                               

00596 ENDWALL EW-12 50 EA 36,000.00$                               

00529 FLOWABLE FILL 511 CY 132,860.00$                             

02090 CLEAN OUT EXISTING PIPES 2,600 LF 11,960.00$                               

02090 REPAIR EXISTING PIPES 1,200 LF 600,000.00$                             

02090 REMOVE EXISTING PIPES 1,200 LF 68,400.00$                               

12030 STD. CURB CG-3 1,288 LF 36,064.00$                               

12020 STD. CURB CG-2 475 LF 13,300.00$                               

12322 ASPHALT CONC. CURB TY. MC-3B, 3C 13,501 LF 378,028.00$                             

10499 ASPHALT CONCRETE TY. MC-4 F, P 7,722 SY 169,884.00$                             

13421 MEDIAN BARRIER MB-3 2,500 LF 87,500.00$                               

13478 NS MEDIAN BARRIER 43,893 LF 10,314,855.00$                       

16240 AGGR. MATL. NO.78 19,750 TN 750,500.00$                             

09185 PAVED DITCH PG-2A 7,735 SY 1,237,600.00$                         

09225 PAVED FLUME PG-4 600 SY 150,000.00$                             

09247 PAVED FLUME PG-7 13 SY 4,680.00$                                 

00355 GEOTEXTILE SUBGRADE STABILIZATION 201,641 SY 201,641.00$                             
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10065 AGGR. MATL. NO. 1 F 101,616 TON 3,150,096.00$                         

10100 AGGR. BASE MATL. NO. 21B F 76,493 TON 2,294,790.00$                         

10636 ASPHALT CONC.TY. SM-9.5D F, P 15,057 TON 2,107,980.00$                         

10653 STONE MATRIX ASPHALT SMA-12.5 64E-22 F, P 25,537 TON 4,545,586.00$                         

10611 ASPHALT CONC. TY. IM-19.0D F, P 56,809 TON 6,533,035.00$                         

10643 ASPH. CONC. TY. BM-25.0D F, P 147,008 TON 16,170,880.00$                       

16325 ASPH. CONC. TY. BM-25.0E F, P 13,096 TON 1,702,480.00$                         

10628 FLEXIBLE PAVEMENT PLANING 0"-2" F 114,000 SY 456,000.00$                             

10629 FLEXIBLE PAVEMENT PLANING 2"-4" F 14,697 SY 117,576.00$                             

10630 FLEXIBLE PAVEMENT PLANING ABOVE 4" F 54,567 SY 709,371.00$                             

10700 RUMBLE STRIP, ASPHALT 103,000 LF 72,100.00$                               

10701 LIQUID ASPHALT RUMBLE STRIP COATING 17,240 SY 75,856.00$                               

13280 GUARDRAIL GR-MGS1 21,482 LF 526,309.00$                             

13281 GUARDRAIL GR-MGS1A 25 LF 1,000.00$                                 

13286 GUARDRAIL TERMINAL GR-MGS2 37 EA 111,000.00$                             

13287 GUARDRAIL END ANCHORAGE GR-MGS3 24 EA 24,000.00$                               

13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 5 EA 5,000.00$                                 

13310 GUARDRAIL TERMINAL GR-6 NCHRP 350 216 LF 30,240.00$                               

13392 FIXED OBJECT ATTACH. GR-FOA-2 TY.I 3 EA 7,980.00$                                 

13393 FIXED OBJECT ATTACH. GR-FOA-2 TY.II 2 EA 1,680.00$                                 

13394 FIXED OBJECT ATTACH. GR-FOA-5 46 EA 173,420.00$                             

13606 IMPACT ATTEN. STD. IA-2, TL-2<40 MPH DES.SP. 3 EA 69,000.00$                               

13607 IMPACT ATTEN. STD. IA-1, TL-3>=40 MPH DES.SP. 13 EA 416,000.00$                             

21110 MEDIAN STRIP MS-1A 870 SY 156,600.00$                             

22511 FENCE FE-W2 12,000 LF 324,000.00$                             

13530 RETAINING WALL RW-3 F 1,362 CY 1,021,500.00$                         

RETAINING WALL EXCAVATION 11,264 CY 247,808.00$                             

13570 NS RETAINING WALL 21,090 SF 2,109,000.00$                         

13750 SOUND WALL COLOR COATING 762,714 SF 2,669,499.00$                         

13752 STR. MOUNTED SOUND BARR. WALL ABSORPTIVE 3,840 SF 307,200.00$                             

13755 SOUND BARRIER WALL ABSORPTIVE 352,570 SF 13,397,660.00$                       

25003 HANDRAIL HR-1 TYPE II 1,050 LF 157,500.00$                             

27101 TEMPORARY SEED 5,026 LB 60,312.00$                               

27102 REGULAR SEED 8,860 LB 79,740.00$                               

27103 OVERSEEDING 7,088 LB 31,896.00$                               

27104 LEGUME SEED 2,522 LB 55,484.00$                               

27105 LEGUME OVERSEEDING 1,580 LB 34,760.00$                               

27111 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 544,560 SY 272,280.00$                             

27112 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 379,746 SY 379,746.00$                             

27284 EROSION CONTROL MULCH 15,828 SY 7,914.00$                                 

27230 FERTILIZER N-EL 4,806 LB 7,209.00$                                 

27231 FERTILIZER P 6,596 LB 9,894.00$                                 

27232 FERTILIZER K 3,298 LB 4,947.00$                                 

27250 LIME 226 TON 65,540.00$                               

38952 NS LANDSCAPE 2 AC 487,500.00$                             

24265 MAINTENANCE OF TRAFFIC 1 LS 7,500,000.00$                         

24100 ALLAYING DUST 2,500 HR 300,000.00$                             

54032 TYPE B CLASS I PVMT LINE MRKG 4" 21,000 LF 14,700.00$                               

54034 TYPE B CLASS I PVMT LINE MRKG 6" 101,300 LF 86,105.00$                               

54037 TYPE B CLASS I PVMT LINE MRKG 8" 13,700 LF 17,810.00$                               

54042 TYPE B CLASS I PVMT LINE MRKG 24" 400 LF 8,900.00$                                 

54075 TY.B CL VI PAVE. LINE MARK. 4" 800 LF 3,600.00$                                 

54076 TY.B CL VI PAVE. LINE MARK. 6" 130,000 LF 611,000.00$                             

54077 TY.B CL VI PAVE. LINE MARK. 8" 2,400 LF 16,800.00$                               

54078 TY.B CL VI PAVE. LINE MARK. 12" 6,000 LF 57,000.00$                               

Page 3 of 4



Date: 3/30/2021

VDOT Item 

Code 
1

Item Description 

Fuel (F) or 

Price (P) 

Adjustment

Approximate 

Quantity Units
1

 Budgeted Cost ($)

Attachment 4.7.2

State Project 0081-080-946

Schedule of Items (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure that are 
consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project schedule, which will 
serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The values and quantities shall be clearly 
supported by the escrowed pricing documents.

54100 NS TY.B CL VI PAVE. LINE MARK. 24" 300 LF 5,925.00$                                 

54080 TYPE B CL VI CONTRAST LINE MARK 6" 3,150 LF 25,200.00$                               

54105 ERADICATION OF EXIST. LINEAR PVMT MARKING 120,000 LF 66,000.00$                               

54106 ERADICATION OF EXIST. NONLINEAR PVMT MRKG 300 SF 4,725.00$                                 

54210 REMOVE EXISTING RAISED PAVE MARKERS 650 EA 24,700.00$                               

54219 INLAID PAVEMENT MARKER ASPHALT 2,000 EA 100,000.00$                             

NS SITE SIGNS/ITS/LIGHTING 1 LS 5,500,000.00$                         

UTILITY RELOCATIONS 1 LS 1,650,000.00$                         

60409 CONC. CLASS A4 MOD. LOW SHRINKAGE F 1,570 CY 1,884,000.00$                         

60450 CONC. CLASS A4 BRIDGE APPR. SLAB F 1,309 CY 785,400.00$                             

60452 REINF. STEEL BRIDGE APPR. SLAB 183,260 LB 238,238.00$                             

60490 BRIDGE DECK GROOVING 8,220 SY 49,320.00$                               

60495 COVER DEPTH SURVEY 5,353 SY 48,177.00$                               

61713 CORROSION RESISTANT REINF. STEEL CL. III 415,796 LB 1,663,184.00$                         

61812 STR. STEEL PLATE GIRDER ASTM A709 GRADE 50W 1 LS 3,100,000.00$                         

68590 JACKING AND BLOCKING BEAM 26 EA 236,860.00$                             

62004 ARCHITECTURAL TREATMENT 733 SY 53,509.00$                               

62024 CONCRETE PARAPET 42" 2,567 LF 821,440.00$                             

62110 NS CONC. SURFACE COLOR COATING 1 LS 25,000.00$                               

64011 STRUCTURE EXCAVATION 4,059 CY 133,947.00$                             

69551 NS RETAINING STRUCTURE 50,920 SF 1,934,960.00$                         

64015 SELECT BACKFILL ABUTMENT ZONE 9,255 TON 370,200.00$                             

64032 GEOCOMPOSITE WALL DRAIN 252 SY 2,268.00$                                 

64036 PIPE UNDERDRAIN 6" 1,064 LF 7,714.00$                                 

64101 DYNAMIC PILE TEST 8 EA 24,240.00$                               

64110 STEEL PILES 10" 9,520 LF 875,840.00$                             

64755 PILE POINT FOR 10" STEEL PILE 290 EA 43,500.00$                               

64759 DRIVING TEST FOR 10" STEEL PILE 266 LF 47,880.00$                               

64875 NS MICROPILE 1,874 LF 787,080.00$                             

65013 CONCRETE CLASS A3 F 1,914 CY 1,674,750.00$                         

65200 REINF. STEEL 155,120 LB 263,704.00$                             

65211 CORROSION RESISTANT REINF. STEEL CL. I 117,600 LB 305,760.00$                             

65097 NS ELASTIC INCLUSION 314 SY 19,782.00$                               

67051 ARCHITECTURAL TREATMENT 485 SY 174,600.00$                             

67052 NS CONC. SURFACE COLOR COATING 4,365 SF 17,460.00$                               

67260 NS BRIDGE CONDUIT SYSTEM 1 LS 77,400.00$                               

67270 NS BRIDGE LIGHTING SYSTEM 1 LS 115,900.00$                             

67900 NS DISM. & REM. EXIST. STR. 1 LS 950,000.00$                             

68192 REPLACE BEARING 26 EA 91,000.00$                               

68315 TYPE A MILLING 1-1/2" 1,575 SY 20,475.00$                               

68476 NS ENV. & WORKER PROTECTION 1 LS 25,200.00$                               

68571 NS RECONSTRUCTION EXPANSION JOINT 188 LF 24,440.00$                               

68900 NS REM. PORT. OF EX. STR. (DEMO AT 311) 1 LS 158,000.00$                             

68322 H.E.S. PATCHING TYPE B 79 SY 44,240.00$                               

68579 RECONSTRUCT BACK WALL, HES 188 LF 71,440.00$                               

68616 PLACE VERY EARLY STRENGTH LATEX MOD. CONCRETE OVER 1,448 SY 130,320.00$                             

68621 NS FURNISH VERY EARLY STRNGTH LATEX MOD CONC 81 CY 107,065.00$                             

68642 TYPE A HYDRO-DEMOLITION 1/2" 1,448 SY 94,120.00$                               

68910 NS BR. SUPERSTR. WID/REPAIR (HES DECK SLAB CLOSURE 87 SY 104,400.00$                             

69002 EMBEDDED GALVANIC ANODES 674 EA 30,330.00$                               

69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 113 SY 209,050.00$                             

69740 CONCRETE SLOPE PROTECTION 42 SY 37,800.00$                               

202,850,000.00$              
1
 Use five-digit work item codes and units of measure that are consistent with VDOT's list of  standard and non-standard item codes (i.e. 00100-Mobilization; 00120- Regular 

PROJECT TOTAL:
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TAB 3 
Proposed Monthly 

Payment Schedule



I-81 Widening Design Build

$201,471,375

$202,393,194

$456,806 $202,850,000

$1,614,275

$1,614,275

$978,401

$921,818

$135,430,941

$139,648,752

$143,866,563

$148,084,374

$152,302,184

$156,519,995

$160,737,806

$164,955,616

$169,139,946

$173,300,261

$177,460,576

$181,620,891

$185,691,246

$188,860,079

$191,673,253

$194,013,819

$195,650,150

$197,264,425

$198,878,700

$200,492,975

$4,160,315

$4,160,315

$4,160,315

$4,070,356

$3,168,832

$2,813,174

$2,340,566

$1,636,331

$1,614,275

$4,217,811

$4,217,811

$4,217,811

$4,217,811

$4,217,811

$4,217,811

$4,217,811

$4,217,811

$4,184,329

January 2025

September 2025

October 2025

November 2025

December 2025

January 2026

February 2026

February 2025

March 2025

April 2025

May 2025

June 2025

July 2025

August 2025

April 2024

May 2024

June 2024

July 2024

August 2024

September 2024

October 2024

November 2024

December 2024

November 2023

December 2023

January 2024

February 2024

$202,850,000.00

January 2023 $3,940,378 $74,993,590

February 2023 $3,940,378 $78,933,969

March 2024

$3,940,378

$3,940,378

$3,940,378

$3,940,378

$4,217,811

$82,874,347

$86,814,726

$90,755,104

$94,695,482

$131,213,131

July 2023

August 2023

September 2023

October 2023

October 2022 $4,399,030 $63,172,455

November 2022 $3,940,378 $67,112,834

December 2022 $3,940,378 $71,053,212

$4,549,457 $49,415,203

August 2022 $4,549,457 $53,964,660

September 2022 $4,808,765 $58,773,425

July 2022

April 2022 $3,764,409 $36,905,214

May 2022 $3,790,535 $40,695,750

June 2022 $4,169,996 $44,865,746

January 2022 $3,437,379 $26,263,330

February 2022 $3,437,379 $29,700,708

March 2022 $3,440,097 $33,140,805

State Project 0081-080-946

PROPOSED MONTHLY PAYMENT SCHEDULE

Period Ending (Month) Projected Monthly Total: Projected Cumulative Total:

I-81 MM 136 to MM 141

June 2021 $3,703,217 $3,703,217

March 2023

April 2023

May 2023

June 2023

$4,162,324

$4,217,811

$4,217,811

$102,576,239

$106,516,618

$110,456,996

$114,397,374

$118,559,699

$122,777,509

$126,995,320

$3,940,378 $98,635,861

$3,940,378

$3,940,378

$3,940,378

$3,940,378

July 2021 $1,827,929 $5,531,146

August 2021 $1,827,929 $7,359,075

September 2021 $2,749,405 $10,108,480

October 2021 $4,840,922 $14,949,403

November 2021 $4,439,170 $19,388,573

December 2021 $3,437,379 $22,825,951



TAB 4 
Price Adjustment Forms 

for Fuel and Asphalt































TAB 5 
Proposal Guaranty (C-24)











TAB 6 
Sworn Statement Forms 

(C104, C105, Attachments 
4.7.6(a) and 4.7.6(b))
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