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ATTACHMENT 4.0.1.2 

 
DESIGN-BUILD PRICE PROPOSAL 

CHECKLIST 
 

Project Name:  Boundary Channel Drive at I-395 Interchange 
Contract ID Number:  C00116394DB109 

 
 

 Contents of Price Proposal: 
 

 Proposal Price, in both numbers and words (Part 1 Attachment 
4.3.1) 

 
 Schedule of Items itemized in accordance with Part 1, Section 4.3.2, 

including material quantities and costs of each proposed work 
package 

 

 Proposed Monthly Payment Schedule showing the anticipated 
schedule on which funds will be required and associated value of 
work in accordance with Part 1, Section 4.3.3 

 

 Price Adjustment Information and Forms for Asphalt, Fuel and 
Steel, including identification of pay items and associated quantities 
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3 (a), 
6.3(c), and 6.3(d)) 

 

 Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 
Division I Amendments to the Standard Specifications 

 
 Sworn Statement Forms (C-104, C-105, Part 1 Attachments 4.3.6(a) 

and 4.3.6(b)) 
 
 

 Price Proposal in a single cohesive Adobe PDF file 
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PRICE PROPOSAL
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SECTION 4.3.2

SCHEDULE OF ITEMS



Date: 5/19/2021

VDOT Item 

Code 
1

Item Description 

Fuel (F) or 

Price (P) 

Adjustment

Approximate 

Quantity Units
1

 Budgeted Cost ($)

00104 NS DESIGN ENGINEERING N/A 1 LS 3,069,515.00$        

85130 NS BOND N/A 1 LS 130,540.00$           

00100 MOBILIZATION N/A 1 LS 735,000.00$           

00104 GENERAL CONDITIONS - SUPERVISION N/A 1 LS 615,000.00$           

25593 NS QUALITY ASSURANCE N/A 1 LS 343,350.00$           

25593 NS QUALITY CONTROL N/A 1 LS 404,700.00$           

00104 NS PERMITTING N/A 1 LS 25,000.00$             

00104 NS PUBLIC RELATIONS N/A 1 LS 25,000.00$             

00104 NS ESCROW DOCUMENT STORAGE N/A 1 LS 9,000.00$               

00104 NS PROPOSAL PAYMENT N/A 1 LS 75,000.00$             

25565 PROGRESS SCHEDULE BASELINE N/A 1 LS 110,000.00$           

25567 PROGRESS SCHEDULE UPDATES N/A 25 EA 25,000.00$             

40012 NS UTILITY COORDINATION AND RELCATIONS N/A 1 LS 756,000.00$           

NS HANDLING AND DISPOSAL OF CONTAMINATED SOILS N/A 1998 CY 249,750.00$           

00101 CONSTRUCTION SURVEY N/A 1 LS 108,000.00$           

00110 CLEARING AND GRUBBING N/A 1 LS 145,000.00$           

25505 FIELD OFFICE TY.I N/A 17 MO 47,600.00$             

NS EROSION & SEDIMENT CONTROLS N/A 1 LS 316,800.00$           

NS SAWCUT N/A 15700 LF 31,400.00$             

24410 DEMOLITION OF PAVEMENT (F) 29669 SY 504,373.00$           

24265 NS MAINTENANCE OF TRAFFIC N/A 1 LS 443,526.50$           

24160 TEMPORARY (CONSTRUCTION) SIGN N/A 855 SF 32,490.00$             

00585 UNDERDRAIN UD-2 N/A 634 LF 16,484.00$             

00588 UNDERDRAIN UD-4 N/A 5150 LF 74,675.00$             

00595 OUTLET PIPE N/A 90 LF 3,150.00$               

01126 STORM SEWER PIPE 12" N/A 24 LF 3,480.00$               

01156 STORM SEWER PIPE 15" N/A 1340 LF 194,300.00$           

01186 STORM SEWER PIPE 18" N/A 1570 LF 235,500.00$           

01246 STORM SEWER PIPE 24" N/A 996 LF 249,000.00$           

06150 15" END SECTION ES-1 OR 2 N/A 1 EA 1,875.00$               

06180 18" END SECTION ES-1 OR 2 N/A 2 EA 4,000.00$               

06740 DROP INLET DI-1 N/A 4 EA 22,000.00$             

06818 DROP INLET DI-3B,L=6' N/A 41 EA 235,750.00$           

06819 DROP INLET DI-3B,L=8' N/A 1 EA 6,370.00$               

06835 DROP INLET DI-3C,L=6' N/A 13 EA 74,750.00$             

07508 DROP INLET DI-7 N/A 13 EA 80,600.00$             

09056 MANHOLE MH-1 OR 2 N/A 106 VF 129,320.00$           

09057 FRAME & COVER MH-1 N/A 8 EA 6,400.00$               

MODIFY EXISTING STRUCTURE N/A 5 EA 30,000.00$             

00529 FLOWABLE BACKFILL N/A 43 CY 34,400.00$             

NS REMOVE EXISTING DRAINAGE N/A 1 LS 95,000.00$             

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of 
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load 
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be 
identified.  The values and quantities shall be clearly supported by the escrowed pricing documents.

BASE SCOPE SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 6587-000-R89

Attachment 4.3.2
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26271 NS DRY RIPRAP (F) 200 TON 27,000.00$             

40061 6" DI WATER MAIN N/A 100 LF 25,000.00$             

41006 6" GATE VALVE & BOX N/A 1 EA 1,800.00$               

41820 FIRE HYDRANT N/A 1 EA 5,000.00$               

00120 REGULAR EXCAVATION (F) 15395 CY 738,960.00$           

27013 TOPSOIL CLASS A N/A 18479 SY 46,197.50$             

00150 EMBANKMENT (F) 17451 CY 383,922.00$           

10121 AGGR. BASE MATL. TY. I NO. 21A OR 21B (F) 11290 TN 508,050.00$           

12020 STD. CURB CG-2 N/A 560 LF 26,880.00$             

12022 RADIAL CURB CG-2 N/A 775 LF 37,200.00$             

ARLINGTON COUNTY CONCRETE CURB&GUTTER C-2 N/A 4575 LF 228,750.00$           

ARLINGTON COUNTY CONCRETE CURB&GUTTER C-3 N/A 2525 LF 151,500.00$           

12032 RADIAL CURB CG-3 N/A 750 LF 45,000.00$             

12600 STD. COMB. CURB & GUTTER CG-6 N/A 875 LF 48,125.00$             

12610 RADIAL COMB. CURB & GUTTER CG-6 N/A 80 LF 4,400.00$               

12910 ENTRANCE GUTTER CG-9A N/A 20 SY 2,900.00$               

13018 CG-12 DETECTABLE WARNING SURFACE N/A 110 SY 49,500.00$             

13220 HYDRAULIC CEMENT CONC. SIDEWALK 4" N/A 1860 SY 111,600.00$           

21020 MS-1 N/A 564 SY 73,320.00$             

NS TRUCK APRON N/A 1130 SY 271,200.00$           

16335 SM-9.5A - SHARED PATH 2" (F) & (P) 500 TON 70,000.00$             

16340 SM-9.5D- PH1 & PH2 & PH3 & OVERLAY (F) & (P) 1610 TON 173,880.00$           

16360 SM-12.5E (F) & (P) 175 TON 28,000.00$             

16365 IM-19.0A (F) & (P) 2059 TON 218,254.00$           

16390 BM-25.0A (F) & (P) 6183 TON 556,470.00$           

16516 FLEXIBLE PAVE. TIE-IN PLANING  0" - 2" (F) & (P) 3246 SY 18,664.50$             

50000 NS EXTRUDED ALUMINUM SIGN PANEL N/A 225 SF 8,831.25$               

50108 SIGN PANEL N/A 780 SF 31,590.00$             

50300 REMOVE EXISTING 1 POST SIGN STRUCTURE N/A 40 EA 5,800.00$               

50302 REMOVE EXISTING 2 POST SIGN STRUCTURE N/A 3 EA 690.00$                  

50320 REMOVE EXISTING 1 POST SIGN PANEL N/A 7 EA 1,015.00$               

20340 RELOCATE EXISTING 1 POST GROUND MOUNTED SIGN PANEL N/A 3 EA 513.00$                  

50430 SIGN POST STP-1, 2", 14 GAUGE N/A 450 LF 8,595.00$               

50432 SIGN POST STP-1, 2 3/16", 10 GAUGE N/A 65 LF 1,667.25$               

50434 SIGN POST STP-1, 2 1/2", 10 GAUGE N/A 380 LF 8,417.00$               

50485 CONCRETE SIGN FOUNDATION STP-1, TYPE A N/A 75 EA 24,375.00$             

50486 CONCRETE SIGN FOUNDATION STP-1, TYPE B N/A 6 EA 3,450.00$               

50620 REPLACE WITH SIGN TY. SP-1 ON O/H STR. N/A 1 EA 5,500.00$               

50881 REMOVE, DISPOSE SIGN TY.SP-1 FROM O/H STR. N/A 2 EA 6,000.00$               

51912 LOOP SAW CUT 3/8" N/A 55 LF 5,500.00$               

54032 TYPE B CLASS I PVMT LINE MRKG 4" N/A 5500 LF 3,850.00$               
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54105 PAVEMENT MARKING ERADICATION N/A 16000 LF 16,000.00$             

54042 TYPE B CLASS I PAVE. LINE MARKING 24" N/A 420 LF 2,940.00$               

54392 PVMT MESSAGE MARK. ONLY TY B CL I N/A 1 EA 440.00$                  

54457 TEMP. PVMT SYMBOL MRKG SINGLE TURN ARROW TY. A N/A 28 EA 1,820.00$               

54542 TYPE D, CLASS III TEMP. PVMT MRKG 4" N/A 28800 LF 40,320.00$             

54548 TYPE D, CLASS III TEMP. PVMT MRKG 24" N/A 270 LF 2,268.00$               

54571 PVMT SYMB MRKG THRU ARROW TY B, CL I N/A 26 EA 5,122.00$               

54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I N/A 10 EA 1,970.00$               

54625 PVMT SYMB MRKG YIELD  TY B, CL I N/A 45 EA 2,700.00$               

54659 PVMT SYMB MRKG HELMETED BICYCLIST TY B CL I N/A 1 EA 332.00$                  

13280 GUARDRAIL GR-MGS1 N/A 450 LF 13,050.00$             

13287 GUARDRAIL END ANCHORAGE GR-MGS3 N/A 2 EA 2,800.00$               

13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 N/A 2 EA 1,940.00$               

13383 FIXED OBJECT ATTACH. GR-FOA-1 TY. I N/A 2 EA 7,400.00$               

13384 FIXED OBJECT ATTACH. GR-FOA-1 TY. II N/A 1 EA 430.00$                  

13603 IMPACT ATTEN. TY. 1 TL-3, LOW MAINTENANCE N/A 1 EA 34,000.00$             

24600 REMOVE EXISTING GUARDRAIL N/A 1900 LF 12,350.00$             

13460 MEDIAN BARRIER MB-7D N/A 170 LF 24,140.00$             

59003 NS LIGHTING N/A 1 LS 345,000.00$           

57000 NS BIKE TRAIL COUNTER N/A 1 EA 12,000.00$             

57000 NS ITS RAMP METERING DISPLAY N/A 1 EA 7,300.00$               

NS RECTANGULAR RAPID FLASHING BEACONS N/A 4 EA 18,800.00$             

2-WAY 4 INCH DUCTBANK N/A 1705 LF 64,790.00$             

COUNTY 30 INCH X 48 INCH X 36 INCH SPLICE BOXES N/A 5 EA 18,000.00$             

28501 NS LANDSCAPING N/A 1 LS 65,400.00$             

1
 Use five-digit work item codes and units of measure that are consistent with VDOT's list of  standard and non-standard item codes (i.e. 00100-Mobilization; 00120-

Regular Excavation, etc...).
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SECTION 4.3.3

PROPOSED MONTHLY  
PAYMENT SCHEDULE



Boundary Channel Drive at I-395 Interchange

Arlington County, Virginia

Contract ID No. C00116394DB109

May 19, 2021

Period Ending Projected Monthly Projected Cumulative

(Month) Total Total

Jun-21 347,029$                            347,029$                            

Jul-21 713,283$                            1,060,312$                         

Aug-21 805,368$                            1,865,680$                         

Sep-21 644,788$                            2,510,468$                         

Oct-21 621,385$                            3,131,853$                         

Nov-21 402,110$                            3,533,962$                         

Dec-21 313,458$                            3,847,420$                         

Jan-22 236,947$                            4,084,367$                         

Feb-22 236,947$                            4,321,315$                         

Mar-22 202,566$                            4,523,881$                         

Apr-22 202,566$                            4,726,447$                         

May-22 156,483$                            4,882,930$                         

Jun-22 496,722$                            5,379,652$                         

Jul-22 988,439$                            6,368,090$                         

Aug-22 646,331$                            7,014,421$                         

Sep-22 472,123$                            7,486,545$                         

Oct-22 465,097$                            7,951,642$                         

Nov-22 934,135$                            8,885,777$                         

Dec-22 868,988$                            9,754,765$                         

Jan-23 439,441$                            10,194,206$                      

Feb-23 54,384$                              10,248,590$                      

Mar-23 650,095$                            10,898,685$                      

Apr-23 387,279$                            11,285,964$                      

May-23 713,348$                            11,999,312$                      

Jun-23 1,074,202$                         13,073,515$                      

Jul-23 232,646$                            13,306,161$                      

Aug-23 617,277$                            13,923,438$                      

Sep-23 267,341$                            14,190,779$                      

Oct-23 116,998$                            14,307,777$                      

Nov-23 60,000$                              14,367,777$                      
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PRICE ADJUSTMENT INFORMATION
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PROPOSAL GUARANTY
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SWORN STATEMENTS









301 Concourse Blvd., Ste 300     
Glen Allen, VA  23059 

804.290.8500 


