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ATTACHMENT 4.0.1.2 

DESIGN-BUILD PRICE PROPOSAL 
CHECKLIST 

Project Name:  VDOT Bridges Over I-95 Bundling 
Contract ID Number:  C00111300DB107 

 Contents of Price Proposal:

Cost Breakdown Summary in whole numbers and the Proposal 
Price, in both numbers and words (Part 1, Attachment 4.8.1) 

Schedule of Items itemized in accordance with Part 1, Section 4.8.2, 
including material quantities and costs of each proposed work 
package 

Proposed Monthly Payment Schedule showing the anticipated 
schedule on which funds will be required and associated value of 
work in accordance with Part 1, Section 4.8.3 

Price Adjustment Information and Forms for Asphalt, Fuel and 
Steel, including identification of pay items and associated quantities 
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3(a), 
6.3(c), and 6.3(d)) 

Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 
Division I Amendments to the Standard Specifications

Sworn Statement Forms C-104 and C-105( Part 1, Attachments 
4.8.6(a) and 4.8.6(b))



4.7.1 Cost Sum
m

ary Breakdow
n

4.7.1 - Cost Summary Breakdown





4.7.2 Schedule of Item
s

4.7.2 - Schedule of Items



Date: 09/22/21

VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

00100 MOBILIZATION 1.00                  LS 2,775,000.00$        

00101 CONSTRUCTION SURVEYING CONSTRUCTION 1.00                  LS 325,000.00$           

00110 CLEARING AND GRUBBING 1.00                  LS 100,000.00$           

00125 GRADING F 1.00                  LS 800,000.00$           

00270 SELECT MATL. TY. I MIN. CBR-30 F 600.00              TON 30,000.00$             

00560 JUNCTION BOX JB-1 1.00                  EA 26,000.00$             

00591 CROSSDRAIN CD-2 780.00              LF 19,500.00$             

01182 18 INCH PIPE 96.00                LF 9,600.00$               

01242 24 INCH PIPE 60.00                LF 12,000.00$             

01602 60 INCH PIPE 80.00                LF 36,000.00$             

08242 DROP INLET DI-10J TYPE III 1.00                  EA 15,000.00$             

10128 AGGR. BASE MATL. TY. I NO. 21B F 1,200.00           TON 120,000.00$           

10628 FLEXIBLE PAVEMENT PLANING  0" - 2" F 17,775.00         SY 177,750.00$           

10609 ASPHALT CONC.TY. SM-12.5E F, P 2,350.00           TON 411,250.00$           

10612 ASPHALT CONCRETE TY. IM-19.0E F, P 302.00              TON 52,850.00$             

10643 ASPHALT CONCRETE TY. BM-25.0D F, P 673.00              TON 117,775.00$           

10653 STONE MATRIX ASPHALT SMA-12.5 64E-22 F, P 787.00              TON 196,750.00$           

11070 NS SAW-CUT ASPH CONC .. 7,600.00           LF 45,600.00$             

12020 STD. CURB CG-2 704.00              LF 38,720.00$             

12025 CITY OF RICHMOND HEADER CURB 1,257.00           LF 69,135.00$             

12025 CITY OF RICHMOND GRANITE CURB 209.00              LF 62,700.00$             

12600 STD. CURB & GUTTER CG-6 458.00              LF 22,900.00$             

12720 CITY OF RICHMOND CURB & GUTTER 573.00              LF 31,515.00$             

13108 CG-12 DETECTABLE WARNING SURFACE 17.00                EA 85,000.00$             

13114 ENTRANCE GUTTER CG-13 44.00                SY 8,800.00$               

13220 HYDRAULIC CEMENT CONC SIDEWALK 4" 737.00              SY 73,700.00$             

13245 CITY OF RICHMOND BRICK SIDEWALK 292.00              SY 35,040.00$             

13280 GUARDRAIL GR-MGS1 3,020.00           LF 256,700.00$           

13286 GUARDRAIL TERMINAL GRMS2 6.00                  EA 26,400.00$             

13287 GUARDRAIL END ANCHORAGE GR-MGS3 8.00                  EA 17,600.00$             

13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 4.00                  EA 5,600.00$               

13355 GUARDRAIL GR-10 50.00                LF 2,000.00$               

13394 FIXED OBJECT ATTACH. GR-FOA-5 17.00                EA 83,300.00$             

13460 MEDIAN BARRIER MB-7D 500.00              LF 70,000.00$             

13461 MEDIAN BARRIER MB-7F 108.00              LF 52,920.00$             

13462 MEDIAN BARRIER MB-7E 580.00              LF 174,000.00$           

24000 MAINTENANCE OF TRAFFIC CREW & SUPPORT 1.00                  LS 2,100,000.00$        

13479 TEMPORARY MOVABLE BARRIER 6,000.00           LF 840,000.00$           

13495 TBSC SINGLE FACE PAR.MB-10A 3,048.00           LF 274,320.00$           

13496 TBSC DOUBLE FACE PAR.M-11A 1,170.00           LF 77,220.00$             

24290 TBSC MB-7D PC 4,944.00           LF 88,992.00$             

13556 NS SD RETAINING WALL . 186.00              LF 223,200.00$           

13603 IMPACT ATTENUATOR 1.00                  EA 20,000.00$             

13605 IMPACT ATTEN. SER. TY. 1 TL-2, <40 MPH 25.00                EA 212,500.00$           

13606 IMPACT ATTEN. STD. IA-2, TL-2, < 40 MPH 20.00                EA 200,000.00$           

21215 MEDIAN STRIP MS-2 321.00              LF 32,100.00$             

22643 FENCE 1,145.00           LF 68,700.00$             

24150 TYPE 3 BARRICADE 4' 8.00                  EA 3,200.00$               

24152 TYPE 3 BARRICADE 8' 8.00                  EA 4,000.00$               

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 
that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 
schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The 
values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

VDOT Bridges Over I-95 Bundling

Attachment 4.7.2



VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

24160 TEMPORARY (CONSTRUCTION) SIGN 4,100.00           SF 205,000.00$           

24279 PORTABLE CHANGEABLE MESSAGE SIGN 7.00                  EA 140,000.00$           

24333 NS TEMPORARY TRAFFIC SIGNAL ADJUSTMENT 1.00                  LS 100,000.00$           

24420 DEMOITION OFF RIGID PAVEMENT F 100.00              SY 8,000.00$               

24430 DEMOLITION OF PAVEMENT FLEXIBLE F 500.00              SY 17,500.00$             

24503 DEMOLITION OF FLATWORK 1.00                  LS 110,000.00$           

24501 DEMOLITION OF MEDIAN BARRIER 1,300.00           LF 110,500.00$           

24600 REMOVE EXISTING GUARDRAIL 2,767.00           LF 13,835.00$             

24640 RECONSTRUCT EXISTING DI-10 DROP INLET 4.00                  EA 56,000.00$             

24825 MODIFY EXISTING DROP INLET/ MANHOLE 8.00                  EA 40,000.00$             

24831 ADJUST EXISTING DROP INLET 12.00                EA 12,000.00$             

25505 FIELD OFFICE TYPE 1 MODIFIED 1.00                  LS 125,000.00$           

25565 PROGRESS SCHEDULE BASELINE 1.00                  LS 150,000.00$           

25567 PROGRESS SCHEDULE UPDATES 36.00                EA 72,000.00$             

27100 PERMANENT SEED 2,991.00           SY 14,955.00$             

27101 TEMPORARY SEED 3,000.00           SY 18,000.00$             

27430 MAINTENANCE OF SILTATION CONTROL 35.00                MON 350,000.00$           

27461 INLET PROTECTION TYPE B 40.00                EA 16,000.00$             

27505 TEMP. SILT FENCE TYPE A 3,000.00           LF 15,000.00$             

27551 SWM MODIFIED JB-1 1.00                  EA 32,000.00$             

40120 12" WATER MAIN 285.00              LF 342,000.00$           

50381 OVERHEAD SIGN STRUCTURES 1.00                  LS 650,000.00$           

52000 NS TRAFFIC SIGNALIZATION ALTERATIONS 1.00                  LS 24,000.00$             

54032 PERMENENT PAVEMENT MARKER AND MARKINGS 1.00                  LS 130,000.00$           

54530 TEMPORAEY PAVEMENT MARKINGS AND MARKERS 1.00                  LS 250,000.00$           

55140 LIGHT POLE FOUNDATIONS 4.00                  EA 28,000.00$             

60420 VERY HIGH EARLY SUBSTRUCTURE - BROAD STREET 38.50                CY 250,250.00$           

60420 NS CONCRETE ULTRA-HIGH PERFORMANCE CONCR  BROAD ST 27.00                CY 378,000.00$           

60420 VERY HIGH EARLY SUPERSTRUCTURE LINK SLAB - BROAD S 12.00                CY 60,000.00$             

60490 BRIDGE DECK GROOVING 7,119.00           SY 35,595.00$             

62034 RAILING, CPSR 2 RAIL 2,407.00           LF 1,059,080.00$        

62414 JOINT SEALER 658.00              LF 82,250.00$             

62532 PRECONSTRUCTED COMPOSITE UNITS 14,132.00         SF 3,674,320.00$        

62534 DIAMOND GRINDING 1,240.00           SY 14,880.00$             

62536 B601 BRIDGE STRIKE MITIGATION SYSTEM 1.00                  LS 6,000.00$               

62536 B602 BRIDGE STRIKE MITIGATION SYSTEM 1.00                  LS 6,000.00$               

62536 B614 BRIDGE STRIKE MITIGATION SYSTEM 1.00                  LS 6,000.00$               

62536 B640 BRIDGE STRIKE MITIGATION SYSTEM 1.00                  LS 6,000.00$               

62536 B661 BRIDGE STRIKE MITIGATION SYSTEM 1.00                  LS 6,000.00$               

62536 B601 VERIZON CONDUIT SUPPORT SYSTEM 1.00                  LS 150,000.00$           

62536 B602 VERIZON CONDUIT SUPPORT SYSTEM 1.00                  LS 180,000.00$           

62536 B601 COR CONDUIT SUPPORT SYSTEM 1.00                  LS 75,000.00$             

62536 B614 COR CONDUIT SUPPORT SYSTEM 1.00                  LS 60,000.00$             

62536 B640 COR CONDUIT SUPPORT SYSTEM 1.00                  LS 70,000.00$             

62536 B601 GAS MAIN SUPPORT SYSTEM 1.00                  LS 12,000.00$             

62536 B601 COR WATER MAIN SUPPORT SYSTEM 1.00                  LS 200,000.00$           

62536 B602 COR WATER MAIN SUPPORT SYSTEM 1.00                  LS 225,000.00$           

62536 B614 COR WATER MAIN SUPPORT SYSTEM 1.00                  LS 270,000.00$           

62536 B661 COR WATER MAIN SUPPORT SYSTEM 1.00                  LS 125,000.00$           

62536 B602 DP CONDUIT SUPPORT SYSTEM 1.00                  LS 225,000.00$           

62536 B614 DP CONDUIT SUPPORT SYSTEM 1.00                  LS 150,000.00$           

64011 STRUCTURAL EXCAVATION F 330.00              CY 115,500.00$           

65013 CLASS A3 CONCRETE F 275.00              CY 247,500.00$           

65200 REINFORCING STEEL  (BLACK IRON 125#) 13,625.00         LB 22,481.25$             

65211 CORROSION RESISTANT REINF. STEEL CL. I 323,918.00       LB 1,457,631.00$        

65213 CORROSION RESISTANT REINF. STEEL CL. III 128,180.00       LB 448,630.00$           



VDOT Item 

Code 1 Item Description 

Fuel (F) or 
Price (P) 

Adjustment
Approximate 

Quantity Units1  Budgeted Cost ($)

66720 REPAIR SLOPE PROTECTION 390.00              SF 39,000.00$             

67090 PEDESTRIAN FENCE 9' 2,407.00           LF 541,575.00$           

67090 WATER MAIN SCREENING 2' 646.00              LF 38,760.00$             

67910 NS NBIS ACCESS, UNDER BRIDGE STR. 10.00                DAY 16,500.00$             

68044 B601 CLASS A4 LIGHTWEIGHT LOW SHRINKAGE F 535.00              CY 963,000.00$           

68044 B602 CLASS A4 LIGHTWEIGHT LOW SHRINKAGE F 505.00              CY 909,000.00$           

68044 B614 CLASS A4 LIGHTWEIGHT LOW SHRINKAGE F 85.00                CY 102,000.00$           

68044 B640 CLASS A4 LIGHTWEIGHT LOW SHRINKAGE F 487.00              CY 730,500.00$           

68108 B661 CLASS A4 LIGHTWEIGHT LOW SHRINKAGE F 296.00              CY 651,200.00$           

68108 B601 STRUCTURAL STEEL PLATE GIRDERS 50W 1.00                  LS 2,000,000.00$        

68108 B602 STRUCTURAL STEEL PLATE GIRDERS 50W 1.00                  LS 1,800,000.00$        

68108 B640 STRUCTURAL STEEL PLATE GIRDERS 50W 1.00                  LS 3,385,000.00$        

68108 B661 STRUCTURAL STEEL PLATE GIRDERS 50W 1.00                  LS 1,085,000.00$        

68172 CRACK REPAIR TYPE B 384.00              LF 48,000.00$             

68180 EMBEDDED GALVANIC ANODES 2,140.00           EA 85,600.00$             

68190 CONCRETE SURFACE COLOR COATING 3,713.00           SY 185,650.00$           

68191 FIBER REINFORCED POLYME WRAPS 4,569.00           SF 274,140.00$           

68265 CONC. CLASS A-4 BRIDGE APPR. SLAB 523.00              CY 418,400.00$           

68270 REINF. STEEL BRIDGE APPR. SLAB 106,200.00       LB 169,920.00$           

68407 NS WATERPROOFING - EPOXY RESIN WATERPROO 3,713.00           SY 334,170.00$           

68578 RECONSTRUCT BACK WALL 585.00              LF 204,750.00$           

68900 NS REM. PORT. OF EX.STR. B601 1.00                  LS 350,000.00$           

68900 NS REM. PORT. OF EX.STR. B602 1.00                  LS 350,000.00$           

68900 NS REM. PORT. OF EX.STR. B614 1.00                  LS 500,000.00$           

68900 NS REM. PORT. OF EX.STR. B640 1.00                  LS 350,000.00$           

68900 NS REM. PORT. OF EX.STR. B661 1.00                  LS 350,000.00$           

69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 501.00              SY 701,400.00$           

69815 RECONSTRUCT BRIDGE BEAM SEAT 191.00              EA 305,600.00$           

40012 UTILITY RELOCATIONS 1.00                  LS 1,250,000.00$        

40012 B601 DOMINION RELOCATION 1.00                  LS 250,000.00$           

40012 B602 DOMINION RELOCATION 1.00                  LS 160,000.00$           

40012 B614 DOMINION RELOCATION 1.00                  LS 20,000.00$             

40012 B661 DOMINION RELOCATION 1.00                  LS 250,000.00$           

70093 ROW SERVICES 1.00                  LS 300,000.00$           

25595 QUALITY ASSURANCE 1.00                  LS 2,700,000.00$        

25595 QUALITY CONTROL 1.00                  LS 1,800,000.00$        

25591 DESIGN & OTHER SERVICES 1.00                  LS 8,180,000.00$        

Total 54,977,409.25$      
1 Use five‐digit work item codes and units of measure that are consistent with VDOT's list of  standard and non‐standard item codes (i.e. 00100‐Mobilization; 00120‐

Regular Excavation, etc...).



4.7.3 M
onthly Paym

ent Schedule

4.7.3 - Monthly Payment Schedule



VDOT Bridges Over I-95 Bundling
City of Richmond ,VA
Contract ID: #C00111300DB107

Monthly Payment Schedule

September 22, 2021
SHIRLEY CONTRACTING COMPANY, LLC

Period Ending      
(Month) Projected Monthly Total:

Projected Cumulative 
Total:

November 2021 750,408$                          750,408$                          
December 2021 1,625,583$                       2,375,991$                       
January 2022 1,575,583$                       3,951,574$                       
February 2022 1,039,416$                       4,990,990$                       
March 2022 2,070,610$                       7,061,599$                       
April 2022 809,390$                          7,870,989$                       
May 2022 800,023$                          8,671,012$                       
June 2022 2,503,821$                       11,174,833$                     
July 2022 988,225$                          12,163,058$                     

August 2022 1,069,795$                       13,232,853$                     
September 2022 1,514,248$                       14,747,101$                     

October 2022 1,598,801$                       16,345,902$                     
November 2022 1,223,222$                       17,569,124$                     
December 2022 1,278,149$                       18,847,273$                     
January 2023 1,211,859$                       20,059,132$                     
February 2023 762,047$                          20,821,179$                     
March 2023 1,612,184$                       22,433,363$                     
April 2023 1,024,458$                       23,457,821$                     
May 2023 1,755,392$                       25,213,213$                     
June 2023 1,800,870$                       27,014,083$                     
July 2023 1,603,401$                       28,617,484$                     

August 2023 2,014,642$                       30,632,126$                     
September 2023 1,891,579$                       32,523,705$                     

October 2023 2,728,104$                       35,251,809$                     
November 2023 1,458,073$                       36,709,882$                     
December 2023 1,464,359$                       38,174,241$                     
January 2024 2,079,437$                       40,253,679$                     
February 2024 1,495,696$                       41,749,374$                     
March 2024 1,439,470$                       43,188,844$                     
April 2024 3,831,909$                       47,020,753$                     
May 2024 2,757,596$                       49,778,349$                     
June 2024 1,155,312$                       50,933,661$                     
July 2024 1,639,304$                       52,572,964$                     

August 2024 735,612$                          53,308,576$                     
September 2024 745,492$                          54,054,069$                     

October 2024 869,840$                          54,923,909$                     
November 2024 53,501$                            54,977,409$                     

54,977,409.25$                    



4.7.4 Adjustm
ents to Asphalt, 

Steel, and Fuel

4.7.4 - Adjustments to Asphalt, 
Steel, and Fuel Prices































4.7.5 Proposal Guaranty

4.7.5 - Proposal Guaranty
Form C-24







4.7.6 Sw
orn Statem

ent Form
s

4.7.6 - Sworn Statement Forms
Forms C-104 and C-105








