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Attachment 4.7.1 
Price Proposal Form 



14,559,000.00

4,300,000.00

3,784,000.00

179,868,668.55

Two-Hundred-Two-Million-Five-Hundred-Eleven-Thousand-Six

Hundred-Sixty-Eight-Dollars & Fifty-Five Cents 202,511,668.55



Attachment 4.7.2 
Schedule of Items Form 



Date: 8/3/2023

VDOT Item 

Code 
1

Item Description 

Fuel (F) or 

Price (P) 

Adjustment

Approximate 

Quantity Units
1

  Budgeted Cost 

($) 

00100 MOBILIZATION 1.00 LS 10,000,000.00$      

00110 CLEARING & GRUBBING 1.00 LS 3,300,000.00$        

24410 DEMOLITION OF PAVEMENT 53,249.00 SY 1,171,478.00$        

24501 NS CONCRETE BARRIER REMOVED 300.00 LF 9,300.00$               

24501 NS CURB & GUTTER REMOVED 2,095.00 LF 31,425.00$             

00120 REGULAR EXCAVATION 285,040.00 CY 11,401,600.00$      

10037 NS CEMENT STABILIZED SUBGRADE - 12" 321,162.00 SY 4,175,106.00$        

20713 TOPSOIL 54,341.00 CY 1,304,184.00$        

65710 PIER PROTECTION SYSTEM, 54" 1,360.00 LF 952,000.00$           

27505 SILT FENCE 56,750.00 LF 397,250.00$           

27505 SUPER SILT FENCE 33,087.00 LF 827,175.00$           

23570 SAFETY FENCE 41,804.00 LF 209,020.00$           

274471 CULVERT PROTECTION 76.00 EA 266,000.00$           

27451 INLET PROTECTION A 39.00 EA 46,800.00$             

27461 INLET PROTECTION B 3.00 EA 3,600.00$               

27419 TEMPORARY CHECK DAM 2,440.00 EA 976,000.00$           

27410 ROCK CHECK DAM  W/ FOREBAY 240.00 EA 360,000.00$           

09250 SLOPE DRAIN (EC-10) 96.00 EA 297,600.00$           

27275 SLOPE INTERRUPTOR (EC-15) 29,250.00 LF 321,750.00$           

27580 SEDIMENT TRAP (SM; <1 AC) 5.00 EA 15,500.00$             

27580 SEDIMENT TRAP (MED; 1-2 AC) 14.00 EA 77,000.00$             

27580 SEDIMENT TRAP (LG; 2-3 AC) 21.00 EA 168,000.00$           

27580 SEDIMENT BASIN* 7.00 EA 490,000.00$           

27570 TEMP SED BASIN RISER 7.00 EA 38,500.00$             

00595 TEMP SED BASIN OUTFALL PIPE 80.00 LF 7,200.00$               

27023 TOPSOIL CLASS B 1.00 ACRE 26,079.00$             

- NS CONSTRUCTION ENTRANCE 1.00 LS 135,000.00$           

27548 SWM MAINTENANCE 1.00 LS 3,200,000.00$        

27101 TEMPORARY SEED 28,590.00 LB 314,490.00$           

27102 REGULAR SEED 22,872.00 LB 274,464.00$           

27103 OVERSEEDING 20,966.00 LB 241,109.00$           

27110 HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 295,201.28 SY 369,001.60$           

27112 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 627,302.72 SY 595,937.58$           

27230 FERTILIZER NITROGEN - N 32,402.00 LB 48,603.00$             

27231 FERTILIZER PHOSPHOROUS - P 33,355.00 LB 50,032.50$             

27232 FERTILIZER POTASSIUM - K 26,207.50 LB 39,311.25$             

27250 LIME 1,048.30 TON 235,867.50$           

27318 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 93,697.00 SY 148,978.23$           

27325 ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 3,445.00 SY 14,296.75$             

24501 PIPE REMOVED 292.00 LF 61,320.00$             

24801 REMOVE STORM INLET 2.00 EA 1,800.00$               

24803 REMOVE - STORM HW 75.00 EA 142,500.00$           

24550 RMV & REPLACE CONC PAVED DITCH 45.00 SY 10,350.00$             

00580 UD-1 102,887.00 LF 3,230,651.80$        

00588 UD-4 131,266.00 LF 2,509,805.92$        

00595 OUTPIPE 14,925.00 LF 272,381.25$           

00596 EW-12 509.00 EA 394,475.00$           

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 

that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 

schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The values 

and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0064-063-623 P101, R201, C501, B601, B602

Attachment 4.7.2
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- CLEANOUT 215.00 EA 408,500.00$           

00590 CD-1 3,600.00 LF 57,600.00$             

00591 CD-2 995.00 LF 15,920.00$             

01152 15" CONC. PIPE 582.00 LF 110,580.00$           

01242 24" CONC. PIPE 1,527.00 LF 442,830.00$           

01246 JACKED & BORED 24" PIPE 397.00 LF 674,900.00$           

01302 30" CONC. PIPE 76.00 LF 34,200.00$             

01301 JACKED & BORED 30" PIPE 133.00 LF 266,000.00$           

01362 36" CONC. PIPE 191.00 LF 85,950.00$             

01361 JACKED & BORED 36" PIPE 90.00 LF 216,000.00$           

01422 42" CONC. PIPE 115.00 LF 80,500.00$             

01482 48" CONC. PIPE 79.00 LF 63,200.00$             

01542 54" CONC. PIPE 88.00 LF 79,200.00$             

01602 60" CONC. PIPE 27.00 LF 40,500.00$             

06241 24" END SECTION ES-1 10.00 EA 30,000.00$             

06361 36" END SECTION ES-1 1.00 EA 5,000.00$               

00596 15" END WALL 5.00 EA 15,000.00$             

00596 24" END WALL 18.00 EA 75,600.00$             

00596 30" END WALL 8.00 EA 36,000.00$             

00596 36" END WALL 4.00 EA 24,000.00$             

00596 42" END WALL 7.00 EA 49,000.00$             

00596 48" END WALL 3.00 EA 24,000.00$             

00596 60" END WALL 2.00 EA 28,000.00$             

09056 MANHOLE MH-1 OR 2 81.00 LF 68,850.00$             

09057 FRAME & COVER MH-1 6.00 EA 13,200.00$             

09056 JUNCTION BOX JB-1 91.50 LF 219,600.00$           

09057 JB - MH FRAME AND COVER 4.00 EA 4,400.00$               

00212 MINOR STR. EXCAV. BOX CULVERT 1,788.00 CY 57,216.00$             

00355 GEOTEXTILE FABRIC 2,614.00 SY 52,280.00$             

00505 BEDDING MATL. AGGR. NO. 25 OR 26 187.00 TN 19,635.00$             

00507 BEDDING MATL. AGGR. NO. 57 1,625.00 TN 211,250.00$           

00522 BOX CULVERT - A4 CONCRETE 445.00 CY 4,450,000.00$        

14502 BOX CULVERT - HW & WINGS - REINFORCING STEEL 9,141.00 LBS 21,024.30$             

00522 BOX CULVERT - HW & WINGS - A4 CONCRETE 119.00 CY 357,000.00$           

07506 DROP INLET DI-5 27.00 EA 297,000.00$           

00529 FLOWABLE BACKFILL 200.00 CY 150,000.00$           

69500 STM REHAB - CONCRETE SUB STRUCTURE REPAIR 24.00 SY 76,800.00$             

68172 STM REHAB - CRACK REPAIR 12,697.00 LF 1,269,700.00$        

69500 STM REHAB - JOINT PATCHING 238.00 LF 33,320.00$             

- STM REHAB - MITIGATE WINGWALL ROTATION 29.00 EA 1,044,000.00$        

26119 STM REHAB - INSTALL SCOUR COUNTERMEASURES 41.00 TN 7,790.00$               

26119 STM REHAB - INSTALL EMB. EROSION COUNTERMEASURES 50.00 TN 9,500.00$               

68172 STM REHAB - CRACK REPAIR ALT TO CIPP LINING 1,860.00 LF 465,000.00$           

- STM REHAB - LINING BOX CULVERTS (VARIOUS SIZES) 1,695.00 LF 1,864,500.00$        

- POST CONSTRUCTION VIDEO INSPECTION 6,830.00 LF 30,735.00$             

- PRE-CONSTRUCTION PIPE CLEANING 13,387.00 LF 307,901.00$           

- POST CONSTRUCTION PIPE CLEANING 6,830.00 LF 17,075.00$             
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- POST CONSTRUCTION STORM STRUCTURE CLEANING 37.00 EA 7,400.00$               

- SET UP / TEAR DOWN TRENCH BOXES 1.00 LS 35,000.00$             

- STAGE STORM SEWER PIPE 3,305.00 LF 16,525.00$             

- STAGE STORM SEWER STRUCTURES 37.00 EA 4,810.00$               

16544 NS FULL DEPTH RECLAMATION 321,162.00 SY 13,488,804.00$      

10242 CRUSHER RUN AGGREGATE 21 A/B 296.00 CY 57,424.00$             

10248 AGGREGATE BASE 21A/B (TEMP) 200.00 CY 42,800.00$             

10653 STONE MATRIX ASPH. SMA-12.5 64E-22 P 17,992.00 TON 2,909,666.24$        

10655 STONE MATRIX ASPH. SMA-19.0 64E-22 P 27,550.00 TON 4,055,635.50$        

10643 ASPHALT CONCRETE TY. BM-25.0D P 37,724.00 TON 4,068,533.40$        

10062 ASPH-STAB. OPEN-GRADED MATERIAL P 19,106.00 TON 2,487,601.20$        

10608 ASPHALT CONCRETE TY. SM-12.5D P 14,650.00 TON 1,698,374.50$        

10611 ASPHALT CONCRETE TY. IM-19.0D P 21,974.00 TON 2,390,990.94$        

10643 ASPHALT CONCRETE TY. BM-25.0D P 29,300.00 TON 3,160,005.00$        

10062 ASPH-STAB. OPEN-GRADED MATERIAL P 14,650.00 TON 1,907,430.00$        

10628 FLEXIBLE PAVE.PLANING 0"-2" 341,511.00 SY 727,418.43$           

10653 STONE MATRIX ASPH. SMA-12.5 64E-22 P 36,912.00 TON 5,969,408.64$        

10655 STONE MATRIX ASPH. SMA-19.0 64E-22 P 56,920.00 TON 9,137,936.80$        

10628 FLEXIBLE PAVE.PLANING 0"-2" 15,000.00 SY 75,000.00$             

10611 ASPHALT CONCRETE TY. IM-19.0D P 1,650.00 TON 250,800.00$           

10611 TRANSVERSE WEDGE - IM 19.0D P 1,090.00 TON 109,000.00$           

10628 FLEXIBLE PAVE.PLANING 0"-2" 133,986.00 SY 223,756.62$           

10608 ASPHALT CONCRETE TY. SM-12.5D P 14,888.00 TON 1,725,965.84$        

10611 ASPHALT CONCRETE TY. IM-19.0D P 14,888.00 TON 1,619,963.28$        

10608 ASPHALT CONCRETE TY. SM-12.5D P 196.00 TON 22,722.28$             

10611 ASPHALT CONCRETE TY. IM-19.0D P 294.00 TON 31,990.14$             

10643 ASPHALT CONCRETE TY. BM-25.0D P 6,276.00 TON 784,500.00$           

10700 RUMBLE STRIP CYLINDRICAL ASPHALT 261,801.00 LF 39,270.15$             

10701 LIQ.ASPH. RUMBLE STRIP COATING P 38,786.00 SY 38,786.00$             

00099 BRIDGE TEMPORARY ACCESS PLATFORMS 1.00 LS 340,000.00$           

68192 RFP REPLACE BEARING ASSEMBLY 84.00 EA 520,800.00$           

68590 RFP JACKING & BLOCKING BEAMS 84.00 EA 252,000.00$           

68339 ABUTMENT DECK EXTENSION 164.00 LF 459,200.00$           

68339 PIER JOINT CLOSURE 164.00 LF 237,800.00$           

68580 RFP BEAM END REPAIR TYPE A 48.00 EA 163,200.00$           

68600 RFP CONCRETE SUPERSTRUCTURE REPAIR TYPE C 7.00 SY 18,900.00$             

68600 RFP CONCRETE SUPERSTRUCTURE REPAIR TYPE B 7.00 SY 14,700.00$             

69002 RFP SUPER EMBEDDED GALVANIC ANODES 140.00 EA 12,090.40$             

68197 RFP CONCRETE SURFACE PENETRANT SEALER (PRPT) 220.00 SY 44,913.00$             

68172 RFP SUPER CRACK REPAIR TYPE B 50.00 LF 10,000.00$             

68903 PARTIAL DECK & PARAPET REMOVAL 62.00 CY 186,000.00$           

60411 A4 MOD LOW SHRINKAGE DECK CONCRETE 221.00 CY 663,000.00$           

61713 SUPERSTRUCTURE REBAR CRR CL3 44,100.00 LB 352,800.00$           

15314 REMOVE APPROACH SLAB 214.00 SY 47,080.00$             

11020 CLASS A4 APPROACH SLAB 228.00 CY 186,960.00$           

11030 APPROACH SLAB REBAR CRR CL1 31,800.00 LB 127,200.00$           

68192 INSTALL BEARING ASSEMBLY 36.00 EA 273,600.00$           
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61212 PCB BULB-T 37" DEPTH 30-40 LF 12.00 EA 336,000.00$           

61214 PCB BULT-T 37" DEPTH 60-70 LF 6.00 EA 240,000.00$           

62024 CONCRETE PARAPET 42" BPB-4 324.00 LF 226,800.00$           

69008 EXPANSION JOINT & WALL DRAIN 252.00 LF 25,200.00$             

68313 TYPE A MILLING 0.5" DEPTH 1,294.00 SY 25,880.00$             

68642 TYPE A HYDRO-DEMOLITION 0.5" DEPTH 1,294.00 SY 90,580.00$             

68607 PLACE LMC OVERLAY 1,294.00 SY 142,340.00$           

68605 FURNISH LMC 1.5" 54.00 CY 102,600.00$           

60490 BRIDGE DECK GROOVING 1,996.00 SY 6,986.00$               

69500 RFP CONCRETE SUBSTRUCTURE SURFACE REPAIR 62.00 SY 150,846.00$           

69002 RFP SUB EMBEDDED GALVANIC ANODES 488.00 EA 19,520.00$             

68172 RFP SUB CRACK REPAIR TYPE B 107.00 LF 20,330.00$             

69815 RFP RECONSTRUCT BRIDGE SEAT 56.00 EA 336,000.00$           

68166 RFP REPLACE ANCHOR BOLT 168.00 EA 134,400.00$           

68190 RFP PIER CONCRETE SURFACE COLOR COATING 628.00 SY 54,906.04$             

66720 RFP REPAIR EXISTING SLOPE PROTECTION 54.00 SY 21,600.00$             

69900 PARTIAL SUBSTRUCTURE REMOVAL 9.00 CY 16,200.00$             

60120 STRUCTURAL EXCAVATION 1,246.00 CY 99,680.00$             

60210 TEMPORARY SHEET PILE 1.00 LS 150,000.00$           

64015 SELECT BACKFILL ABUTMENT ZONE 259.00 TN 33,670.00$             

64036 PIPE UNDERDRAIN 252.00 LF 13,860.00$             

64114 ABUTMENT & PIER WIDENING DRIVEN PILE 2,388.00 LF 597,000.00$           

60403 ABUTMENT & PIER WIDENING A3 CONC 212.00 CY 530,000.00$           

61700 SUBSTRUCTURE REBAR 12,200.00 LB 24,400.00$             

66720 CONCRETE SLOPE PROTECTION 72.00 SY 43,200.00$             

61711 SUBSTRUCTURE REBAR CRR CL1 11,800.00 LB 47,200.00$             

13570 RETAINING WALL 4,774.00 SF 1,909,600.00$        

13755 SOUND BARRIER WALL 118,067.00 SF 7,674,355.00$        

24293 NS TRAFFIC BARRIER SERVICE 139,700.00 LF 5,578,221.00$        

13603 IMPACT ATTEN. TY.1 TL-3, LOW MAINTENANCE 50.00 EA 286,000.00$           

24160 TEMPORARY (CONSTRUCTION) SIGN 1,750.00 SF 78,750.00$             

24152 TYPE 3 BARRICADE 8' 8.00 EA 4,800.00$               

24265 NS MAINTENANCE OF TRAFFIC 1.00 LS 5,000,000.00$        

24272 TRUCK MOUNTED ATTENUATOR 66,925.00 HR 401,550.00$           

24279 PORT.CHANGEABLE MESS. SIGN 104,832.00 HR 104,832.00$           

24281 ELECTRONIC ARROW BOARD 78,624.00 HR 39,312.00$             

54240 TEMP. PAVE. MARKER 1 WAY 10,000.00 EA 70,000.00$             

54210 REM.EXIST.RAISED PAVE. MARKER 1,660.00 EA 14,110.00$             

57030 TEMP PORTABLE CCTV CAMERAS 6.00 EA 180,000.00$           

10630 FLEX PAVEMENT PLANING ABOVE 4" 133,986.00 SY 936,562.14$           

10608 ASPHALT CONCRETE TY. SM-12.5D P 14,888.00 TON 1,752,317.60$        

10611 ASPHALT CONCRETE TY. IM-19.0D P 22,332.00 TON 2,723,387.40$        

10643 ASPHALT CONCRETE TY. BM-25.0D P 22,332.00 TON 2,629,369.68$        

10653 STONE MATRIX ASPH. SMA-12.5 64E-22 P 164.00 TON 26,522.08$             

10611 ASPHALT CONCRETE TY. IM-19.0D P 486.00 TON 59,267.70$             

10611 LONGITUDINAL WEDGE - IM-19.0D P 10.00 TON 2,000.00$               

54543 TY. D, CL III TEMP. PVMT MRKG 6" 738,975.00 LF 1,204,529.25$        
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54546 TY. D, CL III TEMP. PVMT MRKG 12" 20,136.00 LF 55,776.72$             

54105 ERADICATE EX. LINEAR PVMT MRKG 637,337.00 LF 407,895.68$           

24333 NS TEMPORARY TRAFFIC CONTROL SIGNAL 1.00 LS 50,000.00$             

51243 NS CONC FOUNDATION 10'X10' CAMERA POLE 6.00 EA 42,000.00$             

57094 CCTV CAMERA POLE 80' W/LOWERING DEVICE 6.00 EA 360,000.00$           

57011 ITS CONTROLLER CABINET POLE MOUNTED 6.00 EA 96,000.00$             

57060 CCTV CAMERA DIGITAL 6.00 EA 60,000.00$             

57050 UNINTERRUPTIBLE POWER SUPPLY ITS-CC 6.00 EA 72,000.00$             

57204 PRE-TERMINATED FIBER PATCH PANEL 14.00 EA 28,000.00$             

57221 MANAGED FIELD ETHERNET SWITCH GBPS 14.00 EA 70,000.00$             

59050 NS COMMUNICATION EQUIP. FIELD ROUTER 14.00 EA 14,000.00$             

57228 DIST.SFP MODULE 1GBPS, LC, MED. HAUL 28.00 EA 28,000.00$             

57210 UNDERGROUND SPLICE ENCLOSURE 15.00 EA 75,000.00$             

55589 JUNCTION BOX JB-S4 13.00 EA 66,300.00$             

55588 JUNCTION BOX JB-S3 4.00 EA 8,000.00$               

55587 JUNCTION BOX JB-S2 170.00 EA 340,000.00$           

55586 JUNCTION BOX JB-S1 4.00 EA 8,000.00$               

57351 BORED ITS CONDUIT HDPE 2" 5,420.00 LF 271,000.00$           

57352 BORED ITS CONDUIT HDPE 3" 2,130.00 LF 149,100.00$           

57361 ITS CONDUIT HDPE 2" 240,010.00 LF 3,840,160.00$        

57370 NS ITS CONDUIT HDPE 3" 6,660.00 LF 66,600.00$             

56200 TRENCH EXCAVATION ECI-1 71,110.00 LF 1,558,731.20$        

57202 FIBER OPTIC CABLE 96 STRAND 64,225.00 LF 321,125.00$           

57200 FIBER OPTIC CABLE 24 STRAND 4,070.00 LF 20,350.00$             

51170 ELECTRICAL SERVICE SE-5 11.00 EA 46,750.00$             

51170 ELECTRICAL SERVICE SE-5-ELECTRICAL SERVICES DISCON 11.00 EA 33,000.00$             

56014 ELECT. SER. GRD. ELECTRODE 10' 110.00 EA 19,250.00$             

55385 ELECTRICAL SERVICE WORK PAD 22.00 EA 22,000.00$             

55020 2 CONDUCTOR CABLE 8,100.00 LF 25,920.00$             

55040 4 CONDUCTOR CABLE 4,000.00 LF 10,000.00$             

55060 6 CONDUCTOR CABLE 14,550.00 LF 43,650.00$             

55080 8 CONDUCTOR CABLE 8,640.00 LF 17,280.00$             

57100 DYNAMIC MSG. SIGN TYPE 1 FULL COLOR 5.00 EA 353,406.00$           

57120 DMS SPAN STRUCTURE 80' - 100' TY. 1 5.00 EA 405,000.00$           

57010 ITS CONTROLLER CABINET GROUND MOUNTED 5.00 EA 40,000.00$             

51243 NS CONC FOUNDATION DMS SPAN STRUCTURE 5.00 EA 10,000.00$             

51247 CONCRETE FOUND. CF-3 5.00 EA 10,000.00$             

57150 DMS SUPPORT MATERIALS PACKAGE 5.00 EA 12,500.00$             

57140 DMS COMMUNICATION CABLE 1,275.00 LF 19,125.00$             

24505 NS RELOCATE EXIST. OHVDS POLE/SENSOR 2.00 EA 94,000.00$             

52002 NS TRAFFIC SIGNALIZATION - ATC CONTROLLER CABINET 1.00 EA 3,000.00$               

55140 CONCRETE FOUNDATION LF-1 TY. A 6.00 EA 14,400.00$             

55159 LIGHTING POLE LP-1 35' MNTG HT 6.00 EA 30,000.00$             

55505 NS LUMINAIRE - 70W, LED 6.00 EA 3,000.00$               

59000 NS LIGHTING - BURIED CABLE MARKER POST 160.00 EA 8,000.00$               

25002 HANDRAIL HR-1 TYPE I 180.00 LF 93,600.00$             

51994 UNINTERRUPTIBLE POWER SUPPLY TYPE 2 1.00 EA 5,500.00$               
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State Project 0064-063-623 P101, R201, C501, B601, B602

Attachment 4.7.2

51995 UNINTERRUPT. PWR SUPPLY BATTERY PAC 1.00 EA 3,000.00$               

51602 14/4 CONDUCTOR CABLE 1,000.00 LF 2,500.00$               

51185 TRAF. SIG. HEAD SEC 12" HVS BACKPLATE 3.00 EA 903.00$                  

50430 SIGN POST STP-1, 2", 14 GAUGE 200.00 LF 5,000.00$               

50432 SIGN POST STP-1, 2 3/16", 10 GAUGE 500.00 LF 17,500.00$             

50434 SIGN POST STP-1, 2 1/2", 10 GAUGE 700.00 LF 23,275.00$             

50436 SIGN POST STP-1, 2 1/2", 12 GAUGE 200.00 LF 5,800.00$               

50485 CONC. SIGN FDN. STP-1 TY.A 30.00 EA 15,750.00$             

50486 CONC. SIGN FDN. STP-1 TY.B 50.00 EA 40,000.00$             

50568 CONC.SGN.FOUND.SSP-VI A 4' DIA.X 12' DEP 3.00 EA 22,500.00$             

50575 CONC.FOUND.O/H SIGN STRUCTURE 135.00 CY 266,625.00$           

50440 SIGN POST STP-2, 4", 8 GAUGE 700.00 LF 206,500.00$           

50460 CONCRETE FOUNDATION STP-2, TYPE A 6.00 EA 19,800.00$             

50466 CONCRETE FOUNDATION STP-2, TYPE G 6.00 EA 20,100.00$             

50467 CONCRETE FOUNDATION STP-2, TYPE H 21.00 EA 71,400.00$             

50382 NS SIGN STRUCTURE, OVERHEAD CANT. 39' SPAN 3.00 EA 310,500.00$           

50382 NS SIGN STRUCTURE, OVERHEAD CANT. 36' SPAN 6.00 EA 612,000.00$           

50382 NS SIGN STRUCTURE, OVERHEAD CANT. 41' SPAN 3.00 EA 316,350.00$           

50382 NS SIGN STRUCTURE, OVERHEAD CANT. 42' SPAN 3.00 EA 316,950.00$           

50902 NS TRAFFIC SIGN - MM-1 WITH D10-4 22.00 EA 6,490.00$               

50902 NS TRAFFIC SIGN - MM-1 WITH D10-V3A 86.00 EA 26,230.00$             

50108 SIGN PANEL 8,200.00 SF 379,250.00$           

50320 REMOVE EXISTING 1 POST SIGN PANEL 53.00 EA 8,745.00$               

50322 REMOVE EXISTING 2 POST SIGN PANEL 19.00 EA 13,300.00$             

50300 REMOVE EXISTING 1 POST SIGN STRUCTURE 45.00 EA 11,250.00$             

50302 REMOVE EXISTING 2 POST SIGN STRUCTURE 14.00 EA 8,400.00$               

54076 TY.B CL.VI PVMT LINE MRKG 6" 193,094.00 LF 795,547.28$           

54076 TY.B CL.VI PVMT LINE MRKG 6" 127,399.00 LF 524,883.88$           

54078 TY.B CL.VI PVMT LINE MRKG12" 9,814.00 LF 74,586.40$             

54080 TY.B CL.VI CONTRAST PVMT MRKG, 6" 900.00 LF 4,887.00$               

54219 INLAID PAVEMENT MARKER ASPHALT 3,881.00 EA 152,484.49$           

13280 GUARDRAIL GR-MGS1 16,656.00 LF 524,330.88$           

13286 GUARDRAIL TERMINAL GR-MGS2 41.00 EA 161,358.37$           

13287 GUARDRAIL END ANCHORAGE GR-MGS3 27.00 EA 37,950.12$             

13288 GUARDRAIL HEIGHT TRANSITION GR-MGS4 8.00 EA 11,244.48$             

13394 FIXED OBJECT ATTACH. GR-FOA-5 16.00 EA 62,969.12$             

24600 REMOVE EXISTING GUARDRAIL 47,610.00 LF 214,245.00$           

00104 DESIGN 1.00 LS 14,559,000.00$      

22580 DESIGN PRE-BID ENGINEERING 1.00 LS 325,000.00$           

25595 QUALITY ASSURANCE 1.00 LS 4,300,000.00$        

25593 QUALITY CONTROL 1.00 LS 3,784,000.00$        

- PUBLIC RELATIONS 1.00 LS 1,652,000.00$        

85130 BONDS & INSURANCE 1.00 LS 1,850,000.00$        

25508 FIELD OFFICE 1.00 LS 600,000.00$           

00101 CONSTRUCTION SURVEYING 1.00 LS 1,200,000.00$        

40012 UTILITY RELOCATION 1.00 LS 176,000.00$           

00108 MONITORING ADJACENT STRUCTURES 1.00 LS 8,000.00$               
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Date: 8/3/2023

VDOT Item 

Code 
1

Item Description 

Fuel (F) or 

Price (P) 

Adjustment

Approximate 

Quantity Units
1

  Budgeted Cost 

($) 

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure 

that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of Items shall be used to cost-load the project 

schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identified.  The values 

and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS (ver. 4-15-2014)

State Project 0064-063-623 P101, R201, C501, B601, B602

Attachment 4.7.2

28501 NS WETLAND/STREAM MITIGATION 1.00 LS 1,200,000.00$        

1 Use five-digit work item codes and units of measure that are consistent with VDOT's list of  standard and non-standard item codes (i.e. 00100-Mobilization; 00120-

Regular Excavation, etc...).
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Monthly Payment 
Schedule 



Month Projected Monthly Total Projected Cumulative Total

1 October-23 $6,880,000.00 $6,880,000.00

2 November-23 $6,600,000.00 $13,480,000.00

3 December-23 $1,280,000.00 $14,760,000.00

4 January-24 $1,280,000.00 $16,040,000.00

5 February-24 $2,240,000.00 $18,280,000.00

6 March-24 $2,630,000.00 $20,910,000.00

7 April-24 $2,790,000.00 $23,700,000.00

8 May-24 $3,130,000.00 $26,830,000.00

9 June-24 $2,400,000.00 $29,230,000.00

10 July-24 $2,600,000.00 $31,830,000.00

11 August-24 $2,750,000.00 $34,580,000.00

12 September-24 $2,670,000.00 $37,250,000.00

13 October-24 $2,280,000.00 $39,530,000.00

14 November-24 $2,780,000.00 $42,310,000.00

15 December-24 $2,320,000.00 $44,630,000.00

16 January-25 $2,160,000.00 $46,790,000.00

17 February-25 $1,850,000.00 $48,640,000.00

18 March-25 $6,430,000.00 $55,070,000.00

19 April-25 $8,470,000.00 $63,540,000.00

20 May-25 $8,390,000.00 $71,930,000.00

21 June-25 $8,290,000.00 $80,220,000.00

22 July-25 $8,360,000.00 $88,580,000.00

23 August-25 $6,130,000.00 $94,710,000.00

24 September-25 $5,870,000.00 $100,580,000.00

25 October-25 $5,890,000.00 $106,470,000.00

26 November-25 $5,850,000.00 $112,320,000.00

27 December-25 $2,670,000.00 $114,990,000.00

28 January-26 $2,850,000.00 $117,840,000.00

29 February-26 $2,740,000.00 $120,580,000.00

30 March-26 $9,260,000.00 $129,840,000.00

31 April-26 $9,600,000.00 $139,440,000.00

32 May-26 $6,340,000.00 $145,780,000.00

33 June-26 $6,330,000.00 $152,110,000.00

34 July-26 $7,110,000.00 $159,220,000.00

35 August-26 $6,180,000.00 $165,400,000.00

36 September-26 $6,200,000.00 $171,600,000.00

37 October-26 $6,430,000.00 $178,030,000.00

38 November-26 $5,750,000.00 $183,780,000.00

39 December-26 $1,710,000.00 $185,490,000.00

40 January-27 $2,020,000.00 $187,510,000.00

41 February-27 $2,180,000.00 $189,690,000.00

42 March-27 $2,920,000.00 $192,610,000.00

43 April-27 $2,890,000.00 $195,500,000.00

44 May-27 $2,860,000.00 $198,360,000.00

45 June-27 $2,630,000.00 $200,990,000.00

46 July-27 $1,521,668.55 $202,511,668.55

Total 2023: $29,230,000.00

Total 2024: $50,990,000.00

Total 2025: $71,890,000.00

Total 2026: $48,880,000.00

Total 2027: $1,521,668.55

Project Total: $202,511,668.55

Kokosing Construction Company, Inc.

Contract ID Number: C00122166DB119

PROPOSED MONTHLY DRAW SCHEDULE

Project Name: VDOT I-64 GAP Segment A



Adjustments to Asphalt, 
Steel, and Fuel Prices 
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Proposal Guaranty 
Form C-24 







Attachments 4.7.6(a) 
& 4.7.6(b) 

Sworn Statement Forms 
C-104 & C-105 








	Attachment 3.6 Form C-78-RFP
	Attachment 4.0.1.2 Price Proposal Checklist
	Attachment 4.7.1 Price Proposal Form
	Attachment 4.7.2 Schedule of Items
	Monthly Payment Schedule
	Adjs to Asphalt, Steel, Fuel Prices
	Proposal Guaranty Form C-24
	Attachments 4.7.6a & b, Sworm Statements C-104 and C-105



