
     

BID TABULATIONS 

DECEMBER 14, 2022  BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers: 811 (121515) 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 2 

Contract ID: CM123LMA121354 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 101 Project(s): LM1A-961-F24,N501, PM01(348); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) SLURRY PAVERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 16145 

LATEX MOD. EMULSION TREAT. 
TYPE C 

0020 24265 

NS MAINTENANCE OF TRAFFIC 
LATEX MODIFIED 

0030 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0040 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0050 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0060 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0070 54430 

TEMP. PVMT MRKG, TY. A, 6" 

885.350 

TON 

(1) 

LS 

62,320.000 

LF 

100.000 

LF 

62,320.000 

LF 

350.000 

EA 

62,320.000 

LF 

280.00000 247,898.00 279.50000 247,455.33 

39,000.00000 39,000.00 29,500.00000 29,500.00 

1.36000 84,755.20 1.42000 88,494.40 

3.00000 300.00 2.85000 285.00 

0.72000 44,870.40 0.74000 46,116.80 

55.00000 19,250.00 95.00000 33,250.00 

0.64000 39,884.80 0.64000 39,884.80 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 2 

Contract ID: CM123LMA121354 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 101 Project(s): LM1A-961-F24,N501, PM01(348); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Line No / Item ID (1) BOXLEY MATERIALS (2) SLURRY PAVERS, INC. 
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $475,958.40 $484,986.33 

Life Cycle Costs: 

Section Total with LCC: $475,958.40 $484,986.33 

Contract Item Totals $475,958.40 $484,986.33 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $475,958.40 $484,986.33 

( ) indicates item is bid as Lump Sum 

http:484,986.33
http:475,958.40
http:484,986.33
http:475,958.40


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM123LMA121354 Counties: WASHINGTON 

Letting Date: December 14, 2022 10:00 A.M. 

101 Call Order: 

10/22/23 COMPLETION DATE Contract Time: 

BRISTOL / DISTRICTWIDE OR OFFICE District(s): 

LM1A-961-F24,N501, PM01(348); Project(s): 

Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B896 BOXLEY MATERIALS COMPANY $475,958.40 100.00% 

2 S026 SLURRY PAVERS, INC. $484,986.33 101.90% 



Date Printed: 01/31/2023 
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Contract ID: CM123PMC121780 Counties: LEE, SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 116 Project(s): PM1C-961-F24, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BIZZACK CONSTRUCTION,
LLC 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

4.25000 91,162.50 

116.90000 2,785,824.03 

16.15000 55,521.60 

28.50000 10,032.00 

290.00000 6,380.00 

151,100.00000 151,100.00 

42.00000 33,390.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 21,450.000 0.10000 2,145.00 

TACK COAT GAL 

0020 16362 23,830.830 105.55000 2,515,344.11 

ASPHALT CONC. TY. SM-19.0A TON 

0030 16516 3,437.870 6.64000 22,827.46 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0040 16522 352.000 7.06000 2,485.12 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0050 24262 22.000 227.71000 5,009.62 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0060 24265 (1) 175,000.00000 175,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0070 24282 795.000 48.99000 38,947.05 

FLAGGER SERVICE HR 



Date Printed: 01/31/2023 
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Contract ID: CM123PMC121780 Counties: LEE, SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 116 Project(s): PM1C-961-F24, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BIZZACK CONSTRUCTION,
LLC 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 54020 

TYPE A PVMT LINE MRKG 4" 

0090 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

15,750.000 

LF 

20.000 

LF 

0.40000 

25.00000 

6,300.00 

500.00 

$2,768,558.36 

$2,768,558.36 

0.65000 

50.00000 

10,237.50 

1,000.00 

$3,144,647.63 

$3,144,647.63 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,768,558.36 

$2,768,558.36 

$0.00 

$3,144,647.63 

$3,144,647.63 

$0.00 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM123PMC121780 

December 14, 2022 10:00 A.M. 

116 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

BRISTOL / DISTRICTWIDE OR OFFICE District(s): 

LEE, SCOTT Counties: 

PM1C-961-F24, N501, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B975 BIZZACK CONSTRUCTION, LLC $2,768,558.36 100.00% 

2 W048 W-L CONSTRUCTION & PAVING, INC. $3,144,647.63 113.58% 
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Contract ID: CM223PMR121651 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 209 Project(s): PM2R-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 10700 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0030 10701 

LIQUID ASPHALT RUMBLE STRIP 
COATING 

0040 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0050 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0060 16370 

ASPHALT CONC. TY. IM-19.0D 

0070 16392 

ASPH. CONC. TY. BM-25.0D 

13,285.000 

GAL 

32,316.000 

LF 

5,386.000 

SY 

256.000 

TON 

11,954.000 

LF 

9,548.320 

TON 

1,805.020 

TON 

4.04000 53,671.40 

0.62000 20,035.92 

2.26000 12,172.36 

103.75000 26,560.00 

0.57000 6,813.78 

117.34000 1,120,399.87 

133.58000 241,114.57 

http:BM-25.0D
http:IM-19.0D
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Contract ID: CM223PMR121651 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 209 Project(s): PM2R-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 16403 6,524.580 

STONE MATRIX ASPHALT SMA- TON 
12.5 64E-22 

0090 16515 1,980.000 

NS FLEXIBLE PAVEMENT PLANING SY 
10" DEEP MILLING 

0100 16515 52,458.600 

NS FLEXIBLE PAVEMENT PLANING SY 
4.5" DEEP MILLING 

0110 16515 1,317.070 

NS FLEXIBLE PAVEMENT PLANING SY 
8" DEEP MILLING 

0120 16522 21,304.800 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0130 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0140 54040 3,089.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

Cat Alt Set: Cat Alt Member: LCC: 

165.71000 1,081,188.15 

29.59000 58,588.20 

6.13000 321,571.22 

24.46000 32,215.53 

3.71000 79,040.81 

251,116.48000 251,116.48 

12.94000 39,971.66 
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Contract ID: CM223PMR121651 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 209 Project(s): PM2R-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 54076 14,380.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0160 54077 29,304.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0170 54078 715.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0180 54219 1,063.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0190 54428 14,380.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0200 54430 29,304.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0210 54432 715.000 

TEMP. PVMT MRKG, TY. A, 8" LF 

0220 54590 1.000 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL II 

Cat Alt Set: 

4.54000 65,285.20 

6.10000 178,754.40 

12.94000 9,252.10 

46.48000 49,408.24 

0.34000 4,889.20 

0.45000 13,186.80 

0.73000 521.95 

1,114.40000 1,114.40 

Cat Alt Member: LCC: 



Date Printed: 01/31/2023 

Tabulation of Bids Page 4 of 5 

Contract ID: CM223PMR121651 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 209 Project(s): PM2R-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $3,666,872.24 

Life Cycle Costs: 

Section Total with LCC: $3,666,872.24 

http:3,666,872.24
http:3,666,872.24


Date Printed: 01/31/2023 
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Contract ID: CM223PMR121651 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 209 Project(s): PM2R-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0.00000 0.00 0230 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 

$3,666,872.24 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

$3,666,872.24 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:3,666,872.24
http:3,666,872.24


Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM223PMR121651 Counties: CARROLL 

Letting Date: December 14, 2022 10:00 A.M. District(s): SALEM / HILLSVILLE 

Call Order: 209 Project(s): PM2R-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $3,666,872.24 100.00% 
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Contract ID: CM223PMT119989 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 211 Project(s): PM20-017-F23, P401, NONE; PM2T-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) SOWERS CONSTRUCTION
CO., INC. 

Cat Alt Member: LCC: 

4.75000 77,363.25 

Ext Amount 

50.00000 108,595.00 

115.50000 1,638,484.16 

0.50000 63,011.00 

6.00000 69,685.38 

4.50000 908.19 

60.00000 6,420.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 16,287.000 3.90000 63,519.30 

TACK COAT GAL 

0020 16242 2,171.900 73.06000 158,679.01 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 14,186.010 111.57000 1,582,733.14 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16368 126,022.000 0.15000 18,903.30 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16516 11,614.230 6.98000 81,067.33 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0060 16522 201.820 48.83000 9,854.87 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 107.000 61.83000 6,615.81 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 
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Contract ID: CM223PMT119989 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 211 Project(s): PM20-017-F23, P401, NONE; PM2T-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) SOWERS CONSTRUCTION
COMPANY CO., INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0090 24282 

FLAGGER SERVICE 

0100 54020 

TYPE A PVMT LINE MRKG 4" 

0110 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

0120 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0130 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0140 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

(1) 

LS 

1,853.000 

HR 

128,158.000 

LF 

158.000 

LF 

713.000 

SF 

100,138.000 

LF 

6.000 

EA 

Cat Alt Set: 

38,953.73000 38,953.73 

32.40000 60,037.20 

0.54000 69,205.32 

26.46000 4,180.68 

10.80000 7,700.40 

0.27000 27,037.26 

459.00000 2,754.00 

$2,131,241.35 

$2,131,241.35 

Cat Alt Member: LCC: 

50,000.00000 50,000.00 

35.00000 64,855.00 

0.50000 64,079.00 

50.00000 7,900.00 

12.00000 8,556.00 

0.30000 30,041.40 

600.00000 3,600.00 

$2,193,498.38 

$2,193,498.38 

http:2,193,498.38
http:2,193,498.38
http:2,131,241.35
http:2,131,241.35
http:2,754.00
http:27,037.26
http:7,700.40
http:4,180.68
http:69,205.32
http:60,037.20
http:38,953.73
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Contract ID: CM223PMT119989 Counties: CARROLL 

Letting Date: December 14, 2022 District(s): SALEM / HILLSVILLE 

Call Order: 211 Project(s): PM20-017-F23, P401, NONE; PM2T-017-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) SOWERS CONSTRUCTION
CO., INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0150 00306 1.000 0.00000 0.00 40.00000 40.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 $40.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 $40.00 

$2,131,241.35 $2,193,538.38 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $2,131,241.35 $2,193,538.38 

( ) indicates item is bid as Lump Sum 

http:2,193,538.38
http:2,131,241.35
http:2,193,538.38
http:2,131,241.35


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM223PMT119989 Counties: CARROLL 

Letting Date: December 14, 2022 10:00 A.M. 

211 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / HILLSVILLE District(s): 

PM20-017-F23, P401, NONE; PM2T-017-F23, P401, PM02(477); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $2,131,241.35 100.00% 

2 S138 SOWERS CONSTRUCTION CO., INC. $2,193,538.38 102.92% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 3 

Contract ID: CM223PMU119990 Counties: FLOYD 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 212 Project(s): PM2U-031-F23, P401, PM02(477); PM21-031-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

3.20000 49,792.00 

51.00000 106,006.05 

121.25000 1,643,175.15 

0.20000 24,276.40 

5.25000 17,233.18 

52.00000 5,304.00 

35,000.00000 35,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 15,560.000 3.89000 60,528.40 

TACK COAT GAL 

0020 16242 2,078.550 58.31000 121,200.25 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 13,551.960 109.86000 1,488,818.33 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16368 121,382.000 0.16000 19,421.12 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16516 3,282.510 9.30000 30,527.34 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0060 24262 102.000 58.71000 5,988.42 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0070 24265 (1) 29,674.51000 29,674.51 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 
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Contract ID: CM223PMU119990 Counties: FLOYD 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 212 Project(s): PM2U-031-F23, P401, PM02(477); PM21-031-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 24282 1,840.000 32.40000 59,616.00 26.50000 48,760.00 

FLAGGER SERVICE HR 

0090 54020 47,784.000 0.54000 25,803.36 0.50000 23,892.00 

TYPE A PVMT LINE MRKG 4" LF 

0100 54048 20.000 26.46000 529.20 25.50000 510.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0110 54106 40.000 27.54000 1,101.60 26.50000 1,060.00 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0120 54428 47,784.000 0.27000 12,901.68 0.25000 11,946.00 

TEMP. PVMT MRKG, TY. A, 4" LF 

Section Totals: $1,856,110.21 $1,966,954.78 

Life Cycle Costs: 

Section Total with LCC: $1,856,110.21 $1,966,954.78 
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Contract ID: CM223PMU119990 Counties: FLOYD 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 212 Project(s): PM2U-031-F23, P401, PM02(477); PM21-031-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 

0130 00306 1.000 0.00000 0.00 1.00000 1.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 $1.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 $1.00 

$1,856,110.21 $1,966,955.78 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $1,856,110.21 $1,966,955.78 

( ) indicates item is bid as Lump Sum 

http:1,966,955.78
http:1,856,110.21
http:1,966,955.78
http:1,856,110.21


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM223PMU119990 Counties: FLOYD 

Letting Date: December 14, 2022 10:00 A.M. 

212 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / CHRISTIANSBURG District(s): 

PM2U-031-F23, P401, PM02(477); PM21-031-F23, P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $1,856,110.21 100.00% 

2 B896 BOXLEY MATERIALS COMPANY $1,966,955.78 105.97% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 4 

Contract ID: CM223PMV119991 Counties: GILES, MONTGOMERY, PULASKI 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 213 Project(s): PM2V-962-F23, P401, PM02(477); PM22-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

3.20000 124,368.00 

55.00000 284,708.05 

0.25000 76,667.75 

127.00000 4,721,550.12 

6.25000 106,305.44 

26.50000 24,626.19 

51.00000 5,967.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 38,865.000 3.89000 151,184.85 

TACK COAT GAL 

0020 16242 5,176.510 63.70000 329,743.69 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16368 306,671.000 0.16000 49,067.36 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0040 16454 37,177.560 111.01000 4,127,080.94 

ASPH. CONC. BMD P+VO SM-9.5A TON 

0050 16516 17,008.870 6.06000 103,073.75 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0060 16522 929.290 23.86000 22,172.86 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 117.000 58.56000 6,851.52 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: CM223PMV119991 Counties: GILES, MONTGOMERY, PULASKI 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 213 Project(s): PM2V-962-F23, P401, PM02(477); PM22-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) BOXLEY MATERIALS
COMPANY 

Cat Alt Member: LCC: 

116,000.00000 116,000.00 

Ext Amount 

27.00000 107,676.00 

0.35000 93,285.85 

15.75000 787.50 

24.25000 5,480.50 

10.75000 13,856.75 

1,087.50000 2,175.00 

1,087.50000 2,175.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 24265 (1) 79,552.13000 79,552.13 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0090 24282 3,988.000 32.40000 129,211.20 

FLAGGER SERVICE HR 

0100 54020 266,531.000 0.54000 143,926.74 

TYPE A PVMT LINE MRKG 4" LF 

0110 54047 50.000 13.23000 661.50 

TYPE B CLASS II PAVE. LINE LF 
MARKING 12" 

0120 54048 226.000 26.46000 5,979.96 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0130 54106 1,289.000 10.80000 13,921.20 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0140 54399 2.000 2,700.00000 5,400.00 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0150 54402 2.000 1,026.00000 2,052.00 

NS PAVE. MESSAGE MARKING EA 
XING SYMBOL 



Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 4 

Contract ID: CM223PMV119991 Counties: GILES, MONTGOMERY, PULASKI 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 213 Project(s): PM2V-962-F23, P401, PM02(477); PM22-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 54428 211,140.000 0.27000 57,007.80 0.21000 44,339.40 

TEMP. PVMT MRKG, TY. A, 4" LF 

0170 54660 2.000 351.00000 702.00 727.25000 1,454.50 

PVMT SYMB MRKG HELMETED 
BICYCLIST TY B CL II 

Section Totals: 

EA 

$5,227,589.50 $5,731,423.05 

Life Cycle Costs: 

Section Total with LCC: $5,227,589.50 $5,731,423.05 



Date Printed: 01/31/2023 

Tabulation of Bids Page 4 of 4 

Contract ID: CM223PMV119991 Counties: GILES, MONTGOMERY, PULASKI 

Letting Date: December 14, 2022 District(s): SALEM / CHRISTIANSBURG 

Call Order: 213 Project(s): PM2V-962-F23, P401, PM02(477); PM22-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 

0180 00306 1.000 0.00000 0.00 1.00000 1.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 $1.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 $1.00 

$5,227,589.50 $5,731,424.05 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $5,227,589.50 $5,731,424.05 

( ) indicates item is bid as Lump Sum 

http:5,731,424.05
http:5,227,589.50
http:5,731,424.05
http:5,227,589.50


Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM223PMV119991 

December 14, 2022 10:00 A.M. 

213 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / CHRISTIANSBURG District(s): 

GILES, MONTGOMERY, PULASKI Counties: 

PM2V-962-F23, P401, PM02(477); PM22-962-F23, P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $5,227,589.50 100.00% 

2 B896 BOXLEY MATERIALS COMPANY $5,731,424.05 109.64% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 3 

Contract ID: CM223PMW119992 Counties: HENRY, PATRICK 

Letting Date: December 14, 2022 District(s): SALEM / MARTINSVILLE 

Call Order: 214 Project(s): PM2W-962-F23, P401, PM02(477); PM23-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC. 

(2) APAC-ATLANTIC, INC. (3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

3.00000 65,967.00 1.00000 21,989.00 

47.50000 163,399.05 47.46000 163,261.45 

114.00000 2,396,543.34 118.05000 2,481,683.70 

0.05000 9,363.60 0.20000 37,454.40 

14.00000 94,768.66 14.00000 94,768.66 

8.00000 13,108.48 8.00000 13,108.48 

75.00000 9,225.00 100.00000 12,300.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 21,989.000 3.15000 69,265.35 

TACK COAT GAL 

0020 16242 3,439.980 60.00000 206,398.80 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 21,022.310 109.41000 2,300,050.94 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16368 187,272.000 0.15000 28,090.80 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16516 6,769.190 8.00000 54,153.52 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0060 16522 1,638.560 3.50000 5,734.96 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 123.000 150.00000 18,450.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 



Date Printed: 01/31/2023 
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Contract ID: CM223PMW119992 Counties: HENRY, PATRICK 

Letting Date: December 14, 2022 District(s): SALEM / MARTINSVILLE 

Call Order: 214 Project(s): PM2W-962-F23, P401, PM02(477); PM23-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC. 

(2) APAC-ATLANTIC, INC. (3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0080 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0090 24282 

FLAGGER SERVICE 

0100 54020 

TYPE A PVMT LINE MRKG 4" 

0110 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

0120 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0130 54396 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL II, 6' 

0140 54428 

TEMP. PVMT MRKG, TY. A, 4" 

Section Totals: 

Life Cycle Costs: 

(1) 

LS 

2,416.000 

HR 

173,001.000 

LF 

52.000 

LF 

195.000 

SF 

1.000 

EA 

138,825.000 

LF 

Cat Alt Set: Cat Alt Member: LCC: 

136,279.00000 136,279.00 134,000.00000 134,000.00 185,725.10000 185,725.10 

33.00000 79,728.00 26.00000 62,816.00 36.00000 86,976.00 

0.35000 60,550.35 0.30000 51,900.30 0.50000 86,500.50 

59.00000 3,068.00 49.20000 2,558.40 24.50000 1,274.00 

22.60000 4,407.00 18.85000 3,675.75 5.00000 975.00 

2,968.00000 2,968.00 2,730.00000 2,730.00 750.00000 750.00 

0.15000 20,823.75 0.25000 34,706.25 0.25000 34,706.25 

$2,989,968.47 $3,044,761.83 $3,221,472.54 

Section Total with LCC: $2,989,968.47 $3,044,761.83 $3,221,472.54 

http:3,221,472.54
http:3,044,761.83
http:2,989,968.47


Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 3 

Contract ID: CM223PMW119992 Counties: HENRY, PATRICK 

Letting Date: December 14, 2022 District(s): SALEM / MARTINSVILLE 

Call Order: 214 Project(s): PM2W-962-F23, P401, PM02(477); PM23-962-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC. 

(2) APAC-ATLANTIC, INC. (3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0150 00306 1.000 80.00000 80.00 47.50000 47.50 47.46000 47.46 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $80.00 $47.50 $47.46 

Section Total with LCC: $80.00 $47.50 $47.46 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,990,048.47 

$2,990,048.47 

$0.00 

$3,044,809.33 

$3,044,809.33 

$0.00 

$3,221,520.00 

3,221,520.00 

$0.00 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM223PMW119992 

December 14, 2022 10:00 A.M. 

214 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / MARTINSVILLE District(s): 

HENRY, PATRICK Counties: 

PM2W-962-F23, P401, PM02(477); PM23-962-F23, P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 J101 J. C. JOYCE TRUCKING AND PAVING COMPANY, 
INC. 

$2,990,048.47 100.00% 

2 A837 APAC-ATLANTIC, INC. $3,044,809.33 101.83% 

3 A006 ADAMS CONSTRUCTION COMPANY $3,221,520.00 107.74% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 6 

Contract ID: CM323PMB121831 Counties: APPOMATTOX, CAMPBELL, LYNCHBURG 

Letting Date: December 14, 2022 District(s): LYNCHBURG / APPOMATTOX 

Call Order: 307 Project(s): PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10103 5,311.620 

AGGR. MATL. NO. 25 OR 26 TON 

0020 10417 38,544.000 

TACK COAT GAL 

0030 10700 19,642.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0040 10701 4,926.000 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0050 10703 79,749.000 

RUMBLE STRIP SINUSOIDAL LF 
ASPHALT 

0060 15309 1,441.000 

NS PAVEMENT LIQUID ASPHALT SY 
COATING PAVEMENT MARKER 
GROOVE 

0070 16340 19,477.390 

ASPHALT CONC. TY. SM-9.5D TON 

37.61000 

2.00000 

1.00000 

199,770.03 

77,088.00 

19,642.00 

43.00000 

3.30000 

0.27000 

228,399.66 

127,195.20 

5,303.34 

3.00000 14,778.00 2.00000 9,852.00 

0.75000 59,811.75 0.27000 21,532.23 

25.00000 36,025.00 10.00000 14,410.00 

89.40000 1,741,278.67 95.25000 1,855,221.40 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 6 

Contract ID: CM323PMB121831 Counties: APPOMATTOX, CAMPBELL, LYNCHBURG 

Letting Date: December 14, 2022 District(s): LYNCHBURG / APPOMATTOX 

Call Order: 307 Project(s): PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

93.65000 1,780,162.88 

0.06000 8,724.54 

109.00000 186,622.17 

9.75000 5,491.20 

1.85000 639,229.76 

200.00000 33,400.00 

125,000.00000 125,000.00 

26.00000 37,232.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16355 19,008.680 90.70000 1,724,087.28 

ASPHALT CONC. TY. SM-12.5D TON 

0090 16368 145,409.000 0.15000 21,811.35 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0100 16395 1,712.130 111.30000 190,560.07 

ASPH. CONC. TY. BM-25.0A T TON 

0110 16516 563.200 8.75000 4,928.00 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0120 16522 345,529.600 1.15000 397,359.04 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0130 24262 167.000 97.85000 16,340.95 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0140 24265 (1) 187,540.43000 187,540.43 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0150 24282 1,432.000 29.00000 41,528.00 

FLAGGER SERVICE HR 



Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 6 

Contract ID: CM323PMB121831 Counties: APPOMATTOX, CAMPBELL, LYNCHBURG 

Letting Date: December 14, 2022 District(s): LYNCHBURG / APPOMATTOX 

Call Order: 307 Project(s): PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) BOXLEY MATERIALS
COMPANY 

Cat Alt Member: LCC: 

0.36000 15,331.68 

Ext Amount 

0.83000 41,979.74 

1.00000 225,967.00 

23.75000 25,388.75 

5.95000 36,146.25 

8.35000 17,409.75 

11.45000 32,060.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54020 42,588.000 0.55000 23,423.40 

TYPE A PVMT LINE MRKG 4" LF 

0170 54032 50,578.000 0.75000 37,933.50 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0180 54034 225,967.000 1.15000 259,862.05 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0190 54048 1,069.000 27.95000 29,878.55 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0200 54076 6,075.000 4.05000 24,603.75 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0210 54077 2,085.000 5.45000 11,363.25 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0220 54078 2,800.000 11.55000 32,340.00 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 



Date Printed: 01/31/2023 

Tabulation of Bids Page 4 of 6 

Contract ID: CM323PMB121831 Counties: APPOMATTOX, CAMPBELL, LYNCHBURG 

Letting Date: December 14, 2022 District(s): LYNCHBURG / APPOMATTOX 

Call Order: 307 Project(s): PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0230 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0240 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0250 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0260 54396 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL II, 6' 

0270 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0280 54440 

TEMP. PVMT MRKG, TY. A, 24" 

0290 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

34,423.000 

LF 

120.000 

SF 

1,441.000 

EA 

4.000 

EA 

321,882.000 

LF 

596.000 

LF 

14.000 

EA 

1.25000 43,028.75 0.52000 17,899.96 

8.95000 1,074.00 35.00000 4,200.00 

45.00000 64,845.00 35.50000 51,155.50 

995.00000 3,980.00 1,275.00000 5,100.00 

0.25000 80,470.50 0.22000 70,814.04 

5.00000 2,980.00 5.90000 3,516.40 

200.00000 2,800.00 62.50000 875.00 



Date Printed: 01/31/2023 

Tabulation of Bids Page 5 of 6 

Contract ID: CM323PMB121831 Counties: APPOMATTOX, CAMPBELL, LYNCHBURG 

Letting Date: December 14, 2022 District(s): LYNCHBURG / APPOMATTOX 

Call Order: 307 Project(s): PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) BOXLEY MATERIALS
COMPANY COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

400.00000 1,600.00 

400.00000 400.00 

435.00000 6,090.00 

895.00000 895.00 

$5,360,116.32 

$5,360,116.32 

Cat Alt Member: LCC: 

325.00000 1,300.00 

138.00000 138.00 

425.00000 5,950.00 

735.00000 735.00 

$5,633,743.45 

$5,633,743.45 

SECTION: 0001 REGULAR BID ITEMS 

0300 54532 4.000 

NS TEMP. PVMT MRKG SCHOOL EA 
ZONE 

0310 54532 1.000 

NS TEMP. PVMT MRKG SYMB DBL EA 
TURN ARROW THRU/LT OR RT TY.
A 

0320 54575 14.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

0330 54578 1.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

http:5,360,116.32
http:5,360,116.32
http:6,090.00
http:1,600.00
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Contract ID: CM323PMB121831 Counties: APPOMATTOX, CAMPBELL, LYNCHBURG 

Letting Date: December 14, 2022 District(s): LYNCHBURG / APPOMATTOX 

Call Order: 307 Project(s): PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 

0340 00306 1.000 25.68000 25.68 1.00000 1.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $25.68 $1.00 

Life Cycle Costs: 

Section Total with LCC: $25.68 $1.00 

$5,360,142.00 $5,633,744.45 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $5,360,142.00 $5,633,744.45 

( ) indicates item is bid as Lump Sum 

http:5,633,744.45
http:5,360,142.00
http:5,633,744.45
http:5,360,142.00
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Contract ID: 

Letting Date: 

CM323PMB121831 

December 14, 2022 10:00 A.M. 

307 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

LYNCHBURG / APPOMATTOX District(s): 

APPOMATTOX, CAMPBELL, LYNCHBURG Counties: 

PM3B-963-F23, N501, PM03(380); 7029-118-322, N501, 5118(323); 6501-118-
321, N501, 5118(322); 

Project(s): 

Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $5,360,142.00 100.00% 

2 B896 BOXLEY MATERIALS COMPANY $5,633,744.45 105.10% 
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Contract ID: CM323PME121881 Counties: HALIFAX, SOUTH BOSTON 

Letting Date: December 14, 2022 District(s): LYNCHBURG / HALIFAX 

Call Order: 308 Project(s): 6034-130-348, N501, 5130(031); PM3E-041-F23, N501, PM03(380); 6304-130-
346, N501, 5130(029); 6360-130-347, N501, 5130(030); 6360-130-345, N501,
5130(028); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) APAC-ATLANTIC, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10103 420.760 

AGGR. MATL. NO. 25 OR 26 TON 

0020 10417 26,205.000 

TACK COAT GAL 

0030 15309 132.000 

NS PAVEMENT LIQUID ASPHALT SY 
COATING PAVEMENT MARKER 
GROOVE 

0040 16340 2,193.850 

ASPHALT CONC. TY. SM-9.5D TON 

0050 16355 23,256.120 

ASPHALT CONC. TY. SM-12.5D TON 

0060 16368 38,333.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

51.56000 

1.00000 

25.00000 

21,694.39 

26,205.00 

3,300.00 

52.00000 

3.00000 

25.00000 

21,879.52 

78,615.00 

3,300.00 

124.00000 

124.30000 

0.25000 

272,037.40 

2,890,735.72 

9,583.25 

141.00000 

152.00000 

0.50000 

309,332.85 

3,534,930.24 

19,166.50 
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Contract ID: CM323PME121881 Counties: HALIFAX, SOUTH BOSTON 

Letting Date: December 14, 2022 District(s): LYNCHBURG / HALIFAX 

Call Order: 308 Project(s): 6034-130-348, N501, 5130(031); PM3E-041-F23, N501, PM03(380); 6304-130-
346, N501, 5130(029); 6360-130-347, N501, 5130(030); 6360-130-345, N501,
5130(028); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) APAC-ATLANTIC, INC. 

Cat Alt Member: LCC: 

3.75000 846,652.69 

Ext Amount 

50.00000 13,000.00 

315,000.00000 315,000.00 

30.00000 74,190.00 

4.00000 400.00 

0.95000 191,877.20 

1.20000 179,018.40 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0070 16522 225,774.050 2.00000 451,548.10 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0080 24262 260.000 100.00000 26,000.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0090 24265 (1) 175,000.00000 175,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0100 24282 2,473.000 37.00000 91,501.00 

FLAGGER SERVICE HR 

0110 54022 100.000 4.00000 400.00 

TYPE A PVMT LINE MRKG 6" LF 

0120 54032 201,976.000 0.95000 191,877.20 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0130 54034 149,182.000 1.20000 179,018.40 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 
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Contract ID: CM323PME121881 Counties: HALIFAX, SOUTH BOSTON 

Letting Date: December 14, 2022 District(s): LYNCHBURG / HALIFAX 

Call Order: 308 Project(s): 6034-130-348, N501, 5130(031); PM3E-041-F23, N501, PM03(380); 6304-130-
346, N501, 5130(029); 6360-130-347, N501, 5130(030); 6360-130-345, N501,
5130(028); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) APAC-ATLANTIC, INC. 
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0140 54048 661.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0150 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0160 54396 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL II, 6' 

0170 54399 

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II 

0180 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0190 54440 

TEMP. PVMT MRKG, TY. A, 24" 

0200 54443 

TEMP. PVMT SYMBOL MRKG 
THRU ARROW TY. A 

132.000 

EA 

1.000 

EA 

2.000 

EA 

247,343.000 

LF 

661.000 

LF 

5.000 

EA 

Cat Alt Set: Cat Alt Member: LCC: 

29.00000 19,169.00 29.00000 19,169.00 

65.00000 8,580.00 65.00000 8,580.00 

1,000.00000 1,000.00 1,000.00000 1,000.00 

1,200.00000 2,400.00 1,200.00000 2,400.00 

0.16000 39,574.88 0.16000 39,574.88 

1.00000 661.00 1.00000 661.00 

25.00000 125.00 25.00000 125.00 
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Contract ID: CM323PME121881 Counties: HALIFAX, SOUTH BOSTON 

Letting Date: December 14, 2022 District(s): LYNCHBURG / HALIFAX 

Call Order: 308 Project(s): 6034-130-348, N501, 5130(031); PM3E-041-F23, N501, PM03(380); 6304-130-
346, N501, 5130(029); 6360-130-347, N501, 5130(030); 6360-130-345, N501,
5130(028); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) APAC-ATLANTIC, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0210 54457 7.000 25.00000 175.00 25.00000 175.00 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0220 54459 2.000 25.00000 50.00 25.00000 50.00 

TEMP. PVMT SYMBOL MRKG EA 
RAILROAD CROSSING TY. A 

0230 54532 1.000 25.00000 25.00 25.00000 25.00 

NS TEMP. PVMT MRKG SYMB EA 
SCHOOL, TY. A 

0240 54572 5.000 275.00000 1,375.00 275.00000 1,375.00 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL II 

0250 54575 7.000 275.00000 1,925.00 275.00000 1,925.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

Section Totals: $4,413,960.34 $5,662,422.28 

Life Cycle Costs: 

Section Total with LCC: $4,413,960.34 $5,662,422.28 
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Contract ID: CM323PME121881 Counties: HALIFAX, SOUTH BOSTON 

Letting Date: December 14, 2022 District(s): LYNCHBURG / HALIFAX 

Call Order: 308 Project(s): 6034-130-348, N501, 5130(031); PM3E-041-F23, N501, PM03(380); 6304-130-
346, N501, 5130(029); 6360-130-347, N501, 5130(030); 6360-130-345, N501,
5130(028); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) APAC-ATLANTIC, INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price Ext Amount 

LCC: 

0260 00306 1.000 51.56000 51.56 52.00000 52.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $51.56 $52.00 

Life Cycle Costs: 

Section Total with LCC: $51.56 $52.00 

$4,414,011.90 $5,662,474.28 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $4,414,011.90 $5,662,474.28 

( ) indicates item is bid as Lump Sum 

http:5,662,474.28
http:4,414,011.90
http:5,662,474.28
http:4,414,011.90
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Contract ID: 

Letting Date: 

CM323PME121881 

December 14, 2022 10:00 A.M. 

308 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

LYNCHBURG / HALIFAX District(s): 

HALIFAX, SOUTH BOSTON Counties: 

6034-130-348, N501, 5130(031); PM3E-041-F23, N501, PM03(380); 6304-130-
346, N501, 5130(029); 6360-130-347, N501, 5130(030); 6360-130-345, N501,
5130(028); 

Project(s): 

Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $4,414,011.90 100.00% 

2 A837 APAC-ATLANTIC, INC. $5,662,474.28 128.28% 
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10103 1,360.360 

AGGR. MATL. NO. 25 OR 26 TON 

0020 10417 10,200.000 

TACK COAT GAL 

0030 10700 8,818.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0040 10701 325.000 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0050 15309 111.000 

NS PAVEMENT LIQUID ASPHALT SY 
COATING PAVEMENT MARKER 
GROOVE 

0060 16355 12,297.600 

ASPHALT CONC. TY. SM-12.5D TON 

0070 16522 106,911.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

16.00000 

0.01000 

1.30000 

21,765.76 

102.00 

11,463.40 

25.00000 

0.01000 

1.70000 

34,009.00 

102.00 

14,990.60 

37.84000 

3.34000 

1.50000 

51,476.02 

34,068.00 

13,227.00 

4.00000 1,300.00 5.00000 1,625.00 8.59000 2,791.75 

12.00000 1,332.00 20.00000 2,220.00 75.00000 8,325.00 

102.15000 

0.15000 

1,256,199.84 

16,036.65 

94.00000 

1.00000 

1,155,974.40 

106,911.00 

110.25000 

2.26000 

1,355,810.40 

241,618.86 
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0090 24265 

NS MAINTENANCE OF TRAFFIC 
LUMP SUM MAINTENANCE OF 
TRAFFIC PLANT MIX 

0100 24282 

FLAGGER SERVICE 

0110 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0120 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0130 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

0140 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

96.000 

DAY 

(1) 

LS 

1,480.000 

HR 

63,155.000 

LF 

65,579.000 

LF 

806.000 

LF 

111.000 

EA 

0.01000 0.96 50.00000 4,800.00 126.16000 12,111.36 

9,581.84000 9,581.84 24,985.82000 24,985.82 39,250.15000 39,250.15 

33.27000 49,239.60 27.00000 39,960.00 32.42000 47,981.60 

0.90000 56,839.50 0.90000 56,839.50 0.90000 56,839.50 

1.05000 68,857.95 1.05000 68,857.95 1.05000 68,857.95 

23.00000 18,538.00 23.00000 18,538.00 23.00000 18,538.00 

75.00000 8,325.00 35.00000 3,885.00 25.00000 2,775.00 
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (2) COLONY CONSTRUCTION, (3) ADAMS CONSTRUCTION(1) ALLAN MYERS VA, INC. 
INC. COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 54399 

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II 

0160 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0170 54440 

TEMP. PVMT MRKG, TY. A, 24" 

0180 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0190 54459 

TEMP. PVMT SYMBOL MRKG 
RAILROAD CROSSING TY. A 

0200 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

2.000 

EA 

128,734.000 

LF 

806.000 

LF 

2.000 

EA 

2.000 

EA 

2.000 

EA 

Cat Alt Set: 

1,250.00000 2,500.00 

0.25000 32,183.50 

1.00000 806.00 

25.00000 50.00 

25.00000 50.00 

295.00000 590.00 

$1,555,762.00 

$1,555,762.00 

Cat Alt Member: LCC: 

1,250.00000 2,500.00 1,250.00000 2,500.00 

0.25000 32,183.50 0.25000 32,183.50 

1.00000 806.00 1.00000 806.00 

25.00000 50.00 25.00000 50.00 

25.00000 50.00 25.00000 50.00 

295.00000 590.00 295.00000 590.00 

$1,569,877.77 $1,989,850.09 

$1,569,877.77 $1,989,850.09 

http:1,989,850.09
http:1,569,877.77
http:1,989,850.09
http:1,569,877.77
http:1,555,762.00
http:1,555,762.00
http:32,183.50
http:2,500.00
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0210 00306 1.000 15.00000 15.00 30.00000 30.00 37.84000 37.84 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $15.00 $30.00 $37.84 

Section Total with LCC: $15.00 $30.00 $37.84 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,555,777.00 

$1,555,777.00 

$0.00 

$1,569,907.77 

$1,569,907.77 

$0.00 

$1,989,887.93 

1,989,887.93 

$0.00 
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) S. L. WILLIAMSON

Item Description COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0010 10103 1,360.360 40.00000 54,414.40 

AGGR. MATL. NO. 25 OR 26 TON 

0020 10417 10,200.000 0.05000 510.00 

TACK COAT GAL 

0030 10700 8,818.000 1.72000 15,166.96 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0040 10701 325.000 6.52000 2,119.00 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0050 15309 111.000 75.00000 8,325.00 

NS PAVEMENT LIQUID ASPHALT SY 
COATING PAVEMENT MARKER 
GROOVE 

0060 16355 12,297.600 92.50000 1,137,528.00 

ASPHALT CONC. TY. SM-12.5D TON 

0070 16522 106,911.000 1.10000 117,602.10 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0080 24262 96.000 1.00000 96.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

Cat Alt Member: LCC: 
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) S. L. WILLIAMSON
COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 24265 

NS MAINTENANCE OF TRAFFIC 
LUMP SUM MAINTENANCE OF 
TRAFFIC PLANT MIX 

0100 24282 

FLAGGER SERVICE 

0110 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0120 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0130 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

0140 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0150 54399 

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL II 

(1) 

LS 

1,480.000 

HR 

63,155.000 

LF 

65,579.000 

LF 

806.000 

LF 

111.000 

EA 

2.000 

EA 

89,999.09000 89,999.09 

25.00000 37,000.00 

0.90000 56,839.50 

1.05000 68,857.95 

23.00000 18,538.00 

75.00000 8,325.00 

1,250.00000 2,500.00 
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) S. L. WILLIAMSON
COMPANY, INCORPORATED Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 54428 128,734.000 

TEMP. PVMT MRKG, TY. A, 4" 

0170 54440 

TEMP. PVMT MRKG, TY. A, 24" 

0180 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0190 54459 

TEMP. PVMT SYMBOL MRKG 
RAILROAD CROSSING TY. A 

0200 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

LF 

806.000 

LF 

2.000 

EA 

2.000 

EA 

2.000 

EA 

Cat Alt Set: 

25.00000 3,218,350.00 

1.00000 806.00 

25.00000 50.00 

25.00000 50.00 

295.00000 590.00 

$4,837,667.00 

$4,837,667.00 

Cat Alt Member: LCC: 

http:4,837,667.00
http:4,837,667.00
http:3,218,350.00
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Contract ID: CM323PMC121878 Counties: BUCKINGHAM, CUMBERLAND 

Letting Date: December 14, 2022 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 309 Project(s): PM3C-963-F23, N501, PM03(380); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) S. L. WILLIAMSON
COMPANY, INCORPORATED Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0210 00306 1.000 75.00000 75.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $75.00 

Life Cycle Costs: 

Section Total with LCC: $75.00 

Contract Item Totals $4,837,742.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $4,837,742.00 

( ) indicates item is bid as Lump Sum 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM323PMC121878 

December 14, 2022 10:00 A.M. 

309 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

LYNCHBURG / DISTRICTWIDE OR OFFICE District(s): 

BUCKINGHAM, CUMBERLAND Counties: 

PM3C-963-F23, N501, PM03(380); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $1,555,777.00 100.00% 

2 C750 COLONY CONSTRUCTION, INC. $1,569,907.77 100.91% 

3 A006 ADAMS CONSTRUCTION COMPANY $1,989,887.93 127.90% 

4 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $4,837,742.00 310.95% 
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Contract ID: CM423LM1122084 Counties: BRUNSWICK, MECKLENBURG 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 407 Project(s): LM41-964-F23, P401, PM04-516; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SLURRY PAVERS, INC. 

Unit Price Ext Amount Unit Price 

(2) BOXLEY MATERIALS
COMPANY 

Cat Alt Member: LCC: 

3.00000 38,460.00 

Ext Amount 

380.00000 120,650.00 

274.25000 636,386.16 

82,000.00000 82,000.00 

1.11000 160,088.64 

6.35000 30,861.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10497 12,820.000 3.19000 40,895.80 

NS PAVEMENT TYPE A CRACK LB 
SEAL 

0020 15332 317.500 281.00000 89,217.50 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) IM-19.0D 

0030 16145 2,320.460 264.12000 612,879.90 

LATEX MOD. EMULSION TREAT. TON 
TYPE C 

0040 24265 (1) 69,500.00000 69,500.00 

NS MAINTENANCE OF TRAFFIC LS 
MAINTENANCE OF TRAFFIC 

0050 54034 144,224.000 1.12000 161,530.88 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0060 54040 4,860.000 6.40000 31,104.00 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 
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Contract ID: CM423LM1122084 Counties: BRUNSWICK, MECKLENBURG 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 407 Project(s): LM41-964-F23, P401, PM04-516; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Line No / Item ID (2) BOXLEY MATERIALS
COMPANY 

(1) SLURRY PAVERS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0070 54080 897.000 

TYPE B CLASS VI CONTRAST 
PVMT MRKG 6" 

LF 

0080 54100 210.000 

NS PAVEMENT MARKING TYPE B 
CLASS VI CONTRAST PVMT MRKG 

LF 

12" 

0090 54105 150,191.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0100 54219 1,137.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0110 54428 288,448.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0120 54432 9,720.000 

TEMP. PVMT MRKG, TY. A, 8" LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Cat Alt Set: 

7.30000 6,548.10 

15.00000 3,150.00 

0.35000 52,566.85 

74.50000 84,706.50 

0.21000 60,574.08 

0.90000 8,748.00 

$1,221,421.61 

$1,221,421.61 

Cat Alt Member: LCC: 

7.25000 6,503.25 

15.00000 3,150.00 

0.34000 51,064.94 

40.00000 45,480.00 

0.20000 

0.90000 

57,689.60 

8,748.00 

$1,241,081.59 

$1,241,081.59 

$1,241,081.59 $1,221,421.61 

http:1,221,421.61
http:1,221,421.61
http:8,748.00
http:60,574.08
http:84,706.50
http:52,566.85
http:3,150.00
http:6,548.10
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Contract ID: CM423LM1122084 Counties: BRUNSWICK, MECKLENBURG 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 407 Project(s): LM41-964-F23, P401, PM04-516; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,221,421.61 $1,241,081.59 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:1,241,081.59
http:1,221,421.61


Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM423LM1122084 

December 14, 2022 10:00 A.M. 

407 Call Order: 

10/22/23 COMPLETION DATE Contract Time: 

RICHMOND / DISTRICTWIDE OR OFFICE District(s): 

BRUNSWICK, MECKLENBURG Counties: 

LM41-964-F23, P401, PM04-516; Project(s): 

Min: Max: 

Contract Description: 2023 LATEX MODIFIED - INTERSTATE 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S026 SLURRY PAVERS, INC. $1,221,421.61 100.00% 

2 B896 BOXLEY MATERIALS COMPANY $1,241,081.59 101.61% 
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) COLONY CONSTRUCTION,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 15332 

NS TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0D 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16330 

ASPHALT CONC. TY. SM-9.0A 

0050 16360 

ASPHALT CONC. TY. SM-12.5E 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16389 

FLEXIBLE PAVEMENT EDGE 
PLANING MAINTENANCE 

68,551.190 

GAL 

3,971.040 

TON 

3,244.060 

TON 

15,318.150 

TON 

5,768.500 

TON 

99,157.000 

LF 

79,414.580 

SY 

0.01000 685.51 0.01000 685.51 0.02000 1,371.02 

61.00000 242,233.44 88.08000 349,769.20 40.00000 158,841.60 

16.00000 51,904.96 46.22000 149,940.45 27.00000 87,589.62 

97.44000 1,492,600.54 82.45000 1,262,981.47 97.00000 1,485,860.55 

102.35000 590,405.98 95.70000 552,045.45 100.00000 576,850.00 

0.01000 991.57 0.01000 991.57 0.01000 991.57 

1.49000 118,327.72 2.55000 202,507.18 2.25000 178,682.81 

http:SM-12.5E
http:IM-19.0D
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) COLONY CONSTRUCTION,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 16454 

ASPH. CONC. BMD P+VO SM-9.5A 

14,840.600 

TON 

90.77000 1,347,081.26 

0090 16455 

ASPH. CONC. BMD P+VO SM-9.5D 

15,405.400 

TON 

91.00000 1,401,891.40 

0100 16457 

ASPH. CONC. BMD P+VO SM-12.5D 

4,613.010 

TON 

89.03000 410,696.28 

0110 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

12,000.490 

SY 

0120 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

151,237.130 

SY 

0130 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

70.000 

DAY 

0140 24265 

NS MAINTENANCE OF TRAFFIC 
MAINTENANCE OF TRAFFIC 

(1) 

LS 

0150 24282 

FLAGGER SERVICE 

4,150.000 

HR 

0.01000 120.00 

0.20000 30,247.43 

0.01000 0.70 

19,357.76000 19,357.76 

26.00000 107,900.00 

80.99000 1,201,940.19 92.00000 1,365,335.20 

79.17000 1,219,645.52 92.00000 1,417,296.80 

78.89000 363,920.36 94.00000 433,622.94 

6.75000 81,003.31 3.00000 36,001.47 

1.34000 202,657.75 1.15000 173,922.70 

163.41000 11,438.70 100.00000 7,000.00 

278,875.14000 278,875.14 247,913.88000 247,913.88 

34.95000 145,042.50 24.00000 99,600.00 
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (3) COLONY CONSTRUCTION,
INC. 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 24360 255.000 

NS SAFETY UNIFORM FLAGGERS HR 

0170 54032 196,736.600 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0180 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0190 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0200 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0210 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0220 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0230 54395 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL I, 6' 

248.000 

LF 

46.000 

LF 

632.000 

LF 

96,382.600 

LF 

1,958.000 

SF 

2.000 

EA 

Cat Alt Set: 

50.00000 12,750.00 

0.72000 141,650.35 

2.00000 496.00 

3.00000 138.00 

5.70000 3,602.40 

0.19000 18,312.69 

0.01000 19.58 

705.00000 1,410.00 

Cat Alt Member: LCC: 

44.93000 11,457.15 45.00000 11,475.00 

0.64000 125,911.42 0.72000 141,650.35 

4.98000 1,235.04 2.00000 496.00 

9.98000 459.08 3.00000 138.00 

9.98000 6,307.36 5.70000 3,602.40 

0.59000 56,865.73 0.32000 30,842.43 

4.98000 9,750.84 11.00000 21,538.00 

299.56000 599.12 705.00000 1,410.00 

http:1,410.00
http:18,312.69
http:3,602.40
http:141,650.35
http:12,750.00
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (3) COLONY CONSTRUCTION,
INC. 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

410.00000 820.00 

0.16000 42,262.43 

1.50000 231.00 

125.00000 500.00 

125.00000 5,125.00 

250.00000 1,000.00 

$6,042,762.00 

$6,042,762.00 

Cat Alt Member: LCC: 

499.26000 998.52 410.00000 820.00 

0.29000 76,600.66 0.16000 42,262.43 

2.00000 308.00 1.50000 231.00 

94.86000 379.44 125.00000 500.00 

74.89000 3,070.49 125.00000 5,125.00 

149.78000 599.12 250.00000 1,000.00 

$6,317,986.27 $6,531,970.77 

$6,317,986.27 $6,531,970.77 

SECTION: 0001 REGULAR BID ITEMS 

0240 54398 

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL I 

0250 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0260 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0270 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

0280 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0290 54577 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

2.000 

EA 

264,140.200 

LF 

154.000 

LF 

4.000 

EA 

41.000 

EA 

4.000 

EA 

http:6,042,762.00
http:6,042,762.00
http:1,000.00
http:5,125.00
http:42,262.43
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) COLONY CONSTRUCTION,
INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0300 00306 1.000 15.00000 15.00 19.97000 19.97 27.00000 27.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $15.00 $19.97 $27.00 

Section Total with LCC: $15.00 $19.97 $27.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$6,042,777.00 

$6,042,777.00 

$0.00 

$6,318,006.24 

$6,318,006.24 

$0.00 

$6,531,997.77 

6,531,997.77 

$0.00 
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) LEE HY PAVING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 

TACK COAT 

0020 15332 

NS TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0D 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16330 

ASPHALT CONC. TY. SM-9.0A 

0050 16360 

ASPHALT CONC. TY. SM-12.5E 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16389 

FLEXIBLE PAVEMENT EDGE 
PLANING MAINTENANCE 

0080 16454 

ASPH. CONC. BMD P+VO SM-9.5A 

68,551.190 

GAL 

3,971.040 

TON 

3,244.060 

TON 

15,318.150 

TON 

5,768.500 

TON 

99,157.000 

LF 

79,414.580 

SY 

14,840.600 

TON 

Cat Alt Set: 

0.01000 685.51 

87.55000 347,664.55 

50.00000 162,203.00 

87.20000 1,335,742.68 

98.50000 568,197.25 

0.01000 991.57 

3.90000 309,716.86 

90.40000 1,341,590.24 

Cat Alt Member: LCC: 

http:SM-12.5E
http:IM-19.0D
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) LEE HY PAVING

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 16455 15,405.400 

ASPH. CONC. BMD P+VO SM-9.5D TON 

0100 16457 4,613.010 

ASPH. CONC. BMD P+VO SM-12.5D TON 

0110 16516 12,000.490 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0120 16522 151,237.130 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0130 24262 70.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0140 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MAINTENANCE OF TRAFFIC 

0150 24282 4,150.000 

FLAGGER SERVICE HR 

0160 24360 255.000 

NS SAFETY UNIFORM FLAGGERS HR 

Cat Alt Set: 

88.80000 1,367,999.52 

78.35000 361,429.33 

3.75000 45,001.84 

1.50000 226,855.70 

150.00000 10,500.00 

98,044.03000 98,044.03 

34.50000 143,175.00 

70.00000 17,850.00 

Cat Alt Member: LCC: 

http:SM-12.5D
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) LEE HY PAVING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0170 54032 196,736.600 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0180 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0190 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0200 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0210 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0220 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0230 54395 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL I, 6' 

248.000 

LF 

46.000 

LF 

632.000 

LF 

96,382.600 

LF 

1,958.000 

SF 

2.000 

EA 

Cat Alt Set: Cat Alt Member: LCC: 

0.72000 141,650.35 

2.00000 496.00 

3.00000 138.00 

5.70000 3,602.40 

0.32000 30,842.43 

11.00000 21,538.00 

705.00000 1,410.00 
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) LEE HY PAVING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0240 54398 

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL I 

0250 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0260 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0270 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

0280 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0290 54577 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

2.000 

EA 

264,140.200 

LF 

154.000 

LF 

4.000 

EA 

41.000 

EA 

4.000 

EA 

Cat Alt Set: 

410.00000 

0.16000 

1.50000 

125.00000 

125.00000 

250.00000 

820.00 

42,262.43 

231.00 

500.00 

5,125.00 

1,000.00 

$6,587,262.69 

$6,587,262.69 

Cat Alt Member: LCC: 

http:6,587,262.69
http:6,587,262.69
http:1,000.00
http:5,125.00
http:42,262.43
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Contract ID: CM423PMG122062 Counties: AMELIA, CHESTERFIELD, POWHATAN 

Letting Date: December 14, 2022 District(s): RICHMOND / CHESTERFIELD 

Call Order: 419 Project(s): PM4G-020-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) LEE HY PAVING
CORPORATION Item Description 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0300 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

48.00000 48.00 

$48.00 

$48.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$6,587,310.69 

$6,587,310.69 

$0.00 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM423PMG122062 

December 14, 2022 10:00 A.M. 

419 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

RICHMOND / CHESTERFIELD District(s): 

AMELIA, CHESTERFIELD, POWHATAN Counties: 

PM4G-020-F23, P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $6,042,777.00 100.00% 

2 B850 BRANSCOME INC. $6,318,006.24 104.55% 

3 C750 COLONY CONSTRUCTION, INC. $6,531,997.77 108.10% 

4 L015 LEE HY PAVING CORPORATION $6,587,310.69 109.01% 
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Contract ID: CM623LMA121855 Counties: LANCASTER, SPOTSYLVANIA, STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 604 Project(s): LM6A-966-F23,P401, PM06403; LM6A-966-F23,P401, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - SECONDARY 

Line No / Item ID (2) BOXLEY MATERIALS
COMPANY 

(1) SLURRY PAVERS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10497 36,051.000 

NS PAVEMENT CRACK LB 
SEALANT/FILLER (TYPE A) 

0020 16145 2,034.940 

LATEX MOD. EMULSION TREAT. TON 
TYPE C 

0030 16393 1,414.000 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0040 24262 32.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0050 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
LATEX MODIFIED 

0060 24282 1,157.000 

FLAGGER SERVICE HR 

0070 54032 190,861.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

Cat Alt Set: Cat Alt Member: LCC: 

2.81000 101,303.31 2.65000 95,535.15 

260.87000 530,854.80 290.00000 590,132.60 

259.64000 

100.00000 

367,130.96 

3,200.00 

245.00000 

200.00000 

346,430.00 

6,400.00 

52,000.00000 52,000.00 55,000.00000 55,000.00 

33.00000 

0.76000 

38,181.00 

145,054.36 

28.00000 

0.75000 

32,396.00 

143,145.75 
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Contract ID: CM623LMA121855 Counties: LANCASTER, SPOTSYLVANIA, STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 604 Project(s): LM6A-966-F23,P401, PM06403; LM6A-966-F23,P401, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - SECONDARY 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0090 54100 

NS PAVEMENT MARKING 
TRANSVERSE RAISED RUMBLE 
STRIPS 

0100 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0110 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0120 54392 

PVMT MSG. MARK. “ONLY” TY B, 
CL. I, 6' 

0130 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0140 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

539.000 

LF 

96.000 

LF 

243,057.000 

LF 

1,422.000 

SF 

1.000 

EA 

382,000.000 

LF 

10.000 

EA 

13.80000 7,438.20 13.50000 7,276.50 

27.70000 2,659.20 27.00000 2,592.00 

0.35000 85,069.95 0.33000 80,208.81 

8.60000 12,229.20 10.00000 14,220.00 

910.00000 910.00 1,000.00000 1,000.00 

0.18000 68,760.00 0.18000 68,760.00 

170.00000 1,700.00 165.00000 1,650.00 
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Contract ID: CM623LMA121855 Counties: LANCASTER, SPOTSYLVANIA, STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 604 Project(s): LM6A-966-F23,P401, PM06403; LM6A-966-F23,P401, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - SECONDARY 

Line No / Item ID (2) BOXLEY MATERIALS
COMPANY 

(1) SLURRY PAVERS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $1,416,490.98 $1,444,746.81 

Life Cycle Costs: 

Section Total with LCC: $1,416,490.98 $1,444,746.81 

Contract Item Totals $1,416,490.98 $1,444,746.81 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $1,416,490.98 $1,444,746.81 

( ) indicates item is bid as Lump Sum 

http:1,444,746.81
http:1,416,490.98
http:1,444,746.81
http:1,416,490.98


Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM623LMA121855 

December 14, 2022 10:00 A.M. 

604 Call Order: 

10/22/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

LANCASTER, SPOTSYLVANIA, STAFFORD Counties: 

LM6A-966-F23,P401, PM06403; LM6A-966-F23,P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 LATEX MODIFIED - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S026 SLURRY PAVERS, INC. $1,416,490.98 100.00% 

2 B896 BOXLEY MATERIALS COMPANY $1,444,746.81 101.99% 
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Contract ID: CM623PMK121841 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 606 Project(s): PM6K-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 15,100.000 

TACK COAT GAL 

0020 10700 38,966.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0030 16350 9,379.920 

ASPHALT CONC. TY. SM-12.5A TON 

0040 16365 7,907.920 

ASPHALT CONC. TY. IM-19.0A TON 

0050 16368 29,198.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16522 16,365.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 16523 71,890.140 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

SY 

0.01000 

0.35000 

151.00 

13,638.10 

0.01000 

0.35000 

151.00 

13,638.10 

0.01000 

0.36000 

151.00 

14,027.76 

105.00000 

77.00000 

0.01000 

984,891.60 

608,909.84 

291.98 

107.00000 

93.00000 

0.01000 

1,003,651.44 

735,436.56 

291.98 

90.15000 

84.50000 

0.01000 

845,599.79 

668,219.24 

291.98 

0.25000 4,091.25 0.15000 2,454.75 1.58000 25,856.70 

0.35000 25,161.55 0.30000 21,567.04 2.34000 168,222.93 
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Contract ID: CM623PMK121841 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 606 Project(s): PM6K-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) SUPERIOR PAVING (3) LEE HY PAVING(2) ALLAN MYERS VA, INC. 
CORPORATION CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0090 24282 

FLAGGER SERVICE 

0100 51615 

14/1 ENCLOSED COND. CABLE 

0110 51912 

LOOP SAW CUT 3/8" 

0120 51913 

LOOP SAWCUT 5/8" 

0130 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0140 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0150 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

(1) 

LS 

785.000 

HR 

3,544.000 

LF 

1,326.000 

LF 

240.000 

LF 

24,346.000 

LF 

20,064.000 

LF 

410.000 

LF 

Cat Alt Set: 

45,000.00000 45,000.00 

0.01000 7.85 

10.00000 35,440.00 

40.00000 53,040.00 

85.00000 20,400.00 

0.90000 21,911.40 

1.10000 22,070.40 

1.45000 594.50 

Cat Alt Member: LCC: 

8,942.47000 8,942.47 28,645.54000 28,645.54 

15.00000 

1.65000 

22.50000 

25.65000 

0.95000 

11,775.00 

5,847.60 

29,835.00 

6,156.00 

23,128.70 

32.00000 

10.00000 

40.00000 

80.00000 

0.95000 

25,120.00 

35,440.00 

53,040.00 

19,200.00 

23,128.70 

1.09000 21,869.76 1.09000 21,869.76 

4.00000 1,640.00 4.00000 1,640.00 
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Contract ID: CM623PMK121841 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 606 Project(s): PM6K-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION 

Cat Alt Member: LCC: 

12.00000 2,664.00 12.00000 2,664.00 

60.00000 14,640.00 60.00000 14,640.00 

650.00000 1,300.00 650.00000 1,300.00 

0.18000 15,987.60 0.18000 15,987.60 

150.00000 300.00 150.00000 300.00 

150.00000 4,500.00 150.00000 4,500.00 

250.00000 250.00 250.00000 250.00 

25.00000 2,750.00 3.00000 330.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54042 222.000 10.00000 2,220.00 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0170 54219 244.000 43.75000 10,675.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54392 2.000 351.00000 702.00 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0190 54428 88,820.000 0.01000 888.20 

LF TEMP. PVMT MRKG, TY. A, 4" 

0200 54571 2.000 150.00000 300.00 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0210 54574 30.000 150.00000 4,500.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0220 54589 1.000 700.00000 700.00 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 

0230 56021 110.000 5.00000 550.00 

1" PVC CONDUIT LF 
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Contract ID: CM623PMK121841 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 606 Project(s): PM6K-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) LEE HY PAVING
CORPORATION 

Quantity and Units Alt Set / Alt Member 

Section Totals: 

Unit Price Unit Price Ext Amount 

$1,856,134.67 

Ext Amount 

$1,928,777.00 

Unit Price Ext Amount 

$1,970,425.00 

Life Cycle Costs: 

Section Total with LCC: $1,856,134.67 $1,928,777.00 $1,970,425.00 

Contract Item Totals $1,856,134.67 $1,928,777.00 $1,970,425.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $1,856,134.67 $1,928,777.00 1,970,425.00 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM623PMK121841 Counties: KING GEORGE 

Letting Date: December 14, 2022 10:00 A.M. 

606 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / NORTHERN NECK District(s): 

PM6K-966-F23,P401, PM06403; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $1,856,134.67 100.00% 

2 G303 ALLAN MYERS VA, INC. $1,928,777.00 103.91% 

3 L015 LEE HY PAVING CORPORATION $1,970,425.00 106.16% 
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Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 609 Project(s): PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (3) EUROVIA ATLANTIC(2) ALLAN MYERS VA, INC. 
CORPORATION COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 

0010 10417 

TACK COAT 

0020 16242 

REGULAR BID ITEMS 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16350 

ASPHALT CONC. TY. SM-12.5A 

0040 16365 

ASPHALT CONC. TY. IM-19.0A 

0050 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0060 16393 

ASPH. CONC. PATCH TY. IM-19.0A 

0070 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

11,791.000 

GAL 

221.990 

TON 

9,075.990 

TON 

2,482.940 

TON 

62,420.000 

LF 

402.000 

TON 

1,131.000 

SY 

Cat Alt Set: Cat Alt Member: LCC: 

0.01000 117.91 0.01000 117.91 0.01000 117.91 

35.00000 7,769.65 44.00000 9,767.56 65.00000 14,429.35 

94.00000 853,143.06 91.65000 831,814.48 100.00000 907,599.00 

70.00000 173,805.80 76.00000 188,703.44 105.00000 260,708.70 

0.01000 624.20 0.01000 624.20 0.25000 15,605.00 

75.00000 30,150.00 140.00000 56,280.00 225.00000 90,450.00 

5.00000 5,655.00 0.01000 11.31 8.50000 9,613.50 

http:IM-19.0A
http:IM-19.0A
http:SM-12.5A
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Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 609 Project(s): PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (3) EUROVIA ATLANTIC(2) ALLAN MYERS VA, INC. 
CORPORATION COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 16522 24,303.470 

Cat Alt Member: LCC: 

0.10000 2,430.35 2.75000 66,834.54 

0.01000 0.34 0.01000 0.34 

9,354.59000 9,354.59 50,000.00000 50,000.00 

58.00000 19,198.00 35.00000 11,585.00 

0.79000 82,000.42 0.80000 83,038.40 

11.00000 1,980.00 11.15000 2,007.00 

0.32000 1,722.88 1.05000 5,653.20 

Cat Alt Set: 

0.25000 6,075.87 

0.01000 0.34 

30,000.00000 30,000.00 

50.00000 16,550.00 

0.70000 72,658.60 

7.00000 1,260.00 

4.00000 21,536.00 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 24262 34.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0110 24282 331.000 

FLAGGER SERVICE HR 

0120 54032 103,798.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0130 54042 180.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0140 54105 5,384.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 
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Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 609 Project(s): PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Cat Alt Member: LCC: 

15.00000 6,000.00 16.00000 6,400.00 

1,100.00000 1,100.00 1,100.00000 1,100.00 

0.12000 24,911.52 0.12000 24,911.52 

190.00000 760.00 195.00000 780.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0150 54106 400.000 5.00000 2,000.00 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0160 54402 1.000 1,250.00000 1,250.00 

NS PAVE. MESSAGE MARKING EA 
STOP AHEAD 

0170 54428 207,596.000 0.01000 2,075.96 

LF TEMP. PVMT MRKG, TY. A, 4" 

0180 54574 4.000 125.00000 500.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

Section Totals: $1,225,172.39 

Life Cycle Costs: 

Section Total with LCC: $1,225,172.39 

Contract Item Totals $1,225,172.39 $1,236,777.00 $1,550,833.46 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $1,225,172.39 $1,236,777.00 1,550,833.46 

$1,236,777.00 $1,550,833.46 

$1,236,777.00 $1,550,833.46 

( ) indicates item is bid as Lump Sum 

http:1,550,833.46
http:1,236,777.00
http:1,550,833.46
http:1,236,777.00
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Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 609 Project(s): PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) CHEMUNG CONTRACTING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 11,791.000 0.05000 589.55 

TACK COAT GAL 

0020 16242 221.990 45.00000 9,989.55 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16350 9,075.990 90.00000 816,839.10 

ASPHALT CONC. TY. SM-12.5A TON 

0040 16365 2,482.940 95.00000 235,879.30 

ASPHALT CONC. TY. IM-19.0A TON 

0050 16368 62,420.000 0.50000 31,210.00 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16393 402.000 150.00000 60,300.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0070 16516 1,131.000 15.00000 16,965.00 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0080 16522 24,303.470 4.50000 109,365.62 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

Cat Alt Set: Cat Alt Member: LCC: 
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Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 609 Project(s): PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

SECTION: 0001 REGULAR BID ITEMS 

0090 24262 34.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0110 24282 

FLAGGER SERVICE 

0120 54032 

Line No / Item ID (4) CHEMUNG CONTRACTING

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0130 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0140 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0150 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0160 54402 

NS PAVE. MESSAGE MARKING 
STOP AHEAD 

331.000 

HR 

103,798.000 

LF 

180.000 

LF 

5,384.000 

LF 

400.000 

SF 

1.000 

EA 

50.00000 

150,000.00000 

40.00000 

0.79000 

11.00000 

1.00000 

15.00000 

1,100.00000 

1,700.00 

150,000.00 

13,240.00 

82,000.42 

1,980.00 

5,384.00 

6,000.00 

1,100.00 

Cat Alt Member: LCC: 

http:1,100.00
http:6,000.00
http:5,384.00
http:1,980.00
http:82,000.42
http:13,240.00
http:150,000.00
http:1,700.00
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Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 609 Project(s): PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0170 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0180 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

207,596.000 

LF 

4.000 

EA 

0.12000 

190.00000 

24,911.52 

760.00 

$1,568,214.06 

$1,568,214.06 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,568,214.06 

$1,568,214.06 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM623PME121867 Counties: STAFFORD 

Letting Date: December 14, 2022 10:00 A.M. 

609 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

PM6E-966-F23,P401, PM06403; PM6E-966-F23,P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $1,225,172.39 100.00% 

2 G303 ALLAN MYERS VA, INC. $1,236,777.00 100.95% 

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$1,550,833.46 126.58% 

4 C224 CHEMUNG CONTRACTING CORPORATION $1,568,214.06 128.00% 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 200.02 0.05000 1,000.09 

20.00000 44,102.20 45.00000 99,229.95 

0.01000 1,175.33 0.50000 58,766.50 

75.00000 229,125.00 155.00000 473,525.00 

97.00000 1,858,129.09 95.00000 1,819,817.15 

5.00000 10,530.00 15.00000 31,590.00 

0.25000 12,256.98 4.00000 196,111.72 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 20,001.860 0.01000 200.02 

TACK COAT GAL 

0020 16242 2,205.110 18.50000 40,794.54 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16368 117,533.000 0.01000 1,175.33 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0040 16393 3,055.000 65.00000 198,575.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0050 16456 19,155.970 101.50000 1,944,330.96 

ASPH. CONC. BMD P+VO SM-12.5A TON 

0060 16516 2,106.000 0.01000 21.06 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0070 16522 49,027.930 0.20000 9,805.59 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING (3) CHEMUNG CONTRACTING

Item Description CORPORATION CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0080 24262 58.000 0.01000 0.58 0.01000 0.58 50.00000 2,900.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0090 24265 (1) 2,742.91000 2,742.91 9,500.00000 9,500.00 60,000.00000 60,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA088SC00605EB:
MP 8.06 - 12.62) 

0100 24265 (1) 2,500.00000 2,500.00 9,500.00000 9,500.00 45,000.00000 45,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA088SC00607EB:
MP 0.00 - 3.50) 

0110 24265 (1) 2,500.00000 2,500.00 9,500.00000 9,500.00 45,000.00000 45,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA088SC00608EB:
MP 15.99 - 19.32) 

0120 24265 (1) 2,500.00000 2,500.00 35,000.00000 35,000.00 25,000.00000 25,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA088SC00711NB:
MP 0.25 - 1.21) 

0130 24265 (1) 2,500.00000 2,500.00 35,000.00000 35,000.00 25,000.00000 25,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA088SC00711SB:
MP 0.25 - 1.21) 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0140 24265 (1) 2,500.00000 2,500.00 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC01590EB:
MP 0.00 - 0.20) 

LS 

0150 24282 1,055.000 64.16000 67,688.80 

FLAGGER SERVICE HR 

0160 51615 5,104.000 0.60000 3,062.40 

14/1 ENCLOSED COND. CABLE LF 

0170 51912 1,908.000 24.00000 45,792.00 

LOOP SAW CUT 3/8" LF 

0180 51913 300.000 38.00000 11,400.00 

LOOP SAWCUT 5/8" LF 

0190 54032 231,725.000 0.73000 169,159.25 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0200 54042 1,995.000 9.22000 18,393.90 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

0210 54105 209,275.000 0.01000 2,092.75 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

LF 

1,000.00000 1,000.00 10,000.00000 10,000.00 

30.00000 31,650.00 40.00000 42,200.00 

0.70000 3,572.80 4.00000 20,416.00 

25.00000 47,700.00 25.00000 47,700.00 

40.00000 12,000.00 45.00000 13,500.00 

0.73000 169,159.25 0.73000 169,159.25 

9.25000 18,453.75 9.22000 18,393.90 

0.30000 62,782.50 0.31000 64,875.25 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0220 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

3,335.000 

SF 

0230 54392 

PVMT MSG. MARK. “ONLY” TY B, 
CL. I, 6' 

1.000 

EA 

0240 54395 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL I, 6' 

2.000 

EA 

0250 54428 

TEMP. PVMT MRKG, TY. A, 4" 

458,060.000 

LF 

0.01000 33.35 

326.36000 326.36 

645.39000 1,290.78 

0.18000 82,450.80 

0260 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

1.000 

EA 

0270 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

74.000 

EA 

0280 54577 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

5.000 

EA 

0290 56021 

1" PVC CONDUIT 

210.000 

LF 

136.23000 136.23 

139.51000 10,323.74 

188.73000 943.65 

12.00000 2,520.00 

7.75000 25,846.25 7.76000 25,879.60 

325.00000 325.00 326.36000 326.36 

640.00000 1,280.00 645.39000 1,290.78 

0.01000 4,580.60 0.18000 82,450.80 

135.00000 135.00 136.23000 136.23 

140.00000 10,360.00 139.51000 10,323.74 

190.00000 950.00 188.73000 943.65 

1.00000 210.00 10.00000 2,100.00 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Quantity and Units Alt Set / Alt Member 

Section Totals: 

Unit Price Ext Amount 

$2,625,760.00 

Unit Price Ext Amount 

$2,644,024.35 

Unit Price Ext Amount 

$3,392,635.97 

Life Cycle Costs: 

Section Total with LCC: $2,625,760.00 $2,644,024.35 $3,392,635.97 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0300 00306 1.000 17.00000 17.00 20.00000 20.00 50.00000 50.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $17.00 $20.00 $50.00 

Section Total with LCC: $17.00 $20.00 $50.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,625,777.00 

$2,625,777.00 

$0.00 

$2,644,044.35 

$2,644,044.35 

$0.00 

$3,392,685.97 

3,392,685.97 

$0.00 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 20,001.860 

TACK COAT GAL 

0020 16242 2,205.110 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16368 117,533.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0040 16393 3,055.000 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0050 16456 19,155.970 

ASPH. CONC. BMD P+VO SM-12.5A TON 

0060 16516 2,106.000 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0070 16522 49,027.930 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0080 24262 58.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

Cat Alt Set: Cat Alt Member: 

0.01000 200.02 

50.00000 110,255.50 

0.15000 17,629.95 

190.00000 580,450.00 

110.00000 2,107,156.70 

9.50000 20,007.00 

2.40000 117,667.03 

0.01000 0.58 

LCC: 

http:SM-12.5A
http:IM-19.0A
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0090 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC00605EB:
MP 8.06 - 12.62) 

(1) 

LS 

0100 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC00607EB:
MP 0.00 - 3.50) 

(1) 

LS 

0110 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC00608EB:
MP 15.99 - 19.32) 

(1) 

LS 

0120 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC00711NB:
MP 0.25 - 1.21) 

(1) 

LS 

0130 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC00711SB:
MP 0.25 - 1.21) 

(1) 

LS 

0140 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - (R-VA088SC01590EB:
MP 0.00 - 0.20) 

(1) 

LS 

37,000.00000 

27,000.00000 

25,000.00000 

12,000.00000 

13,000.00000 

5,000.00000 

37,000.00 

27,000.00 

25,000.00 

12,000.00 

13,000.00 

5,000.00 

http:5,000.00
http:13,000.00
http:12,000.00
http:25,000.00
http:27,000.00
http:37,000.00
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 24282 1,055.000 

FLAGGER SERVICE HR 

0160 51615 5,104.000 

14/1 ENCLOSED COND. CABLE LF 

0170 51912 1,908.000 

LOOP SAW CUT 3/8" LF 

0180 51913 300.000 

LOOP SAWCUT 5/8" LF 

0190 54032 231,725.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0200 54042 1,995.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0210 54105 209,275.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0220 54106 3,335.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

Cat Alt Set: 

35.00000 36,925.00 

0.60000 3,062.40 

25.00000 47,700.00 

39.00000 11,700.00 

0.75000 173,793.75 

9.25000 18,453.75 

0.36000 75,339.00 

7.75000 25,846.25 

Cat Alt Member: LCC: 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 54392 1.000 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0240 54395 2.000 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL I, 6' 

0250 54428 458,060.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0260 54571 1.000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0270 54574 74.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0280 54577 5.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0290 56021 210.000 

1" PVC CONDUIT LF 

Cat Alt Set: Cat Alt Member: LCC: 

330.00000 330.00 

725.00000 1,450.00 

0.18000 82,450.80 

150.00000 150.00 

155.00000 11,470.00 

205.00000 1,025.00 

12.25000 2,572.50 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$3,564,635.23 

$3,564,635.23 

Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 610 Project(s): PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0300 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

45.00000 45.00 

$45.00 

$45.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$3,564,680.23 

$3,564,680.23 

$0.00 
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Contract ID: CM623PMF121868 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 10:00 A.M. 

610 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

PM6F-966-F23,P401, PM06403; PM6F-966-F23,P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $2,625,777.00 100.00% 

2 S066 SUPERIOR PAVING CORPORATION $2,644,044.35 100.70% 

3 C224 CHEMUNG CONTRACTING CORPORATION $3,392,685.97 129.21% 

4 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$3,564,680.23 135.76% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 333.34 0.05000 1,666.70 

20.00000 30,666.20 45.00000 68,998.95 

97.50000 2,310,926.48 85.00000 2,014,653.85 

95.00000 1,230,057.15 85.00000 1,100,577.45 

0.01000 1,213.34 0.50000 60,667.00 

70.00000 247,380.00 125.00000 441,750.00 

0.25000 41,302.52 3.00000 495,630.21 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 33,334.000 0.01000 333.34 

TACK COAT GAL 

0020 16242 1,533.310 17.50000 26,832.93 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16350 23,701.810 96.00000 2,275,373.76 

ASPHALT CONC. TY. SM-12.5A TON 

0040 16365 12,947.970 91.50000 1,184,739.26 

ASPHALT CONC. TY. IM-19.0A TON 

0050 16368 121,334.000 0.01000 1,213.34 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16393 3,534.000 60.00000 212,040.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0070 16522 165,210.070 0.15000 24,781.51 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 16523 48,012.800 0.35000 16,804.48 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

SY 

0090 24262 171.000 0.01000 1.71 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

DAY 

0100 24265 (1) 11,270.62000 11,270.62 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

LS 

0110 24282 1,811.000 57.14000 103,480.54 

FLAGGER SERVICE HR 

0120 51615 6,648.000 0.60000 3,988.80 

14/1 ENCLOSED COND. CABLE LF 

0130 51912 2,526.000 24.00000 60,624.00 

LOOP SAW CUT 3/8" LF 

0140 51913 283.000 38.00000 10,754.00 

LOOP SAWCUT 5/8" LF 

0150 54032 219,340.000 0.70000 153,538.00 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0.35000 16,804.48 5.50000 264,070.40 

0.01000 1.71 50.00000 8,550.00 

100,000.00000 100,000.00 150,000.00000 150,000.00 

30.00000 54,330.00 40.00000 72,440.00 

0.65000 4,321.20 4.00000 26,592.00 

22.00000 55,572.00 18.25000 46,099.50 

55.00000 15,565.00 45.00000 12,735.00 

0.70000 153,538.00 0.70000 153,538.00 



Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Cat Alt Member: LCC: 

9.25000 30,478.75 9.24000 30,445.80 

325.00000 325.00 323.32000 323.32 

650.00000 1,300.00 653.70000 1,307.40 

0.01000 4,334.00 0.18000 78,012.00 

140.00000 13,860.00 138.21000 13,682.79 

185.00000 925.00 186.96000 934.80 

1.00000 190.00 10.00000 1,900.00 

Section Totals: $4,212,761.00 $4,313,424.17 $5,044,575.17 

0001 RSECTION: EGULAR BID ITEMS Cat Alt Set: 

0160 54042 3,295.000 9.24000 30,445.80 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0170 54392 1.000 323.32000 323.32 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0180 54402 2.000 653.00000 1,306.00 

NS PAVE. MESSAGE MARKING EA 
STOP AHEAD 

0190 54428 433,400.000 0.18000 78,012.00 

" LF TEMP. PVMT MRKG, TY. A, 4

0200 54574 99.000 138.21000 13,682.79 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0210 54577 5.000 186.96000 934.80 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0220 56021 190.000 12.00000 2,280.00 

1" PVC CONDUIT LF 

Life Cycle Costs: 

Section Total with LCC: $4,212,761.00 $4,313,424.17 $5,044,575.17 

http:5,044,575.17
http:4,313,424.17
http:4,212,761.00


Date Printed: 01/31/2023 

Tabulation of Bids Page 4 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0230 00306 1.000 16.00000 16.00 25.00000 25.00 50.00000 50.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $16.00 $25.00 $50.00 

Section Total with LCC: $16.00 $25.00 $50.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$4,212,777.00 

$4,212,777.00 

$0.00 

$4,313,449.17 

$4,313,449.17 

$0.00 

$5,044,625.17 

5,044,625.17 

$0.00 



Date Printed: 01/31/2023 

Tabulation of Bids Page 5 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 33,334.000 

TACK COAT GAL 

0020 16242 1,533.310 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16350 23,701.810 

ASPHALT CONC. TY. SM-12.5A TON 

0040 16365 12,947.970 

ASPHALT CONC. TY. IM-19.0A TON 

0050 16368 121,334.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16393 3,534.000 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0070 16522 165,210.070 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0080 16523 48,012.800 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

Cat Alt Set: 

0.01000 333.34 

55.00000 84,332.05 

110.00000 2,607,199.10 

103.00000 1,333,640.91 

0.20000 24,266.80 

165.00000 583,110.00 

3.10000 512,151.22 

4.65000 223,259.52 

Cat Alt Member: LCC: 

http:IM-19.0A
http:IM-19.0A
http:SM-12.5A
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Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 24262 171.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0110 24282 1,811.000 

FLAGGER SERVICE HR 

0120 51615 6,648.000 

14/1 ENCLOSED COND. CABLE LF 

0130 51912 2,526.000 

LOOP SAW CUT 3/8" LF 

0140 51913 283.000 

LOOP SAWCUT 5/8" LF 

0150 54032 219,340.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0160 54042 3,295.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

Cat Alt Set: 

0.01000 1.71 

195,000.00000 195,000.00 

35.00000 63,385.00 

0.60000 3,988.80 

25.00000 63,150.00 

39.00000 11,037.00 

0.75000 164,505.00 

9.50000 31,302.50 

Cat Alt Member: LCC: 



Date Printed: 01/31/2023 

Tabulation of Bids Page 7 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0170 54392 1.000 325.00000 325.00 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0180 54402 2.000 655.00000 1,310.00 

NS PAVE. MESSAGE MARKING EA 
STOP AHEAD 

0190 54428 433,400.000 0.18000 78,012.00 

TEMP. PVMT MRKG, TY. A, 4" LF 

0200 54574 99.000 140.00000 13,860.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0210 54577 5.000 190.00000 950.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0220 56021 190.000 12.50000 2,375.00 

1" PVC CONDUIT LF 

Section Totals: $5,997,494.95 

Life Cycle Costs: 

Section Total with LCC: $5,997,494.95 

Cat Alt Member: LCC: 
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Tabulation of Bids Page 8 of 8 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 611 Project(s): PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0230 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

50.00000 50.00 

$50.00 

$50.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$5,997,544.95 

$5,997,544.95 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM623PMM121870 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 10:00 A.M. 

611 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

PM6M-966-F23,P401, PM06403; PM6M-966-F23,P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $4,212,777.00 100.00% 

2 S066 SUPERIOR PAVING CORPORATION $4,313,449.17 102.39% 

3 C224 CHEMUNG CONTRACTING CORPORATION $5,044,625.17 119.75% 

4 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$5,997,544.95 142.37% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 3 

Contract ID: CM623PMX121872 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 612 Project(s): PM6X-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 254.27 0.01000 254.27 

102.00000 2,382,676.14 106.00000 2,476,114.42 

70.00000 42,140.00 145.00000 87,290.00 

0.25000 64,118.05 1.15000 294,943.03 

250,000.00000 250,000.00 77,000.00000 77,000.00 

0.01000 30.00 25.00000 75,000.00 

0.30000 13,868.40 0.35000 16,179.80 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 25,427.000 0.01000 254.27 

TACK COAT GAL 

0020 16350 23,359.570 106.50000 2,487,794.21 

ASPHALT CONC. TY. SM-12.5A TON 

0030 16393 602.000 100.00000 60,200.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0040 16522 256,472.200 0.15000 38,470.83 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0050 24265 (1) 16,652.59000 16,652.59 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0060 24282 3,000.000 5.00000 15,000.00 

FLAGGER SERVICE HR 

0070 51615 46,228.000 0.35000 16,179.80 

14/1 ENCLOSED COND. CABLE LF 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 3 

Contract ID: CM623PMX121872 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 612 Project(s): PM6X-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 51912 16,842.000 10.75000 181,051.50 

LOOP SAW CUT 3/8" LF 

0090 51913 3,332.000 21.50000 71,638.00 

LOOP SAWCUT 5/8" LF 

0100 54032 113,712.000 0.80000 90,969.60 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0110 54037 2,561.000 1.50000 3,841.50 

TYPE B CLASS I PVMT LINE MRKG 
8" 

LF 

0120 54042 6,911.000 7.50000 51,832.50 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

0130 54392 6.000 300.00000 1,800.00 

PVMT MSG. MARK. “ONLY” TY B, 
CL. I, 6' 

EA 

0140 54395 2.000 500.00000 1,000.00 

PVMT MSG. MARK. “SCHOOL” TY 
B, CL I, 6' 

EA 

0150 54428 227,234.000 0.30000 68,170.20 

TEMP. PVMT MRKG, TY. A, 4" LF 

10.00000 168,420.00 10.75000 181,051.50 

30.00000 99,960.00 21.50000 71,638.00 

0.70000 79,598.40 0.75000 85,284.00 

2.75000 7,042.75 2.75000 7,042.75 

8.25000 57,015.75 8.25000 57,015.75 

500.00000 3,000.00 570.00000 3,420.00 

900.00000 1,800.00 1,000.00000 2,000.00 

0.01000 2,272.34 0.30000 68,170.20 



Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 3 

Contract ID: CM623PMX121872 Counties: STAFFORD 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 612 Project(s): PM6X-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

122.00000 26,840.00 125.00000 27,500.00 

212.00000 2,332.00 215.00000 2,365.00 

580.00000 2,320.00 585.00000 2,340.00 

1.00000 2,046.00 7.00000 14,322.00 

$3,548,930.72 $3,205,734.10 

$3,205,734.10 $3,548,930.72 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54574 220.000 90.00000 19,800.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0170 54577 11.000 200.00000 2,200.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0180 54589 4.000 400.00000 1,600.00 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 

0190 56021 2,046.000 7.00000 14,322.00 

1" PVC CONDUIT LF 

Section Totals: $3,142,777.00 

Life Cycle Costs: 

Section Total with LCC: $3,142,777.00 

Contract Item Totals $3,142,777.00 $3,205,734.10 $3,548,930.72 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $3,142,777.00 $3,205,734.10 3,548,930.72 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM623PMX121872 Counties: STAFFORD 

Letting Date: December 14, 2022 10:00 A.M. 

612 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

PM6X-966-F23, P401, PM06403; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $3,142,777.00 100.00% 

2 S066 SUPERIOR PAVING CORPORATION $3,205,734.10 102.00% 

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$3,548,930.72 112.92% 
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Contract ID: CM623PMS121834 Counties: ESSEX, KING WILLIAM, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 616 Project(s): PM6S-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

0.01000 277.72 

0.25000 33,184.00 

101.00000 1,862,527.87 

97.00000 552,837.92 

99.75000 728,113.16 

0.01000 929.80 

63.00000 37,359.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 27,772.000 0.01000 277.72 

TACK COAT GAL 

0020 10700 132,736.000 0.20000 26,547.20 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0030 16350 18,440.870 85.75000 1,581,304.60 

ASPHALT CONC. TY. SM-12.5A TON 

0040 16355 5,699.360 81.95000 467,062.55 

ASPHALT CONC. TY. SM-12.5D TON 

0050 16365 7,299.380 83.85000 612,053.01 

ASPHALT CONC. TY. IM-19.0A TON 

0060 16368 92,980.000 0.01000 929.80 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0070 16393 593.000 75.00000 44,475.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 
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Contract ID: CM623PMS121834 Counties: ESSEX, KING WILLIAM, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 616 Project(s): PM6S-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) LEE HY PAVING (2) ALLAN MYERS VA, INC. 
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 16515 3,426.130 

NS FLEXIBLE PAVEMENT PLANING SY 
PLANING OVER GUTTER PAN 

0090 16522 148,849.340 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0100 16523 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

0110 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0120 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0130 24282 

FLAGGER SERVICE 

0140 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0150 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

66,354.340 

SY 

96.000 

DAY 

(1) 

LS 

1,000.000 

HR 

98,973.000 

LF 

80,678.000 

LF 

Cat Alt Set: 

2.51000 8,599.59 

1.21000 180,107.70 

1.94000 128,727.42 

200.00000 19,200.00 

59,167.86000 59,167.86 

34.50000 34,500.00 

0.64000 63,342.72 

0.91000 73,416.98 

Cat Alt Member: LCC: 

0.88000 3,014.99 

0.15000 22,327.40 

0.30000 19,906.30 

0.01000 0.96 

11,353.42000 11,353.42 

65.30000 65,300.00 

0.64000 63,342.72 

0.91000 73,416.98 

http:73,416.98
http:63,342.72
http:34,500.00
http:59,167.86
http:19,200.00
http:128,727.42
http:180,107.70
http:8,599.59
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Contract ID: CM623PMS121834 Counties: ESSEX, KING WILLIAM, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 616 Project(s): PM6S-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) LEE HY PAVING (2) ALLAN MYERS VA, INC. 

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: 

0160 54042 540.000 4.99000 2,694.60 4.99000 2,694.60 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0170 54219 1,066.000 34.99000 37,299.34 34.99000 37,299.34 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54428 354,158.000 0.29000 102,705.82 0.29000 102,705.82 

TEMP. PVMT MRKG, TY. A, 4" LF 

0190 54574 63.000 95.00000 5,985.00 95.00000 5,985.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0200 54626 4.000 50.00000 200.00 50.00000 200.00 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY B, CL II 

Section Totals: $3,448,596.91 $3,622,777.00 

Life Cycle Costs: 

Section Total with LCC: $3,448,596.91 $3,622,777.00 

Contract Item Totals $3,448,596.91 $3,622,777.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

LCC: 

$3,448,596.91 $3,622,777.00 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:3,622,777.00
http:3,448,596.91
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Contract ID: CM623PMS121834 Counties: ESSEX, KING WILLIAM, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 616 Project(s): PM6S-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

( ) indicates item is bid as Lump Sum 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM623PMS121834 

December 14, 2022 10:00 A.M. 

616 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / SALUDA District(s): 

ESSEX, KING WILLIAM, MIDDLESEX Counties: 

PM6S-966-F23,P401, PM06403; Project(s): 

Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 L015 LEE HY PAVING CORPORATION $3,448,596.91 100.00% 

2 G303 ALLAN MYERS VA, INC. $3,622,777.00 105.05% 
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Contract ID: CM623PMR121844 Counties: WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 617 Project(s): PM6R-966-F23, P401, PM06403; PM6R-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 204.90 0.01000 204.90 

0.19000 26,344.26 0.20000 27,730.80 

89.90000 1,549,525.39 120.00000 2,068,332.00 

0.01000 930.32 0.01000 930.32 

97.65000 78,217.65 125.00000 100,125.00 

1.09000 220,901.87 0.25000 50,665.57 

175.00000 16,800.00 0.01000 0.96 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 20,490.000 0.01000 204.90 

TACK COAT GAL 

0020 10700 138,654.000 0.22000 30,503.88 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0030 16350 17,236.100 103.85000 1,789,968.99 

ASPHALT CONC. TY. SM-12.5A TON 

0040 16368 93,032.000 0.01000 930.32 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16393 801.000 110.00000 88,110.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0060 16522 202,662.270 0.15000 30,399.34 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 96.000 0.01000 0.96 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 
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Contract ID: CM623PMR121844 Counties: WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 617 Project(s): PM6R-966-F23, P401, PM06403; PM6R-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 24265 (1) 14,333.57000 14,333.57 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

LS 

0090 24282 954.000 65.20000 62,200.80 

FLAGGER SERVICE HR 

0100 51615 2,624.000 1.65000 4,329.60 

14/1 ENCLOSED COND. CABLE LF 

0110 51912 948.000 22.50000 21,330.00 

LOOP SAW CUT 3/8" LF 

0120 51913 192.000 25.65000 4,924.80 

LOOP SAWCUT 5/8" LF 

0130 54032 121,015.000 0.64000 77,449.60 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0140 54034 112,504.000 1.06000 119,254.24 

TYPE B CLASS I PVMT LINE MRKG 
6" 

LF 

0150 54042 464.000 16.25000 7,540.00 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

30,499.63000 30,499.63 90,000.00000 90,000.00 

33.00000 31,482.00 48.50000 46,269.00 

10.00000 26,240.00 10.00000 26,240.00 

40.00000 37,920.00 42.50000 40,290.00 

80.00000 15,360.00 80.00000 15,360.00 

0.86000 104,072.90 0.65000 78,659.75 

1.02000 114,754.08 1.10000 123,754.40 

11.00000 5,104.00 16.25000 7,540.00 
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Contract ID: CM623PMR121844 Counties: WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 617 Project(s): PM6R-966-F23, P401, PM06403; PM6R-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) LEE HY PAVING
CORPORATION 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

38.00000 35,036.00 40.00000 36,880.00 

0.24000 107,196.00 0.01000 4,466.50 

125.00000 3,875.00 150.00000 4,650.00 

175.00000 700.00 65.00000 260.00 

25.00000 2,250.00 1.00000 90.00 

$2,722,449.20 $2,407,414.00 

$2,407,414.00 $2,722,449.20 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54219 922.000 35.00000 32,270.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0170 54428 446,650.000 0.24000 107,196.00 

LF TEMP. PVMT MRKG, TY. A, 4" 

0180 54574 31.000 140.00000 4,340.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0190 54577 4.000 60.00000 240.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0200 56021 90.000 25.00000 2,250.00 

1" PVC CONDUIT LF 

Section Totals: $2,397,777.00 

Life Cycle Costs: 

Section Total with LCC: $2,397,777.00 

Contract Item Totals $2,397,777.00 $2,407,414.00 $2,722,449.20 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $2,397,777.00 $2,407,414.00 2,722,449.20 

( ) indicates item is bid as Lump Sum 



Date Printed: 01/31/2023 

Tabulation of Bids Page 4 of 4 

Contract ID: CM623PMR121844 Counties: WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 617 Project(s): PM6R-966-F23, P401, PM06403; PM6R-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM623PMR121844 Counties: WESTMORELAND 

Letting Date: December 14, 2022 10:00 A.M. 

617 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / NORTHERN NECK District(s): 

PM6R-966-F23, P401, PM06403; PM6R-966-F23,P401, PM06403; Project(s): 

Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $2,397,777.00 100.00% 

2 L015 LEE HY PAVING CORPORATION $2,407,414.00 100.40% 

3 S066 SUPERIOR PAVING CORPORATION $2,722,449.20 113.54% 
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Contract ID: CM623PMD121875 Counties: LANCASTER, NORTHUMBERLAND, WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 618 Project(s): PM6D-966-F23,P401, NONE; PM6D-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 10700 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16350 

ASPHALT CONC. TY. SM-12.5A 

0050 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0060 16393 

ASPH. CONC. PATCH TY. IM-19.0A 

0070 16515 

NS FLEXIBLE PAVEMENT PLANING 
PLANING OVER GUTTER PAN 

12,178.000 

GAL 

29,674.000 

LF 

438.830 

TON 

11,353.290 

TON 

37,330.000 

LF 

525.000 

TON 

2,393.590 

SY 

0.01000 121.78 0.01000 121.78 

0.36000 10,682.64 0.49000 14,540.26 

59.00000 25,890.97 27.00000 11,848.41 

90.00000 1,021,796.10 119.40000 1,355,582.83 

0.01000 373.30 0.01000 373.30 

86.25000 45,281.25 110.00000 57,750.00 

3.59000 8,592.99 0.20000 478.72 

http:IM-19.0A
http:SM-12.5A
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Contract ID: CM623PMD121875 Counties: LANCASTER, NORTHUMBERLAND, WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 618 Project(s): PM6D-966-F23,P401, NONE; PM6D-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) LEE HY PAVING
CORPORATION 

Unit Price Ext Amount Unit Price 

(2) ALLAN MYERS VA, INC. 

Cat Alt Member: LCC: 

0.15000 15,193.62 

Ext Amount 

0.01000 0.49 

9,974.63000 9,974.63 

61.80000 32,197.80 

0.64000 39,518.08 

1.55000 28,864.10 

18.00000 3,420.00 

0.06000 1,026.72 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16522 101,290.800 1.36000 137,755.49 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 24262 49.000 150.00000 7,350.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 23,100.00000 23,100.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0110 24282 521.000 34.50000 17,974.50 

FLAGGER SERVICE HR 

0120 54032 61,747.000 0.97000 59,894.59 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0130 54034 18,622.000 1.22000 22,718.84 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0140 54042 190.000 20.00000 3,800.00 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0150 54105 17,112.000 0.55000 9,411.60 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 
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Contract ID: CM623PMD121875 Counties: LANCASTER, NORTHUMBERLAND, WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 618 Project(s): PM6D-966-F23,P401, NONE; PM6D-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

35.00000 7,805.00 

0.27000 43,156.26 

185.00000 1,480.00 

60.00000 420.00 

$1,623,752.00 

$1,623,752.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54219 223.000 48.00000 10,704.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0170 54428 159,838.000 0.15000 23,975.70 

LF TEMP. PVMT MRKG, TY. A, 4" 

0180 54574 8.000 225.00000 1,800.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0190 54626 7.000 200.00000 1,400.00 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY B, CL II 

Section Totals: $1,432,623.75 

Life Cycle Costs: 

Section Total with LCC: $1,432,623.75 
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Contract ID: CM623PMD121875 Counties: LANCASTER, NORTHUMBERLAND, WESTMORELAND 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: 618 Project(s): PM6D-966-F23,P401, NONE; PM6D-966-F23, P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (1) LEE HY PAVING (2) ALLAN MYERS VA, INC. 
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

69.00000 69.00 25.00000 25.00 0200 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $69.00 $25.00 

Life Cycle Costs: 

Section Total with LCC: $69.00 $25.00 

$1,432,692.75 $1,623,777.00 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,432,692.75 $1,623,777.00 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:1,623,777.00
http:1,432,692.75
http:1,623,777.00
http:1,432,692.75
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Contract ID: 

Letting Date: 

CM623PMD121875 

December 14, 2022 10:00 A.M. 

618 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / NORTHERN NECK District(s): 

LANCASTER, NORTHUMBERLAND, WESTMORELAND Counties: 

PM6D-966-F23,P401, NONE; PM6D-966-F23, P401, PM06403; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 L015 LEE HY PAVING CORPORATION $1,432,692.75 100.00% 

2 G303 ALLAN MYERS VA, INC. $1,623,777.00 113.34% 
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Contract ID: CM623PMG121873 Counties: GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 619 Project(s): PM6G-966-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0010 10417 16,783.000 0.01000 167.83 

TACK COAT GAL 

0020 16242 2,250.920 55.00000 123,800.60 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

TON 

0030 16368 123,763.000 0.01000 1,237.63 

PAVEMENT SHOULDER WEDGE 
PREP. 

LF 

0040 16393 1,250.000 92.00000 115,000.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0050 16454 5,311.170 87.55000 464,992.93 

ASPH. CONC. BMD P+VO SM-9.5A TON 

0060 16456 11,680.960 89.85000 1,049,534.26 

ASPH. CONC. BMD P+VO SM-12.5A TON 

0070 16516 1,900.800 13.75000 26,136.00 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

SY 

0.01000 167.83 2.96000 49,677.68 

20.00000 45,018.40 65.31000 147,007.59 

0.01000 1,237.63 0.01000 1,237.63 

120.00000 150,000.00 158.75000 198,437.50 

108.25000 574,934.15 119.14000 632,772.79 

104.75000 1,223,580.56 111.22000 1,299,156.37 

2.00000 3,801.60 11.30000 21,479.04 
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Contract ID: CM623PMG121873 Counties: GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 619 Project(s): PM6G-966-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) LEE HY PAVING (2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0080 16522 33,947.130 1.35000 45,828.63 0.15000 5,092.07 2.40000 81,473.11 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 24262 18.000 150.00000 2,700.00 0.01000 0.18 109.47000 1,970.46 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 5,750.00000 5,750.00 888.11000 888.11 32,842.15000 32,842.15 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA036SC00615EB:
MP 8.36 - MP 9.71) 

0110 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 10,947.38000 10,947.38 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA036SC01002NB:
MP 0.36 - 0.55) 

0120 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 5,473.69000 5,473.69 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA036SC01014NB:
MP 8.36 - 9.71) 

0130 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 5,473.69000 5,473.69 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA036SC01024EB:
MP 0.00 - 0.30) 
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Contract ID: CM623PMG121873 Counties: GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 619 Project(s): PM6G-966-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) LEE HY PAVING (2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0140 24265 (1) 2,500.00000 2,500.00 1,000.00000 1,000.00 35,578.99000 35,578.99 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA049SC00621NB:
MP 0.00 - 3.80) 

0150 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 2,052.63000 2,052.63 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA057SC00609NB:
MP 0.00 - 2.88) 

0160 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 2,052.63000 2,052.63 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA057SC01001EB:
MP 0.00 - 0.08) 

0170 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 1,368.42000 1,368.42 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA057SC01002NB:
MP 0.00 - 0.05) 

0180 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 21,894.76000 21,894.76 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA057SC01003NB:
MP 0.00 - 0.05) 

0190 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 30,105.30000 30,105.30 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA059SC00616NB:
MP 0.00 - 1.42) 
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Contract ID: CM623PMG121873 Counties: GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 619 Project(s): PM6G-966-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) LEE HY PAVING (2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0200 24265 (1) 2,000.00000 2,000.00 1,000.00000 1,000.00 16,421.07000 16,421.07 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA059SC00640EB:
MP 4.35 - 5.30) 

0210 24265 (1) 4,500.00000 4,500.00 1,000.00000 1,000.00 46,526.37000 46,526.37 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - (R-VA059SC00676EB:
MP 0.00 - 2.27) 

0220 24282 936.000 34.50000 32,292.00 63.00000 58,968.00 38.32000 35,867.52 

FLAGGER SERVICE HR 

0230 54032 119,187.000 0.64000 76,279.68 0.64000 76,279.68 0.70000 83,430.90 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0240 54042 287.000 4.99000 1,432.13 4.99000 1,432.13 5.46000 1,567.02 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0250 54105 84,290.000 0.54000 45,516.60 0.01000 842.90 0.65000 54,788.50 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0260 54106 88.000 5.00000 440.00 0.01000 0.88 5.47000 481.36 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 
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Contract ID: CM623PMG121873 Counties: GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 619 Project(s): PM6G-966-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) LEE HY PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

Cat Alt Member: LCC: 

500.00000 1,000.00 547.37000 1,094.74 

0.28000 66,064.88 0.32000 75,502.72 

50.00000 50.00 54.74000 54.74 

75.00000 1,650.00 82.11000 1,806.42 

125.00000 750.00 136.84000 821.04 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0270 54395 2.000 500.00000 1,000.00 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL I, 6' 

0280 54428 235,946.000 0.28000 66,064.88 

LF TEMP. PVMT MRKG, TY. A, 4" 

0290 54571 1.000 50.00000 50.00 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0300 54574 22.000 75.00000 1,650.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0310 54577 6.000 125.00000 750.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

Section Totals: $2,085,623.17 

Life Cycle Costs: 

Section Total with LCC: $2,085,623.17 

$2,222,759.00 $2,899,364.21 

$2,222,759.00 $2,899,364.21 

http:2,899,364.21
http:2,222,759.00
http:2,899,364.21
http:2,222,759.00
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Contract ID: CM623PMG121873 Counties: GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / SALUDA 

Call Order: 619 Project(s): PM6G-966-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amo

Cat Alt Set: 

unt Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0320 00306 1.000 57.34000 57.34 18.00000 18.00 547.37000 547.37 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $57.34 $18.00 $547.37 

Section Total with LCC: $57.34 $18.00 $547.37 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,085,680.51 

$2,085,680.51 

$0.00 

$2,222,777.00 

$2,222,777.00 

$0.00 

$2,899,911.58 

2,899,911.58 

$0.00 
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Contract ID: 

Letting Date: 

CM623PMG121873 

December 14, 2022 10:00 A.M. 

619 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / SALUDA District(s): 

GLOUCESTER, KING & QUEEN, MATHEWS, MIDDLESEX Counties: 

PM6G-966-F23, P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 L015 LEE HY PAVING CORPORATION $2,085,680.51 100.00% 

2 G303 ALLAN MYERS VA, INC. $2,222,777.00 106.57% 

3 B850 BRANSCOME INC. $2,899,911.58 139.04% 
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Contract ID: CM723LMA121615 Counties: ALBEMARLE, LOUISA 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 703 Project(s): LM7A-967-F23,P401, PM07(325); 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) SLURRY PAVERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 15309 325.440 

NS PAVEMENT LIQUID ASPH. SY 
MARKER GROOVE SEALER 

0020 16145 3,124.910 

LATEX MOD. EMULSION TREAT. TON 
TYPE C 

0030 24262 29.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0040 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
Latex Modified Emulsion, UPC: 
121614 

0050 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
LATEX MODIFIED EMULSION, UPC: 
121615 

0060 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
LATEX MODIFIED EMULSION, UPC: 

50.00000 

255.00000 

100.00000 

50,000.00000 

16,272.00 

796,852.05 

2,900.00 

50,000.00 

64.52000 

258.65000 

105.00000 

13,500.00000 

20,997.39 

808,257.97 

3,045.00 

13,500.00 

45,000.00000 45,000.00 37,000.00000 37,000.00 

5,000.00000 5,000.00 4,500.00000 4,500.00 

121833 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 3 

Contract ID: CM723LMA121615 Counties: ALBEMARLE, LOUISA 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 703 Project(s): LM7A-967-F23,P401, PM07(325); 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) BOXLEY MATERIALS
COMPANY 

Unit Price Ext Amount Unit Price 

(2) SLURRY PAVERS, INC. 

Cat Alt Member: LCC: 

35.00000 12,250.00 

Ext Amount 

0.40000 71,761.92 

0.97000 92,822.21 

109.00000 3,924.00 

4.30000 88,777.80 

6.50000 910.00 

8.65000 4,325.00 

0.48000 9,909.60 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0070 24282 350.000 28.00000 9,800.00 

FLAGGER SERVICE HR 

0080 54020 179,404.800 0.38000 68,173.82 

TYPE A PVMT LINE MRKG 4" LF 

0090 54032 95,693.000 0.95000 90,908.35 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0100 54048 36.000 110.00000 3,960.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0110 54076 20,646.000 4.22000 87,126.12 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0120 54077 140.000 6.35000 889.00 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0130 54078 500.000 8.75000 4,375.00 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0140 54105 20,645.000 0.47000 9,703.15 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 



Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 3 

Contract ID: CM723LMA121615 Counties: ALBEMARLE, LOUISA 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 703 Project(s): LM7A-967-F23,P401, PM07(325); 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) SLURRY PAVERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

0.48000 95,679.36 

79.00000 71,416.00 

1,650.00000 1,650.00 

0.25000 98,647.20 

$1,439,373.45 

$1,439,373.45 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0150 54105 199,332.000 0.47000 93,686.04 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0160 54219 904.000 45.00000 40,680.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0170 54399 1.000 1,600.00000 1,600.00 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0180 54428 394,588.800 0.25000 98,647.20 

TEMP. PVMT MRKG, TY. A, 4" LF 

Section Totals: $1,425,572.73 

Life Cycle Costs: 

Section Total with LCC: $1,425,572.73 

Contract Item Totals $1,425,572.73 $1,439,373.45 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $1,425,572.73 $1,439,373.45 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

CM723LMA121615 

December 14, 2022 10:00 A.M. 

703 Call Order: 

10/23/23 COMPLETION DATE Contract Time: 

CULPEPER / DISTRICTWIDE OR OFFICE District(s): 

ALBEMARLE, LOUISA Counties: 

LM7A-967-F23,P401, PM07(325); Project(s): 

Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B896 BOXLEY MATERIALS COMPANY $1,425,572.73 100.00% 

2 S026 SLURRY PAVERS, INC. $1,439,373.45 100.97% 
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Contract ID: CM723PMB121619 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 704 Project(s): PM7B-967-F23,P401, PM07(325); PM7B-967-F23,P401, None; 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price 

(2) CHEMUNG CONTRACTING
CORPORATION 

Cat Alt Member: LCC: 

0.05000 924.38 

Ext Amount 

45.00000 450.00 

93.00000 342,964.47 

90.00000 1,477,253.70 

30.00000 10,560.00 

4.50000 569,203.25 

50.00000 2,050.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 18,487.600 0.05000 924.38 

TACK COAT GAL 

0020 16242 10.000 86.00000 860.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 3,687.790 86.00000 317,149.94 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16350 16,413.930 88.00000 1,444,425.84 

ASPHALT CONC. TY. SM-12.5A TON 

0050 16516 352.000 5.00000 1,760.00 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0060 16522 126,489.610 1.00000 126,489.61 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 41.000 1.00000 41.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 
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Contract ID: CM723PMB121619 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 704 Project(s): PM7B-967-F23,P401, PM07(325); PM7B-967-F23,P401, None; 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price 

(2) CHEMUNG CONTRACTING
CORPORATION 

Cat Alt Member: LCC: 

150,000.00000 150,000.00 

Ext Amount 

30.00000 20,910.00 

0.79000 82,156.05 

16.96000 10,600.00 

6.30000 3,049.20 

22.88000 16,931.20 

4,838.75000 4,838.75 

1,130.22000 2,260.44 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 24265 (1) 200,000.14000 200,000.14 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0090 24282 697.000 27.00000 18,819.00 

FLAGGER SERVICE HR 

0100 54020 103,995.000 0.77900 81,012.11 

TYPE A PVMT LINE MRKG 4" LF 

0110 54028 625.000 16.96000 10,600.00 

TYPE A PAVEMENT LINE MRKG 24" LF 

0120 54043 484.000 6.30000 3,049.20 

TYPE B CLASS II PAVE. LINE LF 
MARKING 4" 

0130 54048 740.000 22.88000 16,931.20 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0140 54101 1.000 4,838.75000 4,838.75 

NS PAVEMENT MARKING EA 
AIRPLANE SYMBOL 

0150 54396 2.000 1,130.22000 2,260.44 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL II, 6' 
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Contract ID: CM723PMB121619 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 704 Project(s): PM7B-967-F23,P401, PM07(325); PM7B-967-F23,P401, None; 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) S. L. WILLIAMSON (2) CHEMUNG CONTRACTING

Item Description COMPANY, INCORPORATED CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: 

0160 54428 104,100.000 0.25000 26,025.00 0.60000 62,460.00 

TEMP. PVMT MRKG, TY. A, 4" LF 

0170 54572 1.000 1,270.59000 1,270.59 1,270.59000 1,270.59 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL II 

0180 54575 36.000 364.77000 13,131.72 364.77000 13,131.72 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

0190 54578 4.000 669.27000 2,677.08 669.27000 2,677.08 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL II 

0200 54652 12.000 368.00000 4,416.00 368.00000 4,416.00 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B CL II 

Section Totals: $2,276,682.00 $2,778,106.83 

Life Cycle Costs: 

Section Total with LCC: $2,276,682.00 $2,778,106.83 

Contract Item Totals $2,276,682.00 $2,778,106.83 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

LCC: 

$2,276,682.00 $2,778,106.83 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:2,778,106.83
http:2,276,682.00
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Contract ID: CM723PMB121619 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 704 Project(s): PM7B-967-F23,P401, PM07(325); PM7B-967-F23,P401, None; 

Contract Time: 10/23/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

( ) indicates item is bid as Lump Sum 
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Date Printed: 01/31/2023 

Contract ID: CM723PMB121619 Counties: ALBEMARLE 

Letting Date: December 14, 2022 10:00 A.M. 

704 Call Order: 

10/23/23 COMPLETION DATE Contract Time: 

CULPEPER / DISTRICTWIDE OR OFFICE District(s): 

PM7B-967-F23,P401, PM07(325); PM7B-967-F23,P401, None; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,276,682.00 100.00% 

2 C224 CHEMUNG CONTRACTING CORPORATION $2,778,106.83 122.02% 
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Contract ID: CM823SSA121367B Counties: AUGUSTA, BATH, FREDERICK, HIGHLAND, ROCKBRIDGE, SHENANDOAH, 
WARREN 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 805 Project(s): SS8A-968-F23,N501, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) SLURRY PAVERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

2.85000 258,808.50 

3.06000 189,912.78 

2.97000 1,335,505.05 

185.00000 3,515.00 

122,000.00000 122,000.00 

40.00000 111,640.00 

0.33000 32,274.00 

1 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10497 90,810.000 2.95000 267,889.50 

NS PAVEMENT CRACK SEAL - LB 
TYPE A 

0020 16120 62,063.000 3.10000 192,395.30 

EMUL. ASPHALT SLURRY SEAL SY 
TYPE B 

0030 16130 449,665.000 2.93000 1,317,518.45 

EMUL. ASPHALT SLURRY SEAL SY 
TYPE C 

0040 24262 19.000 150.00000 2,850.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0050 24265 (1) 64,500.00000 64,500.00 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121367 

0060 24282 2,791.000 28.25000 78,845.75 

FLAGGER SERVICE HR 

0070 54020 97,800.000 0.65000 63,570.00 

TYPE A PVMT LINE MRKG 4" LF 
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Contract ID: CM823SSA121367B Counties: AUGUSTA, BATH, FREDERICK, HIGHLAND, ROCKBRIDGE, SHENANDOAH, 
WARREN 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 805 Project(s): SS8A-968-F23,N501, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 SLURRY SEAL - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) BOXLEY MATERIALS
COMPANY 

Unit Price Ext Amount Unit Price 

(2) SLURRY PAVERS, INC. 

Cat Alt Member: LCC: 

0.42000 13,566.00 

Ext Amount 

0.57000 570.00 

16.00000 9,920.00 

31.00000 3,565.00 

5.10000 13,158.00 

2,000.00000 2,000.00 

0.19000 18,582.00 

0.29000 9,367.00 

1 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 54022 32,300.000 0.70000 22,610.00 

TYPE A PVMT LINE MRKG 6" LF 

0090 54024 1,000.000 1.00000 1,000.00 

TYPE A PVMT LINE MRKG 8" LF 

0100 54042 620.000 25.00000 15,500.00 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0110 54048 115.000 25.00000 2,875.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0120 54106 2,580.000 18.00000 46,440.00 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0130 54399 1.000 2,500.00000 2,500.00 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0140 54428 97,800.000 0.33000 32,274.00 

LF TEMP. PVMT MRKG, TY. A, 4" 

0150 54430 32,300.000 0.35000 11,305.00 

TEMP. PVMT MRKG, TY. A, 6" LF 
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Contract ID: CM823SSA121367B Counties: AUGUSTA, BATH, FREDERICK, HIGHLAND, ROCKBRIDGE, SHENANDOAH, 
WARREN 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 805 Project(s): SS8A-968-F23,N501, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 SLURRY SEAL - SECONDARY 

Line No / Item ID (1) BOXLEY MATERIALS (2) SLURRY PAVERS, INC. 

Item Description COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

1 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: 

0160 54432 1,000.000 0.40000 400.00 0.46000 460.00 

TEMP. PVMT MRKG, TY. A, 8" LF 

0170 54436 215.000 7.00000 1,505.00 3.40000 731.00 

TEMP. PVMT MRKG, TY. A, 12" LF 

0180 54457 23.000 100.00000 2,300.00 114.00000 2,622.00 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0190 54459 1.000 250.00000 250.00 1,150.00000 1,150.00 

TEMP. PVMT SYMBOL MRKG EA 
RAILROAD CROSSING TY. A 

0200 54575 20.000 375.00000 7,500.00 405.00000 8,100.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

Section Totals: $2,134,028.00 $2,137,446.33 

Life Cycle Costs: 

Section Total with LCC: $2,134,028.00 $2,137,446.33 

Contract Item Totals $2,134,028.00 $2,137,446.33 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

LCC: 

$2,134,028.00 $2,137,446.33 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:2,137,446.33
http:2,134,028.00
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Contract ID: CM823SSA121367B Counties: AUGUSTA, BATH, FREDERICK, HIGHLAND, ROCKBRIDGE, SHENANDOAH, 
WARREN 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 805 Project(s): SS8A-968-F23,N501, NONE; 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 SLURRY SEAL - SECONDARY 

( ) indicates item is bid as Lump Sum 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM823SSA121367B Counties: AUGUSTA, BATH, FREDERICK, HIGHLAND, ROCKBRIDGE, SHENANDOAH, 
WARREN 

Letting Date: December 14, 2022 10:00 A.M. 

805 Call Order: 

10/22/23 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

SS8A-968-F23,N501, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 SLURRY SEAL - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B896 BOXLEY MATERIALS COMPANY $2,134,028.00 100.00% 

2 S026 SLURRY PAVERS, INC. $2,137,446.33 100.16% 
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Contract ID: CM823PME121518 Counties: AUGUSTA, ROCKBRIDGE 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 812 Project(s): PM8E-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(1) B & S CONTRACTING, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Member: LCC: 

0.05000 

66.67000 

305.00 

3,000.15 

40.00000 16,778.80 

95.00000 

93.00000 

2.00000 

194,379.50 

355,181.88 

11,220.00 

1.72000 19,209.53 

Cat Alt Set: 

0.40000 2,440.00 

67.50000 3,037.50 

37.00000 15,520.39 

90.00000 184,149.00 

90.00000 343,724.40 

3.50000 19,635.00 

3.30000 36,855.49 

0010 10417 6,100.000 

TACK COAT GAL 

0020 15309 45.000 

NS PAVEMENT LIQUID ASPHALT SY 
COATING (PAVEMENT MARKER
GROOVE) 

0030 16242 419.470 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0040 16335 2,046.100 

ASPHALT CONC. TY. SM-9.5A TON 

0050 16355 3,819.160 

ASPHALT CONC. TY. SM-12.5D TON 

0060 16516 5,610.000 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0070 16522 11,168.330 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

http:36,855.49
http:19,635.00
http:343,724.40
http:184,149.00
http:15,520.39
http:3,037.50
http:2,440.00
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Contract ID: CM823PME121518 Counties: AUGUSTA, ROCKBRIDGE 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 812 Project(s): PM8E-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(1) B & S CONTRACTING, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24262 9.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0090 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121518 

0100 24282 398.000 

FLAGGER SERVICE HR 

0110 54020 37,750.000 

TYPE A PVMT LINE MRKG 4" LF 

0120 54022 20,350.000 

TYPE A PVMT LINE MRKG 6" LF 

0130 54044 150.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 6" 

0140 54048 330.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0150 54106 400.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

Cat Alt Set: 

0.10000 0.90 

10,150.00000 10,150.00 

28.50000 11,343.00 

0.50000 18,875.00 

0.75000 15,262.50 

4.50000 675.00 

24.50000 8,085.00 

1.05000 420.00 

Cat Alt Member: LCC: 

1.00000 9.00 

49,490.64000 49,490.64 

35.00000 13,930.00 

0.50000 18,875.00 

0.75000 15,262.50 

4.50000 675.00 

24.50000 8,085.00 

10.50000 4,200.00 

http:4,200.00
http:8,085.00
http:15,262.50
http:18,875.00
http:13,930.00
http:49,490.64
http:8,085.00
http:15,262.50
http:18,875.00
http:11,343.00
http:10,150.00
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Contract ID: CM823PME121518 Counties: AUGUSTA, ROCKBRIDGE 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 812 Project(s): PM8E-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) B & S CONTRACTING, INC. 

Unit Price Ext Amount Unit Price 

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

Cat Alt Member: LCC: 

65.00000 7,800.00 

Ext Amount 

650.00000 650.00 

2,500.00000 2,500.00 

0.25000 9,437.50 

0.35000 7,122.50 

3.00000 180.00 

1,000.00000 1,000.00 

425.00000 5,100.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54219 120.000 65.00000 7,800.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0170 54393 1.000 650.00000 650.00 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL II, 6' 

0180 54399 1.000 2,500.00000 2,500.00 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0190 54428 37,750.000 0.01000 377.50 

LF TEMP. PVMT MRKG, TY. A, 4" 

0200 54430 20,350.000 0.01000 203.50 

LF TEMP. PVMT MRKG, TY. A, 6" 

0210 54436 60.000 0.01000 0.60 

LF TEMP. PVMT MRKG, TY. A, 12" 

0220 54459 1.000 250.00000 250.00 

TEMP. PVMT SYMBOL MRKG EA 
RAILROAD CROSSING TY. A 

0230 54575 12.000 425.00000 5,100.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 
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Contract ID: CM823PME121518 Counties: AUGUSTA, ROCKBRIDGE 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 812 Project(s): PM8E-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) B & S CONTRACTING, INC. (2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0240 54590 2.000 995.00000 1,990.00 995.00000 1,990.00 

PVMT SYMB MRKG LANE 
REDUCTION ARROW TY B, CL II 

Section Totals: 

EA 

$689,044.78 $746,382.00 

Life Cycle Costs: 

Section Total with LCC: $689,044.78 $746,382.00 
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Contract ID: CM823PME121518 Counties: AUGUSTA, ROCKBRIDGE 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 812 Project(s): PM8E-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(1) B & S CONTRACTING, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0.00000 0.00 75.00000 75.00 0250 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 $75.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 $75.00 

$689,044.78 $746,457.00 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$689,044.78 $746,457.00 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:746,457.00
http:689,044.78
http:746,457.00
http:689,044.78
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Contract ID: 

Letting Date: 

CM823PME121518 

December 14, 2022 10:00 A.M. 

812 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

AUGUSTA, ROCKBRIDGE Counties: 

PM8E-968-F23,N501, PM08(465); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B131 B & S CONTRACTING, INC. $689,044.78 100.00% 

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $746,457.00 108.33% 
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Contract ID: CM823PMF121519 Counties: AUGUSTA, ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 813 Project(s): PM8F-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) B & S CONTRACTING, INC. 
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 23,550.000 

TACK COAT GAL 

0020 15309 

NS PAVEMENT LIQUID ASPHALT 
COATING (PAVEMENT MARKER
GROOVE) 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16350 

ASPHALT CONC. TY. SM-12.5A 

0050 16355 

ASPHALT CONC. TY. SM-12.5D 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16370 

ASPHALT CONC. TY. IM-19.0D 

237.000 

SY 

1,593.970 

TON 

5,349.120 

TON 

8,738.570 

TON 

26,350.000 

LF 

3,484.800 

TON 

Cat Alt Set: Cat Alt Member: LCC: 

3.69000 86,899.50 3.00000 70,650.00 

30.70000 7,275.90 74.00000 17,538.00 

64.92000 103,480.53 47.00000 74,916.59 

115.56000 618,144.31 134.00000 716,782.08 

117.10000 1,023,286.55 117.00000 1,022,412.69 

0.25000 6,587.50 0.25000 6,587.50 

102.87000 358,481.38 109.50000 381,585.60 

http:381,585.60
http:358,481.38
http:6,587.50
http:6,587.50
http:1,022,412.69
http:1,023,286.55
http:716,782.08
http:618,144.31
http:74,916.59
http:103,480.53
http:17,538.00
http:7,275.90
http:70,650.00
http:86,899.50
http:IM-19.0D
http:SM-12.5D
http:SM-12.5A
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Contract ID: CM823PMF121519 Counties: AUGUSTA, ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 813 Project(s): PM8F-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) B & S CONTRACTING, INC. 

Cat Alt Member: LCC: 

124.00000 207,414.80 

Ext Amount 

112.00000 1,026,018.56 

7.75000 46,500.00 

3.00000 319,736.01 

4.00000 126,720.00 

28.00000 1,792.00 

50,650.00000 50,650.00 

44.50000 51,709.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16395 1,672.700 120.19000 201,041.81 

ASPH. CONC. TY. BM-25.0A T TON 

0090 16456 9,160.880 116.44000 1,066,692.87 

ASPH. CONC. BMD P+VO SM-12.5A TON 

0100 16516 6,000.000 6.69000 40,140.00 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0110 16522 106,578.670 2.99000 318,670.22 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0120 16523 31,680.000 3.82000 121,017.60 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0130 24262 64.000 35.00000 2,240.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0140 24265 (1) 100,000.00000 100,000.00 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121519 

0150 24282 1,162.000 55.00000 63,910.00 

FLAGGER SERVICE HR 
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Contract ID: CM823PMF121519 Counties: AUGUSTA, ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 813 Project(s): PM8F-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) B & S CONTRACTING, INC. 

Cat Alt Member: LCC: 

0.35000 39,418.75 

Ext Amount 

0.45000 45,270.00 

0.50000 14,250.00 

6.65000 5,120.50 

9.50000 1,425.00 

25.00000 14,750.00 

6.00000 3,900.00 

48.50000 32,495.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54020 112,625.000 0.29000 32,661.25 

TYPE A PVMT LINE MRKG 4" LF 

0170 54022 100,600.000 0.31000 31,186.00 

TYPE A PVMT LINE MRKG 6" LF 

0180 54024 28,500.000 0.33000 9,405.00 

TYPE A PVMT LINE MRKG 8" LF 

0190 54043 770.000 3.56000 2,741.20 

TYPE B CLASS II PAVE. LINE LF 
MARKING 4" 

0200 54044 150.000 3.84000 576.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 6" 

0210 54048 590.000 9.32000 5,498.80 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0220 54106 650.000 1.00000 650.00 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0230 54219 670.000 72.35000 48,474.50 

INLAID PAVEMENT MARKER EA 
ASPHALT 
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Contract ID: CM823PMF121519 Counties: AUGUSTA, ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 813 Project(s): PM8F-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price 

(2) B & S CONTRACTING, INC. 

Cat Alt Member: LCC: 

1,200.00000 2,400.00 

Ext Amount 

1,425.00000 1,425.00 

0.20000 28,225.00 

0.25000 25,150.00 

0.10000 31.00 

57.00000 1,596.00 

84.00000 252.00 

120.00000 600.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0240 54399 2.000 438.50000 877.00 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0250 54404 1.000 438.50000 438.50 

PVMT MESSAGE MARK. R/R EA 
CROSSING 

0260 54428 141,125.000 0.11000 15,523.75 

LF TEMP. PVMT MRKG, TY. A, 4" 

0270 54430 100,600.000 0.16000 16,096.00 

LF TEMP. PVMT MRKG, TY. A, 6" 

0280 54436 310.000 2.19000 678.90 

LF TEMP. PVMT MRKG, TY. A, 12" 

0290 54457 28.000 82.22000 2,302.16 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0300 54459 3.000 82.22000 246.66 

TEMP. PVMT SYMBOL MRKG EA 
RAILROAD CROSSING TY. A 

0310 54532 5.000 82.22000 411.10 

NS TEMP. PVMT MRKG TEMP. EA 
DOUBLE ARROWS 
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Contract ID: CM823PMF121519 Counties: AUGUSTA, ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 813 Project(s): PM8F-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) B & S CONTRACTING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0320 54575 28.000 383.69000 10,743.32 400.00000 11,200.00 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

EA 

0330 54578 5.000 438.50000 2,192.50 715.00000 3,575.00 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL II 

Section Totals: 

EA 

$4,298,570.81 $4,352,096.08 

Life Cycle Costs: 

Section Total with LCC: $4,298,570.81 $4,352,096.08 
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Contract ID: CM823PMF121519 Counties: AUGUSTA, ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 813 Project(s): PM8F-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) B & S CONTRACTING, INC. 
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0.00000 0.00 0.00000 0.00 0340 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 $0.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 $0.00 

$4,298,570.81 $4,352,096.08 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$4,298,570.81 $4,352,096.08 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:4,352,096.08
http:4,298,570.81
http:4,352,096.08
http:4,298,570.81
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Contract ID: 

Letting Date: 

CM823PMF121519 

December 14, 2022 10:00 A.M. 

813 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

AUGUSTA, ROCKINGHAM Counties: 

PM8F-968-F23,N501, PM08(465); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $4,298,570.81 100.00% 

2 B131 B & S CONTRACTING, INC. $4,352,096.08 101.25% 
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Contract ID: CM823PMG121520 Counties: ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 814 Project(s): PM8G-082-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

3.69000 

79.48000 

30,258.00 

3,974.00 

78.83000 27,852.22 

108.96000 

1.00000 

599,083.87 

7,000.00 

92.15000 

4.73000 

325,584.38 

62,672.50 

0010 10417 8,200.000 

TACK COAT GAL 

0020 15309 50.000 

NS PAVEMENT LIQUID ASPHALT SY 
COATING (PAVEMENT MARKER
GROOVE) 

0030 16242 353.320 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0040 16355 5,498.200 

ASPHALT CONC. TY. SM-12.5D TON 

0050 16368 7,000.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16370 3,533.200 

ASPHALT CONC. TY. IM-19.0D TON 

0070 16522 13,250.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 



Date Printed: 01/31/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: CM823PMG121520 Counties: ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 814 Project(s): PM8G-082-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION

Item Description COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULSECTION: AR BID ITEMS Cat Alt Set: 

0080 16523 32,120.000 3.33000 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0090 24265 (1) 10,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121520 

0100 24282 113.000 55.00000 

FLAGGER SERVICE HR 

0110 54020 7,000.000 0.55000 

TYPE A PVMT LINE MRKG 4" LF 

0120 54022 23,500.000 0.82000 

TYPE A PVMT LINE MRKG 6" LF 

0130 54043 300.000 4.93000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 4" 

0140 54044 700.000 6.03000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 6" 

0150 54048 500.000 26.86000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

106,959.60 

10,000.00 

6,215.00 

3,850.00 

19,270.00 

1,479.00 

4,221.00 

13,430.00 

Cat Alt Member: LCC: 

http:13,430.00
http:4,221.00
http:1,479.00
http:19,270.00
http:3,850.00
http:6,215.00
http:10,000.00
http:106,959.60
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Contract ID: CM823PMG121520 Counties: ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 814 Project(s): PM8G-082-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0170 54393 

PVMT MSG. MARK. “ONLY” TY B, 
CL II, 6' 

0180 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0190 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0200 54572 

PVMT SYMB MRKG THRU ARROW 
TY B, CL II 

0210 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

0220 54590 

PVMT SYMB MRKG LANE 
REDUCTION ARROW TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

145.000 

EA 

2.000 

EA 

7,000.000 

LF 

23,500.000 

LF 

2.000 

EA 

22.000 

EA 

4.000 

EA 

Cat Alt Set: 

71.26000 

652.27000 

0.10000 

0.15000 

465.91000 

465.91000 

1,090.77000 

10,332.70 

1,304.54 

700.00 

3,525.00 

931.82 

10,250.02 

4,363.08 

$1,253,256.73 

$1,253,256.73 

Cat Alt Member: LCC: 

http:1,253,256.73
http:1,253,256.73
http:4,363.08
http:10,250.02
http:3,525.00
http:1,304.54
http:10,332.70
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Contract ID: CM823PMG121520 Counties: ROCKINGHAM 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 814 Project(s): PM8G-082-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0.00000 0.00 0230 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $0.00 

Life Cycle Costs: 

Section Total with LCC: $0.00 

$1,253,256.73 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

$1,253,256.73 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:1,253,256.73
http:1,253,256.73


Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM823PMG121520 Counties: ROCKINGHAM 

Letting Date: December 14, 2022 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 814 Project(s): PM8G-082-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $1,253,256.73 100.00% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 5 

Contract ID: CM823PMI121521 Counties: FREDERICK 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 815 Project(s): PM8I-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 15309 

NS PAVEMENT LIQUID ASPHALT 
COATING (PAVEMENT MARKER
GROOVE) 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16335 

ASPHALT CONC. TY. SM-9.5A 

0050 16355 

ASPHALT CONC. TY. SM-12.5D 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16395 

ASPH. CONC. TY. BM-25.0A T 

18,260.000 

GAL 

100.000 

SY 

1,443.930 

TON 

4,419.640 

TON 

15,148.670 

TON 

14,613.000 

LF 

1,858.560 

TON 

3.50000 63,910.00 2.80000 51,128.00 

85.00000 8,500.00 52.00000 5,200.00 

43.00000 62,088.99 48.00000 69,308.64 

91.75000 405,501.97 107.00000 472,901.48 

88.00000 1,333,082.96 108.00000 1,636,056.36 

0.50000 7,306.50 0.90000 13,151.70 

84.25000 156,583.68 113.60000 211,132.42 

http:BM-25.0A
http:SM-12.5D
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Tabulation of Bids Page 2 of 5 

Contract ID: CM823PMI121521 Counties: FREDERICK 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 815 Project(s): PM8I-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC 

Unit Price Ext Amount Unit Price 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Cat Alt Member: LCC: 

4.10000 26,117.00 

Ext Amount 

70.00000 1,820.00 

85,049.25000 85,049.25 

37.00000 31,413.00 

0.55000 47,465.00 

0.85000 88,570.00 

4.00000 4,800.00 

8.75000 5,250.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16516 6,370.000 4.25000 27,072.50 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0090 24262 26.000 65.00000 1,690.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 135,000.00000 135,000.00 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121521 

0110 24282 849.000 47.50000 40,327.50 

FLAGGER SERVICE HR 

0120 54020 86,300.000 0.80000 69,040.00 

TYPE A PVMT LINE MRKG 4" LF 

0130 54022 104,200.000 0.91000 94,822.00 

TYPE A PVMT LINE MRKG 6" LF 

0140 54043 1,200.000 5.50000 6,600.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 4" 

0150 54045 600.000 8.74000 5,244.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 8" 
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Contract ID: CM823PMI121521 Counties: FREDERICK 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 815 Project(s): PM8I-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC 

Unit Price Ext Amount Unit Price 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Cat Alt Member: LCC: 

28.75000 71,875.00 

Ext Amount 

6.00000 7,200.00 

4.50000 2,700.00 

10.00000 71,400.00 

45.50000 11,830.00 

795.00000 1,590.00 

0.30000 25,890.00 

0.40000 41,680.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54048 2,500.000 20.40000 51,000.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0170 54080 1,200.000 13.07000 15,684.00 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0180 54105 600.000 15.84000 9,504.00 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0190 54106 7,140.000 8.78000 62,689.20 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0200 54219 260.000 69.50000 18,070.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0210 54396 2.000 1,139.39000 2,278.78 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL II, 6' 

0220 54428 86,300.000 0.01000 863.00 

LF TEMP. PVMT MRKG, TY. A, 4" 

0230 54430 104,200.000 0.01000 1,042.00 

TEMP. PVMT MRKG, TY. A, 6" LF 
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Contract ID: CM823PMI121521 Counties: FREDERICK 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 815 Project(s): PM8I-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) KICKIN ASPHALT PAVING
AND EXCAVATING, LLC 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0240 54436 720.000 4.72000 3,398.40 4.50000 3,240.00 

TEMP. PVMT MRKG, TY. A, 12" LF 

0250 54457 35.000 70.20000 2,457.00 200.00000 7,000.00 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0260 54532 5.000 109.81000 549.05 400.00000 2,000.00 

NS TEMP. PVMT MRKG TEMP. EA 
DOUBLE ARROWS 

0270 54575 35.000 293.58000 10,275.30 425.00000 14,875.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

0280 54578 5.000 596.67000 2,983.35 895.00000 4,475.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL II 

Section Totals: $2,597,564.18 $3,015,117.85 

Life Cycle Costs: 

Section Total with LCC: $2,597,564.18 $3,015,117.85 
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Tabulation of Bids Page 5 of 5 

Contract ID: CM823PMI121521 Counties: FREDERICK 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 815 Project(s): PM8I-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) KICKIN ASPHALT PAVING (2) W-L CONSTRUCTION &
AND EXCAVATING, LLC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

43.00000 43.00 48.00000 48.00 0290 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $43.00 $48.00 

Life Cycle Costs: 

Section Total with LCC: $43.00 $48.00 

$2,597,607.18 $3,015,165.85 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$2,597,607.18 $3,015,165.85 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:3,015,165.85
http:2,597,607.18
http:3,015,165.85
http:2,597,607.18


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: CM823PMI121521 Counties: FREDERICK 

Letting Date: December 14, 2022 10:00 A.M. 

815 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

PM8I-968-F23,N501, PM08(465); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $2,597,607.18 100.00% 

2 W048 W-L CONSTRUCTION & PAVING, INC. $3,015,165.85 116.07% 
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Contract ID: C0000121806N01 Counties: ARLINGTON, FAIRFAX, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 901 Project(s): LM9A-96A-F23, N501, PM09(369); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10497 4,560.000 

NS PAVEMENT ASPHALT REPAIR LB 
MASTIC 

0020 10497 91,206.000 

NS PAVEMENT TYPE A CRACK LB 
SEALANT/FILLER 

0030 15309 807.580 

NS PAVEMENT LIQUID ASPHALT SY 
COATING (PAVEMENT MARKER
GROOVE) 

0040 16144 2,330.230 

LATEX MOD. EMULSION TREAT. TON 
TYPE B 

0050 16145 1,846.100 

LATEX MOD. EMULSION TREAT. TON 
TYPE C 

0060 16502 501.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

3.81000 

3.15000 

46.00000 

17,373.60 

287,298.90 

37,148.68 

333.13000 

332.50000 

288.00000 

776,269.52 

613,828.25 

144,288.00 
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Contract ID: C0000121806N01 Counties: ARLINGTON, FAIRFAX, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 901 Project(s): LM9A-96A-F23, N501, PM09(369); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID (1) SLURRY PAVERS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0070 24262 7.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0080 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0090 24282 1,160.000 

FLAGGER SERVICE HR 

0100 54032 201,180.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0110 54034 8,449.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0120 54037 2,466.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

0130 54040 1,304.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0140 54042 5,954.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

Cat Alt Set: 

165.00000 1,155.00 

190,000.00000 190,000.00 

40.00000 46,400.00 

0.88000 177,038.40 

1.11000 9,378.39 

1.36000 3,353.76 

5.52000 7,198.08 

11.34000 67,518.36 

Cat Alt Member: LCC: 



Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 5 

Contract ID: C0000121806N01 Counties: ARLINGTON, FAIRFAX, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 901 Project(s): LM9A-96A-F23, N501, PM09(369); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID (1) SLURRY PAVERS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0150 54105 217,169.000 0.47000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0160 54106 27,947.000 5.20000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0170 54219 2,086.000 72.00000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54400 36.000 375.00000 

PVMT MESSAGE MARK. ONLY EA 

0190 54401 4.000 923.00000 

PVMT MESSAGE MARK. SCHOOL EA 
ZONE 

0200 54402 2.000 949.00000 

NS PAVE. MESSAGE MARKING EA 
PED XING 

0210 54428 373,988.000 0.22000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0220 54430 8,532.000 0.23000 

TEMP. PVMT MRKG, TY. A, 6" LF 

102,069.43 

145,324.40 

150,192.00 

13,500.00 

3,692.00 

1,898.00 

82,277.36 

1,962.36 

Cat Alt Member: LCC: 

http:1,962.36
http:82,277.36
http:1,898.00
http:3,692.00
http:13,500.00
http:150,192.00
http:145,324.40
http:102,069.43
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Contract ID: C0000121806N01 Counties: ARLINGTON, FAIRFAX, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 901 Project(s): LM9A-96A-F23, N501, PM09(369); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID (1) SLURRY PAVERS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 54432 

TEMP. PVMT MRKG, TY. A, 8" 

0240 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0250 54440 

TEMP. PVMT MRKG, TY. A, 24" 

0260 54443 

TEMP. PVMT SYMBOL MRKG 
THRU ARROW TY. A 

0270 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0280 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

0290 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0300 54576 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY A 

4,932.000 

LF 

1,480.000 

LF 

5,722.000 

LF 

2.000 

EA 

89.000 

EA 

2.000 

EA 

264.000 

EA 

8.000 

EA 

Cat Alt Set: 

0.24000 

2.51000 

7.30000 

52.00000 

44.00000 

158.00000 

161.00000 

107.65000 

1,183.68 

3,714.80 

41,770.60 

104.00 

3,916.00 

316.00 

42,504.00 

861.20 

Cat Alt Member: LCC: 

http:42,504.00
http:3,916.00
http:41,770.60
http:3,714.80
http:1,183.68
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Contract ID: C0000121806N01 Counties: ARLINGTON, FAIRFAX, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 901 Project(s): LM9A-96A-F23, N501, PM09(369); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

(1) SLURRY PAVERS, INC. 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0310 54577 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

0320 54589 

PVMT SYMB MRKG LANE 
REDUCTION ARROW TY B, CL I 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

13.000 

EA 

1.000 

EA 

216.70000 

764.65000 

2,817.10 

764.65 

$2,977,116.52 

$2,977,116.52 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,977,116.52 

$2,977,116.52 

$0.00 



Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: C0000121806N01 Counties: ARLINGTON, FAIRFAX, PRINCE WILLIAM 

Letting Date: December 14, 2022 10:00 A.M. District(s): NORTHERN VA. / FAIRFAX 

Call Order: 901 Project(s): LM9A-96A-F23, N501, PM09(369); 

Contract Time: 10/22/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 LATEX MODIFIED - PRIMARY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 S026 SLURRY PAVERS, INC. $2,977,116.52 100.00% 



Date Printed: 01/31/2023 

Tabulation of Bids Page 1 of 12 

Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 338.42 0.05000 1,692.10 

115.00000 28,980.00 45.00000 11,340.00 

94.50000 518,284.31 85.00000 466,181.65 

94.50000 2,166,034.50 87.00000 1,994,127.00 

0.25000 9,875.00 0.50000 19,750.00 

250.00000 111,500.00 150.00000 66,900.00 

1.60000 490,577.23 2.85000 873,840.69 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 33,842.000 0.10000 3,384.20 

TACK COAT GAL 

0020 16242 252.000 45.00000 11,340.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 5,484.490 88.50000 485,377.37 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16340 22,921.000 89.25000 2,045,699.25 

ASPHALT CONC. TY. SM-9.5D TON 

0050 16368 39,500.000 0.10000 3,950.00 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16502 446.000 79.00000 35,234.00 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0070 16522 306,610.770 1.75000 536,568.85 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID (2) SUPERIOR PAVING (3) CHEMUNG CONTRACTING(1) JULIUS BRANSCOME, INC. 
CORPORATION CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0090 24265 

NS MAINTENANCE OF TRAFFIC 
MOT 

0100 24282 

FLAGGER SERVICE 

0110 51615 

14/1 ENCLOSED COND. CABLE 

0120 51912 

LOOP SAW CUT 3/8" 

0130 51913 

LOOP SAWCUT 5/8" 

30.000 

DAY 

(1) 

LS 

1,847.000 

HR 

27,463.000 

LF 

9,108.000 

LF 

2,071.000 

LF 

0140 54032 212,985.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0150 54034 5,422.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

Cat Alt Set: 

100.00000 3,000.00 

50,000.00000 50,000.00 

35.00000 64,645.00 

0.39000 10,710.57 

11.28000 102,738.24 

23.38000 48,419.98 

0.81000 172,517.85 

1.08000 5,855.76 

Cat Alt Member: LCC: 

1.00000 30.00 50.00000 1,500.00 

85,000.00000 85,000.00 150,000.00000 150,000.00 

30.00000 

0.35000 

10.25000 

21.25000 

0.77000 

55,410.00 

9,612.05 

93,357.00 

44,008.75 

163,998.45 

40.00000 

0.35000 

10.25000 

21.25000 

0.77000 

73,880.00 

9,612.05 

93,357.00 

44,008.75 

163,998.45 

1.03000 5,584.66 1.03000 5,584.66 

http:5,855.76
http:172,517.85
http:48,419.98
http:102,738.24
http:10,710.57
http:64,645.00
http:50,000.00
http:3,000.00
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 54040 2,992.000 2.40000 7,180.80 

TYPE B CLASS I PVMT LINE MRKG 
12" 

LF 

0170 54042 3,935.000 12.21000 48,046.35 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

0180 54400 12.000 335.66000 4,027.92 

PVMT MESSAGE MARK. ONLY EA 

0190 54401 6.000 808.96000 4,853.76 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

EA 

0200 54404 4.000 846.81000 3,387.24 

PVMT MESSAGE MARK. R/R
CROSSING 

EA 

0210 54428 205,528.000 0.24000 49,326.72 

TEMP. PVMT MRKG, TY. A, 4" LF 

0220 54430 3,749.000 0.26000 974.74 

TEMP. PVMT MRKG, TY. A, 6" LF 

0230 54436 1,650.000 3.17000 5,230.50 

TEMP. PVMT MRKG, TY. A, 12" LF 

2.29000 6,851.68 2.29000 6,851.68 

11.63000 45,764.05 11.63000 45,764.05 

319.68000 3,836.16 319.68000 3,836.16 

770.44000 4,622.64 770.44000 4,622.64 

806.49000 3,225.96 806.49000 3,225.96 

0.23000 47,271.44 0.23000 47,271.44 

0.25000 937.25 0.25000 937.25 

3.02000 4,983.00 3.02000 4,983.00 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) JULIUS BRANSCOME, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Cat Alt Member: LCC: 

10.15000 15,712.20 10.15000 15,712.20 

62.45000 62.45 62.45000 62.45 

65.64000 2,822.52 65.64000 2,822.52 

135.19000 540.76 135.19000 540.76 

138.44000 27,688.00 138.44000 27,688.00 

90.81000 272.43 90.81000 272.43 

187.25000 1,498.00 187.28000 1,498.24 

8.00000 1,848.00 8.00000 1,848.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0240 54440 1,548.000 10.66000 16,501.68 

LF TEMP. PVMT MRKG, TY. A, 24" 

0250 54443 1.000 65.57000 65.57 

TEMP. PVMT SYMBOL MRKG EA 
THRU ARROW TY. A 

0260 54457 43.000 68.92000 2,963.56 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0270 54571 4.000 141.95000 567.80 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0280 54574 200.000 145.36000 29,072.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0290 54576 3.000 95.35000 286.05 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0300 54577 8.000 196.64000 1,573.12 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0310 56022 231.000 8.80000 2,032.80 

1" METAL CONDUIT LF 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Quantity and Units Alt Set / Alt Member 

Section Totals: 

Unit Price Ext Amount 

$3,755,531.68 

Unit Price Ext Amount 

$3,950,526.91 

Unit Price Ext Amount 

$4,143,709.13 

Life Cycle Costs: 

Section Total with LCC: $3,755,531.68 $3,950,526.91 $4,143,709.13 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) SUPERIOR PAVING
CORPORATION 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0320 00306 1.000 35.00000 35.00 115.00000 115.00 50.00000 50.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $35.00 $115.00 $50.00 

Section Total with LCC: $35.00 $115.00 $50.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$3,755,566.68 

$3,755,566.68 

$0.00 

$3,950,641.91 

$3,950,641.91 

$0.00 

$4,143,759.13 

4,143,759.13 

$0.00 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(4) ARTHUR CONSTRUCTION
CO., INC. 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

0.01000 338.42 

100.00000 25,200.00 

100.00000 548,449.00 

105.00000 2,406,705.00 

0.20000 7,900.00 

160.00000 71,360.00 

2.10000 643,882.62 

0.01000 0.30 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 33,842.000 0.01000 338.42 

TACK COAT GAL 

0020 16242 252.000 50.00000 12,600.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 5,484.490 95.00000 521,026.55 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16340 22,921.000 95.00000 2,177,495.00 

ASPHALT CONC. TY. SM-9.5D TON 

0050 16368 39,500.000 0.25000 9,875.00 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0060 16502 446.000 90.00000 40,140.00 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0070 16522 306,610.770 1.80000 551,899.39 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0080 24262 30.000 300.00000 9,000.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID (4) ARTHUR CONSTRUCTION (5) EUROVIA ATLANTIC
CO., INC. COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0100 24282 1,847.000 

FLAGGER SERVICE HR 

0110 51615 27,463.000 

14/1 ENCLOSED COND. CABLE LF 

0120 51912 9,108.000 

LOOP SAW CUT 3/8" LF 

0130 51913 2,071.000 

LOOP SAWCUT 5/8" LF 

0140 54032 212,985.000 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0150 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0160 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

LF 

5,422.000 

LF 

2,992.000 

LF 

Cat Alt Set: 

125,000.00000 125,000.00 

30.00000 55,410.00 

1.70000 46,687.10 

20.50000 186,714.00 

51.50000 106,656.50 

0.85000 181,037.25 

1.13000 6,126.86 

2.50000 7,480.00 

Cat Alt Member: LCC: 

103,000.00000 103,000.00 

35.00000 

0.35000 

10.30000 

21.30000 

0.80000 

64,645.00 

9,612.05 

93,812.40 

44,112.30 

170,388.00 

1.05000 5,693.10 

2.35000 7,031.20 

http:7,480.00
http:6,126.86
http:181,037.25
http:106,656.50
http:186,714.00
http:46,687.10
http:55,410.00
http:125,000.00
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID (4) ARTHUR CONSTRUCTION (5) EUROVIA ATLANTIC
CO., INC. COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0170 54042 3,935.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0180 54400 

PVMT MESSAGE MARK. ONLY 

0190 54401 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

0200 54404 

PVMT MESSAGE MARK. R/R
CROSSING 

0210 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0220 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0230 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0240 54440 

TEMP. PVMT MRKG, TY. A, 24" 

12.000 

EA 

6.000 

EA 

4.000 

EA 

205,528.000 

LF 

3,749.000 

LF 

1,650.000 

LF 

1,548.000 

LF 

Cat Alt Set: 

12.80000 50,368.00 

350.00000 4,200.00 

850.00000 5,100.00 

890.00000 3,560.00 

0.23000 47,271.44 

0.25000 937.25 

3.02000 4,983.00 

10.15000 15,712.20 

Cat Alt Member: LCC: 

11.75000 46,236.25 

325.00000 3,900.00 

825.00000 4,950.00 

900.00000 3,600.00 

0.20000 41,105.60 

0.25000 937.25 

3.00000 4,950.00 

10.00000 15,480.00 

http:15,480.00
http:4,950.00
http:41,105.60
http:3,600.00
http:4,950.00
http:3,900.00
http:46,236.25
http:15,712.20
http:4,983.00
http:47,271.44
http:3,560.00
http:5,100.00
http:4,200.00
http:50,368.00
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(4) ARTHUR CONSTRUCTION
CO., INC. 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0250 54443 1.000 

TEMP. PVMT SYMBOL MRKG EA 
THRU ARROW TY. A 

0260 54457 43.000 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0270 54571 4.000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0280 54574 200.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0290 54576 3.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0300 54577 8.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0310 56022 231.000 

1" METAL CONDUIT LF 

75.00000 75.00 62.00000 62.00 

72.00000 3,096.00 65.00000 2,795.00 

150.00000 600.00 135.00000 540.00 

152.00000 30,400.00 140.00000 28,000.00 

100.00000 300.00 91.00000 273.00 

205.00000 1,640.00 187.50000 1,500.00 

15.00000 3,465.00 8.25000 1,905.75 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID 

Item Description 

(4) ARTHUR CONSTRUCTION
CO., INC. 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$4,209,193.96 

$4,209,193.96 

Unit Price Ext Amount 

$4,358,364.24 

$4,358,364.24 

Unit Price Ext Amount 
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Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / MANASSAS 

Call Order: 909 Project(s): PM9Q-076-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Line No / Item ID (4) ARTHUR CONSTRUCTION (5) EUROVIA ATLANTIC
CO., INC. COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0320 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

100.00000 100.00 

$100.00 

$100.00 

95.00000 95.00 

$95.00 

$95.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$4,209,293.96 

$4,209,293.96 

$0.00 

$4,358,459.24 

$4,358,459.24 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000121718N01 Counties: PRINCE WILLIAM 

Letting Date: December 14, 2022 10:00 A.M. 

909 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / MANASSAS District(s): 

PM9Q-076-F23, N501, PM09(370); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX -  SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B042 JULIUS BRANSCOME, INC. $3,755,566.68 100.00% 

2 S066 SUPERIOR PAVING CORPORATION $3,950,641.91 105.19% 

3 C224 CHEMUNG CONTRACTING CORPORATION $4,143,759.13 110.34% 

4 A477 ARTHUR CONSTRUCTION CO., INC. $4,209,293.96 112.08% 

5 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$4,358,459.24 116.05% 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) JULIUS BRANSCOME, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16335 

ASPHALT CONC. TY. SM-9.5A 

0040 16340 

ASPHALT CONC. TY. SM-9.5D 

0050 16365 

ASPHALT CONC. TY. IM-19.0A 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16502 

SURF. PREPARATION & 
RESTORATION TYPE II 

47,031.000 

GAL 

178.000 

TON 

28,044.060 

TON 

10,400.760 

TON 

9,047.290 

TON 

33,200.000 

LF 

2,259.000 

TON 

0.01000 470.31 0.01000 470.31 0.01000 470.31 

100.00000 17,800.00 50.00000 8,900.00 45.00000 8,010.00 

86.00000 2,411,789.16 90.00000 2,523,965.40 92.00000 2,580,053.52 

83.50000 868,463.46 92.00000 956,869.92 92.00000 956,869.92 

81.00000 732,830.49 82.00000 741,877.78 89.00000 805,208.81 

0.01000 332.00 0.10000 3,320.00 0.01000 332.00 

85.00000 192,015.00 80.00000 180,720.00 85.00000 192,015.00 

http:IM-19.0A
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) JULIUS BRANSCOME, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 16522 352,884.400 1.68000 592,845.79 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

SY 

0090 16523 54,941.330 2.25000 123,617.99 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

SY 

0100 24262 25.000 25.00000 625.00 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

DAY 

0110 24265 (1) 65,000.00000 65,000.00 

NS MAINTENANCE OF TRAFFIC 
MOT 

LS 

0120 24282 3,851.000 34.50000 132,859.50 

FLAGGER SERVICE HR 

0130 24330 2.000 7,500.00000 15,000.00 

NS TRAFFIC CONTROL SPEED 
HUMP (FOLLOW THE STANDARD
TYPICAL) 

EA 

0140 51615 13,623.000 0.35000 4,768.05 

14/1 ENCLOSED COND. CABLE LF 

0150 51912 4,554.000 10.75000 48,955.50 

LOOP SAW CUT 3/8" LF 

1.75000 617,547.70 1.65000 582,259.26 

2.15000 118,123.86 2.55000 140,100.39 

100.00000 2,500.00 250.00000 6,250.00 

50,000.00000 50,000.00 150,000.00000 150,000.00 

33.00000 127,083.00 28.50000 109,753.50 

8,000.00000 16,000.00 9,750.00000 19,500.00 

0.39000 5,312.97 2.20000 29,970.60 

11.83000 53,873.82 13.75000 62,617.50 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) JULIUS BRANSCOME, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 51913 1,037.000 21.75000 22,554.75 

LOOP SAWCUT 5/8" LF 

0170 54032 102,709.000 1.06000 108,871.54 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0180 54034 21,220.000 2.10000 44,562.00 

TYPE B CLASS I PVMT LINE MRKG 
6" 

LF 

0190 54042 2,046.000 8.80000 18,004.80 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

0200 54400 11.000 500.00000 5,500.00 

PVMT MESSAGE MARK. ONLY EA 

0210 54428 59,337.000 0.32000 18,987.84 

TEMP. PVMT MRKG, TY. A, 4" LF 

0220 54430 1,917.000 0.50000 958.50 

TEMP. PVMT MRKG, TY. A, 6" LF 

0230 54440 886.000 4.00000 3,544.00 

TEMP. PVMT MRKG, TY. A, 24" LF 

23.93000 24,815.41 40.00000 41,480.00 

1.11000 114,006.99 1.28000 131,467.52 

2.21000 46,896.20 2.35000 49,867.00 

9.24000 18,905.04 10.00000 20,460.00 

525.00000 5,775.00 550.00000 6,050.00 

0.34000 20,174.58 0.32000 18,987.84 

0.53000 1,016.01 0.50000 958.50 

4.20000 3,721.20 4.00000 3,544.00 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) JULIUS BRANSCOME, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Cat Alt Member: LCC: 

89.25000 1,517.25 95.00000 1,615.00 

147.00000 147.00 155.00000 155.00 

147.00000 18,669.00 150.00000 19,050.00 

131.25000 393.75 140.00000 420.00 

231.00000 2,772.00 240.00000 2,880.00 

147.00000 7,350.00 150.00000 7,500.00 

304.50000 15,225.00 315.00000 15,750.00 

8.80000 1,029.60 15.00000 1,755.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0240 54457 17.000 85.00000 1,445.00 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0250 54571 1.000 140.00000 140.00 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0260 54574 127.000 140.00000 17,780.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0270 54576 3.000 125.00000 375.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0280 54577 12.000 220.00000 2,640.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0290 54651 50.000 140.00000 7,000.00 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0300 54659 50.000 290.00000 14,500.00 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0310 56022 117.000 8.00000 936.00 

1" METAL CONDUIT LF 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) JULIUS BRANSCOME, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Quantity and Units Alt Set / Alt Member 

Section Totals: 

Unit Price Unit Price Ext Amount 

$5,475,171.68 

Ext Amount Unit Price 

$5,688,978.79 

Ext Amount 

$5,965,350.67 

Life Cycle Costs: 

Section Total with LCC: $5,475,171.68 $5,688,978.79 $5,965,350.67 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) JULIUS BRANSCOME, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0320 00306 1.000 100.00000 100.00 35.00000 35.00 50.00000 50.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $100.00 $35.00 $50.00 

Section Total with LCC: $100.00 $35.00 $50.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$5,475,271.68 

$5,475,271.68 

$0.00 

$5,689,013.79 

$5,689,013.79 

$0.00 

$5,965,400.67 

5,965,400.67 

$0.00 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) CHEMUNG CONTRACTING
CORPORATION 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

0.01000 470.31 

100.00000 17,800.00 

107.00000 3,000,714.42 

102.00000 1,060,877.52 

96.00000 868,539.84 

0.20000 6,640.00 

135.00000 304,965.00 

2.30000 811,634.12 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 47,031.000 0.05000 2,351.55 

TACK COAT GAL 

0020 16242 178.000 45.00000 8,010.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 28,044.060 85.00000 2,383,745.10 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16340 10,400.760 87.00000 904,866.12 

ASPHALT CONC. TY. SM-9.5D TON 

0050 16365 9,047.290 85.00000 769,019.65 

ASPHALT CONC. TY. IM-19.0A TON 

0060 16368 33,200.000 0.50000 16,600.00 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0070 16502 2,259.000 105.00000 237,195.00 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0080 16522 352,884.400 2.90000 1,023,364.76 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) CHEMUNG CONTRACTING
CORPORATION 

Unit Price Ext Amount Unit Price 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Cat Alt Member: LCC: 

5.00000 274,706.65 

Ext Amount 

0.01000 0.25 

122,000.00000 122,000.00 

35.00000 134,785.00 

7,300.00000 14,600.00 

0.35000 4,768.05 

10.75000 48,955.50 

21.75000 22,554.75 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0090 16523 54,941.330 5.00000 274,706.65 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0100 24262 25.000 50.00000 1,250.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0110 24265 (1) 150,000.00000 150,000.00 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0120 24282 3,851.000 35.00000 134,785.00 

FLAGGER SERVICE HR 

0130 24330 2.000 7,000.00000 14,000.00 

NS TRAFFIC CONTROL SPEED EA 
HUMP (FOLLOW THE STANDARD
TYPICAL) 

0140 51615 13,623.000 0.35000 4,768.05 

LF 14/1 ENCLOSED COND. CABLE 

0150 51912 4,554.000 10.75000 48,955.50 

LOOP SAW CUT 3/8" LF 

0160 51913 1,037.000 21.75000 22,554.75 

LOOP SAWCUT 5/8" LF 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) CHEMUNG CONTRACTING
CORPORATION 

Unit Price Ext Amount Unit Price 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Cat Alt Member: LCC: 

1.10000 112,979.90 

Ext Amount 

2.15000 45,623.00 

8.90000 18,209.40 

505.00000 5,555.00 

0.35000 20,767.95 

0.50000 958.50 

4.00000 3,544.00 

85.00000 1,445.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0170 54032 102,709.000 1.18000 121,196.62 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0180 54034 21,220.000 2.20000 46,684.00 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0190 54042 2,046.000 9.00000 18,414.00 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0200 54400 11.000 500.00000 5,500.00 

PVMT MESSAGE MARK. ONLY EA 

0210 54428 59,337.000 0.32000 18,987.84 

LF TEMP. PVMT MRKG, TY. A, 4" 

0220 54430 1,917.000 0.50000 958.50 

LF TEMP. PVMT MRKG, TY. A, 6" 

0230 54440 886.000 4.00000 3,544.00 

LF TEMP. PVMT MRKG, TY. A, 24" 

0240 54457 17.000 85.00000 1,445.00 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) CHEMUNG CONTRACTING
CORPORATION 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0250 54571 1.000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0260 54574 127.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0270 54576 3.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0280 54577 12.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0290 54651 50.000 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0300 54659 50.000 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0310 56022 117.000 

1" METAL CONDUIT LF 

140.00000 140.00 145.00000 145.00 

140.00000 17,780.00 150.00000 19,050.00 

125.00000 375.00 130.00000 390.00 

220.00000 2,640.00 230.00000 2,760.00 

140.00000 7,000.00 150.00000 7,500.00 

290.00000 14,500.00 300.00000 15,000.00 

8.00000 936.00 8.00000 936.00 



Date Printed: 01/31/2023 

Tabulation of Bids Page 11 of 12 

Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) CHEMUNG CONTRACTING
CORPORATION 

(5) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$6,256,273.09 

$6,256,273.09 

Unit Price Ext Amount 

$6,948,875.16 

$6,948,875.16 

Unit Price Ext Amount 
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Contract ID: C0000121722N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 915 Project(s): PM9M-96A-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) CHEMUNG CONTRACTING (5) EUROVIA ATLANTIC
CORPORATION COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0320 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

50.00000 50.00 

$50.00 

$50.00 

95.00000 95.00 

$95.00 

$95.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$6,256,323.09 

$6,256,323.09 

$0.00 

$6,948,970.16 

$6,948,970.16 

$0.00 
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Contract ID: 

Letting Date: 

C0000121722N01 

December 14, 2022 10:00 A.M. 

915 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / DISTRICTWIDE OR OFFICE District(s): 

LOUDOUN, PRINCE WILLIAM Counties: 

PM9M-96A-F23, N501, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $5,475,271.68 100.00% 

2 B042 JULIUS BRANSCOME, INC. $5,689,013.79 103.90% 

3 A477 ARTHUR CONSTRUCTION CO., INC. $5,965,400.67 108.95% 

4 C224 CHEMUNG CONTRACTING CORPORATION $6,256,323.09 114.27% 

5 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$6,948,970.16 126.92% 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ARTHUR CONSTRUCTION
CO., INC. 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Cat Alt Member: LCC: 

0.01000 340.34 0.01000 340.34 

150.00000 5,250.00 350.00000 12,250.00 

97.00000 2,634,469.56 115.00000 3,123,340.20 

97.00000 448,936.37 116.00000 536,872.36 

95.00000 118,750.00 150.00000 187,500.00 

1.85000 613,085.25 2.05000 679,364.73 

300.00000 12,000.00 0.01000 0.40 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 34,034.000 0.01000 340.34 

TACK COAT GAL 

0020 16242 35.000 65.00000 2,275.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16340 27,159.480 119.39000 3,242,570.32 

ASPHALT CONC. TY. SM-9.5D TON 

0040 16355 4,628.210 116.14000 537,520.31 

ASPHALT CONC. TY. SM-12.5D TON 

0050 16502 1,250.000 67.00000 83,750.00 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0060 16522 331,397.430 0.15000 49,709.61 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 40.000 0.01000 0.40 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 24265 (1) 20,128.98000 20,128.98 

NS MAINTENANCE OF TRAFFIC 
MOT 

LS 

0090 24282 1,860.000 32.38000 60,226.80 

FLAGGER SERVICE HR 

0100 51615 43,339.000 0.35000 15,168.65 

14/1 ENCLOSED COND. CABLE LF 

0110 51700 8,100.000 0.80000 6,480.00 

14/2 CONDUCTOR CABLE
SHIELDED 

LF 

0120 51912 13,950.000 11.00000 153,450.00 

LOOP SAW CUT 3/8" LF 

0130 51913 3,671.000 22.00000 80,762.00 

LOOP SAWCUT 5/8" LF 

0140 54032 189,898.000 0.90000 170,908.20 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0150 54034 78,800.000 1.17000 92,196.00 

TYPE B CLASS I PVMT LINE MRKG 
6" 

LF 

125,000.00000 125,000.00 154,000.00000 154,000.00 

29.00000 53,940.00 35.00000 65,100.00 

0.86000 37,271.54 0.35000 15,168.65 

2.30000 18,630.00 0.80000 6,480.00 

7.75000 108,112.50 11.00000 153,450.00 

55.00000 201,905.00 22.00000 80,762.00 

1.00000 189,898.00 0.90000 170,908.20 

1.30000 102,440.00 1.20000 94,560.00 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 54037 1,820.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

0170 54040 4,030.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0180 54042 9,282.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0190 54400 15.000 

PVMT MESSAGE MARK. ONLY EA 

0200 54401 8.000 

PVMT MESSAGE MARK. SCHOOL EA 
ZONE 

0210 54402 27.000 

NS PAVE. MESSAGE MARKING EA 
BICYCLE DETECTOR SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

0220 54402 2.000 

NS PAVE. MESSAGE MARKING EA 
STOP AHEAD 

1.62000 

2.08000 

10.17000 

339.63000 

820.30000 

175.93000 

2,948.40 

8,382.40 

94,397.94 

5,094.45 

6,562.40 

4,750.11 

1.80000 

2.30000 

11.20000 

375.00000 

900.00000 

193.00000 

3,276.00 

9,269.00 

103,958.40 

5,625.00 

7,200.00 

5,211.00 

1.65000 

2.10000 

10.00000 

375.00000 

875.00000 

200.00000 

3,003.00 

8,463.00 

92,820.00 

5,625.00 

7,000.00 

5,400.00 

694.97000 1,389.94 765.00000 1,530.00 725.00000 1,450.00 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0230 54428 

TEMP. PVMT MRKG, TY. A, 4" 

183,088.000 

LF 

0.16000 29,294.08 

0240 54430 

TEMP. PVMT MRKG, TY. A, 6" 

6,310.000 

LF 

0.17000 1,072.70 

0250 54432 

TEMP. PVMT MRKG, TY. A, 8" 

1,010.000 

LF 

0.21000 212.10 

0260 54436 

TEMP. PVMT MRKG, TY. A, 12" 

100.000 

LF 

2.46000 246.00 

0270 54440 

TEMP. PVMT MRKG, TY. A, 24" 

2,307.000 

LF 

7.16000 16,518.12 

0280 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

67.000 

EA 

0290 54570 

PVMT SYMB MRKG THRU ARROW 
TY A 

1.000 

EA 

0300 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

1.000 

EA 

1.00000 67.00 

1.00000 1.00 

143.26000 143.26 

0.16000 29,294.08 0.15000 27,463.20 

0.17000 1,072.70 0.18000 1,135.80 

0.21000 212.10 0.20000 202.00 

2.46000 246.00 2.45000 245.00 

7.16000 16,518.12 7.00000 16,149.00 

85.00000 5,695.00 1.00000 67.00 

85.00000 85.00 1.00000 1.00 

150.00000 150.00 145.00000 145.00 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0310 54574 206.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0320 54576 22.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0330 54577 25.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0340 54589 5.000 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 

0350 54651 81.000 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0360 54659 101.000 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0370 56022 411.000 

1" METAL CONDUIT LF 

126.12000 25,980.72 140.00000 28,840.00 135.00000 27,810.00 

98.54000 2,167.88 110.00000 2,420.00 105.00000 2,310.00 

197.50000 4,937.50 218.00000 5,450.00 205.00000 5,125.00 

680.63000 3,403.15 750.00000 3,750.00 695.00000 3,475.00 

184.66000 14,957.46 203.00000 16,443.00 205.00000 16,605.00 

279.28000 28,207.28 280.00000 28,280.00 315.00000 31,815.00 

8.50000 3,493.50 15.00000 6,165.00 8.50000 3,493.50 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION (3) EUROVIA ATLANTIC

Item Description CO., INC. COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $4,769,714.00 $4,950,718.96 $5,539,899.38 

Life Cycle Costs: 

Section Total with LCC: $4,769,714.00 $4,950,718.96 $5,539,899.38 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION (3) EUROVIA ATLANTIC

Item Description CO., INC. COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0380 00306 1.000 63.00000 63.00 100.00000 100.00 345.00000 345.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Life Cycle Costs: 

Section Totals: $63.00 $100.00 $345.00 

Section Total with LCC: $63.00 $100.00 $345.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$4,769,777.00 

$4,769,777.00 

$0.00 

$4,950,818.96 

$4,950,818.96 

$0.00 

$5,540,244.38 

5,540,244.38 

$0.00 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) SUPERIOR PAVING

Item Description CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 34,034.000 

TACK COAT GAL 

0020 16242 35.000 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16340 27,159.480 

ASPHALT CONC. TY. SM-9.5D TON 

0040 16355 4,628.210 

ASPHALT CONC. TY. SM-12.5D TON 

0050 16502 1,250.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0060 16522 331,397.430 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 40.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0080 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

Cat Alt Set: 

0.01000 340.34 

750.00000 26,250.00 

117.00000 3,177,659.16 

115.00000 532,244.15 

150.00000 187,500.00 

2.50000 828,493.58 

1.00000 40.00 

75,000.00000 75,000.00 

Cat Alt Member: LCC: 

http:SM-12.5D
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) SUPERIOR PAVING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 24282 1,860.000 

FLAGGER SERVICE HR 

0100 51615 43,339.000 

14/1 ENCLOSED COND. CABLE LF 

0110 51700 8,100.000 

14/2 CONDUCTOR CABLE LF 
SHIELDED 

0120 51912 13,950.000 

LOOP SAW CUT 3/8" LF 

0130 51913 3,671.000 

LOOP SAWCUT 5/8" LF 

0140 54032 189,898.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0150 54034 78,800.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0160 54037 1,820.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

Cat Alt Set: 

30.00000 55,800.00 

0.35000 15,168.65 

0.80000 6,480.00 

11.00000 153,450.00 

22.00000 80,762.00 

0.90000 170,908.20 

1.17000 92,196.00 

1.62000 2,948.40 

Cat Alt Member: LCC: 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) SUPERIOR PAVING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0170 54040 4,030.000 

TYPE B CLASS I PVMT LINE MRKG 
12" 

LF 

0180 54042 9,282.000 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

0190 54400 15.000 

PVMT MESSAGE MARK. ONLY EA 

0200 54401 8.000 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

EA 

0210 54402 27.000 

NS PAVE. MESSAGE MARKING 
BICYCLE DETECTOR SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

EA 

0220 54402 2.000 

NS PAVE. MESSAGE MARKING EA 
STOP AHEAD 

0230 54428 183,088.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

Cat Alt Set: Cat Alt Member: LCC: 

2.08000 

10.17000 

339.63000 

820.30000 

175.93000 

8,382.40 

94,397.94 

5,094.45 

6,562.40 

4,750.11 

694.97000 

0.16000 

1,389.94 

29,294.08 



Date Printed: 01/31/2023 

Tabulation of Bids Page 11 of 13 

Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) SUPERIOR PAVING
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0240 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0250 54432 

TEMP. PVMT MRKG, TY. A, 8" 

0260 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0270 54440 

TEMP. PVMT MRKG, TY. A, 24" 

0280 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0290 54570 

PVMT SYMB MRKG THRU ARROW 
TY A 

0300 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

0310 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

6,310.000 

LF 

1,010.000 

LF 

100.000 

LF 

2,307.000 

LF 

67.000 

EA 

1.000 

EA 

1.000 

EA 

206.000 

EA 

Cat Alt Set: 

0.17000 

0.21000 

2.46000 

7.16000 

1.00000 

1.00000 

143.26000 

126.12000 

1,072.70 

212.10 

246.00 

16,518.12 

67.00 

1.00 

143.26 

25,980.72 

Cat Alt Member: LCC: 

http:25,980.72
http:16,518.12
http:1,072.70
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0320 54576 22.000 98.54000 2,167.88 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0330 54577 25.000 197.50000 4,937.50 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0340 54589 5.000 680.63000 3,403.15 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 

0350 54651 81.000 184.66000 14,957.46 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0360 54659 101.000 279.28000 28,207.28 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0370 56022 411.000 8.50000 3,493.50 

1" METAL CONDUIT LF 

Section Totals: $5,656,519.47 

Life Cycle Costs: 

Section Total with LCC: $5,656,519.47 
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Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 916 Project(s): PM9X-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) SUPERIOR PAVING
CORPORATION Item Description 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0380 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

750.00000 750.00 

$750.00 

$750.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$5,657,269.47 

$5,657,269.47 

$0.00 
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Date Printed: 01/31/2023 

Contract ID: C0000121814N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 10:00 A.M. 

916 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / FAIRFAX District(s): 

PM9X-029-F23, N501, PM09(370); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $4,769,777.00 100.00% 

2 A477 ARTHUR CONSTRUCTION CO., INC. $4,950,818.96 103.80% 

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$5,540,244.38 116.15% 

4 S066 SUPERIOR PAVING CORPORATION $5,657,269.47 118.61% 
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16335 

ASPHALT CONC. TY. SM-9.5A 

0040 16340 

ASPHALT CONC. TY. SM-9.5D 

0050 16365 

ASPHALT CONC. TY. IM-19.0A 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16502 

SURF. PREPARATION & 
RESTORATION TYPE II 

62,367.000 

GAL 

3.000 

TON 

1,112.470 

TON 

29,385.130 

TON 

4,951.970 

TON 

22,054.000 

LF 

188.000 

TON 

0.01000 623.67 0.01000 623.67 0.01000 623.67 

1,500.00000 4,500.00 100.00000 300.00 250.00000 750.00 

96.00000 106,797.12 100.00000 111,247.00 93.00000 103,459.71 

89.00000 2,615,276.57 110.69000 3,252,640.04 93.00000 2,732,817.09 

81.50000 403,585.56 101.43000 502,278.32 90.00000 445,677.30 

0.01000 220.54 0.01000 220.54 0.25000 5,513.50 

130.00000 24,440.00 110.00000 20,680.00 90.00000 16,920.00 

http:IM-19.0A
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (3) ARTHUR CONSTRUCTION(2) ALLAN MYERS VA, INC. 
CORPORATION CO., INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 16522 290,442.940 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 16523 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

0100 24265 

NS MAINTENANCE OF TRAFFIC 
MOT 

0110 24282 

FLAGGER SERVICE 

0120 51615 

14/1 ENCLOSED COND. CABLE 

0130 51700 

14/2 CONDUCTOR CABLE
SHIELDED 

0140 51912 

LOOP SAW CUT 3/8" 

0150 51913 

LOOP SAWCUT 5/8" 

40,374.400 

SY 

(1) 

LS 

1,519.000 

HR 

47,204.000 

LF 

900.000 

LF 

15,597.000 

LF 

3,602.000 

LF 

Cat Alt Set: 

1.90000 551,841.59 

3.00000 121,123.20 

85,000.00000 85,000.00 

50.00000 75,950.00 

0.35000 16,521.40 

1.00000 900.00 

11.00000 171,567.00 

21.75000 78,343.50 

Cat Alt Member: LCC: 

0.15000 43,566.44 1.75000 508,275.15 

0.30000 12,112.32 2.65000 106,992.16 

21,059.03000 21,059.03 125,000.00000 125,000.00 

30.51000 46,344.69 30.00000 45,570.00 

0.35000 16,521.40 1.65000 77,886.60 

1.00000 900.00 2.20000 1,980.00 

11.00000 171,567.00 11.25000 175,466.25 

21.75000 78,343.50 43.15000 155,426.30 

http:78,343.50
http:171,567.00
http:16,521.40
http:75,950.00
http:85,000.00
http:121,123.20
http:551,841.59
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (3) ARTHUR CONSTRUCTION(2) ALLAN MYERS VA, INC. 
CORPORATION CO., INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 54032 176,445.000 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0170 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0180 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0190 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0200 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0210 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0220 54400 

PVMT MESSAGE MARK. ONLY 

0230 54401 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

LF 

44,146.000 

LF 

2,868.000 

LF 

2,547.000 

LF 

4,968.000 

LF 

435.000 

EA 

30.000 

EA 

6.000 

EA 

Cat Alt Set: 

0.87000 153,507.15 

1.15000 50,767.90 

1.38000 3,957.84 

2.24000 5,705.28 

9.52000 47,295.36 

41.29000 17,961.15 

407.37000 12,221.10 

984.36000 5,906.16 

Cat Alt Member: LCC: 

0.87000 153,507.15 0.97000 171,151.65 

1.15000 50,767.90 1.25000 55,182.50 

1.38000 3,957.84 1.50000 4,302.00 

2.24000 5,705.28 2.50000 6,367.50 

9.52000 47,295.36 10.50000 52,164.00 

41.29000 17,961.15 45.50000 19,792.50 

407.37000 12,221.10 450.00000 13,500.00 

984.36000 5,906.16 1,100.00000 6,600.00 

http:5,906.16
http:12,221.10
http:17,961.15
http:47,295.36
http:5,705.28
http:3,957.84
http:50,767.90
http:153,507.15
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Cat Alt Member: LCC: 

173.71000 521.13 191.00000 573.00 

0.16000 19,247.20 0.16000 19,247.20 

0.17000 1,031.22 0.17000 1,031.22 

2.46000 1,259.52 2.46000 1,259.52 

7.16000 18,007.40 7.16000 18,007.40 

53.12000 3,187.20 58.50000 3,510.00 

151.35000 31,480.80 167.00000 34,736.00 

98.54000 197.08 110.00000 220.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0240 54402 3.000 173.71000 521.13 

NS PAVE. MESSAGE MARKING EA 
BICYCLE DETECTOR SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

0250 54428 120,295.000 0.16000 19,247.20 

LF TEMP. PVMT MRKG, TY. A, 4" 

0260 54430 6,066.000 0.17000 1,031.22 

LF TEMP. PVMT MRKG, TY. A, 6" 

0270 54436 512.000 2.46000 1,259.52 

LF TEMP. PVMT MRKG, TY. A, 12" 

0280 54440 2,515.000 7.16000 18,007.40 

LF TEMP. PVMT MRKG, TY. A, 24" 

0290 54457 60.000 53.12000 3,187.20 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0300 54574 208.000 151.35000 31,480.80 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0310 54576 2.000 98.54000 197.08 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (3) ARTHUR CONSTRUCTION(2) ALLAN MYERS VA, INC. 
CORPORATION CO., INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Member: LCC: 

197.50000 2,765.00 217.00000 3,038.00 

184.66000 11,448.92 203.00000 12,586.00 

279.28000 17,594.64 307.00000 19,341.00 

8.00000 3,216.00 

$4,685,682.00 

$4,685,682.00 

15.00000 6,030.00 

$4,950,997.22 

$4,950,997.22 

Cat Alt Set: 

197.50000 2,765.00 

184.66000 11,448.92 

279.28000 17,594.64 

8.00000 3,216.00 

$4,663,968.20 

$4,663,968.20 

0320 54577 14.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0330 54651 62.000 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0340 54659 63.000 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0350 56022 402.000 

1" METAL CONDUIT LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

http:4,663,968.20
http:4,663,968.20
http:3,216.00
http:17,594.64
http:11,448.92
http:2,765.00
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0360 00306 1.000 1,500.00000 1,500.00 95.00000 95.00 100.00000 100.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $1,500.00 $95.00 $100.00 

Section Total with LCC: $1,500.00 $95.00 $100.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$4,665,468.20 

$4,665,468.20 

$0.00 

$4,685,777.00 

$4,685,777.00 

$0.00 

$4,951,097.22 

4,951,097.22 

$0.00 
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 62,367.000 

TACK COAT GAL 

0020 16242 3.000 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 1,112.470 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16340 29,385.130 

ASPHALT CONC. TY. SM-9.5D TON 

0050 16365 4,951.970 

ASPHALT CONC. TY. IM-19.0A TON 

0060 16368 22,054.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0070 16502 188.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0080 16522 290,442.940 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

Cat Alt Set: 

0.01000 623.67 

1,500.00000 4,500.00 

100.00000 111,247.00 

106.00000 3,114,823.78 

95.25000 471,675.14 

0.20000 4,410.80 

165.00000 31,020.00 

2.10000 609,930.17 

Cat Alt Member: LCC: 

http:IM-19.0A
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0090 16523 40,374.400 4.15000 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0100 24265 (1) 116,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0110 24282 1,519.000 35.00000 

FLAGGER SERVICE HR 

0120 51615 47,204.000 0.35000 

14/1 ENCLOSED COND. CABLE LF 

0130 51700 900.000 1.00000 

14/2 CONDUCTOR CABLE LF 
SHIELDED 

0140 51912 15,597.000 11.10000 

LOOP SAW CUT 3/8" LF 

0150 51913 3,602.000 22.00000 

LOOP SAWCUT 5/8" LF 

0160 54032 176,445.000 0.90000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

167,553.76 

116,000.00 

53,165.00 

16,521.40 

900.00 

173,126.70 

79,244.00 

158,800.50 

Cat Alt Member: LCC: 

http:158,800.50
http:79,244.00
http:173,126.70
http:16,521.40
http:53,165.00
http:116,000.00
http:167,553.76
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0170 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0180 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0190 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0200 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0210 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0220 54400 

PVMT MESSAGE MARK. ONLY 

0230 54401 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

44,146.000 

LF 

2,868.000 

LF 

2,547.000 

LF 

4,968.000 

LF 

435.000 

EA 

30.000 

EA 

6.000 

EA 

1.20000 52,975.20 

1.40000 4,015.20 

2.25000 5,730.75 

10.00000 49,680.00 

43.00000 18,705.00 

410.00000 12,300.00 

990.00000 5,940.00 
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0240 54402 3.000 

NS PAVE. MESSAGE MARKING EA 
BICYCLE DETECTOR SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

0250 54428 120,295.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0260 54430 6,066.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0270 54436 512.000 

TEMP. PVMT MRKG, TY. A, 12" LF 

0280 54440 2,515.000 

TEMP. PVMT MRKG, TY. A, 24" LF 

0290 54457 60.000 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0300 54574 208.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

195.00000 585.00 

0.15000 

0.17000 

2.45000 

7.15000 

50.00000 

18,044.25 

1,031.22 

1,254.40 

17,982.25 

3,000.00 

160.00000 33,280.00 
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0310 54576 2.000 100.00000 200.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0320 54577 14.000 200.00000 2,800.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0330 54651 62.000 205.00000 12,710.00 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0340 54659 63.000 315.00000 19,845.00 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0350 56022 402.000 8.00000 3,216.00 

1" METAL CONDUIT LF 

Section Totals: $5,376,836.19 

Life Cycle Costs: 

Section Total with LCC: $5,376,836.19 
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Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 917 Project(s): PM9Z-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0360 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

1,495.00000 1,495.00 

$1,495.00 

$1,495.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$5,378,331.19 

$5,378,331.19 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000121815N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 10:00 A.M. 

917 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / FAIRFAX District(s): 

PM9Z-029-F23, N501, PM09(370); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $4,665,468.20 100.00% 

2 G303 ALLAN MYERS VA, INC. $4,685,777.00 100.44% 

3 A477 ARTHUR CONSTRUCTION CO., INC. $4,951,097.22 106.12% 

4 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$5,378,331.19 115.28% 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16335 

ASPHALT CONC. TY. SM-9.5A 

0040 16340 

ASPHALT CONC. TY. SM-9.5D 

0050 16365 

ASPHALT CONC. TY. IM-19.0A 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16502 

SURF. PREPARATION & 
RESTORATION TYPE II 

42,962.000 

GAL 

99.330 

TON 

4,062.060 

TON 

33,623.000 

TON 

1,307.260 

TON 

10,000.000 

LF 

1,326.000 

TON 

0.01000 429.62 0.01000 429.62 0.01000 429.62 

20.00000 1,986.60 55.00000 5,463.15 150.00000 14,899.50 

89.97000 365,463.54 93.00000 377,771.58 98.00000 398,081.88 

115.06000 3,868,662.38 93.00000 3,126,939.00 98.00000 3,295,054.00 

82.94000 108,424.14 90.00000 117,653.40 94.00000 122,882.44 

0.01000 100.00 0.25000 2,500.00 0.01000 100.00 

60.00000 79,560.00 90.00000 119,340.00 130.00000 172,380.00 

http:IM-19.0A
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ARTHUR CONSTRUCTION
CO., INC. 

(3) SUPERIOR PAVING
CORPORATION 

Cat Alt Member: LCC: 

1.75000 613,441.54 2.20000 771,183.64 

2.65000 120,440.04 3.60000 163,616.65 

250.00000 8,000.00 100.00000 3,200.00 

125,000.00000 125,000.00 85,000.00000 85,000.00 

29.00000 58,725.00 35.00000 70,875.00 

9,500.00000 76,000.00 7,000.00000 56,000.00 

1.75000 42,903.00 0.35000 8,580.60 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16522 350,538.020 0.15000 52,580.70 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 16523 45,449.070 0.30000 13,634.72 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0100 24262 32.000 0.01000 0.32 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0110 24265 (1) 19,591.61000 19,591.61 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0120 24282 2,025.000 61.90000 125,347.50 

FLAGGER SERVICE HR 

0130 24330 8.000 8,000.00000 64,000.00 

NS TRAFFIC CONTROL SPEED EA 
HUMP (FOLLOW THE STANDARD
TYPICAL) 

0140 51615 24,516.000 0.35000 8,580.60 

14/1 ENCLOSED COND. CABLE LF 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (2) ARTHUR CONSTRUCTION (3) SUPERIOR PAVING(1) ALLAN MYERS VA, INC. 
CO., INC. CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 SECTION: REGULAR BID ITEMS 

0150 51700 5,400.000 

14/2 CONDUCTOR CABLE LF 
SHIELDED 

0160 51912 8,838.000 

LOOP SAW CUT 3/8" LF 

0170 51913 2,344.000 

LOOP SAWCUT 5/8" LF 

0180 54032 213,590.000 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0190 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0200 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0210 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0220 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

94,083.000 

LF 

9,035.000 

LF 

5,175.000 

LF 

7,135.000 

LF 

Cat Alt Set: 

0.80000 4,320.00 

10.75000 95,008.50 

23.00000 53,912.00 

1.01000 215,725.90 

1.23000 115,722.09 

1.46000 13,191.10 

2.45000 12,678.75 

9.78000 69,780.30 

Cat Alt Member: LCC: 

2.30000 12,420.00 0.80000 4,320.00 

11.20000 

42.75000 

1.11000 

98,985.60 

100,206.00 

237,084.90 

10.74000 

22.99000 

1.01000 

94,920.12 

53,888.56 

215,725.90 

1.35000 127,012.05 1.23000 115,722.09 

1.60000 14,456.00 1.46000 13,191.10 

2.70000 13,972.50 2.45000 12,678.75 

10.00000 71,350.00 9.78000 69,780.30 

http:69,780.30
http:12,678.75
http:13,191.10
http:115,722.09
http:215,725.90
http:53,912.00
http:95,008.50
http:4,320.00


Date Printed: 01/31/2023 

Tabulation of Bids Page 4 of 14 

Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ARTHUR CONSTRUCTION
CO., INC. 

(3) SUPERIOR PAVING
CORPORATION 

Cat Alt Member: LCC: 

10.75000 9,460.00 44.38000 39,054.40 

350.00000 

850.00000 

2,450.00 

5,100.00 

313.82000 

757.20000 

2,196.74 

4,543.20 

600.00000 2,400.00 537.64000 2,150.56 

147.00000 3,234.00 133.62000 2,939.64 

375.00000 750.00 336.48000 672.96 

0.20000 62,180.80 0.20000 62,180.80 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0230 54219 880.000 44.38000 39,054.40 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0240 54400 7.000 313.82000 2,196.74 

PVMT MESSAGE MARK. ONLY EA 

0250 54401 6.000 757.20000 4,543.20 

PVMT MESSAGE MARK. SCHOOL EA 
ZONE 

0260 54402 4.000 537.64000 2,150.56 

NS PAVE. MESSAGE MARKING EA 
 "XING PED" 

0270 54402 22.000 133.62000 2,939.64 

NS PAVE. MESSAGE MARKING EA 
BICYCLE DETECTOR SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

0280 54402 2.000 336.48000 672.96 

NS PAVE. MESSAGE MARKING EA 
SHARED LANE MARKING SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

0290 54428 310,904.000 0.20000 62,180.80 

TEMP. PVMT MRKG, TY. A, 4" LF 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ARTHUR CONSTRUCTION
CO., INC. 

(3) SUPERIOR PAVING
CORPORATION 

Cat Alt Member: LCC: 

0.40000 1,365.20 0.40000 1,365.20 

3.28000 4,539.52 3.28000 4,539.52 

9.54000 12,497.40 9.54000 12,497.40 

70.83000 3,824.82 70.83000 3,824.82 

166.50000 35,631.00 151.35000 32,388.90 

130.00000 1,040.00 118.24000 945.92 

260.75000 5,475.75 237.00000 4,977.00 

900.00000 4,500.00 816.76000 4,083.80 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0300 54430 3,413.000 0.40000 1,365.20 

LF TEMP. PVMT MRKG, TY. A, 6" 

0310 54436 1,384.000 3.28000 4,539.52 

LF TEMP. PVMT MRKG, TY. A, 12" 

0320 54440 1,310.000 9.54000 12,497.40 

LF TEMP. PVMT MRKG, TY. A, 24" 

0330 54457 54.000 70.83000 3,824.82 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0340 54574 214.000 151.35000 32,388.90 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0350 54576 8.000 118.24000 945.92 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0360 54577 21.000 237.00000 4,977.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0370 54589 5.000 816.76000 4,083.80 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0380 54651 79.000 276.99000 21,882.21 

PVMT SYMB MRKG BICYCLE THRU 
ARROW TY B, CL I 

EA 

0390 54659 93.000 418.92000 38,959.56 

PVMT SYMB MRKG HELMETED 
BICYCLIST TY B CL I 

EA 

0400 56022 336.000 8.50000 2,856.00 

1" METAL CONDUIT LF 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

$5,530,759.00 

$5,530,759.00 

300.00000 23,700.00 276.99000 21,882.21 

460.00000 42,780.00 418.92000 38,959.56 

15.00000 5,040.00 8.50000 2,856.00 

$5,696,061.87 $5,984,568.78 

$5,696,061.87 $5,984,568.78 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) ARTHUR CONSTRUCTION
CO., INC. 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0410 00306 1.000 18.00000 18.00 50.00000 50.00 150.00000 150.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $18.00 $50.00 $150.00 

Section Total with LCC: $18.00 $50.00 $150.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$5,530,777.00 

$5,530,777.00 

$0.00 

$5,696,111.87 

$5,696,111.87 

$0.00 

$5,984,718.78 

5,984,718.78 

$0.00 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 42,962.000 

TACK COAT GAL 

0020 16242 99.330 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16335 4,062.060 

ASPHALT CONC. TY. SM-9.5A TON 

0040 16340 33,623.000 

ASPHALT CONC. TY. SM-9.5D TON 

0050 16365 1,307.260 

ASPHALT CONC. TY. IM-19.0A TON 

0060 16368 10,000.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0070 16502 1,326.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0080 16522 350,538.020 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

Cat Alt Set: 

0.01000 429.62 

200.00000 19,866.00 

100.00000 406,206.00 

105.00000 3,530,415.00 

96.50000 126,150.59 

0.25000 2,500.00 

135.00000 179,010.00 

2.15000 753,656.74 

Cat Alt Member: LCC: 

http:IM-19.0A
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 16523 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

0100 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0110 24265 

NS MAINTENANCE OF TRAFFIC 
MOT 

0120 24282 

FLAGGER SERVICE 

0130 24330 

NS TRAFFIC CONTROL SPEED 
HUMP (FOLLOW THE STANDARD
TYPICAL) 

0140 51615 

14/1 ENCLOSED COND. CABLE 

0150 51700 

14/2 CONDUCTOR CABLE
SHIELDED 

45,449.070 

SY 

32.000 

DAY 

(1) 

LS 

2,025.000 

HR 

8.000 

EA 

24,516.000 

LF 

5,400.000 

LF 

3.25000 147,709.48 

0.01000 0.32 

125,000.00000 125,000.00 

34.50000 69,862.50 

6,000.00000 48,000.00 

0.35000 8,580.60 

0.80000 4,320.00 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No

Item Description 

Alt Set 

 / Item ID 

/ Alt Member Unit Price Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Ext Amount 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 51912 8,838.000 11.00000 97,218.00 

LOOP SAW CUT 3/8" LF 

0170 51913 2,344.000 23.50000 55,084.00 

LOOP SAWCUT 5/8" LF 

0180 54032 213,590.000 1.05000 224,269.50 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0190 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0200 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0210 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0220 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

94,083.000 

LF 

9,035.000 

LF 

5,175.000 

LF 

7,135.000 

LF 

1.25000 117,603.75 

1.50000 13,552.50 

2.50000 12,937.50 

10.50000 74,917.50 

http:74,917.50
http:12,937.50
http:13,552.50
http:117,603.75
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 54219 880.000 

INLAID PAVEMENT MARKER 
ASPHALT 

EA 

0240 54400 7.000 

PVMT MESSAGE MARK. ONLY EA 

0250 54401 6.000 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

EA 

0260 54402 4.000 

NS PAVE. MESSAGE MARKING
 "XING PED" 

EA 

0270 54402 22.000 

NS PAVE. MESSAGE MARKING 
BICYCLE DETECTOR SYMBOL 
(FOLLOW THE STANDARD
TYPICAL) 

EA 

0280 54402 2.000 

NS PAVE. MESSAGE MARKING 
SHARED LANE MARKING SYMBOL 
(FOLLOW THE STANDARD

EA 

TYPICAL) 

0290 54428 310,904.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

Cat Alt Set: Cat Alt Member: LCC: 

47.00000 

315.00000 

850.00000 

600.00000 

152.00000 

41,360.00 

2,205.00 

5,100.00 

2,400.00 

3,344.00 

380.00000 760.00 

0.20000 62,180.80 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

0300 54430 3,413.000 0.40000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0310 54436 1,384.000 3.25000 

TEMP. PVMT MRKG, TY. A, 12" LF 

0320 54440 1,310.000 9.00000 

TEMP. PVMT MRKG, TY. A, 24" LF 

0330 54457 54.000 70.00000 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0340 54574 214.000 165.00000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0350 54576 8.000 125.00000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 

0360 54577 21.000 265.00000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0370 54589 5.000 925.00000 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 

1,365.20 

4,498.00 

11,790.00 

3,780.00 

35,310.00 

1,000.00 

5,565.00 

4,625.00 

Cat Alt Member: LCC: 

http:4,625.00
http:5,565.00
http:1,000.00
http:35,310.00
http:3,780.00
http:11,790.00
http:4,498.00
http:1,365.20
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0380 54651 79.000 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0390 54659 93.000 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

0400 56022 336.000 

1" METAL CONDUIT LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Cat Alt Set: Cat Alt Member: LCC: 

300.00000 23,700.00 

470.00000 43,710.00 

8.75000 2,940.00 

$6,272,922.60 

$6,272,922.60 
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Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 918 Project(s): PM9G-029-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0410 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

195.00000 195.00 

$195.00 

$195.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$6,273,117.60 

$6,273,117.60 

$0.00 
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Date Printed: 01/31/2023 

Contract ID: C0000121816N01 Counties: FAIRFAX 

Letting Date: December 14, 2022 10:00 A.M. 

918 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / FAIRFAX District(s): 

PM9G-029-F23, N501, PM09(370); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $5,530,777.00 100.00% 

2 A477 ARTHUR CONSTRUCTION CO., INC. $5,696,111.87 102.99% 

3 S066 SUPERIOR PAVING CORPORATION $5,984,718.78 108.21% 

4 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$6,273,117.60 113.42% 
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Contract ID: C0000120175B35 Counties: HENRICO 

Letting Date: December 14, 2022 District(s): RICHMOND / ASHLAND 

Call Order: H55 Project(s): 0295-043-021, N501, B635, NONE; 

Contract Time: 08/01/23 COMPLETION DATE Min: Max: 

Contract Description: VARINA-ENON BRIDGE SUBSTRUCTURE SEALING 

Line No / Item ID 

Item Description 

(1) BURLEIGH
CONSTRUCTION CO.,INC 

(2) FREYSSINET, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

30,000.00000 

1.00000 

30,000.00 

1.00 

55,000.00000 

4,810.00000 

55,000.00 

4,810.00 

155.00000 167,400.00 81.00000 87,480.00 

57.00000 172,140.00 175.00000 528,500.00 

$369,541.00 

$369,541.00 

$369,541.00 

$675,790.00 

$675,790.00 

$675,790.00 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 69901 1,080.000 

NS BR. SUBSTR. WID./REPAIR LF 
CRACK SEALING 1/8 INCH WIDTH
AND GREATER - ELASTOMERIC 
JOINT SEALANT 

0040 69908 3,020.000 

NS BR. SUBSTR. WID./REPAIR SY 
SEALING WITH SILANE 
PENETRATING SEALANT (TYPE
SEALENT) 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 
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Contract ID: C0000120175B35 Counties: HENRICO 

Contract Life Cycle Costs Totals $0.00 

VARINA-ENON BRIDGE SUBSTRUCTURE SEALING 

Call Order: 

Letting Date: RICHMOND / ASHLAND District(s): 

Project(s): H55 

Contract Time: 

December 14, 2022 

Contract Description: 

08/01/23 COMPLETION DATE Min: Max: 

0295-043-021, N501, B635, NONE; 

$0.00 

Contract Grand Totals $369,541.00 $675,790.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000120175B35 Counties: HENRICO 

Letting Date: December 14, 2022 10:00 A.M. 

H55 Call Order: 

08/01/23 COMPLETION DATE Contract Time: 

RICHMOND / ASHLAND District(s): 

0295-043-021, N501, B635, NONE; Project(s): 

Min: Max: 

Contract Description: VARINA-ENON BRIDGE SUBSTRUCTURE SEALING 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W210 BURLEIGH CONSTRUCTION CO.,INC $369,541.00 100.00% 

2 F237 FREYSSINET, INC. $675,790.00 182.87% 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION &
PAVING, INC. 

(2) JONES ROAD & BRIDGE,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00120 264.000 

REGULAR EXCAVATION CY 

0040 00124 5.000 

ROCK EXCAVATION CY 

0050 00180 6.000 

UTILITY TEST PIT UNPAVED EA 
UTILITY TEST HOLE IN NON-
PAVED AREAS 

0060 00181 2.000 

UTILITY TEST PIT ASPHALT EA 
CONCRETE UTILITY TEST HOLE IN 
ASPHALT CONCRETE PAVED 
AREAS 

59,231.54000 

26,800.28000 

59,231.54 

26,800.28 

62,000.00000 

41,750.00000 

62,000.00 

41,750.00 

107.95000 

551.98000 

309.51000 

28,498.80 

2,759.90 

1,857.06 

100.00000 

670.00000 

375.00000 

26,400.00 

3,350.00 

2,250.00 

619.02000 1,238.04 750.00000 1,500.00 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID (1) W-L CONSTRUCTION & (2) JONES ROAD & BRIDGE,
PAVING, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0070 09150 

EROSION CONTROL STONE 
CLASS I, EC-1 

0080 09185 

PAVED DITCH PG-2A 

0090 10065 

AGGR. MATL. NO. 1 

0100 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0110 10609 

ASPHALT CONCRETE TY. SM-12.5E 

0120 10628 

FLEXIBLE PAVEMENT PLANING  0" 
- 2" 

0130 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0140 11070 

NS SAW-CUT ASPH CONC NS 
SAW-CUT ASPH CONC 

10.000 

TON 

29.500 

SY 

110.000 

TON 

121.000 

TON 

318.000 

TON 

2,509.000 

SY 

141.000 

TON 

153.000 

LF 

Cat Alt Set: 

181.44000 1,814.40 

321.39000 9,481.01 

59.63000 6,559.30 

61.67000 7,462.07 

190.95000 60,722.10 

13.75000 34,498.75 

158.40000 22,334.40 

4.83000 738.99 

Cat Alt Member: LCC: 

100.00000 1,000.00 

150.00000 

50.00000 

60.00000 

229.15000 

16.50000 

4,425.00 

5,500.00 

7,260.00 

72,869.70 

41,398.50 

190.10000 

10.00000 

26,804.10 

1,530.00 

http:BM-25.0A
http:SM-12.5E
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) W-L CONSTRUCTION &
PAVING, INC. 

Unit Price Ext Amount Unit Price 

(2) JONES ROAD & BRIDGE,
INC. 

Cat Alt Member: LCC: 

100.00000 17,500.00 

Ext Amount 

110.00000 15,950.00 

120.00000 3,600.00 

100.00000 34,500.00 

120.00000 6,720.00 

10.00000 500.00 

550.00000 1,100.00 

45.00000 28,530.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0150 12600 175.000 83.88000 14,679.00 

STD. COMB. CURB & GUTTER CG- LF 
6 

0160 12610 145.000 92.01000 13,341.45 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0170 13102 30.000 127.02000 3,810.60 

RADIAL COMB. CURB & GUTTER LF 
CG-11 

0180 13502 345.000 170.91000 58,963.95 

SIGN ISLAND SI-2 SY 

0190 21020 56.000 239.73000 13,424.88 

MEDIAN STRIP MS-1 SY 

0200 24100 50.000 13.19000 659.50 

ALLAYING DUST HR 

0210 24152 2.000 327.61000 655.22 

TYPE 3 BARRICADE 8' EA 

0220 24160 634.000 28.60000 18,132.40 

TEMPORARY (CONSTRUCTION) SF 
SIGN 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) W-L CONSTRUCTION &
PAVING, INC. 

Unit Price Ext Amount Unit Price 

(2) JONES ROAD & BRIDGE,
INC. 

Cat Alt Member: LCC: 

50.00000 12,000.00 

Ext Amount 

1.00000 1,772.00 

5.00000 1,200.00 

0.50000 861.00 

1,086.00000 28,236.00 

100.00000 8,000.00 

1,000.00000 3,000.00 

10.00000 2,950.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0230 24272 240.000 4.34000 1,041.60 

TRUCK MOUNTED ATTENUATOR HR 

0240 24278 1,772.000 1.86000 3,295.92 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0250 24281 240.000 65.75000 15,780.00 

ELECTRONIC ARROW BOARD HR 

0260 24288 1,722.000 0.61000 1,050.42 

WARNING LIGHT TY. B DAY 

0270 24330 26.000 884.98000 23,009.48 

NS TRAFFIC CONTROL EA 
DECORATIVE TRAFFIC SIGNAL 
HEAD SECTION 12" LED (BLACK) 

0280 24360 80.000 49.50000 3,960.00 

NS SAFETY SAFETY UNIFORMED HR 
FLAGGERS 

0290 24400 3.000 2,585.59000 7,756.77 

OBSCURING ROADWAY UNIT 

0300 24430 295.000 12.14000 3,581.30 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID (1) W-L CONSTRUCTION & (2) JONES ROAD & BRIDGE,
PAVING, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0310 27023 

TOPSOIL CLASS B 

0320 27101 

TEMPORARY SEED 

0330 27102 

REGULAR SEED 

0340 27103 

OVERSEEDING 

0350 27111 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

0360 27112 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 3 

0370 27230 

FERTILIZER NITROGEN - N 

0380 27231 

FERTILIZER PHOSPHOROUS - P 

28.000 

CY 

8.000 

LB 

13.000 

LB 

10.000 

LB 

424.000 

SY 

339.000 

SY 

7.000 

LB 

5.000 

LB 

Cat Alt Set: 

167.74000 4,696.72 

55.00000 440.00 

55.00000 715.00 

55.00000 550.00 

2.75000 1,166.00 

3.30000 1,118.70 

16.50000 115.50 

16.50000 82.50 

Cat Alt Member: LCC: 

120.00000 

1.00000 

1.00000 

1.00000 

1.00000 

3,360.00 

8.00 

13.00 

10.00 

424.00 

1.00000 339.00 

1.00000 

1.00000 

7.00 

5.00 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID (1) W-L CONSTRUCTION & (2) JONES ROAD & BRIDGE,
PAVING, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0390 27232 

FERTILIZER POTASSIUM - K 

0400 27250 

LIME 

0410 27418 

CHECK DAM SEDIMENT 
RETENTION ROLL 20" 

0420 27430 

SILTATION CONTROL EXCAVATION 

0430 27461 

INLET PROTECTION TYPE B 

0440 27505 

TEMP. SILT FENCE TYPE A 

0450 42765 

ADJUST EXIST FRAME & COVER 

0460 50108 

SIGN PANEL 

5.000 

LB 

0.380 

TON 

5.000 

EA 

156.000 

CY 

5.000 

EA 

1,201.000 

LF 

2.000 

EA 

50.000 

SF 

Cat Alt Set: 

16.50000 82.50 

275.00000 104.50 

671.26000 3,356.30 

1.28000 199.68 

823.07000 4,115.35 

7.17000 8,611.17 

828.19000 1,656.38 

71.94000 3,597.00 

Cat Alt Member: LCC: 

1.00000 

500.00000 

800.00000 

5.00 

190.00 

4,000.00 

1.00000 

1,000.00000 

10.00000 

2,000.00000 

88.30000 

156.00 

5,000.00 

12,010.00 

4,000.00 

4,415.00 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION &
PAVING, INC. 

(2) JONES ROAD & BRIDGE,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0470 50300 1.000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0480 50326 4.000 

REMOVE EXISTING OVERHEAD EA 
SIGNAL SIGN PANEL REMOVE 
EXISTING OH SIGN (MAST
ARM/SPAN WIRE) 

0490 51030 1.000 

LOCAL CONTROLLER, TY. A EA 

0500 51238 40.000 

CONCRETE FOUNDATION SIGNAL CY 
POLE PF-8 

0510 51245 1.000 

CONCRETE FOUNDATION CF-1 EA 

0520 51460 2.000 

WOOD POLE CL. 4 40' EA 

0530 51475 2.000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE A 

446.71000 446.71 548.25000 548.25 

274.42000 1,097.68 337.00000 1,348.00 

5,461.43000 

1,799.46000 

5,461.43 

71,978.40 

6,703.00000 

2,208.50000 

6,703.00 

88,340.00 

1,244.32000 

1,952.44000 

14,010.78000 

1,244.32 

3,904.88 

28,021.56 

1,527.00000 

2,356.00000 

17,195.00000 

1,527.00 

4,712.00 

34,390.00 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) W-L CONSTRUCTION &
PAVING, INC. 

Unit Price Ext Amount Unit Price 

(2) JONES ROAD & BRIDGE,
INC. 

Cat Alt Member: LCC: 

7,552.50000 7,552.50 

Ext Amount 

10,653.00000 10,653.00 

4,812.00000 14,436.00 

7,376.25000 14,752.50 

13,413.00000 13,413.00 

15,300.00000 15,300.00 

5.75000 20,125.00 

11,858.00000 23,716.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0540 51486 1.000 6,153.77000 6,153.77 

MAST ARM 40' EA 

0550 51487 1.000 8,680.25000 8,680.25 

MAST ARM 49' EA 

0560 51507 3.000 3,920.62000 11,761.86 

VIDEO DETECTION CAMERA EA 
(TRADITIONAL ADVANCED TYPE
III) 

0570 51509 2.000 6,010.26000 12,020.52 

VIDEO DETECTION SYSTEM (TY. EA 
III) 

0580 51523 1.000 10,929.16000 10,929.16 

EVP DETECTION SYSTEM 3-WAY EA 

0590 51524 1.000 12,466.82000 12,466.82 

EVP DETECTION SYSTEM 4-WAY EA 

0600 51525 3,500.000 4.62000 16,170.00 

EVP DETECTOR CABLE LF 

0610 51541 2.000 9,662.19000 19,324.38 

NS DETECTOR DETECTOR FIBER EA 
OPTIC MEDIA CONVERTER 
(CABINET) 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID (1) W-L CONSTRUCTION & (2) JONES ROAD & BRIDGE,
PAVING, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0620 51541 

NS DETECTOR DETECTOR FIBER 
OPTIC MEDIA CONVERTER 
(CAMERA) 

0630 51598 

8/3 CONDUCTOR CABLE 

0640 51602 

14/4 CONDUCTOR CABLE 

0650 51607 

14/7 CONDUCTOR CABLE 

0660 51616 

16/3c CONDUCTOR CABLE 

0670 51730 

SPAN WIRE 1/2" 

0680 51735 

TETHER WIRE, 1/4" 

0690 51824 

HANGER ASSEMBLY SW-1, ONE 
WAY 

2.000 

EA 

300.000 

LF 

6,000.000 

LF 

1,500.000 

LF 

3,000.000 

LF 

150.000 

LF 

150.000 

LF 

2.000 

EA 

Cat Alt Set: 

8,838.95000 17,677.90 

5.19000 1,557.00 

4.28000 25,680.00 

4.43000 6,645.00 

3.80000 11,400.00 

17.93000 2,689.50 

7.56000 1,134.00 

418.21000 836.42 

Cat Alt Member: LCC: 

10,848.00000 21,696.00 

6.50000 

5.25000 

5.50000 

4.75000 

22.00000 

9.25000 

513.25000 

1,950.00 

31,500.00 

8,250.00 

14,250.00 

3,300.00 

1,387.50 

1,026.50 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) W-L CONSTRUCTION &
PAVING, INC. 

Unit Price Ext Amount Unit Price 

(2) JONES ROAD & BRIDGE,
INC. 

Cat Alt Member: LCC: 

681.25000 4,087.50 

Ext Amount 

505.25000 505.25 

1,182.50000 2,365.00 

168.00000 672.00 

505.25000 505.25 

7,366.00000 7,366.00 

4,557.00000 4,557.00 

6,324.50000 6,324.50 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0700 51830 6.000 555.14000 3,330.84 

HANGER ASSEMBLY SM-3, ONE EA 
WAY 

0710 51933 1.000 411.62000 411.62 

REMOVE EXISTING POLE EA 

0720 51934 2.000 963.60000 1,927.20 

REMOVE EXISTING FOUNDATION EA 

0730 51935 4.000 137.20000 548.80 

REMOVE EXISTING SIGNAL HEAD EA 

0740 51936 1.000 411.62000 411.62 

REMOVE EXISTING CONTROLLER EA 

0750 51993 1.000 6,001.82000 6,001.82 

UNINTERRUPTIBLE POWER EA 
SUPPLY TYPE 1 

0760 51995 1.000 3,713.24000 3,713.24 

UNINTERRUPTIBLE POWER EA 
SUPPLY BATTERY PACK 

0770 51996 1.000 5,153.35000 5,153.35 

UNINTERRUPTIBLE POWER EA 
SUPPLY CABINET ATTACHED 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID (1) W-L CONSTRUCTION & (2) JONES ROAD & BRIDGE,
PAVING, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0780 52424 

ELECTRICAL SERVICE SE-3 TYPE 
A 

0790 54020 

TYPE A PVMT LINE MRKG 4" 

0800 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0810 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

0820 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

0830 55587 

JUNCTION BOX JB-S2 

0840 55588 

JUNCTION BOX JB-S3 

0850 56014 

ELECT. SER. GRD. ELECTRODE 10' 

1.000 

EA 

1,650.000 

LF 

250.000 

LF 

60.000 

LF 

4.000 

EA 

5.000 

EA 

1.000 

EA 

5.000 

EA 

Cat Alt Set: 

2,558.83000 2,558.83 

2.20000 3,630.00 

11.00000 2,750.00 

22.00000 1,320.00 

550.00000 2,200.00 

1,942.97000 9,714.85 

2,360.90000 2,360.90 

56.44000 282.20 

Cat Alt Member: LCC: 

3,140.50000 3,140.50 

2.25000 

3.75000 

3,712.50 

937.50 

17.50000 1,050.00 

262.50000 1,050.00 

2,384.50000 

2,897.50000 

69.25000 

11,922.50 

2,897.50 

346.25 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) W-L CONSTRUCTION &
PAVING, INC. 

Unit Price Ext Amount Unit Price 

(2) JONES ROAD & BRIDGE,
INC. 

Cat Alt Member: LCC: 

49.50000 54,450.00 

Ext Amount 

14.50000 20,662.50 

10.50000 4,725.00 

3,782.00000 7,564.00 

5,317.00000 10,634.00 

35.50000 7,100.00 

10,297.00000 10,297.00 

40.75000 4,075.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0860 56051 1,100.000 40.21000 44,231.00 

BORED CONDUIT 3" LF 

0870 56054 1,425.000 11.72000 16,701.00 

 3" PVC CONDUIT LF 

0880 56200 450.000 8.46000 3,807.00 

TRENCH EXCAVATION ECI-1 LF 

0890 56205 2.000 3,081.62000 6,163.24 

TEST BORE EA 

0900 57192 2.000 4,332.24000 8,664.48 

5.8 GHZ WIRELESS BROADBAND EA 
RADIO 

0910 57200 200.000 28.97000 5,794.00 

FIBER OPTIC CABLE 24 STRAND LF 

0920 57240 1.000 8,390.07000 8,390.07 

NS DISTRIBUTION SFP MODULE EA 
BI-DIRECTIONAL SFP MODULE 
PAIR (1GBPS, CISCO RUGGED
SHORT & MEDIUM HAUL (10KM)) 

0930 57361 100.000 33.06000 3,306.00 

ITS CONDUIT HDPE 2" LF 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Line No / Item ID (1) W-L CONSTRUCTION & (2) JONES ROAD & BRIDGE,
PAVING, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

9,774.75000 29,324.25 11,996.50000 35,989.50 

8,951.51000 26,854.53 10,996.00000 32,988.00 

3,356.03000 3,356.03 4,119.00000 4,119.00 

10.31000 17,527.00 12.75000 21,675.00 

$975,461.86 $1,104,992.80 

$975,461.86 $1,104,992.80 

SECTION: 0001 REGULAR BID ITEMS 

0940 59050 

NS COMMUNICATION EQUIP. 
FIBER OPTIC MEDIA CONVERTOR 
(CABINET) 

0950 59050 

NS COMMUNICATION EQUIP. 
FIBER OPTIC MEDIA CONVERTOR 
(CAMERA) 

0960 59050 

NS COMMUNICATION EQUIP. PRE-
TERMINATED FIBER PATCH PANEL 
(19" RACK MOUNT) 

0970 59071 

NS COMMUNICATION EQUIP. 
MULTI MODE FIBER OPTIC 
COMMUNICATION & POWER 
CABLE 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

3.000 

EA 

3.000 

EA 

1.000 

EA 

1,700.000 

LF 

Contract Item Totals $975,461.86 $1,104,992.80 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 
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Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H84 Project(s): 0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Contract Time: 10/18/23 COMPLETION DATE Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Contract Grand Totals $975,461.86 $1,104,992.80 

( ) indicates item is bid as Lump Sum 

http:1,104,992.80
http:975,461.86


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000110794C01 Counties: WASHINGTON 

Letting Date: December 14, 2022 10:00 A.M. 

H84 Call Order: 

10/18/23 COMPLETION DATE Contract Time: 

BRISTOL / ABINGDON, BRISTOL / DISTRICTWIDE OR OFFICE District(s): 

0011-140-069,C501, STP-5102(213); 0011-140-292,N501, STP-5140(019);
0011-140-069, C501, STP-5102(213); 

Project(s): 

Min: Max: 

Contract Description: INTERSECTION IMPROVEMENTS AND SIGNAL UPGRADE 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W048 W-L CONSTRUCTION & PAVING, INC. $975,461.86 100.00% 

2 B991 JONES ROAD & BRIDGE, INC. $1,104,992.80 113.28% 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID (1) GLASS MACHINERY AND (2) ESTES BROS. CONST., INC. (3) JONES ROAD & BRIDGE,

Item Description EXCAVATION, INC. INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

70,500.00000 70,500.00 60,050.00000 60,050.00 50,000.00000 50,000.00 

15,000.00000 15,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00 

11,318.40000 11,318.40 25,400.00000 25,400.00 65,000.00000 65,000.00 

16,392.00000 16,392.00 34,900.00000 34,900.00 97,000.00000 97,000.00 

47.14000 28,048.30 21.50000 12,792.50 40.00000 23,800.00 

35.00000 5,320.00 47.27000 7,185.04 35.00000 5,320.00 

10,769.96000 43,079.84 12,878.98000 51,515.92 12,000.00000 48,000.00 

SECTION: 0001 

0010 00100 

MOBILIZATION 

0020 00102 

REGULAR BID ITEMS 

CONSTRUCTION SURVEYING MIN. 
-PLAN 

0030 00110 

CLEARING AND GRUBBING 

0040 00125 

GRADING 

0050 00212 

MINOR STRUCTURE EXCAV. BOX 
CULVERT 

0060 00507 

BEDDING MATL. AGGR. NO. 57 

0070 00520 

NS BOX CULVERT PRECAST WING 
WALL 

(1) 

LS 

(1) 

LS 

(1) 

LS 

(1) 

LS 

595.000 

CY 

152.000 

TON 

4.000 

EA 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID (1) GLASS MACHINERY AND (3) JONES ROAD & BRIDGE,(2) ESTES BROS. CONST., INC. 
EXCAVATION, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 00523 

NS PRECAST BOX CULVERT 
PRECAST BOX CULVERT 12' X 12' 
SINGLE 

0090 01480 

48" PIPE 

0100 02110 

NS DRAINAGE GEOMEMBRANE 
IMPERVIOUS BARRIER 

0110 09150 

EROSION CONTROL STONE 
CLASS I, EC-1 

0120 10065 

AGGR. MATL. NO. 1 

0130 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0140 10607 

ASPHALT CONCRETE TY. SM-12.5A 

0150 10642 

ASPHALT CONCRETE TY. BM-25.0A 

56.000 

LF 

100.000 

LF 

89.000 

SY 

156.000 

TON 

810.000 

TON 

475.000 

TON 

26.000 

TON 

41.000 

TON 

Cat Alt Set: 

3,360.97000 188,214.32 

150.00000 15,000.00 

54.00000 4,806.00 

40.80000 6,364.80 

36.60000 29,646.00 

34.20000 16,245.00 

401.50000 10,439.00 

319.00000 13,079.00 

Cat Alt Member: LCC: 

3,131.49000 175,363.44 2,800.00000 156,800.00 

341.25000 34,125.00 700.00000 70,000.00 

36.00000 3,204.00 20.00000 1,780.00 

60.32000 9,409.92 45.00000 7,020.00 

38.15000 30,901.50 35.00000 28,350.00 

35.35000 16,791.25 35.00000 16,625.00 

365.00000 9,490.00 400.00000 10,400.00 

290.00000 11,890.00 365.00000 14,965.00 

http:13,079.00
http:10,439.00
http:16,245.00
http:29,646.00
http:6,364.80
http:4,806.00
http:15,000.00
http:188,214.32
http:BM-25.0A
http:SM-12.5A
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID (1) GLASS MACHINERY AND (3) JONES ROAD & BRIDGE,(2) ESTES BROS. CONST., INC. 
EXCAVATION, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 11070 

NS SAW-CUT ASPH CONC SAW-
CUT ASPH CONC (7" DEPTH) 

0170 13282 

GUARDRAIL GR-MGS1, 9' POST 

0180 13286 

GUARDRAIL TERMINAL GR-MGS2 

0190 13349 

GUARDRAIL TERMINAL SITE 
PREPARATION 

0200 13355 

GUARDRAIL GR-10 

0210 13496 

TRAF. BARR. SER. CONC. DOUBLE 
FACE PAR.MB-11A 

0220 22681 

FENCE FE-B 

0230 22721 

LINE BRACE UNIT FE-B 

51.000 

LF 

425.000 

LF 

4.000 

EA 

4.000 

EA 

75.000 

LF 

40.000 

LF 

450.000 

LF 

4.000 

EA 

Cat Alt Set: 

14.00000 714.00 

54.00000 22,950.00 

5,000.00000 20,000.00 

750.00000 3,000.00 

58.00000 4,350.00 

80.00000 3,200.00 

17.25000 7,762.50 

575.00000 2,300.00 

Cat Alt Member: LCC: 

25.00000 1,275.00 8.00000 408.00 

48.50000 

4,500.00000 

2,000.00000 

20,612.50 

18,000.00 

8,000.00 

50.00000 

5,500.00000 

1,000.00000 

21,250.00 

22,000.00 

4,000.00 

39.00000 

40.00000 

2,925.00 

1,600.00 

60.00000 

50.00000 

4,500.00 

2,000.00 

50.00000 

1,700.00000 

22,500.00 

6,800.00 

45.00000 

1,000.00000 

20,250.00 

4,000.00 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID (1) GLASS MACHINERY AND (3) JONES ROAD & BRIDGE,(2) ESTES BROS. CONST., INC. 
EXCAVATION, INC. INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0240 22741 

CORNER BRACE UNIT FE-B 

0250 24152 

TYPE 3 BARRICADE 8' 

0260 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

0270 24260 

CR. RUN AGGR. NO. 25 OR 26 

0280 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0290 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0300 24282 

FLAGGER SERVICE 

0310 24288 

WARNING LIGHT TY. B 

8.000 

EA 

4.000 

EA 

1,156.000 

SF 

403.000 

TON 

60.000 

DAY 

112.000 

DAY 

300.000 

HR 

56.000 

DAY 

Cat Alt Set: 

575.00000 4,600.00 

800.00000 3,200.00 

29.86000 34,518.16 

28.00000 11,284.00 

70.20000 4,212.00 

2.00000 224.00 

35.20000 10,560.00 

7.00000 392.00 

Cat Alt Member: LCC: 

1,700.00000 

600.00000 

31.00000 

13,600.00 

2,400.00 

35,836.00 

1,000.00000 

500.00000 

40.00000 

8,000.00 

2,000.00 

46,240.00 

35.35000 

120.00000 

14,246.05 

7,200.00 

35.00000 

200.00000 

14,105.00 

12,000.00 

20.00000 2,240.00 0.50000 56.00 

35.00000 

10.00000 

10,500.00 

560.00 

20.00000 

0.50000 

6,000.00 

28.00 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(1) GLASS MACHINERY AND
EXCAVATION, INC. 

(2) ESTES BROS. CONST., INC. (3) JONES ROAD & BRIDGE,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0320 24430 233.000 8.00000 1,864.00 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

0330 24600 

SY 

770.000 7.50000 5,775.00 

REMOVE EXISTING GUARDRAIL LF 

0340 27013 150.000 40.00000 6,000.00 

TOPSOIL CLASS A CY 

0350 27100 60.000 20.00000 1,200.00 

PERMANENT SEED LB 

0360 27101 10.000 5.00000 50.00 

TEMPORARY SEED LB 

0370 27103 47.000 20.00000 940.00 

OVERSEEDING LB 

0380 27104 2.000 27.00000 54.00 

LEGUME SEED LB 

0390 27105 2.000 27.00000 54.00 

LEGUME OVERSEEDING LB 

0400 27110 820.000 0.85000 697.00 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 1 

SY 

11.00000 2,563.00 1.00000 233.00 

4.50000 3,465.00 2.00000 1,540.00 

42.00000 6,300.00 25.00000 3,750.00 

35.00000 2,100.00 10.00000 600.00 

30.00000 300.00 10.00000 100.00 

35.00000 1,645.00 10.00000 470.00 

50.00000 100.00 10.00000 20.00 

50.00000 100.00 10.00000 20.00 

1.25000 1,025.00 1.00000 820.00 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(1) GLASS MACHINERY AND
EXCAVATION, INC. 

(2) ESTES BROS. CONST., INC. (3) JONES ROAD & BRIDGE,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0410 27111 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

0420 27113 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 4 

0430 27230 

FERTILIZER NITROGEN - N 

410.000 

SY 

630.000 

SY 

30.000 

LB 

2.00000 820.00 

1.65000 1,039.50 

3.24000 97.20 

0440 27231 

FERTILIZER PHOSPHOROUS - P 

40.000 

LB 

3.00000 120.00 

0450 27232 

FERTILIZER POTASSIUM - K 

20.000 

LB 

3.26000 65.20 

0460 27250 

LIME 

1.500 

TON 

225.00000 337.50 

0470 27422 

DEWATERING BASIN EC-8 

2.000 

EA 

1,975.35000 3,950.70 

0480 27430 

SILTATION CONTROL EXCAVATION 

150.000 

CY 

5.00000 750.00 

0490 27504 

TEMP. SILT FENCE TYPE B 

160.000 

LF 

5.50000 880.00 

1.50000 615.00 1.00000 410.00 

2.00000 1,260.00 2.00000 1,260.00 

3.00000 90.00 25.00000 750.00 

3.00000 120.00 25.00000 1,000.00 

3.00000 60.00 25.00000 500.00 

150.00000 225.00 500.00000 750.00 

2,775.00000 5,550.00 9,000.00000 18,000.00 

1.00000 150.00 0.01000 1.50 

7.10000 1,136.00 8.00000 1,280.00 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(1) GLASS MACHINERY AND
EXCAVATION, INC. 

(2) ESTES BROS. CONST., INC. (3) JONES ROAD & BRIDGE,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0500 27510 

COFFERDAM 

6.000 

EA 

793.03000 4,758.18 

0510 54022 

TYPE A PVMT LINE MRKG 6" 

350.000 

LF 

2.25000 787.50 

0520 67900 

NS DISM. & REM. EXIST. STR. 
DISMM. & REM. EXIST. STR. B-1098 

(1) 

LS 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

39,484.80000 39,484.80 

$676,443.90 

$676,443.90 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$676,443.90 

$676,443.90 

$0.00 

1,000.00000 6,000.00 5,000.00000 30,000.00 

1.50000 525.00 11.00000 3,850.00 

42,900.00000 42,900.00 12,000.00000 12,000.00 

$735,542.12 $849,251.50 

$735,542.12 

$735,542.12 

$849,251.50 

$849,251.50 

$735,542.12 

$0.00 

849,251.50 

$0.00 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(4) KING GENERAL
CONTRACTORS, INC. 

(5) CROSSROADS BRIDGE
INC 

(6) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

88,147.50000 88,147.50 80,000.00000 80,000.00 55,850.13000 55,850.13 

7,245.00000 7,245.00 20,000.00000 20,000.00 24,795.60000 24,795.60 

33,206.25000 33,206.25 30,000.00000 30,000.00 57,032.07000 57,032.07 

22,036.88000 22,036.88 55,000.00000 55,000.00 188,536.78000 188,536.78 

62.79000 37,360.05 190.00000 113,050.00 43.24000 25,727.80 

50.72000 7,709.44 72.00000 10,944.00 61.90000 9,408.80 

13,524.00000 54,096.00 13,500.00000 54,000.00 45,508.17000 182,032.68 

2,898.00000 162,288.00 3,220.00000 180,320.00 3,743.22000 209,620.32 

0010 00100 (1) 

MOBILIZATION LS 

0020 00102 (1) 

CONSTRUCTION SURVEYING MIN. LS 
-PLAN 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00125 (1) 

GRADING LS 

0050 00212 595.000 

MINOR STRUCTURE EXCAV. BOX CY 
CULVERT 

0060 00507 152.000 

BEDDING MATL. AGGR. NO. 57 TON 

0070 00520 4.000 

NS BOX CULVERT PRECAST WING EA 
WALL 

0080 00523 56.000 

NS PRECAST BOX CULVERT LF 
PRECAST BOX CULVERT 12' X 12' 
SINGLE 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID (4) KING GENERAL (5) CROSSROADS BRIDGE (6) W-L CONSTRUCTION &
CONTRACTORS, INC. INC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 01480 

48" PIPE 

0100 02110 

NS DRAINAGE GEOMEMBRANE 
IMPERVIOUS BARRIER 

0110 09150 

EROSION CONTROL STONE 
CLASS I, EC-1 

0120 10065 

AGGR. MATL. NO. 1 

0130 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0140 10607 

ASPHALT CONCRETE TY. SM-12.5A 

0150 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0160 11070 

NS SAW-CUT ASPH CONC SAW-
CUT ASPH CONC (7" DEPTH) 

100.000 

LF 

89.000 

SY 

156.000 

TON 

810.000 

TON 

475.000 

TON 

26.000 

TON 

41.000 

TON 

51.000 

LF 

Cat Alt Set: 

368.29000 36,829.00 

29.58000 2,632.62 

54.34000 8,477.04 

48.30000 39,123.00 

42.26000 20,073.50 

441.95000 11,490.70 

352.59000 14,456.19 

15.09000 769.59 

Cat Alt Member: LCC: 

100.00000 

25.00000 

10,000.00 

2,225.00 

466.55000 

36.63000 

46,655.00 

3,260.07 

75.00000 11,700.00 96.84000 15,107.04 

52.00000 

54.00000 

490.00000 

400.00000 

7.50000 

42,120.00 

25,650.00 

12,740.00 

16,400.00 

382.50 

45.52000 

38.33000 

365.00000 

290.00000 

23.99000 

36,871.20 

18,206.75 

9,490.00 

11,890.00 

1,223.49 

http:BM-25.0A
http:SM-12.5A
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(4) KING GENERAL
CONTRACTORS, INC. 

(5) CROSSROADS BRIDGE
INC 

(6) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0170 13282 425.000 58.56000 24,888.00 

GUARDRAIL GR-MGS1, 9' POST LF 

0180 13286 4.000 5,433.75000 21,735.00 

GUARDRAIL TERMINAL GR-MGS2 EA 

0190 13349 4.000 2,415.00000 9,660.00 

GUARDRAIL TERMINAL SITE 
PREPARATION 

0200 13355 

EA 

75.000 50.72000 3,804.00 

GUARDRAIL GR-10 LF 

0210 13496 40.000 66.41000 2,656.40 

TRAF. BARR. SER. CONC. DOUBLE 
FACE PAR.MB-11A 

0220 22681 

LF 

450.000 67.02000 30,159.00 

FENCE FE-B LF 

0230 22721 4.000 2,052.75000 8,211.00 

LINE BRACE UNIT FE-B EA 

0240 22741 8.000 2,052.75000 16,422.00 

CORNER BRACE UNIT FE-B EA 

0250 24152 4.000 483.00000 1,932.00 

TYPE 3 BARRICADE 8' EA 

56.00000 23,800.00 52.48000 22,304.00 

5,200.00000 20,800.00 4,869.00000 19,476.00 

2,350.00000 9,400.00 2,164.00000 8,656.00 

45.00000 3,375.00 42.20000 3,165.00 

72.00000 2,880.00 187.52000 7,500.80 

58.00000 26,100.00 54.10000 24,345.00 

2,000.00000 8,000.00 1,839.40000 7,357.60 

2,000.00000 16,000.00 1,839.40000 14,715.20 

525.00000 2,100.00 671.40000 2,685.60 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) KING GENERAL
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) CROSSROADS BRIDGE
INC 

(6) W-L CONSTRUCTION &
PAVING, INC. 

Cat Alt Member: LCC: 

35.00000 40,460.00 32.46000 37,523.76 

52.00000 20,956.00 41.74000 16,821.22 

450.00000 27,000.00 401.79000 24,107.40 

2.50000 280.00 1.33000 148.96 

40.00000 12,000.00 46.92000 14,076.00 

3.75000 210.00 4.45000 249.20 

20.00000 4,660.00 10.21000 2,378.93 

5.00000 3,850.00 4.65000 3,580.50 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0260 24160 1,156.000 48.30000 55,834.80 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0270 24260 403.000 28.98000 11,678.94 

CR. RUN AGGR. NO. 25 OR 26 TON 

0280 24262 60.000 241.50000 14,490.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0290 24278 112.000 24.15000 2,704.80 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0300 24282 300.000 30.19000 9,057.00 

FLAGGER SERVICE HR 

0310 24288 56.000 60.38000 3,381.28 

WARNING LIGHT TY. B DAY 

0320 24430 233.000 30.19000 7,034.27 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0330 24600 770.000 6.04000 4,650.80 

REMOVE EXISTING GUARDRAIL LF 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(4) KING GENERAL
CONTRACTORS, INC. 

(5) CROSSROADS BRIDGE
INC 

(6) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0340 27013 150.000 50.72000 7,608.00 

TOPSOIL CLASS A CY 

0350 27100 60.000 43.47000 2,608.20 

PERMANENT SEED LB 

0360 27101 10.000 37.43000 374.30 

TEMPORARY SEED LB 

0370 27103 47.000 43.47000 2,043.09 

OVERSEEDING LB 

0380 27104 2.000 62.79000 125.58 

LEGUME SEED LB 

0390 27105 2.000 62.79000 125.58 

LEGUME OVERSEEDING LB 

0400 27110 820.000 4.59000 3,763.80 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 1 

SY 

0410 27111 410.000 5.13000 2,103.30 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

SY 

30.00000 4,500.00 98.02000 14,703.00 

50.00000 3,000.00 37.87000 2,272.20 

30.00000 300.00 32.46000 324.60 

30.00000 1,410.00 37.87000 1,779.89 

75.00000 150.00 54.10000 108.20 

40.00000 80.00 54.10000 108.20 

1.50000 1,230.00 1.35000 1,107.00 

2.00000 820.00 1.62000 664.20 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID 

Item Description 

(4) KING GENERAL
CONTRACTORS, INC. 

(5) CROSSROADS BRIDGE
INC 

(6) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0420 27113 630.000 6.04000 3,805.20 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 4 

0430 27230 

SY 

30.000 4.83000 144.90 

FERTILIZER NITROGEN - N LB 

0440 27231 40.000 4.83000 193.20 

FERTILIZER PHOSPHOROUS - P LB 

0450 27232 20.000 4.83000 96.60 

FERTILIZER POTASSIUM - K LB 

0460 27250 1.500 2.11000 3.17 

LIME TON 

0470 27422 2.000 1,660.31000 3,320.62 

DEWATERING BASIN EC-8 EA 

0480 27430 150.000 4.23000 634.50 

SILTATION CONTROL EXCAVATION CY 

0490 27504 160.000 7.25000 1,160.00 

TEMP. SILT FENCE TYPE B LF 

0500 27510 6.000 7,245.00000 43,470.00 

COFFERDAM EA 

2.50000 1,575.00 2.16000 1,360.80 

3.50000 105.00 3.25000 97.50 

3.50000 140.00 3.25000 130.00 

3.50000 70.00 3.25000 65.00 

185.00000 277.50 162.30000 243.45 

3,500.00000 7,000.00 1,247.15000 2,494.30 

0.01000 1.50 1.46000 219.00 

7.00000 1,120.00 4.77000 763.20 

5,000.00000 30,000.00 2,003.35000 12,020.10 
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Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 District(s): BRISTOL / WISE 

Call Order: H92 Project(s): 0065-084-777, M501, STP-084-1(181); 

Contract Time: 06/23/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Line No / Item ID (4) KING GENERAL (5) CROSSROADS BRIDGE (6) W-L CONSTRUCTION &
CONTRACTORS, INC. INC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0510 54022 350.000 12.68000 4,438.00 12.50000 4,375.00 1.62000 567.00 

TYPE A PVMT LINE MRKG 6" LF 

0520 67900 

NS DISM. & REM. EXIST. STR. 
DISMM. & REM. EXIST. STR. B-1098 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

(1) 

LS 

42,262.50000 42,262.50 

$892,520.59 

$892,520.59 

65,000.00000 65,000.00 

$1,007,556.50 

$1,007,556.50 

10,141.68000 10,141.68 

$1,153,968.22 

$1,153,968.22 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$892,520.59 

$892,520.59 

$0.00 

$1,007,556.50 

$1,007,556.50 

$0.00 

$1,153,968.22 

1,153,968.22 

$0.00 

http:4,375.00
http:4,438.00


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000114410M01 Counties: SCOTT 

Letting Date: December 14, 2022 10:00 A.M. 

H92 Call Order: 

06/23/23 COMPLETION DATE Contract Time: 

BRISTOL / WISE District(s): 

0065-084-777, M501, STP-084-1(181); Project(s): 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT WITH BOX CULVERT 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 G326 GLASS MACHINERY AND EXCAVATION, INC. $676,443.90 100.00% 

2 E054 ESTES BROS. CONST., INC. $735,542.12 108.74% 

3 B991 JONES ROAD & BRIDGE, INC. $849,251.50 125.55% 

4 K987 KING GENERAL CONTRACTORS, INC. $892,520.59 131.94% 

5 C1334 CROSSROADS BRIDGE INC $1,007,556.50 148.95% 

6 W048 W-L CONSTRUCTION & PAVING, INC. $1,153,968.22 170.59% 
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Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H94 Project(s): 9999-961-628,N501, HSIP-961-1(136); 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Line No / Item ID (1) RAMIREZ CONTRACTING, (3) PERFORMANCE SIGNS,(2) CES CONSULTING, LLC 
L.L.C. LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

0020 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0030 24272 

TRUCK MOUNTED ATTENUATOR 

0040 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0050 24281 

ELECTRONIC ARROW BOARD 

0060 24282 

FLAGGER SERVICE 

0070 27505 

TEMP. SILT FENCE TYPE A 

0080 50108 

SIGN PANEL 

(1) 

LS 

210.000 

DAY 

280.000 

HR 

1,500.000 

DAY 

280.000 

HR 

2,100.000 

HR 

100.000 

LF 

14,722.000 

SF 

Cat Alt Set: 

130,000.00000 130,000.00 

10.00000 2,100.00 

20.00000 5,600.00 

0.10000 150.00 

5.00000 1,400.00 

25.00000 52,500.00 

3.00000 300.00 

35.00000 515,270.00 

Cat Alt Member: LCC: 

100,000.00000 100,000.00 110,000.00000 110,000.00 

75.00000 15,750.00 10.00000 2,100.00 

30.00000 8,400.00 20.00000 5,600.00 

0.50000 750.00 0.01000 15.00 

2.00000 560.00 5.00000 1,400.00 

50.00000 105,000.00 40.00000 84,000.00 

4.00000 400.00 15.00000 1,500.00 

36.00000 529,992.00 40.00000 588,880.00 

http:515,270.00
http:52,500.00
http:1,400.00
http:5,600.00
http:2,100.00
http:130,000.00
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Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H94 Project(s): 9999-961-628,N501, HSIP-961-1(136); 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) RAMIREZ CONTRACTING,
L.L.C. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) CES CONSULTING, LLC (3) PERFORMANCE SIGNS,
LLC 

Cat Alt Member: LCC: 

85.00000 22,270.00 100.00000 26,200.00 

77.00000 2,849.00 50.00000 1,850.00 

19.00000 169,062.00 17.00000 151,266.00 

27.00000 7,614.00 24.00000 6,768.00 

28.00000 19,040.00 23.00000 15,640.00 

22.00000 103,400.00 20.00000 94,000.00 

600.00000 737,400.00 700.00000 860,300.00 

840.00000 40,320.00 900.00000 43,200.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0090 50300 262.000 95.00000 24,890.00 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0100 50320 37.000 50.00000 1,850.00 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

0110 50430 8,898.000 15.00000 133,470.00 

LF SIGN POST STP-1, 2", 14 GAUGE 

0120 50432 282.000 20.00000 5,640.00 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

0130 50434 680.000 20.00000 13,600.00 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

0140 50436 4,700.000 25.00000 117,500.00 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

0150 50485 1,229.000 430.00000 528,470.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0160 50486 48.000 700.00000 33,600.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 
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Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H94 Project(s): 9999-961-628,N501, HSIP-961-1(136); 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Line No / Item ID 

Item Description 

(1) RAMIREZ CONTRACTING,
L.L.C. 

(2) CES CONSULTING, LLC (3) PERFORMANCE SIGNS,
LLC 

Quantity and Units Alt Set / Alt Member 

0001 REGULAR BID ITEMS SECTION: 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0170 50610 19.000 100.00000 1,900.00 350.00000 6,650.00 300.00000 5,700.00 

RELOC. EXIST. SIGN STRUCT. TY. I EA 

Section Totals: $1,568,240.00 $1,869,457.00 $1,998,419.00 

Section Total with LCC: 

Life Cycle Costs: 

$1,568,240.00 $1,869,457.00 $1,998,419.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,568,240.00 

$1,568,240.00 

$0.00 

$1,869,457.00 

$1,869,457.00 

$0.00 

$1,998,419.00 

1,998,419.00 

$0.00 
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Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H94 Project(s): 9999-961-628,N501, HSIP-961-1(136); 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Line No / Item ID (4) DAVIS H. ELLIOT (5) RICHARDSON-WAYLAND (6) MCCLAIN & CO., INC. 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLC Item Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

0020 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0030 24272 

TRUCK MOUNTED ATTENUATOR 

0040 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0050 24281 

ELECTRONIC ARROW BOARD 

0060 24282 

FLAGGER SERVICE 

0070 27505 

TEMP. SILT FENCE TYPE A 

0080 50108 

SIGN PANEL 

(1) 

LS 

210.000 

DAY 

280.000 

HR 

1,500.000 

DAY 

280.000 

HR 

2,100.000 

HR 

100.000 

LF 

14,722.000 

SF 

Cat Alt Set: 

100,827.32000 100,827.32 

101.24000 21,260.40 

92.99000 26,037.20 

6.23000 9,345.00 

15.58000 4,362.40 

43.08000 90,468.00 

6.08000 608.00 

24.58000 361,866.76 

Cat Alt Member: LCC: 

83,151.62000 83,151.62 99,557.93000 99,557.93 

174.53000 36,651.30 2,379.00000 499,590.00 

44.32000 12,409.60 89.65000 25,102.00 

3.68000 5,520.00 85.74000 128,610.00 

3.99000 1,117.20 240.12000 67,233.60 

69.23000 145,383.00 50.68000 106,428.00 

4.54000 454.00 21.54000 2,154.00 

22.87000 336,692.14 17.35000 255,426.70 

http:361,866.76
http:90,468.00
http:4,362.40
http:9,345.00
http:26,037.20
http:21,260.40
http:100,827.32
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Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H94 Project(s): 9999-961-628,N501, HSIP-961-1(136); 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Line No / Item ID 

Item Description 

(4) DAVIS H. ELLIOT
CONSTRUCTION COMPANY, 

INCORPORATED 

(5) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(6) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 50300 262.000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0100 50320 37.000 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

0110 50430 8,898.000 

SIGN POST STP-1, 2", 14 GAUGE LF 

0120 50432 282.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

0130 50434 680.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

0140 50436 4,700.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

0150 50485 1,229.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

260.58000 68,271.96 289.11000 75,746.82 99.46000 26,058.52 

171.72000 6,353.64 139.68000 5,168.16 352.98000 13,060.26 

30.92000 275,126.16 36.10000 321,217.80 22.65000 201,539.70 

39.14000 11,037.48 44.15000 12,450.30 27.04000 7,625.28 

40.73000 27,696.40 45.61000 31,014.80 24.47000 16,639.60 

35.03000 164,641.00 40.13000 188,611.00 20.02000 94,094.00 

722.94000 888,493.26 679.64000 835,277.56 469.91000 577,519.39 
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Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: H94 Project(s): 9999-961-628,N501, HSIP-961-1(136); 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Line No / Item ID 

Item Description 

(4) DAVIS H. ELLIOT
CONSTRUCTION COMPANY, 

INCORPORATED 

(5) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(6) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 50486 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE B 

0170 50610 

RELOC. EXIST. SIGN STRUCT. TY. I 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

48.000 

EA 

19.000 

EA 

817.81000 

356.74000 

39,254.88 

6,778.06 

$2,102,427.92 

$2,102,427.92 

911.25000 

684.01000 

43,740.00 

12,996.19 

$2,147,601.49 

$2,147,601.49 

777.71000 

246.84000 

37,330.08 

4,689.96 

$2,162,659.02 

$2,162,659.02 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,102,427.92 

$2,102,427.92 

$0.00 

$2,147,601.49 

$2,147,601.49 

$0.00 

$2,162,659.02 

2,162,659.02 

$0.00 
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Date Printed: 01/31/2023 

Contract ID: C0000115915N01 Counties: BRISTOL 

Letting Date: December 14, 2022 10:00 A.M. 

H94 Call Order: 

01/15/24 COMPLETION DATE Contract Time: 

BRISTOL / DISTRICTWIDE OR OFFICE District(s): 

9999-961-628,N501, HSIP-961-1(136); Project(s): 

Min: Max: 

Contract Description: ENHANCED CURVE SIGNING & MARKING 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 R691 RAMIREZ CONTRACTING, L.L.C. $1,568,240.00 100.00% 

2 C1407 CES CONSULTING, LLC $1,869,457.00 119.21% 

3 P1103 PERFORMANCE SIGNS, LLC $1,998,419.00 127.43% 

4 E005 DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
INCORPORATED 

$2,102,427.92 134.06% 

5 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $2,147,601.49 136.94% 

6 M813 MCCLAIN & CO., INC. $2,162,659.02 137.90% 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) JIREH CONSTRUCTION
COMPANY, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 170.000 

REGULAR EXCAVATION CY 

0050 00150 29.000 

EMBANKMENT CY 

0060 00506 66.000 

NS BEDDING MATL. AGGR. NO. TON 
OPEN GRADED COURSE 
AGGREGATE, NO. 3 

0070 00525 4.100 

CONCRETE CLASS A3 MISC. CY 
(JUNCTION BOX) 

34,624.00000 

8,320.00000 

34,624.00 

8,320.00 

130,000.00000 

25,000.00000 

130,000.00 

25,000.00 

4,000.00000 

90.00000 

100.00000 

50.00000 

4,000.00 

15,300.00 

2,900.00 

3,300.00 

75,000.00000 

100.00000 

75.00000 

75.00000 

75,000.00 

17,000.00 

2,175.00 

4,950.00 

2,000.00000 8,200.00 2,500.00000 10,250.00 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price 

(2) JIREH CONSTRUCTION
COMPANY, INC. 

Cat Alt Member: LCC: 

750.00000 12,000.00 

Ext Amount 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 00529 16.000 300.00000 4,800.00 

FLOWABLE BACKFILL CY 

0090 00540 1,085.000 6.00000 6,510.00 

REINF. STEEL (JUNCTION BOX) LB 

0100 00560 50.000 6.00000 300.00 

STRUCTURAL STEEL JB-1 LB 

0110 00588 493.000 40.00000 19,720.00 

UNDERDRAIN UD-4 LF 

0120 01156 92.000 270.00000 24,840.00 

STORM SEWER PIPE 15" LF 

0130 01186 9.000 553.00000 4,977.00 

STORM SEWER PIPE 18" LF 

0140 01486 76.000 502.00000 38,152.00 

STORM SEWER PIPE 48" LF 

0150 02092 1.000 15,000.00000 15,000.00 

NS SPEC. DES. DRAINAGE EA 
CONTROL STRUCTURE 3-2 

0160 06749 1.000 9,000.00000 9,000.00 

DROP INLET DI-2B,L=8' EA 

8.00000 8,680.00 

50.00000 2,500.00 

75.00000 36,975.00 

100.00000 9,200.00 

125.00000 1,125.00 

350.00000 26,600.00 

75,000.00000 75,000.00 

12,000.00000 12,000.00 

http:12,000.00
http:75,000.00
http:26,600.00
http:1,125.00
http:9,200.00
http:36,975.00
http:2,500.00
http:8,680.00


Date Printed: 01/31/2023 

Tabulation of Bids Page 3 of 10 

Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (2) JIREH CONSTRUCTION
COMPANY, INC. 

(1) M & F CONCRETE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0170 07508 

DROP INLET DI-7 

0180 09057 

FRAME & COVER MH-1 

0190 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0200 10607 

ASPHALT CONCRETE TY. SM-12.5A 

0210 10610 

ASPHALT CONCRETE TY. IM-19.0A 

0220 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0230 10700 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0240 12700 

STD. COMB. CURB & GUTTER CG-

1.000 

EA 

1.000 

EA 

170.000 

TON 

56.000 

TON 

56.000 

TON 

84.000 

TON 

50.000 

LF 

451.000 

LF 

Cat Alt Set: 

7,000.00000 7,000.00 

800.00000 800.00 

50.00000 8,500.00 

487.50000 27,300.00 

487.50000 27,300.00 

455.00000 38,220.00 

266.50000 13,325.00 

30.00000 13,530.00 

Cat Alt Member: LCC: 

15,000.00000 

1,500.00000 

65.00000 

250.00000 

250.00000 

250.00000 

200.00000 

15,000.00 

1,500.00 

11,050.00 

14,000.00 

14,000.00 

21,000.00 

10,000.00 

75.00000 33,825.00 

7 

http:BM-25.0A
http:IM-19.0A
http:SM-12.5A
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price 

(2) JIREH CONSTRUCTION
COMPANY, INC. 

Cat Alt Member: LCC: 

75.00000 4,500.00 

Ext Amount 

75.00000 3,000.00 

25.00000 3,050.00 

1.00000 10.00 

50.00000 22,400.00 

300.00000 14,400.00 

25.00000 18,300.00 

5.00000 14,600.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0250 12710 60.000 30.00000 1,800.00 

RADIAL COMB. CURB & GUTTER LF 
CG-7 

0260 14260 40.000 50.00000 2,000.00 

CRUSHER RUN AGGREGATE NO. TON 
25 OR 26 

0270 23570 122.000 10.00000 1,220.00 

LF HIGH VISIBILITY FENCE, 4' 

0280 24100 10.000 20.00000 200.00 

ALLAYING DUST HR 

0290 24160 448.000 35.00000 15,680.00 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0300 24262 48.000 90.00000 4,320.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0310 24272 732.000 25.00000 18,300.00 

TRUCK MOUNTED ATTENUATOR HR 

0320 24278 2,920.000 1.00000 2,920.00 

GROUP 2 CHANNELIZING DAY 
DEVICES 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price 

(2) JIREH CONSTRUCTION
COMPANY, INC. 

Cat Alt Member: LCC: 

25.00000 17,500.00 

Ext Amount 

100.00000 20,800.00 

2,000.00000 2,000.00 

50.00000 2,800.00 

5.00000 3,700.00 

15,000.00000 15,000.00 

3,000.00000 18,000.00 

25.00000 575.00 

25.00000 1,075.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0330 24281 700.000 20.00000 14,000.00 

ELECTRONIC ARROW BOARD HR 

0340 24282 208.000 32.00000 6,656.00 

FLAGGER SERVICE HR 

0350 24332 (1) 9,806.16000 9,806.16 

NS MODIFY SIGNAL DURING LS 
CONSTRUCTION 

0360 24430 56.000 60.00000 3,360.00 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0370 24501 740.000 5.41000 4,003.40 

NS REMOVE EXIST. CONDUIT LF 

0380 24825 1.000 2,200.00000 2,200.00 

NS MODIFY EXIST. DROP INLET EA 

0390 25507 6.000 10,000.00000 60,000.00 

FIELD OFFICE TY.III MO 

0400 27101 23.000 7.00000 161.00 

TEMPORARY SEED LB 

0410 27102 43.000 7.00000 301.00 

REGULAR SEED LB 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (2) JIREH CONSTRUCTION
COMPANY, INC. 

(1) M & F CONCRETE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0420 27103 

OVERSEEDING 

0430 27111 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

0440 27112 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 3 

0450 27230 

FERTILIZER NITROGEN - N 

0460 27231 

FERTILIZER PHOSPHOROUS - P 

0470 27232 

FERTILIZER POTASSIUM - K 

0480 27250 

LIME 

0490 27318 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

35.000 

LB 

1,392.000 

SY 

1,113.000 

SY 

22.000 

LB 

30.000 

LB 

15.000 

LB 

1.040 

TON 

121.000 

SY 

Cat Alt Set: 

7.00000 245.00 

5.00000 6,960.00 

5.00000 5,565.00 

7.00000 154.00 

7.00000 210.00 

7.00000 105.00 

200.00000 208.00 

10.00000 1,210.00 

Cat Alt Member: LCC: 

25.00000 

4.00000 

875.00 

5,568.00 

4.00000 4,452.00 

10.00000 

10.00000 

10.00000 

1,000.00000 

25.00000 

220.00 

300.00 

150.00 

1,040.00 

3,025.00 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price 

(2) JIREH CONSTRUCTION
COMPANY, INC. 

Cat Alt Member: LCC: 

1.00000 151.00 

Ext Amount 

1,000.00000 2,000.00 

350.00000 350.00 

10.00000 7,990.00 

400.00000 6,800.00 

500.00000 12,500.00 

4,000.00000 4,000.00 

60.00000 480.00 

30.00000 360.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0500 27430 151.000 20.00000 3,020.00 

SILTATION CONTROL EXCAVATION CY 

0510 27451 2.000 250.00000 500.00 

INLET PROTECTION TYPE A EA 

0520 27461 1.000 250.00000 250.00 

INLET PROTECTION TYPE B EA 

0530 27505 799.000 5.00000 3,995.00 

TEMP. SILT FENCE TYPE A LF 

0540 40002 17.000 66.00000 1,122.00 

LF 3/4" WATER SERVICE LINE 

0550 40020 25.000 132.00000 3,300.00 

2" WATER MAIN PVC LF 

0560 41970 1.000 8,000.00000 8,000.00 

EA 5/8" WATER METER & BOX 

0570 50108 8.000 75.76000 606.08 

SIGN PANEL SF 

0580 50430 12.000 19.50000 234.00 

SIGN POST STP-1, 2", 14 GAUGE LF 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price 

(2) JIREH CONSTRUCTION
COMPANY, INC. 

Cat Alt Member: LCC: 

30.00000 1,410.00 

Ext Amount 

30.00000 1,410.00 

30.00000 360.00 

750.00000 1,500.00 

900.00000 2,700.00 

1,200.00000 19,200.00 

1,000.00000 5,000.00 

15.00000 750.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0590 50432 47.000 40.86000 1,920.42 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

0600 50434 47.000 44.50000 2,091.50 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

0610 50436 12.000 32.79000 393.48 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

0620 50485 2.000 2,349.31000 4,698.62 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0630 50486 3.000 2,642.47000 7,927.41 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 

0640 50759 16.000 276.43000 4,422.88 

RELOC. EXIST. SIGN PANEL TY. EA 
SP-1 

0650 51185 5.000 783.48000 3,917.40 

TRAFFIC SIGNAL HEAD SECTION EA 
12" HVS BACKPLATE 

0660 51607 50.000 8.50000 425.00 

14/7 CONDUCTOR CABLE LF 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) M & F CONCRETE, INC. 

Unit Price Ext Amount Unit Price 

(2) JIREH CONSTRUCTION
COMPANY, INC. 

Cat Alt Member: LCC: 

1,800.00000 1,800.00 

Ext Amount 

750.00000 750.00 

1,500.00000 6,000.00 

5.00000 3,860.00 

50.00000 600.00 

50.00000 300.00 

6.00000 7,200.00 

5.00000 8,500.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0670 51830 1.000 586.85000 586.85 

HANGER ASSEMBLY SM-3, ONE EA 
WAY 

0680 51935 1.000 225.34000 225.34 

REMOVE EXISTING SIGNAL HEAD EA 

0690 51937 4.000 529.93000 2,119.72 

REMOVE EXISTING EA 
MANHOLE/JUNCTION BOX 

0700 54032 772.000 6.40000 4,940.80 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0710 54042 12.000 224.04000 2,688.48 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0720 54219 6.000 1,646.29000 9,877.74 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0730 54466 1,200.000 8.09000 9,708.00 

TYPE E TEMP. PVMT MRKG 6" LF 

0740 54542 1,700.000 5.55000 9,435.00 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 4" 
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Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: H96 Project(s): 0206-048-609,C501, STP-048-6(065); 

Contract Time: 10/02/23 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (2) JIREH CONSTRUCTION
COMPANY, INC. 

(1) M & F CONCRETE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Member: LCC: 

1,000.00000 2,000.00 

18.00000 180.00 

75.00000 750.00 

15.00000 7,500.00 

$852,571.00 

$852,571.00 

$852,571.00 

$852,571.00 

$0.00 

Cat Alt Set: 

915.06000 1,830.12 

37.17000 371.70 

80.91000 809.10 

10.00000 5,000.00 

$591,919.20 

$591,919.20 

$591,919.20 

$0.00 

$591,919.20 

0750 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0760 55126 

CONDUCTOR CABLE, NO. 8 EGC 

0770 56036 

3" METAL CONDUIT 

0780 68576 

SAW CUTTING 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

2.000 

EA 

10.000 

LF 

10.000 

LF 

500.000 

LF 

http:591,919.20
http:591,919.20
http:591,919.20
http:591,919.20
http:5,000.00
http:1,830.12


Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000115726C01 Counties: KING GEORGE 

Letting Date: December 14, 2022 10:00 A.M. 

H96 Call Order: 

10/02/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / FREDERICKSBURG District(s): 

0206-048-609,C501, STP-048-6(065); Project(s): 

Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M1117 M & F CONCRETE, INC. $591,919.20 100.00% 

2 J273 JIREH CONSTRUCTION COMPANY, INC. $852,571.00 144.04% 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) OLYMPUS PAINTING (3) CROSSROADS BRIDGE

Item Description COMPANY, INC. CONTRACTORS, INC. INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

115,000.00000 115,000.00 170,000.00000 170,000.00 152,500.00000 152,500.00 

150,000.00000 150,000.00 10,000.00000 10,000.00 120,000.00000 120,000.00 

80.00000 2,640.00 320.00000 10,560.00 100.00000 3,300.00 

470.00000 7,520.00 950.00000 15,200.00 650.00000 10,400.00 

283.00000 17,829.00 500.00000 31,500.00 450.00000 28,350.00 

11.00000 638.00 25.00000 1,450.00 10.00000 580.00 

114.00000 16,530.00 140.00000 20,300.00 150.00000 21,750.00 

SECTION: 0001 

0010 00100 

MOBILIZATION 

0020 00162 

REGULAR BID ITEMS 

NS ACCESS ROAD TEMPORARY 
CONSTRUCTION ACCESS 

0030 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0040 10609 

ASPHALT CONCRETE TY. SM-12.5E 

0050 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0060 11070 

NS SAW-CUT ASPH CONC SAW-
CUT ASHPAHLT CONCRETE 

0070 16524 

FLEXIBLE PAVEMENT PLANING 
ABOVE 4" 

(1) 

LS 

(1) 

LS 

33.000 

TON 

16.000 

TON 

63.000 

TON 

58.000 

LF 

145.000 

SY 

http:BM-25.0A
http:SM-12.5E
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) ORDERS CONSTRUCTION
COMPANY, INC. 

Unit Price Ext Amount 

(2) OLYMPUS PAINTI
CONTRACTORS, IN

Unit Price Ext Amount 

NG
C. 

(3) CROSSROAD
INC 

S BRIDGE

Cat Alt Member: LCC: 

7,097.00 35.00000 10,570.00 40.00000 12,080.00 

360.00000 12,960.00 500.00000 18,000.00 25,200.00 

60,000.00000 60,000.00 37,500.00000 37,500.00 100,000.00 

1.50000 2,100.00 2.50000 3,500.00 4,200.00 

30.00000 1,200.00 50.00000 2,000.00 2,800.00 

20,000.00000 20,000.00 140,000.00000 140,000.00 115,000.00 

10.00000 10,500.00 10.00000 10,500.00 577.50 

10,000.00000 240,000.00 3,400.00000 81,600.00 120,000.00 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 24160 302.000 23.50000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0090 24262 36.000 700.00000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 100,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
STEEL ROADWAY PLATE 

0110 24278 1,400.000 3.00000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0120 24282 40.000 70.00000 

FLAGGER SERVICE HR 

0130 51955 (1) 115,000.00000 

NS TEMPORARY TRAFFIC LS 
CONTROL SIGNAL STR. NO. 6395 

0140 54020 1,050.000 0.55000 

TYPE A PVMT LINE MRKG 4" LF 

0150 62534 24.000 5,000.00000 

NS BRIDGE SUPERSTRUCTURE SY 
DECK SLAB CLOSURE 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) ORDERS CONSTRUCTION
COMPANY, INC. 

Unit Price Ext Amount 

(2) OLYMPUS PAINTI
CONTRACTORS, IN

Unit Price Ext Amount 

NG
C. 

(3) CROSSROAD
INC 

S BRIDGE

Cat Alt Member: LCC: 

20,000.00 500.00000 20,000.00 3,000.00000 120,000.00 

3,000.00000 60,000.00 4,500.00000 90,000.00 24,400.00 

90.00000 31,680.00 45.00000 15,840.00 14,432.00 

3,800.00000 76,000.00 1,200.00000 24,000.00 30,000.00 

3,800.00000 19,000.00 1,500.00000 7,500.00 15,000.00 

225.00000 51,750.00 100.00000 23,000.00 17,250.00 

199,000.00000 199,000.00 300,000.00000 300,000.00 227,000.00 

60,000.00000 60,000.00 250,000.00000 250,000.00 54,000.00 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 66924 40.000 500.00000 

NS BRIDGE SUBSTRUCTURE EA 
ANCHOR BOLT REPLACEMENT 

0170 66924 20.000 1,220.00000 

NS BRIDGE SUBSTRUCTURE EA 
REPLACE BEARING 

0180 68180 352.000 41.00000 

EMBEDDED GALVANIC ANODES EA 

0190 68320 20.000 1,500.00000 

PATCHING TYPE B SY 

0200 68330 5.000 3,000.00000 

PATCHING TYPE C SY 

0210 68406 230.000 75.00000 

WATERPROOFING - EPOXY RESIN SY 
TYPE EP-3B/EP-3T 

0220 68470 (1) 227,000.00000 

NS PRE. & OVERCOAT EX. STR. LS 
STR. NO. 6395, TYPE B 

0230 68476 (1) 54,000.00000 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 6395, TYPE B 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID 

Item Description 

(1) ORDERS CONSTRUCTION
COMPANY, INC. 

(2) OLYMPUS PAINTING
CONTRACTORS, INC. 

(3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0240 68490 (1) 

NS DISPOSAL OF MATERIAL STR. LS 
NO. 6395, TYPE B 

0250 68550 56.000 

ELASTOMERIC EXPANSION DAM LF 
0" TO 2" 

0260 68572 56.000 

RECONSTRUCT EXPANSION LF 
JOINT 

0270 68591 20.000 

JACKING AND BLOCKING BEAM EA 

0280 68675 354.000 

EPOXY OVERLAY SY 

0290 68902 53.500 

NS BR. SUPERSTR. WID./REPAIR LF 
BEAM REPAIR TYPE WF (WEB AND
FLANGE) 

0300 68904 15.000 

NS BR. SUPERSTR. WID./REPAIR EA 
BEAM REPAIR TYPE DIA 
(DIAPHRAGM) 

3,202.00000 3,202.00 3,000.00000 3,000.00 3,500.00000 3,500.00 

600.00000 33,600.00 950.00000 53,200.00 800.00000 44,800.00 

1,000.00000 56,000.00 550.00000 30,800.00 800.00000 44,800.00 

2,000.00000 

250.00000 

1,900.00000 

40,000.00 

88,500.00 

101,650.00 

4,000.00000 

95.00000 

900.00000 

80,000.00 

33,630.00 

48,150.00 

5,000.00000 

130.00000 

4,500.00000 

100,000.00 

46,020.00 

240,750.00 

3,000.00000 45,000.00 10,000.00000 150,000.00 15,000.00000 225,000.00 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID 

Item Description 

(1) ORDERS CONSTRUCTION
COMPANY, INC. 

(2) OLYMPUS PAINTING
CONTRACTORS, INC. 

(3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0310 68904 

NS BR. SUPERSTR. WID./REPAIR
BEAM REPAIR TYPE SR 
(STIFFENER REPLACEMENT) 

0320 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0330 69835 

WATERPROOFING - EPOXY RESIN 
TYPE EP-3B/EP-3T 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

10.000 

EA 

64.000 

SY 

170.000 

SY 

3,000.00000 30,000.00 3,000.00000 30,000.00 7,500.00000 75,000.00 

3,500.00000 224,000.00 4,500.00000 288,000.00 2,800.00000 179,200.00 

75.00000 12,750.00 225.00000 38,250.00 120.00000 20,400.00 

$1,721,815.50 $1,888,800.00 $2,451,870.00 

$1,721,815.50 

$1,721,815.50 

$1,888,800.00 

$1,888,800.00 

$2,451,870.00 

$2,451,870.00 

$1,721,815.50 

$0.00 

$1,888,800.00 

$0.00 

2,451,870.00 

$0.00 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (4) SOUTHERN ROAD & (5) CROWDER (6) TITAN INDUSTRIAL

Item Description BRIDGE, LLC CONSTRUCTION COMPANY SERVICES, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0010 00100 (1) 282,359.50000 282,359.50 169,879.00000 169,879.00 600,000.00000 600,000.00 

MOBILIZATION LS 

0020 00162 (1) 25,000.00000 25,000.00 255,000.00000 255,000.00 50,000.00000 50,000.00 

NS ACCESS ROAD TEMPORARY LS 
CONSTRUCTION ACCESS 

0030 10128 33.000 471.48000 15,558.84 225.00000 7,425.00 225.00000 7,425.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

0040 10609 16.000 847.64000 13,562.24 225.00000 3,600.00 800.00000 12,800.00 

ASPHALT CONCRETE TY. SM-12.5E TON 

0050 10642 63.000 422.35000 26,608.05 225.00000 14,175.00 1,000.00000 63,000.00 

ASPHALT CONCRETE TY. BM-25.0A TON 

0060 11070 58.000 210.52000 12,210.16 50.00000 2,900.00 10.00000 580.00 

NS SAW-CUT ASPH CONC SAW- LF 
CUT ASHPAHLT CONCRETE 

0070 16524 145.000 143.42000 20,795.90 50.00000 7,250.00 100.00000 14,500.00 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 4" 

0080 24160 302.000 19.55000 5,904.10 15.00000 4,530.00 50.00000 15,100.00 

TEMPORARY (CONSTRUCTION) SF 
SIGN 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (4) SOUTHERN ROAD & (5) CROWDER (6) TITAN INDUSTRIAL
BRIDGE, LLC CONSTRUCTION COMPANY SERVICES, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

202.50000 

45,036.00000 

3.38000 

400.00000 

149,935.50000 

10.19000 

7,965.00000 

2,197.81000 

Cat Alt Member: LCC: 

7,290.00 100.00000 3,600.00 500.00000 18,000.00 

45,036.00 63,951.29000 63,951.29 30,000.00000 30,000.00 

4,732.00 0.55000 770.00 5.00000 7,000.00 

16,000.00 185.00000 7,400.00 75.00000 3,000.00 

149,935.50 155,000.00000 155,000.00 90,000.00000 90,000.00 

10,699.50 9.76000 10,248.00 8.00000 8,400.00 

191,160.00 11,952.09000 286,850.16 20,000.00000 480,000.00 

87,912.40 716.74000 28,669.60 945.00000 37,800.00 

SECTION: 0001 REGULAR BID ITEMS 

0090 24262 36.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
STEEL ROADWAY PLATE 

0110 24278 1,400.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0120 24282 40.000 

FLAGGER SERVICE HR 

0130 51955 (1) 

NS TEMPORARY TRAFFIC LS 
CONTROL SIGNAL STR. NO. 6395 

0140 54020 1,050.000 

TYPE A PVMT LINE MRKG 4" LF 

0150 62534 24.000 

NS BRIDGE SUPERSTRUCTURE SY 
DECK SLAB CLOSURE 

0160 66924 40.000 

NS BRIDGE SUBSTRUCTURE EA 
ANCHOR BOLT REPLACEMENT 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (4) SOUTHERN ROAD & (5) CROWDER (6) TITAN INDUSTRIAL

Item Description BRIDGE, LLC CONSTRUCTION COMPANY SERVICES, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0170 66924 20.000 8,131.50000 

NS BRIDGE SUBSTRUCTURE EA 
REPLACE BEARING 

0180 68180 352.000 74.54000 

EMBEDDED GALVANIC ANODES EA 

0190 68320 20.000 2,372.43000 

PATCHING TYPE B SY 

0200 68330 5.000 6,602.37000 

PATCHING TYPE C SY 

0210 68406 230.000 186.14000 

WATERPROOFING - EPOXY RESIN SY 
TYPE EP-3B/EP-3T 

0220 68470 (1) 245,000.00000 

NS PRE. & OVERCOAT EX. STR. LS 
STR. NO. 6395, TYPE B 

0230 68476 (1) 6,750.00000 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 6395, TYPE B 

0240 68490 (1) 13,500.00000 

NS DISPOSAL OF MATERIAL STR. LS 
NO. 6395, TYPE B 

Cat Alt Member: LCC: 

162,630.00 5,459.91000 109,198.20 3,000.00000 60,000.00 

26,238.08 100.00000 35,200.00 75.00000 26,400.00 

47,448.60 1,694.62000 33,892.40 500.00000 10,000.00 

33,011.85 5,892.07000 29,460.35 2,000.00000 10,000.00 

42,812.20 86.12000 19,807.60 85.00000 19,550.00 

245,000.00 135,750.00000 135,750.00 500,000.00000 500,000.00 

6,750.00 60,000.00000 60,000.00 180,000.00000 180,000.00 

13,500.00 30,000.00000 30,000.00 5,000.00000 5,000.00 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID 

Item Description 

(4) SOUTHERN ROAD &
BRIDGE, LLC 

(5) CROWDER
CONSTRUCTION COMPANY 

(6) TITAN INDUSTRIAL
SERVICES, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0250 68550 56.000 

ELASTOMERIC EXPANSION DAM LF 
0" TO 2" 

0260 68572 56.000 

RECONSTRUCT EXPANSION LF 
JOINT 

0270 68591 20.000 

JACKING AND BLOCKING BEAM EA 

0280 68675 354.000 

EPOXY OVERLAY SY 

0290 68902 53.500 

NS BR. SUPERSTR. WID./REPAIR LF 
BEAM REPAIR TYPE WF (WEB AND
FLANGE) 

0300 68904 15.000 

NS BR. SUPERSTR. WID./REPAIR EA 
BEAM REPAIR TYPE DIA 
(DIAPHRAGM) 

0310 68904 10.000 

NS BR. SUPERSTR. WID./REPAIR EA 
BEAM REPAIR TYPE SR 
(STIFFENER REPLACEMENT) 

1,387.63000 

834.05000 

8,388.05000 

287.76000 

3,259.54000 

77,707.28 

46,706.80 

167,761.00 

101,867.04 

174,385.39 

1,379.77000 

901.71000 

35,000.00000 

331.10000 

2,700.00000 

77,267.12 

50,495.76 

700,000.00 

117,209.40 

144,450.00 

1,000.00000 

3,000.00000 

4,800.00000 

121.00000 

4,500.00000 

56,000.00 

168,000.00 

96,000.00 

42,834.00 

240,750.00 

10,284.06000 154,260.90 7,800.00000 117,000.00 11,000.00000 165,000.00 

10,026.96000 100,269.60 2,750.00000 27,500.00 2,500.00000 25,000.00 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID 

Item Description 

(4) SOUTHERN ROAD &
BRIDGE, LLC 

(5) CROWDER
CONSTRUCTION COMPANY 

(6) TITAN INDUSTRIAL
SERVICES, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0320 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0330 69835 

WATERPROOFING - EPOXY RESIN 
TYPE EP-3B/EP-3T 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

64.000 

SY 

170.000 

SY 

2,486.73000 

135.16000 

159,150.72 

22,977.20 

$2,497,240.85 

$2,497,240.85 

1,152.11000 

87.24000 

73,735.04 

14,830.80 

$2,797,044.72 

$2,797,044.72 

2,500.00000 

98.00000 

160,000.00 

16,660.00 

$3,218,799.00 

$3,218,799.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,497,240.85 

$2,497,240.85 

$0.00 

$2,797,044.72 

$2,797,044.72 

$0.00 

$3,218,799.00 

3,218,799.00 

$0.00 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (7) LANFORD BROTHERS
COMPANY, INCORPORATED Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

0020 00162 

NS ACCESS ROAD TEMPORARY 
CONSTRUCTION ACCESS 

0030 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0040 10609 

ASPHALT CONCRETE TY. SM-12.5E 

0050 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0060 11070 

NS SAW-CUT ASPH CONC SAW-
CUT ASHPAHLT CONCRETE 

0070 16524 

FLEXIBLE PAVEMENT PLANING 
ABOVE 4" 

0080 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

(1) 

LS 

(1) 

LS 

33.000 

TON 

16.000 

TON 

63.000 

TON 

58.000 

LF 

145.000 

SY 

302.000 

SF 

Cat Alt Set: 

315,000.00000 

10,000.00000 

85.00000 

700.00000 

360.00000 

30.00000 

120.00000 

70.00000 

315,000.00 

10,000.00 

2,805.00 

11,200.00 

22,680.00 

1,740.00 

17,400.00 

21,140.00 

Cat Alt Member: LCC: 

http:21,140.00
http:17,400.00
http:1,740.00
http:22,680.00
http:11,200.00
http:2,805.00
http:10,000.00
http:315,000.00
http:BM-25.0A
http:SM-12.5E
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (7) LANFORD BROTHERS
COMPANY, INCORPORATED Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 24262 36.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
STEEL ROADWAY PLATE 

0110 24278 1,400.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0120 24282 40.000 

FLAGGER SERVICE HR 

0130 51955 (1) 

NS TEMPORARY TRAFFIC LS 
CONTROL SIGNAL STR. NO. 6395 

0140 54020 1,050.000 

TYPE A PVMT LINE MRKG 4" LF 

0150 62534 24.000 

NS BRIDGE SUPERSTRUCTURE SY 
DECK SLAB CLOSURE 

0160 66924 40.000 

NS BRIDGE SUBSTRUCTURE EA 
ANCHOR BOLT REPLACEMENT 

Cat Alt Set: 

900.00000 32,400.00 

20,000.00000 20,000.00 

5.00000 7,000.00 

25.00000 1,000.00 

176,100.00000 176,100.00 

15.00000 15,750.00 

6,000.00000 144,000.00 

2,500.00000 100,000.00 

Cat Alt Member: LCC: 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID (7) LANFORD BROTHERS

Item Description COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR SECTION: BID ITEMS Cat Alt Set: 

0170 66924 20.000 5,000.00000 

NS BRIDGE SUBSTRUCTURE EA 
REPLACE BEARING 

0180 68180 352.000 30.00000 

EMBEDDED GALVANIC ANODES EA 

0190 68320 20.000 1,000.00000 

PATCHING TYPE B SY 

0200 68330 5.000 2,000.00000 

PATCHING TYPE C SY 

0210 68406 230.000 100.00000 

WATERPROOFING - EPOXY RESIN SY 
TYPE EP-3B/EP-3T 

0220 68470 (1) 300,000.00000 

NS PRE. & OVERCOAT EX. STR. LS 
STR. NO. 6395, TYPE B 

0230 68476 (1) 60,000.00000 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 6395, TYPE B 

0240 68490 (1) 20,000.00000 

NS DISPOSAL OF MATERIAL STR. LS 
NO. 6395, TYPE B 

100,000.00 

10,560.00 

20,000.00 

10,000.00 

23,000.00 

300,000.00 

60,000.00 

20,000.00 

Cat Alt Member: LCC: 

http:20,000.00
http:60,000.00
http:300,000.00
http:23,000.00
http:10,000.00
http:20,000.00
http:10,560.00
http:100,000.00
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID 

Item Description 

(7) LANFORD BROTHERS
COMPANY, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0250 68550 56.000 

ELASTOMERIC EXPANSION DAM LF 
0" TO 2" 

0260 68572 56.000 

RECONSTRUCT EXPANSION LF 
JOINT 

0270 68591 20.000 

JACKING AND BLOCKING BEAM EA 

0280 68675 354.000 

EPOXY OVERLAY SY 

0290 68902 53.500 

NS BR. SUPERSTR. WID./REPAIR LF 
BEAM REPAIR TYPE WF (WEB AND
FLANGE) 

0300 68904 15.000 

NS BR. SUPERSTR. WID./REPAIR EA 
BEAM REPAIR TYPE DIA 
(DIAPHRAGM) 

0310 68904 10.000 

NS BR. SUPERSTR. WID./REPAIR EA 
BEAM REPAIR TYPE SR 
(STIFFENER REPLACEMENT) 

1,000.00000 

2,500.00000 

2,500.00000 

300.00000 

13,000.00000 

56,000.00 

140,000.00 

50,000.00 

106,200.00 

695,500.00 

15,000.00000 225,000.00 

20,000.00000 200,000.00 
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Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 District(s): BRISTOL / ABINGDON 

Call Order: H97 Project(s): 0622-086-841, B669, STP-BR01(390); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Line No / Item ID 

Item Description 

(7) LANFORD BROTHERS
COMPANY, INCORPORATED 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0320 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0330 69835 

WATERPROOFING - EPOXY RESIN 
TYPE EP-3B/EP-3T 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

64.000 

SY 

170.000 

SY 

7,000.00000 

500.00000 

448,000.00 

85,000.00 

$3,447,475.00 

$3,447,475.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$3,447,475.00 

$3,447,475.00 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000121351B69 Counties: SMYTH 

Letting Date: December 14, 2022 10:00 A.M. 

H97 Call Order: 

05/02/24 COMPLETION DATE Contract Time: 

BRISTOL / ABINGDON District(s): 

0622-086-841, B669, STP-BR01(390); Project(s): 

Min: Max: 

Contract Description: BRIDGE REHABILITATION OVER N&W RAILWAY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 O017 ORDERS CONSTRUCTION COMPANY, INC. $1,721,815.50 100.00% 

2 O143 OLYMPUS PAINTING CONTRACTORS, INC. $1,888,800.00 109.70% 

3 C1334 CROSSROADS BRIDGE INC $2,451,870.00 142.40% 

4 S1346 SOUTHERN ROAD & BRIDGE, LLC $2,497,240.85 145.04% 

5 C046 CROWDER CONSTRUCTION COMPANY $2,797,044.72 162.45% 

6 T567 TITAN INDUSTRIAL SERVICES, INC. $3,218,799.00 186.94% 

7 L005 LANFORD BROTHERS COMPANY, INCORPORATED $3,447,475.00 200.22% 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) JONES ROAD & BRIDGE,
INC. 

(2) STONEWALL BRIDGE, INC. (3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAT ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

70,000.00000 70,000.00 100,000.00000 100,000.00 102,000.00000 102,000.00 

37,000.00000 37,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00 

150.00000 8,700.00 125.00000 7,250.00 120.00000 6,960.00 

1,200.00000 2,400.00 1,200.00000 2,400.00 2,500.00000 5,000.00 

70.00000 700.00 100.00000 1,000.00 120.00000 1,200.00 

70.00000 4,200.00 50.00000 3,000.00 100.00000 6,000.00 

345.00000 39,675.00 300.00000 34,500.00 375.00000 43,125.00 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 01240 58.000 

24" PIPE LF 

0040 06240 2.000 

24" END SECTION ES-1 OR 2 EA 

0050 09150 10.000 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0060 10113 60.000 

AGGR. BASE MATL. TY. I NO. 21A TON 
OR 21B 

0070 10607 115.000 

ASPHALT CONCRETE TY. SM-12.5A TON 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) JONES ROAD & BRIDGE,
INC. 

(2) STONEWALL BRIDGE, INC. (3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 10628 668.000 

FLEXIBLE PAVEMENT PLANING  0" SY 
- 2" 

0090 13496 80.000 

TRAF. BARR. SER. CONC. DOUBLE LF 
FACE PAR.MB-11A 

0100 22501 300.000 

FENCE FE-W1 LF 

0110 22541 8.000 

LINE BRACE UNIT FE-W1,FE-W2 EA 

0120 22908 1.000 

GATE FE-G L=12' EA 

0130 24152 12.000 

TYPE 3 BARRICADE 8' EA 

0140 24160 600.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0150 24278 2,880.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

22.85000 15,263.80 35.00000 23,380.00 22.00000 14,696.00 

50.00000 4,000.00 100.00000 8,000.00 72.00000 5,760.00 

40.00000 

850.00000 

2,000.00000 

500.00000 

45.00000 

12,000.00 

6,800.00 

2,000.00 

6,000.00 

27,000.00 

88.00000 

3,500.00000 

6,000.00000 

750.00000 

50.00000 

26,400.00 

28,000.00 

6,000.00 

9,000.00 

30,000.00 

90.00000 

3,600.00000 

6,000.00000 

500.00000 

32.00000 

27,000.00 

28,800.00 

6,000.00 

6,000.00 

19,200.00 

0.50000 1,440.00 2.50000 7,200.00 2.00000 5,760.00 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) JONES ROAD & BRIDGE,
INC. 

(2) STONEWALL BRIDGE, INC. (3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 24288 2,160.000 0.50000 1,080.00 2.50000 5,400.00 3.00000 6,480.00 

WARNING LIGHT TY. B DAY 

0170 26239 30.000 70.00000 2,100.00 100.00000 3,000.00 95.00000 2,850.00 

DRY RIPRAP CL.II 38" TON 

0180 27417 3.000 1,000.00000 3,000.00 1,250.00000 3,750.00 500.00000 1,500.00 

CHECK DAM SEDIMENT EA 
RETENTION ROLL 18" 

0190 27422 3.000 10,000.00000 30,000.00 2,500.00000 7,500.00 4,000.00000 12,000.00 

DEWATERING BASIN EC-8 EA 

0200 27430 171.000 0.10000 17.10 1.50000 256.50 0.01000 1.71 

SILTATION CONTROL EXCAVATION CY 

0210 27505 1,000.000 7.00000 7,000.00 6.00000 6,000.00 6.00000 6,000.00 

TEMP. SILT FENCE TYPE A LF 

0220 50108 24.000 50.00000 1,200.00 55.00000 1,320.00 66.00000 1,584.00 

SIGN PANEL SF 

0230 50430 56.000 40.00000 2,240.00 33.00000 1,848.00 20.00000 1,120.00 

SIGN POST STP-1, 2", 14 GAUGE LF 

0240 50485 8.000 1,000.00000 8,000.00 1,500.00000 12,000.00 650.00000 5,200.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) JONES ROAD & BRIDGE,
INC. 

(2) STONEWALL BRIDGE, INC. (3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0250 51911 100.000 

NS SAW CUT ASPHALT FULL LF 
DEPTH 

0260 61020 161.200 

VIRGINIA ADJACENT MEMBER CF 
CONNECTION BLOCK-OUTS 

0270 61181 20.000 

PREST. CONC. SLAB 4' X 18" X(+30' EA 
- 35') 

0280 64015 26.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0290 66927 (1) 

NS BRIDGE SUBSTRUCTURE LS 
TEMPORARY WORKBRIDGES 

0300 68019 388.000 

GUARDRAIL, THRIE BEAM LF 

0310 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
Type B 

0320 68492 (1) 

NS MATERIAL DISPOSAL Type B LS 

8.00000 800.00 12.00000 1,200.00 7.50000 750.00 

500.00000 80,600.00 300.00000 48,360.00 430.00000 69,316.00 

27,000.00000 540,000.00 22,500.00000 450,000.00 22,000.00000 440,000.00 

70.00000 1,820.00 50.00000 1,300.00 100.00000 2,600.00 

1,000.00000 1,000.00 80,000.00000 80,000.00 1.00000 1.00 

130.00000 50,440.00 275.00000 106,700.00 225.00000 87,300.00 

3,000.00000 3,000.00 10,000.00000 10,000.00 3,000.00000 3,000.00 

3,000.00000 3,000.00 20,000.00000 20,000.00 250.00000 250.00 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID (1) JONES ROAD & BRIDGE, (3) CROSSROADS BRIDGE(2) STONEWALL BRIDGE, INC. 
INC. INC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

25,000.00000 

25,000.00000 

300.00000 

120.00000 

70.00000 

3,000.00000 

10.00000 

2,000.00000 

Cat Alt Member: LCC: 

25,000.00 70,000.00000 70,000.00 70,000.00000 70,000.00 

25,000.00 70,000.00000 70,000.00 90,000.00000 90,000.00 

3,000.00 500.00000 5,000.00 175.00000 1,750.00 

8,160.00 45.00000 3,060.00 365.00000 24,820.00 

1,680.00 50.00000 1,200.00 100.00000 2,400.00 

165,300.00 850.00000 46,835.00 2,500.00000 137,750.00 

76,100.00 3.50000 26,635.00 6.00000 45,660.00 

14,000.00 1,200.00000 8,400.00 2,000.00000 14,000.00 

SECTION: 0001 REGULAT ITEMS 

0330 68900 (1) 

NS REM. PORT. OF EX.STR. LS 
VIRGINIA STR. NO. 6063 

0340 68900 (1) 

NS REM. PORT. OF EX.STR. LS 
VIRGINIA STR. NO. 6064 

0350 69007 10.000 

FLOWABLE BACKFILL CY 

0360 69011 68.000 

STRUCTURE EXCAVATION CY 

0370 69014 24.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0380 69030 55.100 

CONCRETE CLASS A3 CY 

0390 69091 7,610.000 

CORROSION RESISTANT REINF. LB 
STEEL CL. I 

0400 69500 7.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) JONES ROAD & BRIDGE,
INC. 

(2) STONEWALL BRIDGE, INC. (3) CROSSROADS BRIDGE
INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0410 69620 

COFFERDAM 

0420 69835 

WATERPROOFING - EPOXY RESIN 
TYPE EP-3B/EP-3T 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

3.000 

EA 

356.000 

SY 

8,000.00000 

85.00000 

24,000.00 

30,260.00 

$1,344,975.90 

$1,344,975.90 

15,000.00000 

55.00000 

45,000.00 

19,580.00 

$1,365,474.50 

$1,365,474.50 

40,000.00000 

85.00000 

120,000.00 

30,260.00 

$1,479,093.71 

$1,479,093.71 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,344,975.90 

$1,344,975.90 

$0.00 

$1,365,474.50 

$1,365,474.50 

$0.00 

$1,479,093.71 

1,479,093.71 

$0.00 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(4) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 01240 58.000 

24" PIPE LF 

0040 06240 2.000 

24" END SECTION ES-1 OR 2 EA 

0050 09150 10.000 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0060 10113 60.000 

AGGR. BASE MATL. TY. I NO. 21A TON 
OR 21B 

0070 10607 115.000 

ASPHALT CONCRETE TY. SM-12.5A TON 

0080 10628 668.000 

FLEXIBLE PAVEMENT PLANING  0" SY 
- 2" 

129,846.00000 

78,874.00000 

129,846.00 

78,874.00 

78.50000 

381.60000 

210.80000 

4,553.00 

763.20 

2,108.00 

74.70000 4,482.00 

254.40000 

6.60000 

29,256.00 

4,408.80 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(4) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 13496 80.000 

TRAF. BARR. SER. CONC. DOUBLE LF 
FACE PAR.MB-11A 

0100 22501 300.000 

FENCE FE-W1 LF 

0110 22541 8.000 

LINE BRACE UNIT FE-W1,FE-W2 EA 

0120 22908 1.000 

GATE FE-G L=12' EA 

0130 24152 12.000 

TYPE 3 BARRICADE 8' EA 

0140 24160 600.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0150 24278 2,880.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0160 24288 2,160.000 

WARNING LIGHT TY. B DAY 

0170 26239 30.000 

DRY RIPRAP CL.II 38" TON 

136.40000 10,912.00 

34.70000 

462.80000 

706.20000 

469.50000 

90.10000 

10,410.00 

3,702.40 

706.20 

5,634.00 

54,060.00 

2.40000 6,912.00 

1.40000 

3,704.40000 

3,024.00 

111,132.00 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(4) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0180 27417 

CHECK DAM SEDIMENT 
RETENTION ROLL 18" 

0190 27422 

DEWATERING BASIN EC-8 

0200 27430 

SILTATION CONTROL EXCAVATION 

0210 27505 

TEMP. SILT FENCE TYPE A 

0220 50108 

SIGN PANEL 

0230 50430 

SIGN POST STP-1, 2", 14 GAUGE 

0240 50485 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

0250 51911 

NS SAW CUT ASPHALT FULL 
DEPTH 

3.000 

EA 

3.000 

EA 

171.000 

CY 

1,000.000 

LF 

24.000 

SF 

56.000 

LF 

8.000 

EA 

100.000 

LF 

1,078.50000 3,235.50 

8,904.00000 26,712.00 

53.10000 9,080.10 

7.00000 7,000.00 

83.60000 2,006.40 

37.80000 2,116.80 

609.50000 4,876.00 

17.40000 1,740.00 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(4) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0260 61020 161.200 

VIRGINIA ADJACENT MEMBER CF 
CONNECTION BLOCK-OUTS 

0270 61181 20.000 

PREST. CONC. SLAB 4' X 18" X(+30' EA 
- 35') 

0280 64015 26.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0290 66927 (1) 

NS BRIDGE SUBSTRUCTURE LS 
TEMPORARY WORKBRIDGES 

0300 68019 388.000 

GUARDRAIL, THRIE BEAM LF 

0310 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
Type B 

0320 68492 (1) 

NS MATERIAL DISPOSAL Type B LS 

0330 68900 (1) 

NS REM. PORT. OF EX.STR. LS 
VIRGINIA STR. NO. 6063 

251.00000 40,461.20 

19,604.00000 392,080.00 

114.90000 2,987.40 

134,400.00000 134,400.00 

51.30000 

14,649.60000 

19,904.40 

14,649.60 

18,187.20000 

38,904.00000 

18,187.20 

38,904.00 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

(4) MCCLAIN & CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAT ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0340 68900 (1) 

NS REM. PORT. OF EX.STR. LS 
VIRGINIA STR. NO. 6064 

0350 69007 10.000 

FLOWABLE BACKFILL CY 

0360 69011 68.000 

STRUCTURE EXCAVATION CY 

0370 69014 24.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0380 69030 55.100 

CONCRETE CLASS A3 CY 

0390 69091 7,610.000 

CORROSION RESISTANT REINF. LB 
STEEL CL. I 

0400 69500 7.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

0410 69620 3.000 

COFFERDAM EA 

31,123.20000 31,123.20 

972.50000 

107.80000 

61.70000 

9,725.00 

7,330.40 

1,480.80 

2,828.60000 

12.80000 

155,855.86 

97,408.00 

1,686.70000 11,806.90 

18,370.50000 55,111.50 
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Contract ID: C0000119698B42 Counties: BLAND 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAT ITEMS 

Unit Price Ext Amount 

(4) MCCLAIN & CO., INC. 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0420 69835 

WATERPROOFING - EPOXY RESIN 
TYPE EP-3B/EP-3T 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

356.000 

SY 

63.70000 22,677.20 

$1,571,643.06 

$1,571,643.06 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,571,643.06 

$1,571,643.06 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: 

Letting Date: 

C0000119698B42 

December 14, 2022 10:00 A.M. District(s): 

Counties: 

BRISTOL / WYTHEVILLE 

BLAND 

Call Order: H98 Project(s): 0604-010-841, B646, STP-BR01(392); 0604-010-842, B642, STP-BR01(391); 

Contract Time: 05/03/24 COMPLETION DATE Min: Max: 

Contract Description: SUPERSTRUCTURE REPLACEMENT 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B991 JONES ROAD & BRIDGE, INC. $1,344,975.90 100.00% 

2 B728 STONEWALL BRIDGE, INC. $1,365,474.50 101.52% 

3 C1334 CROSSROADS BRIDGE INC $1,479,093.71 109.97% 

4 M813 MCCLAIN & CO., INC. $1,571,643.06 116.85% 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Line No / Item ID (1) RICHARDSON-WAYLAND (2) CURTIS CONTRACTING, (3) VSL ELECTRICAL,

Item Description ELECTRICAL CO. LLC INC. SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid items SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0010 00098 1.000 3,890.78000 3,890.78 81,740.17000 81,740.17 132,393.99000 132,393.99 

NS MOBILIZATION ASHLAND EA 
RESIDENCY OVER $500,000 

0020 00098 1.000 3,154.64000 3,154.64 60,000.00000 60,000.00 66,122.82000 66,122.82 

NS MOBILIZATION ASHLAND EA 
RESIDENCY UNDER $500,000 

0030 00098 1.000 3,943.30000 3,943.30 81,740.17000 81,740.17 132,393.99000 132,393.99 

NS MOBILIZATION CHESTERFIELD EA 
RESIDENCY OVER $500,000 

0040 00098 1.000 3,154.64000 3,154.64 60,000.00000 60,000.00 66,122.82000 66,122.82 

NS MOBILIZATION CHESTERFIELD EA 
RESIDENCY UNDER $500,000 

0050 00098 1.000 3,943.30000 3,943.30 81,740.17000 81,740.17 72,688.68000 72,688.68 

NS MOBILIZATION PETERSBURG EA 
RESIDENCY OVER $500,000 

0060 00098 1.000 3,154.64000 3,154.64 60,000.00000 60,000.00 66,122.82000 66,122.82 

NS MOBILIZATION PETERSBURG EA 
RESIDENCY UNDER $500,000 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) CURTIS CONTRACTING,
INC. 

(3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

Reg. Bid items 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

3,943.30000 3,943.30 66,459.00000 66,459.00 132,393.99000 132,393.99 

4,731.96000 4,731.96 94,316.61000 94,316.61 66,122.82000 66,122.82 

4,552.80000 18,211.20 20,000.00000 80,000.00 31,018.20000 124,072.80 

1,010.20000 20,204.00 974.66000 19,493.20 2,571.87000 51,437.40 

638.13000 2,552.52 1,245.87000 4,983.48 882.38000 3,529.52 

46.25000 185,000.00 5.00000 20,000.00 93.24000 372,960.00 

2.22000 22,200.00 0.33000 3,300.00 8.20000 82,000.00 

21.58000 43,160.00 5.00000 10,000.00 56.09000 112,180.00 

0070 00098 1.000 

NS MOBILIZATION SOUTH HILL EA 
RESIDENCY UNDER $500,000 

0080 00098 1.000 

NS MOBILIZATION SOUTH HILL EA 
RESIDENCY OVER $500,000 

0090 00111 4.000 

CLEARING AND GRUBBING ACRE 

0100 00180 20.000 

UTILITY TEST PIT UNPAVED EA 

0110 00529 4.000 

FLOWABLE BACKFILL CY 

0120 24272 4,000.000 

TRUCK MOUNTED ATTENUATOR HR 

0130 24278 10,000.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0140 24279 2,000.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) CURTIS CONTRACTING,
INC. 

(3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Cat Alt Member: LCC: 

5.00000 20,000.00 47.38000 189,520.00 

20.59000 30,885.00 9.92000 14,880.00 

18,576.76000 18,576.76 5,714.72000 5,714.72 

36.98000 66,564.00 12.18000 21,924.00 

1.26000 6,300.00 14.21000 71,050.00 

3.77000 3,016.00 22.85000 18,280.00 

882.80000 26,484.00 347.74000 10,432.20 

44,338.61000 487,724.71 11,095.79000 122,053.69 

0001 SECTION: Reg. Bid items Cat Alt Set: 

0150 24281 4,000.000 20.04000 80,160.00 

ELECTRONIC ARROW BOARD HR 

0160 24501 1,500.000 1.70000 2,550.00 

NS REMOVE EXIST. CONDUCTOR LF 
CABLE 

0170 24502 1.000 837.42000 837.42 

NS REMOVE EXIST. ELECTRICAL EA 
SERVICE 

0180 24640 1,800.000 10.30000 18,540.00 

NS RECONSTRUCT EXIST. LF 
CONDUCTOR CABLE 
CONNECTIONS 

0190 27102 5,000.000 6.63000 33,150.00 

REGULAR SEED LB 

0200 27505 800.000 9.11000 7,288.00 

TEMP. SILT FENCE TYPE A LF 

0210 51962 30.000 621.97000 18,659.10 

NS RELOCATE EXISTING EA 
LUMINAIRE 

0220 51963 11.000 4,126.15000 45,387.65 

NS REMOVE EXIST. LIGHT POLE & EA 
FOUNDATION 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Line No / Item ID (1) RICHARDSON-WAYLAND (2) CURTIS CONTRACTING, (3) VSL ELECTRICAL,

Item Description ELECTRICAL CO. LLC INC. SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

6.93000 

4.92000 

3.83000 

2,885.90000 

2,095.39000 

4,441.97000 

4,460.25000 

24,783.25000 

26,962.93000 

Cat Alt Member: LCC: 

69,300.00 12.46000 124,600.00 13.56000 135,600.00 

9,840.00 12.46000 24,920.00 11.45000 22,900.00 

3,830.00 12.46000 12,460.00 11.29000 11,290.00 

2,885.90 8,347.66000 8,347.66 8,469.08000 8,469.08 

251,446.80 4,200.00000 504,000.00 2,803.10000 336,372.00 

4,441.97 10,260.67000 10,260.67 5,408.72000 5,408.72 

13,380.75 10,286.26000 30,858.78 5,418.12000 16,254.36 

24,783.25 37,337.46000 37,337.46 43,421.35000 43,421.35 

26,962.93 38,309.27000 38,309.27 47,082.52000 47,082.52 

SECTION: 0001 

0230 55020 

2 CONDUCTOR CABLE 

0240 55060 

6 CONDUCTOR CABLE 

0250 55080 

8 CONDUCTOR CABLE 

0260 55140 

Reg. Bid items 

CONCRETE FOUNDATION LF-1 TY. 
A 

0270 55143 

CONC. FOUND. HIGH MAST LIGHT. 
POLE 

0280 55188 

LIGHTING POLE LP-2 TYPE D 

0290 55189 

LIGHTING POLE LP-2 TYPE E 

0300 55196 

LIGHTING POLE LP-3 TYPE 2 

0310 55197 

LIGHTING POLE LP-3 TYPE 3 

10,000.000 

LF 

2,000.000 

LF 

1,000.000 

LF 

1.000 

EA 

120.000 

CY 

1.000 

EA 

3.000 

EA 

1.000 

EA 

1.000 

EA 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Unit Price Ext Amount 

(2) CURTIS CONTRACT
INC. 

Unit Price Ext Amount 

ING, (3) VSL ELEC
SIGNING, LIGHTING

TRICAL,
 LLC 

Cat Alt Member: LCC: 

29,506.98 49,765.58000 49,765.58 50,209.15000 50,209.15 

28,401.44000 28,401.44 36,137.87000 36,137.87 8,352.94 

37,009.74000 37,009.74 39,078.23000 39,078.23 13,695.30 

13,110.03000 26,220.06 17,372.29000 34,744.58 25,870.60 

13,110.03000 104,880.24 17,372.28000 138,978.24 100,327.76 

1,735.34000 8,676.70 2,543.11000 12,715.55 11,245.10 

2,232.17000 6,696.51 1,337.62000 4,012.86 4,587.66 

4,410.87000 4,410.87 2,308.97000 2,308.97 2,249.02 

0001 Reg. Bid items SECTION: Cat Alt Set: 

0320 55199 1.000 29,506.98000 

LIGHTING POLE LP-3 TYPE 5 EA 

0330 55349 1.000 8,352.94000 

ELECT. SERVICE SE-9 TYPE B EA 

0340 55353 1.000 13,695.30000 

CONTROL CENTER CCW-1 TYPE D EA 

0350 55505 2.000 12,935.30000 

NS LUMINAIRE , HIGH MAST RING EA 
ASSEMBLY, 6 

0360 55505 8.000 12,540.97000 

NS LUMINAIRE , HIGH MAST RING EA 
ASSEMBLY, 5 

0370 55505 5.000 2,249.02000 

NS LUMINAIRE , HIGH MAST, 495 EA 
WATT. TY. III 

0380 55505 3.000 1,529.22000 

NS LUMINAIRE CONVENTIONAL EA 
204 WATT TY, III 

0390 55505 1.000 2,249.02000 

NS LUMINAIRE HIGH MAST, 468 EA 
WATT. TY. V 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) CURTIS CONTRACTING,
INC. 

(3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Reg. Bid items Cat Alt Set: Cat Alt Member: LCC: 

0400 55505 5.000 591.49000 2,957.45 2,648.39000 13,241.95 1,057.46000 5,287.30 

NS LUMINAIRE SALVAGE EA 
EXISTING LUMINAIRE 

0410 55587 15.000 2,050.60000 30,759.00 2,529.64000 37,944.60 3,227.09000 48,406.35 

JUNCTION BOX JB-S2 EA 

0420 55588 1.000 2,528.14000 2,528.14 2,923.88000 2,923.88 3,645.95000 3,645.95 

JUNCTION BOX JB-S3 EA 

0430 56014 5.000 239.83000 1,199.15 441.09000 2,205.45 242.46000 1,212.30 

ELECT. SER. GRD. ELECTRODE 10' EA 

0440 56050 1,000.000 37.74000 37,740.00 44.02000 44,020.00 46.77000 46,770.00 

BORED CONDUIT 2" LF 

0450 56053 3,000.000 10.55000 31,650.00 21.34000 64,020.00 14.04000 42,120.00 

2" PVC CONDUIT LF 

0460 56200 3,000.000 16.38000 49,140.00 34.31000 102,930.00 33.37000 100,110.00 

TRENCH EXCAVATION ECI-1 LF 

0470 56205 11.000 3,441.83000 37,860.13 1,886.43000 20,750.73 4,162.88000 45,791.68 

TEST BORE EA 

0480 59000 2.000 30,702.78000 61,405.56 78,672.18000 157,344.36 54,270.10000 108,540.20 

NS LIGHTING POLE LP-3 TYPE 6 EA 
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Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: H99 Project(s): 9999-964-756,N501, NHPP-TS04(288); 

Contract Time: 02/12/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) CURTIS CONTRACTING,
INC. 

(3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Reg. Bid items Cat Alt Set: Cat Alt Member: LCC: 

0490 59000 

NS LIGHTING POLE LP-3 TYPE 7 

0500 59000 

NS LIGHTING POLE LP-3 TYPE 8 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

3.000 

EA 

1.000 

EA 

34,418.30000 

40,124.44000 

103,254.90 

40,124.44 

$1,529,142.18 

$1,529,142.18 

83,781.87000 

92,800.72000 

251,345.61 

92,800.72 

$3,230,005.55 

$3,230,005.55 

59,669.84000 

65,895.63000 

179,009.52 

65,895.63 

$3,526,168.67 

$3,526,168.67 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,529,142.18 

$1,529,142.18 

$0.00 

$3,230,005.55 

$3,230,005.55 

$0.00 

$3,526,168.67 

3,526,168.67 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000121543N01 Counties: RICHMOND 

Letting Date: December 14, 2022 10:00 A.M. 

H99 Call Order: 

02/12/25 COMPLETION DATE Contract Time: 

RICHMOND / DISTRICTWIDE OR OFFICE District(s): 

9999-964-756,N501, NHPP-TS04(288); Project(s): 

Min: Max: 

Contract Description: ON-CALL ROADWAY LIGHTING 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $1,529,142.18 100.00% 

2 C333 CURTIS CONTRACTING, INC. $3,230,005.55 211.23% 

3 V1674 VSL ELECTRICAL, SIGNING, LIGHTING LLC $3,526,168.67 230.60% 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

Regular Bid Items 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

86,997.73000 86,997.73 208,000.00000 208,000.00 220,000.00000 220,000.00 

43,611.42000 43,611.42 28,000.00000 28,000.00 87,000.00000 87,000.00 

5,408.01000 4,434.57 20,000.00000 16,400.00 200,000.00000 164,000.00 

120.67000 141,425.24 200.00000 234,400.00 112.92000 132,342.24 

43.35000 80,024.10 40.00000 73,840.00 54.78000 101,123.88 

5.30000 2,877.90 5.75000 3,122.25 11.87000 6,445.41 

1,222.45000 3,667.35 295.00000 885.00 2,895.75000 8,687.25 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00111 0.820 

CLEARING AND GRUBBING ACRE 

0040 00120 1,172.000 

REGULAR EXCAVATION CY 

0050 00140 1,846.000 

BORROW EXCAVATION MIN CBR-5 CY 

0060 00155 543.000 

GEOTEXTILE EMBANKMENT SY 
STABILIZATION 

0070 00180 3.000 

UTILITY TEST PIT UNPAVED EA 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 Regular Bid Items SECTION: Cat Alt Set: 

0080 00525 4.220 3,153.86000 13,309.29 

CONCRETE CLASS A3 MISC. CY 

0090 00529 10.500 741.70000 7,787.85 

FLOWABLE BACKFILL CY 

0100 01120 44.000 104.12000 4,581.28 

12" PIPE LF 

0110 01150 94.000 101.77000 9,566.38 

15" PIPE LF 

0120 01152 542.000 97.18000 52,671.56 

15" CONC. PIPE LF 

0130 01182 173.000 103.95000 17,983.35 

18" CONC. PIPE LF 

0140 02192 188.000 214.11000 40,252.68 

30" X 19" ELLIPTICAL CONC. PIPE LF 

0150 02272 10.000 504.96000 5,049.60 

42" X 27" ELLIPTICAL CONC. PIPE LF 

0160 02292 138.000 324.95000 44,843.10 

45" X 29" ELLIPTICAL CONC. PIPE LF 

3,500.00000 14,770.00 3,622.89000 15,288.60 

650.00000 6,825.00 488.37000 5,127.89 

100.00000 4,400.00 213.95000 9,413.80 

130.00000 12,220.00 193.67000 18,204.98 

175.00000 94,850.00 194.96000 105,668.32 

305.00000 52,765.00 206.28000 35,686.44 

250.00000 47,000.00 327.97000 61,658.36 

670.00000 6,700.00 534.53000 5,345.30 

550.00000 75,900.00 488.65000 67,433.70 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 Regular Bid Items SECTION: Cat Alt Set: 

0170 02322 332.000 376.49000 124,994.68 

49" X 32" ELLIPTICAL CONC. PIPE LF 

0180 06120 1.000 1,630.54000 1,630.54 

12" END SECTION ES-1 OR 2 EA 

0190 06150 6.000 1,664.50000 9,987.00 

15" END SECTION ES-1 OR 2 EA 

0200 06740 1.000 6,349.57000 6,349.57 

DROP INLET DI-1 EA 

0210 06815 3.000 4,897.11000 14,691.33 

DROP INLET DI-3A EA 

0220 06817 4.000 6,201.21000 24,804.84 

DROP INLET DI-3B,L=4' EA 

0230 06819 1.000 7,810.32000 7,810.32 

DROP INLET DI-3B,L=8' EA 

0240 07106 6.000 10,290.74000 61,744.44 

DROP INLET DI-4A EA 

0250 07506 1.000 9,321.16000 9,321.16 

DROP INLET DI-5 EA 

680.00000 225,760.00 541.14000 179,658.48 

1,060.00000 1,060.00 3,563.79000 3,563.79 

1,225.00000 7,350.00 3,668.16000 22,008.96 

7,000.00000 7,000.00 8,171.36000 8,171.36 

7,000.00000 21,000.00 9,155.50000 27,466.50 

8,000.00000 32,000.00 9,792.23000 39,168.92 

8,500.00000 8,500.00 9,867.45000 9,867.45 

12,000.00000 72,000.00 9,926.17000 59,557.02 

9,700.00000 9,700.00 9,153.16000 9,153.16 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 Regular Bid Items SECTION: Cat Alt Set: 

0260 07508 2.000 8,187.75000 16,375.50 

DROP INLET DI-7 EA 

0270 08990 1.000 18,755.03000 18,755.03 

NS DROP INLET SPECIAL DESIGN 
TRENCH DRAIN 

EA 

0280 09055 28.300 1,227.05000 34,725.52 

MANHOLE MH-2 LF 

0290 09056 12.200 1,468.16000 17,911.55 

MANHOLE MH-1 OR 2 LF 

0300 09057 15.000 864.29000 12,964.35 

FRAME & COVER MH-1 EA 

0310 09148 8.000 135.57000 1,084.56 

EROSION CONTROL STONE 
CLASS A1 EC-1 

TON 

0320 10065 491.000 54.43000 26,725.13 

AGGR. MATL. NO. 1 TON 

0330 10100 170.000 72.33000 12,296.10 

AGGR. MATL. NO. 21B TON 

8,300.00000 16,600.00 8,933.62000 17,867.24 

25,000.00000 25,000.00 18,474.81000 18,474.81 

1,400.00000 39,620.00 460.97000 13,045.45 

1,475.00000 17,995.00 492.27000 6,005.69 

1,500.00000 22,500.00 1,062.72000 15,940.80 

168.00000 1,344.00 141.45000 1,131.60 

70.00000 34,370.00 77.77000 38,185.07 

30.00000 5,100.00 128.92000 21,916.40 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) E. C. PACE COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Cat Alt Member: LCC: 

80.00000 121,600.00 43.69000 66,408.80 

235.00000 72,615.00 287.71000 88,902.39 

200.00000 118,000.00 251.57000 148,426.30 

45.00000 34,740.00 51.74000 39,943.28 

27.00000 41,931.00 30.08000 46,714.24 

220.00000 90,200.00 290.31000 119,027.10 

190.00000 179,740.00 239.30000 226,377.80 

8.00000 10,328.00 5.60000 7,229.60 

0001 SECTION: Regular Bid Items Cat Alt Set: 

0340 10128 1,520.000 34.73000 52,789.60 

AGGR. BASE MATL. TY. I NO. 21B TON 

0350 10499 309.000 293.99000 90,842.91 

NS PAVEMENT TRUCK APRON SY 
INTEGRALLY COLORED STAMPED 
CONCRETE 

0360 10611 590.000 257.36000 151,842.40 

ASPHALT CONCRETE TY. IM-19.0D TON 

0370 10628 772.000 59.82000 46,181.04 

FLEXIBLE PAVEMENT PLANING  0" SY 
- 2" 

0380 10629 1,553.000 34.78000 54,013.34 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0390 10636 410.000 285.18000 116,923.80 

ASPHALT CONC.TY. TON SM-9.5D 

0400 10642 946.000 243.45000 230,303.70 

ASPHALT CONCRETE TY. BM-25.0A TON 

0410 11070 1,291.000 2.11000 2,724.01 

NS SAW-CUT ASPH CONC . LF 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0420 12020 118.000 112.35000 13,257.30 60.00000 7,080.00 57.20000 6,749.60 

STD. CURB CG-2 LF 

0430 12022 347.000 77.25000 26,805.75 60.00000 20,820.00 57.20000 19,848.40 

RADIAL CURB CG-2 LF 

0440 12030 207.000 78.23000 16,193.61 60.00000 12,420.00 57.20000 11,840.40 

STD. CURB CG-3 LF 

0450 12032 251.000 66.20000 16,616.20 60.00000 15,060.00 57.20000 14,357.20 

RADIAL CURB CG-3 MODIFIED CG- LF 
3 

0460 12600 257.000 75.07000 19,292.99 60.00000 15,420.00 59.79000 15,366.03 

STD. COMB. CURB & GUTTER CG- LF 
6 

0470 12610 817.000 78.49000 64,126.33 60.00000 49,020.00 59.79000 48,848.43 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0480 12940 113.000 113.67000 12,844.71 170.00000 19,210.00 213.37000 24,110.81 

ENTRANCE GUTTER CG-9D SY 

0490 13108 18.000 1,855.96000 33,407.28 720.00000 12,960.00 841.02000 15,138.36 

CG-12 DETECTABLE WARNING SY 
SURFACE DARK RED COLOR 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0500 13215 4.000 543.82000 2,175.28 490.00000 1,960.00 560.00000 2,240.00 

MAILBOX POST, SINGLE EA 

0510 13220 362.000 103.57000 37,492.34 130.00000 47,060.00 124.02000 44,895.24 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0520 13345 2.000 7,651.13000 15,302.26 5,400.00000 10,800.00 6,750.00000 13,500.00 

ALTERNATE BREAKAWAY CABLE EA 
TERMINAL GR-9 

0530 13383 2.000 6,260.01000 12,520.02 5,400.00000 10,800.00 6,750.00000 13,500.00 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0540 21021 154.000 346.93000 53,427.22 235.00000 36,190.00 266.55000 41,048.70 

NS MEDIAN STRIP INTEGRALLY SY 
COLORED STAMPED CONCRETE 

0550 23570 550.000 6.49000 3,569.50 3.00000 1,650.00 4.81000 2,645.50 

HIGH VISIBILITY FENCE, 4' LF 

0560 24100 200.000 73.63000 14,726.00 5.00000 1,000.00 82.12000 16,424.00 

ALLAYING DUST HR 

0570 24150 4.000 547.94000 2,191.76 325.00000 1,300.00 282.84000 1,131.36 

TYPE 3 BARRICADE 4' EA 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0580 24152 5.000 599.49000 2,997.45 375.00000 1,875.00 450.81000 2,254.05 

TYPE 3 BARRICADE 8' EA 

0590 24160 814.000 25.04000 20,382.56 20.00000 16,280.00 37.13000 30,223.82 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0600 24262 420.000 122.05000 51,261.00 26.00000 10,920.00 44.06000 18,505.20 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0610 24278 11,421.000 2.11000 24,098.31 1.00000 11,421.00 1.74000 19,872.54 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0620 24279 3,024.000 7.62000 23,042.88 12.00000 36,288.00 4.21000 12,731.04 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0630 24282 4,800.000 41.54000 199,392.00 36.00000 172,800.00 36.32000 174,336.00 

FLAGGER SERVICE HR 

0640 24355 240.000 20.00000 4,800.00 150.00000 36,000.00 80.50000 19,320.00 

NS POLICE PATROL UNIFORMED HR 
FLAGGERS 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (2) CATON CONSTRUCTION (3) ARCHER WESTERN(1) E. C. PACE COMPANY, INC. 
GROUP, INC. CONSTRUCTION, LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

68.61000 

11.32000 

4.97000 

9,390.01000 

2,270.91000 

4,007.56000 

7,726.74000 

Cat Alt Member: LCC: 

8,644.86 41.00000 5,166.00 46.00000 5,796.00 

26,183.16 40.00000 92,520.00 18.00000 41,634.00 

760.41 11.00000 1,683.00 5.80000 887.40 

9,390.01 75,000.00000 75,000.00 93,000.00000 93,000.00 

4,541.82 1,140.00000 2,280.00 2,600.00000 5,200.00 

48,090.72 3,480.00000 41,760.00 3,960.00000 47,520.00 

7,726.74 15,000.00000 15,000.00 35,000.00000 35,000.00 

SECTION: 0001 Regular Bid Items 

0650 24420 126.000 

DEMOLITION OF PAVEMENT RIGID SY 
TRIANGULAR AND SPLITTER 
CONC. TRF. ISLANDS 

0660 24430 2,313.000 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0670 24600 153.000 

REMOVE EXISTING GUARDRAIL LF 

0680 24704 (1) 

NS REMOVE EXIST TREE AND LS 
STUMP REMOVAL (12" AND
GREATER) 

0690 24825 2.000 

NS MODIFY EXIST. DROP INLET EA 
MODIFIED 

0700 25505 12.000 

FIELD OFFICE TY.I MO 

0710 25565 (1) 

BASELINE PROGRESS SCHEDULE LS 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 Regular Bid Items SECTION: Cat Alt Set: 

0720 25567 12.000 3,090.70000 37,088.40 

PROGRESS SCHEDULE UPDATES EA 

0730 27012 1.000 72,588.74000 72,588.74 

TOPSOIL CLASS A 2" ACRE 

0740 27101 68.000 22.26000 1,513.68 

TEMPORARY SEED LB 

0750 27102 187.000 23.65000 4,422.55 

REGULAR SEED LB 

0760 27103 150.000 23.65000 3,547.50 

OVERSEEDING LB 

0770 27104 7.000 40.34000 282.38 

LEGUME SEED LB 

0780 27105 5.000 40.34000 201.70 

LEGUME OVERSEEDING LB 

0790 27111 4,054.000 1.32000 5,351.28 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

SY 

250.00000 3,000.00 8,000.00000 96,000.00 

25,000.00000 25,000.00 20,813.10000 20,813.10 

18.00000 1,224.00 28.77000 1,956.36 

18.00000 3,366.00 21.58000 4,035.46 

17.50000 2,625.00 21.58000 3,237.00 

30.00000 210.00 36.81000 257.67 

30.00000 150.00 36.81000 184.05 

1.00000 4,054.00 1.21000 4,905.34 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) E. C. PACE COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Cat Alt Member: LCC: 

1.05000 3,519.60 1.27000 4,257.04 

3.00000 204.00 2.54000 172.72 

3.00000 144.00 2.54000 121.92 

3.00000 144.00 2.54000 121.92 

145.00000 580.00 171.34000 685.36 

1.00000 450.00 1.93000 868.50 

6.00000 2,598.00 10.11000 4,377.63 

7.00000 924.00 12.09000 1,595.88 

0001 SECTION: Regular Bid Items Cat Alt Set: 

0800 27112 3,352.000 1.39000 4,659.28 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0810 27230 68.000 2.78000 189.04 

FERTILIZER NITROGEN - N LB 

0820 27231 48.000 2.78000 133.44 

FERTILIZER PHOSPHOROUS - P LB 

0830 27232 48.000 2.78000 133.44 

FERTILIZER POTASSIUM - K LB 

0840 27250 4.000 187.80000 751.20 

LIME TON 

0850 27284 450.000 1.32000 594.00 

EROSION CONTROL SY MULCH 

0860 27319 433.000 9.50000 4,113.50 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

0870 27325 132.000 13.00000 1,716.00 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0880 27410 5.000 303.40000 1,517.00 725.00000 3,625.00 719.69000 3,598.45 

CHECK DAM, ROCK TY. I EA 

0890 27415 2.000 303.40000 606.80 350.00000 700.00 726.32000 1,452.64 

CHECK DAM ROCK TY. II EA 

0900 27417 8.000 247.44000 1,979.52 225.00000 1,800.00 109.43000 875.44 

CHECK DAM SEDIMENT EA 
RETENTION ROLL 18" 

0910 27422 2.000 486.97000 973.94 2,000.00000 4,000.00 756.02000 1,512.04 

DEWATERING BASIN EC-8 EA 

0920 27430 354.000 1.00000 354.00 1.00000 354.00 67.87000 24,025.98 

SILTATION CONTROL EXCAVATION CY 

0930 27451 6.000 997.40000 5,984.40 260.00000 1,560.00 525.00000 3,150.00 

INLET PROTECTION TYPE A EA 

0940 27461 16.000 997.40000 15,958.40 225.00000 3,600.00 562.50000 9,000.00 

INLET PROTECTION TYPE B EA 

0950 27500 60.000 5.79000 347.40 15.00000 900.00 1.30000 78.00 

GEOTEXTILE FABRIC SY 

0960 27505 885.000 4.86000 4,301.10 5.50000 4,867.50 7.97000 7,053.45 

TEMP. SILT FENCE TYPE A LF 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (2) CATON CONSTRUCTION (3) ARCHER WESTERN(1) E. C. PACE COMPANY, INC. 
GROUP, INC. CONSTRUCTION, LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items 

0970 38901 

NS BED PREPARATION CENTRAL 
ISLAND 

0980 39002 

NS SHRUB  DIABLO NINEBARK 

0990 39002 

NS SHRUB BLUE STAR JUNIPER 

1000 39002 

NS SHRUB DWARF ALBERTA 
SPRUCE 

1010 39002 

NS SHRUB FALSE CYPRESS
 "GOLDEN MOP" 

1020 40003 

1" WATER SERVICE LINE 

1030 40061 

6" DI WATER MAIN 

1040 40081 

8" DI WATER MAIN 

236.000 

SY 

12.000 

EA 

12.000 

EA 

6.000 

EA 

6.000 

EA 

248.000 

LF 

6.000 

LF 

22.000 

LF 

Cat Alt Set: 

4.28000 1,010.08 

118.25000 1,419.00 

118.25000 1,419.00 

229.54000 1,377.24 

118.25000 709.50 

55.37000 13,731.76 

165.34000 992.04 

216.07000 4,753.54 

Cat Alt Member: LCC: 

115.00000 27,140.00 14.40000 3,398.40 

400.00000 

400.00000 

425.00000 

4,800.00 

4,800.00 

2,550.00 

102.00000 

102.00000 

198.00000 

1,224.00 

1,224.00 

1,188.00 

400.00000 2,400.00 102.00000 612.00 

105.00000 

745.00000 

700.00000 

26,040.00 

4,470.00 

15,400.00 

181.87000 

971.50000 

593.72000 

45,103.76 

5,829.00 

13,061.84 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1050 40121 761.000 138.49000 105,390.89 305.00000 232,105.00 296.54000 225,666.94 

12" DI WATER MAIN LF 

1060 40991 67.000 46.28000 3,100.76 35.00000 2,345.00 29.61000 1,983.87 

NS WATER UTILITY 2" LF 
ENCASEMENT PIPE 

1070 40992 5.000 11,128.66000 55,643.30 10,000.00000 50,000.00 11,625.94000 58,129.70 

NS WATER UTILITY 12" GATE EA 
VALVE AND MANHOLE 

1080 40992 1.000 8,516.46000 8,516.46 6,000.00000 6,000.00 8,680.42000 8,680.42 

NS WATER UTILITY 8" GATE VALVE EA 
AND MANHOLE 

1090 41006 1.000 4,265.96000 4,265.96 4,000.00000 4,000.00 7,554.38000 7,554.38 

6" GATE VALVE & BOX EA 

1100 41820 1.000 5,733.57000 5,733.57 7,000.00000 7,000.00 8,881.90000 8,881.90 

FIRE HYDRANT EA 

1110 41835 1.000 6,045.48000 6,045.48 4,000.00000 4,000.00 7,525.21000 7,525.21 

1" AIR RELEASE VALVE & EA 
MANHOLE 

1120 41967 1.000 5,382.03000 5,382.03 7,000.00000 7,000.00 1,547.56000 1,547.56 

5/8" WATER METER BOX & YOKE EA 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1130 45582 49.000 330.85000 16,211.65 700.00000 34,300.00 550.41000 26,970.09 

24" STEEL ENCASE. PIPE LF 

1140 50108 212.000 38.96000 8,259.52 53.00000 11,236.00 67.45000 14,299.40 

SIGN PANEL SF 

1150 50300 31.000 421.23000 13,058.13 475.00000 14,725.00 228.44000 7,081.64 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

1160 50320 1.000 104.33000 104.33 320.00000 320.00 129.17000 129.17 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

1170 50430 258.000 25.04000 6,460.32 40.00000 10,320.00 18.02000 4,649.16 

SIGN POST STP-1, 2", 14 GAUGE LF 

1180 50434 35.000 30.60000 1,071.00 50.00000 1,750.00 40.00000 1,400.00 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

1190 50436 25.000 27.82000 695.50 42.00000 1,050.00 29.15000 728.75 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

1200 50485 25.000 966.82000 24,170.50 740.00000 18,500.00 487.78000 12,194.50 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1210 50486 3.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 

1220 51933 2.000 

REMOVE EXISTING POLE D-700 & EA 
D-701 

1230 54032 2,647.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1240 54040 24.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

1250 54048 248.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

1260 54105 1,937.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

1270 54542 3,911.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 4" YELLOW 

1,370.25000 4,110.75 1,000.00000 3,000.00 1,984.54000 5,953.62 

695.55000 1,391.10 965.00000 1,930.00 6,000.00000 12,000.00 

3.47000 9,185.09 2.70000 7,146.90 3.00000 7,941.00 

22.19000 532.56 17.00000 408.00 19.14000 459.36 

62.60000 15,524.80 48.00000 11,904.00 54.00000 13,392.00 

2.78000 5,384.86 2.20000 4,261.40 2.30000 4,455.10 

2.78000 10,872.58 2.20000 8,604.20 2.30000 8,995.30 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1280 54543 5,021.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 6" 

1290 54544 170.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 8" 

1300 54548 248.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 24" 

1310 54575 2.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

1320 54600 3.000 

PVMT SYMB MRKG FISH HOOK, EA 
LEFT/THRU TY A 

1330 54602 3.000 

PVMT SYMB MRKG FISH HOOK, EA 
LEFT/THRU TY B, CL II 

1340 54626 15.000 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY B, CL II 

4.18000 20,987.78 3.20000 16,067.20 4.50000 22,594.50 

6.26000 1,064.20 4.80000 816.00 6.75000 1,147.50 

22.19000 5,503.12 17.00000 4,216.00 19.94000 4,945.12 

827.71000 1,655.42 640.00000 1,280.00 714.00000 1,428.00 

1,384.16000 4,152.48 1,070.00000 3,210.00 1,194.00000 3,582.00 

1,384.16000 4,152.48 1,070.00000 3,210.00 1,189.31000 3,567.93 

278.23000 4,173.45 215.00000 3,225.00 240.00000 3,600.00 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1350 55080 1,100.000 5.33000 5,863.00 4.10000 4,510.00 4.60000 5,060.00 

8 CONDUCTOR CABLE LF 

1360 55126 325.000 3.83000 1,244.75 3.00000 975.00 3.17000 1,030.25 

CONDUCTOR CABLE, NO. 8 EGC LF 

1370 55140 3.000 2,406.07000 7,218.21 1,800.00000 5,400.00 2,075.52000 6,226.56 

CONCRETE FOUNDATION LF-1 TY. EA 
A 

1380 55189 3.000 6,025.20000 18,075.60 5,000.00000 15,000.00 5,197.44000 15,592.32 

LIGHTING POLE LP-2 TYPE E EA 

1390 55346 1.000 6,902.71000 6,902.71 5,300.00000 5,300.00 5,954.40000 5,954.40 

ELECT. SERVICE SE-8 TYPE A EA 

1400 55352 1.000 9,111.80000 9,111.80 7,000.00000 7,000.00 7,860.00000 7,860.00 

CONTROL CENTER CCW-1 TYPE C EA 

1410 55385 1.000 1,025.52000 1,025.52 795.00000 795.00 884.64000 884.64 

ELECTRICAL SERVICE WORK PAD EA 

1420 55505 3.000 1,072.91000 3,218.73 830.00000 2,490.00 925.51000 2,776.53 

NS LUMINAIRE LUMINARY LED 200 EA 
WATT 



Contract Time Totals
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) E. C. PACE COMPANY, INC. (2) CATON CONSTRUCTION
GROUP, INC. 

(3) ARCHER WESTERN
CONSTRUCTION, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1430 55587 4.000 2,415.95000 9,663.80 1,875.00000 7,500.00 2,084.04000 8,336.16 

JUNCTION BOX JB-S2 EA 

1440 56014 5.000 70.88000 354.40 55.00000 275.00 61.14000 305.70 

ELECT. SER. GRD. ELECTRODE 10' EA 

1450 56050 150.000 41.61000 6,241.50 32.00000 4,800.00 35.89000 5,383.50 

BORED CONDUIT 2" LF 

1460 56053 175.000 10.21000 1,786.75 8.00000 1,400.00 8.44000 1,477.00 

2" PVC CONDUIT LF 

1470 56200 175.000 10.37000 1,814.75 8.00000 1,400.00 8.58000 1,501.50 

TRENCH EXCAVATION ECI-1 LF 

1480 66120 2.000 3,559.56000 7,119.12 4,800.00000 9,600.00 4,171.68000 8,343.36 

COFFERDAM EA 

1490 66123 22.000 78.55000 1,728.10 130.00000 2,860.00 239.35000 5,265.70 

DRY RIPRAP CL. A1 20" PG-3, Type SY 
1 

Section Totals: $3,111,025.95 $3,578,307.05 $3,899,021.15 

Life Cycle Costs: 

Section Total with LCC: $3,111,025.95 $3,578,307.05 $3,899,021.15 

$3,578,307.05 $3,111,025.95 $3,899,021.15 Contract Item Totals 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

$3,111,025.95 $3,578,307.05 3,899,021.15 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:3,899,021.15
http:3,578,307.05
http:3,111,025.95
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0010 00100 (1) 230,000.00000 

MOBILIZATION LS 

0020 00101 (1) 150,000.00000 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00111 0.820 250,000.00000 

CLEARING AND GRUBBING ACRE 

0040 00120 1,172.000 130.00000 

REGULAR EXCAVATION CY 

0050 00140 1,846.000 55.00000 

BORROW EXCAVATION MIN CBR-5 CY 

0060 00155 543.000 15.00000 

GEOTEXTILE EMBANKMENT SY 
STABILIZATION 

0070 00180 3.000 1,000.00000 

UTILITY TEST PIT UNPAVED EA 

0080 00525 4.220 2,600.00000 

CONCRETE CLASS A3 MISC. CY 

230,000.00 

150,000.00 

205,000.00 

152,360.00 

101,530.00 

8,145.00 

3,000.00 

10,972.00 

Cat Alt Member: LCC: 

http:10,972.00
http:3,000.00
http:8,145.00
http:101,530.00
http:152,360.00
http:205,000.00
http:150,000.00
http:230,000.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) ALLEGHENY
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0090 00529 10.500 1,200.00000 12,600.00 

FLOWABLE BACKFILL CY 

0100 01120 44.000 135.00000 5,940.00 

12" PIPE LF 

0110 01150 94.000 145.00000 13,630.00 

15" PIPE LF 

0120 01152 542.000 300.00000 162,600.00 

15" CONC. PIPE LF 

0130 01182 173.000 350.00000 60,550.00 

18" CONC. PIPE LF 

0140 02192 188.000 400.00000 75,200.00 

30" X 19" ELLIPTICAL CONC. PIPE LF 

0150 02272 10.000 650.00000 6,500.00 

42" X 27" ELLIPTICAL CONC. PIPE LF 

0160 02292 138.000 700.00000 96,600.00 

45" X 29" ELLIPTICAL CONC. PIPE LF 

0170 02322 332.000 750.00000 249,000.00 

49" X 32" ELLIPTICAL CONC. PIPE LF 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) ALLEGHENY
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0180 06120 1.000 1,200.00000 1,200.00 

12" END SECTION ES-1 OR 2 EA 

0190 06150 6.000 1,250.00000 7,500.00 

15" END SECTION ES-1 OR 2 EA 

0200 06740 1.000 8,300.00000 8,300.00 

DROP INLET DI-1 EA 

0210 06815 3.000 10,000.00000 30,000.00 

DROP INLET DI-3A EA 

0220 06817 4.000 11,000.00000 44,000.00 

DROP INLET DI-3B,L=4' EA 

0230 06819 1.000 12,500.00000 12,500.00 

DROP INLET DI-3B,L=8' EA 

0240 07106 6.000 14,000.00000 84,000.00 

DROP INLET DI-4A EA 

0250 07506 1.000 12,500.00000 12,500.00 

DROP INLET DI-5 EA 

0260 07508 2.000 10,000.00000 20,000.00 

DROP INLET DI-7 EA 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular BSECTION: id Items Cat Alt Set: 

0270 08990 1.000 23,000.00000 23,000.00 

NS DROP INLET SPECIAL DESIGN EA 
TRENCH DRAIN 

0280 09055 28.300 3,000.00000 84,900.00 

MANHOLE MH-2 LF 

0290 09056 12.200 300.00000 3,660.00 

MANHOLE MH-1 OR 2 LF 

0300 09057 15.000 1,000.00000 15,000.00 

FRAME & COVER MH-1 EA 

0310 09148 8.000 125.00000 1,000.00 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0320 10065 491.000 80.00000 39,280.00 

AGGR. MATL. NO. 1 TON 

0330 10100 170.000 100.00000 17,000.00 

AGGR. MATL. NO. 21B TON 

0340 10128 1,520.000 75.00000 114,000.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

Cat Alt Member: LCC: 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0350 10499 309.000 600.00000 

NS PAVEMENT TRUCK APRON SY 
INTEGRALLY COLORED STAMPED 
CONCRETE 

0360 10611 590.000 265.00000 

ASPHALT CONCRETE TY. IM-19.0D TON 

0370 10628 772.000 50.00000 

FLEXIBLE PAVEMENT PLANING  0" SY 
- 2" 

0380 10629 1,553.000 40.00000 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0390 10636 410.000 270.00000 

ASPHALT CONC.TY. SM-9.5D TON 

0400 10642 946.000 255.00000 

ASPHALT CONCRETE TY. BM-25.0A TON 

0410 11070 1,291.000 10.00000 

NS SAW-CUT ASPH CONC . LF 

0420 12020 118.000 65.00000 

STD. CURB CG-2 LF 

185,400.00 

156,350.00 

38,600.00 

62,120.00 

110,700.00 

241,230.00 

12,910.00 

7,670.00 

Cat Alt Member: LCC: 

http:7,670.00
http:12,910.00
http:241,230.00
http:110,700.00
http:62,120.00
http:38,600.00
http:156,350.00
http:185,400.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0430 12022 347.000 70.00000 

RADIAL CURB CG-2 LF 

0440 12030 207.000 75.00000 

STD. CURB CG-3 LF 

0450 12032 251.000 90.00000 

RADIAL CURB CG-3 MODIFIED CG- LF 
3 

0460 12600 257.000 80.00000 

STD. COMB. CURB & GUTTER CG- LF 
6 

0470 12610 817.000 90.00000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0480 12940 113.000 425.00000 

ENTRANCE GUTTER CG-9D SY 

0490 13108 18.000 1,000.00000 

CG-12 DETECTABLE WARNING SY 
SURFACE DARK RED COLOR 

0500 13215 4.000 1,000.00000 

MAILBOX POST, SINGLE EA 

24,290.00 

15,525.00 

22,590.00 

20,560.00 

73,530.00 

48,025.00 

18,000.00 

4,000.00 

Cat Alt Member: LCC: 

http:4,000.00
http:18,000.00
http:48,025.00
http:73,530.00
http:20,560.00
http:22,590.00
http:15,525.00
http:24,290.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0510 13220 362.000 150.00000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0520 13345 2.000 6,000.00000 

ALTERNATE BREAKAWAY CABLE EA 
TERMINAL GR-9 

0530 13383 2.000 6,000.00000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0540 21021 154.000 600.00000 

NS MEDIAN STRIP INTEGRALLY SY 
COLORED STAMPED CONCRETE 

0550 23570 550.000 6.00000 

HIGH VISIBILITY FENCE, 4' LF 

0560 24100 200.000 80.00000 

ALLAYING DUST HR 

0570 24150 4.000 450.00000 

TYPE 3 BARRICADE 4' EA 

0580 24152 5.000 500.00000 

TYPE 3 BARRICADE 8' EA 

54,300.00 

12,000.00 

12,000.00 

92,400.00 

3,300.00 

16,000.00 

1,800.00 

2,500.00 

Cat Alt Member: LCC: 

http:2,500.00
http:1,800.00
http:16,000.00
http:3,300.00
http:92,400.00
http:12,000.00
http:12,000.00
http:54,300.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) ALLEGHENY
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0590 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

0600 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0610 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0620 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0630 24282 

FLAGGER SERVICE 

0640 24355 

NS POLICE PATROL UNIFORMED 
FLAGGERS 

0650 24420 

DEMOLITION OF PAVEMENT RIGID 
TRIANGULAR AND SPLITTER 
CONC. TRF. ISLANDS 

814.000 

SF 

420.000 

DAY 

11,421.000 

DAY 

3,024.000 

HR 

4,800.000 

HR 

240.000 

HR 

126.000 

SY 

30.00000 24,420.00 

100.00000 42,000.00 

2.00000 22,842.00 

12.00000 36,288.00 

50.00000 240,000.00 

125.00000 30,000.00 

200.00000 25,200.00 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0660 24430 2,313.000 32.00000 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0670 24600 153.000 10.00000 

REMOVE EXISTING GUARDRAIL LF 

0680 24704 (1) 10,000.00000 

NS REMOVE EXIST TREE AND LS 
STUMP REMOVAL (12" AND
GREATER) 

0690 24825 2.000 3,000.00000 

NS MODIFY EXIST. DROP INLET EA 
MODIFIED 

0700 25505 12.000 4,500.00000 

FIELD OFFICE TY.I MO 

0710 25565 (1) 15,000.00000 

BASELINE PROGRESS SCHEDULE LS 

0720 25567 12.000 5,000.00000 

PROGRESS SCHEDULE UPDATES EA 

0730 27012 1.000 25,000.00000 

TOPSOIL CLASS A 2" ACRE 

74,016.00 

1,530.00 

10,000.00 

6,000.00 

54,000.00 

15,000.00 

60,000.00 

25,000.00 

Cat Alt Member: LCC: 

http:25,000.00
http:60,000.00
http:15,000.00
http:54,000.00
http:6,000.00
http:10,000.00
http:1,530.00
http:74,016.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

0740 27101 68.000 20.00000 

TEMPORARY SEED LB 

0750 27102 187.000 22.00000 

REGULAR SEED LB 

0760 27103 150.000 14.00000 

OVERSEEDING LB 

0770 27104 7.000 55.00000 

LEGUME SEED LB 

0780 27105 5.000 55.00000 

LEGUME OVERSEEDING LB 

0790 27111 4,054.000 1.20000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 2 

0800 27112 3,352.000 1.50000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0810 27230 68.000 3.00000 

FERTILIZER NITROGEN - N LB 

1,360.00 

4,114.00 

2,100.00 

385.00 

275.00 

4,864.80 

5,028.00 

204.00 

Cat Alt Member: LCC: 

http:5,028.00
http:4,864.80
http:2,100.00
http:4,114.00
http:1,360.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular BSECTION: id Items Cat Alt Set: 

0820 27231 48.000 3.00000 

FERTILIZER PHOSPHOROUS - P LB 

0830 27232 48.000 3.00000 

FERTILIZER POTASSIUM - K LB 

0840 27250 4.000 300.00000 

LIME TON 

0850 27284 450.000 4.00000 

EROSION CONTROL MULCH SY 

0860 27319 433.000 6.00000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

0870 27325 132.000 10.00000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

0880 27410 5.000 700.00000 

CHECK DAM, ROCK TY. I EA 

0890 27415 2.000 700.00000 

CHECK DAM ROCK TY. II EA 

144.00 

144.00 

1,200.00 

1,800.00 

2,598.00 

1,320.00 

3,500.00 

1,400.00 

Cat Alt Member: LCC: 

http:1,400.00
http:3,500.00
http:1,320.00
http:2,598.00
http:1,800.00
http:1,200.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular BidSECTION:  Items Cat Alt Set: 

0900 27417 8.000 30.00000 

CHECK DAM SEDIMENT EA 
RETENTION ROLL 18" 

0910 27422 2.000 4,000.00000 

DEWATERING BASIN EC-8 EA 

0920 27430 354.000 18.00000 

SILTATION CONTROL EXCAVATION CY 

0930 27451 6.000 500.00000 

INLET PROTECTION TYPE A EA 

0940 27461 16.000 500.00000 

INLET PROTECTION TYPE B EA 

0950 27500 60.000 8.00000 

GEOTEXTILE FABRIC SY 

0960 27505 885.000 5.00000 

TEMP. SILT FENCE TYPE A LF 

0970 38901 236.000 40.00000 

NS BED PREPARATION CENTRAL SY 
ISLAND 

240.00 

8,000.00 

6,372.00 

3,000.00 

8,000.00 

480.00 

4,425.00 

9,440.00 

Cat Alt Member: LCC: 

http:9,440.00
http:4,425.00
http:8,000.00
http:3,000.00
http:6,372.00
http:8,000.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular BSECTION: id Items Cat Alt Set: 

0980 39002 12.000 250.00000 3,000.00 

NS SHRUB  DIABLO NINEBARK EA 

0990 39002 12.000 250.00000 3,000.00 

NS SHRUB BLUE STAR JUNIPER EA 

1000 39002 6.000 250.00000 1,500.00 

NS SHRUB DWARF ALBERTA EA 
SPRUCE 

1010 39002 6.000 250.00000 1,500.00 

NS SHRUB FALSE CYPRESS EA 
 "GOLDEN MOP" 

1020 40003 248.000 100.00000 24,800.00 

1" WATER SERVICE LINE LF 

1030 40061 6.000 450.00000 2,700.00 

6" DI WATER MAIN LF 

1040 40081 22.000 420.00000 9,240.00 

8" DI WATER MAIN LF 

1050 40121 761.000 300.00000 228,300.00 

12" DI WATER MAIN LF 

Cat Alt Member: LCC: 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

1060 40991 67.000 100.00000 

NS WATER UTILITY 2" LF 
ENCASEMENT PIPE 

1070 40992 5.000 6,000.00000 

NS WATER UTILITY 12" GATE EA 
VALVE AND MANHOLE 

1080 40992 1.000 5,000.00000 

NS WATER UTILITY 8" GATE VALVE EA 
AND MANHOLE 

1090 41006 1.000 4,500.00000 

6" GATE VALVE & BOX EA 

1100 41820 1.000 6,500.00000 

FIRE HYDRANT EA 

1110 41835 1.000 5,500.00000 

1" AIR RELEASE VALVE & EA 
MANHOLE 

1120 41967 1.000 6,000.00000 

5/8" WATER METER BOX & YOKE EA 

1130 45582 49.000 650.00000 

24" STEEL ENCASE. PIPE LF 

6,700.00 

30,000.00 

5,000.00 

4,500.00 

6,500.00 

5,500.00 

6,000.00 

31,850.00 

Cat Alt Member: LCC: 

http:31,850.00
http:6,000.00
http:5,500.00
http:6,500.00
http:4,500.00
http:5,000.00
http:30,000.00
http:6,700.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) ALLEGHENY
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1140 50108 212.000 

SIGN PANEL SF 

1150 50300 31.000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

1160 50320 1.000 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

1170 50430 258.000 

SIGN POST STP-1, 2", 14 GAUGE LF 

1180 50434 35.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

1190 50436 25.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

1200 50485 25.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

32.00000 

300.00000 

6,784.00 

9,300.00 

100.00000 100.00 

20.00000 

25.00000 

5,160.00 

875.00 

22.00000 550.00 

800.00000 20,000.00 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) ALLEGHENY
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1210 50486 3.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 

1220 51933 2.000 

REMOVE EXISTING POLE D-700 & EA 
D-701 

1230 54032 2,647.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1240 54040 24.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

1250 54048 248.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

1260 54105 1,937.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

1270 54542 3,911.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 4" YELLOW 

800.00000 2,400.00 

1,000.00000 2,000.00 

3.00000 7,941.00 

23.00000 552.00 

55.00000 13,640.00 

4.00000 7,748.00 

4.00000 15,644.00 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) ALLEGHENY
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1280 54543 5,021.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 6" 

1290 54544 170.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 8" 

1300 54548 248.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 24" 

1310 54575 2.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

1320 54600 3.000 

PVMT SYMB MRKG FISH HOOK, EA 
LEFT/THRU TY A 

1330 54602 3.000 

PVMT SYMB MRKG FISH HOOK, EA 
LEFT/THRU TY B, CL II 

1340 54626 15.000 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY B, CL II 

6.00000 30,126.00 

8.00000 1,360.00 

24.00000 5,952.00 

650.00000 1,300.00 

1,250.00000 3,750.00 

1,250.00000 3,750.00 

300.00000 4,500.00 
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY

Item Description CONSTRUCTION COMPANY, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Regular Bid Items SECTION: Cat Alt Set: 

1350 55080 1,100.000 4.00000 

8 CONDUCTOR CABLE LF 

1360 55126 325.000 3.00000 

CONDUCTOR CABLE, NO. 8 EGC LF 

1370 55140 3.000 2,000.00000 

CONCRETE FOUNDATION LF-1 TY. EA 
A 

1380 55189 3.000 5,500.00000 

LIGHTING POLE LP-2 TYPE E EA 

1390 55346 1.000 6,000.00000 

ELECT. SERVICE SE-8 TYPE A EA 

1400 55352 1.000 10,000.00000 

CONTROL CENTER CCW-1 TYPE C EA 

1410 55385 1.000 1,000.00000 

ELECTRICAL SERVICE WORK PAD EA 

1420 55505 3.000 1,000.00000 

NS LUMINAIRE LUMINARY LED 200 EA 
WATT 

4,400.00 

975.00 

6,000.00 

16,500.00 

6,000.00 

10,000.00 

1,000.00 

3,000.00 

Cat Alt Member: LCC: 

http:3,000.00
http:1,000.00
http:10,000.00
http:6,000.00
http:16,500.00
http:6,000.00
http:4,400.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Line No / Item ID (4) ALLEGHENY
CONSTRUCTION COMPANY, Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items 

1430 55587 

JUNCTION BOX JB-S2 

1440 56014 

ELECT. SER. GRD. ELECTRODE 10' 

1450 56050 

BORED CONDUIT 2" 

1460 56053 

2" PVC CONDUIT 

1470 56200 

TRENCH EXCAVATION ECI-1 

1480 66120 

COFFERDAM 

1490 66123 

DRY RIPRAP CL. A1 20" PG-3, Type
1 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

4.000 

EA 

5.000 

EA 

150.000 

LF 

175.000 

LF 

175.000 

LF 

2.000 

EA 

22.000 

SY 

Cat Alt Set: 

2,000.00000 

100.00000 

35.00000 

9.00000 

12.00000 

3,000.00000 

250.00000 

8,000.00 

500.00 

5,250.00 

1,575.00 

2,100.00 

6,000.00 

5,500.00 

$4,624,278.80 

$4,624,278.80 

Cat Alt Member: LCC: 

http:4,624,278.80
http:4,624,278.80
http:5,500.00
http:6,000.00
http:2,100.00
http:1,575.00
http:5,250.00
http:8,000.00
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Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 District(s): SALEM / SALEM 

Call Order: J01 Project(s): 0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Contract Time: 05/17/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Contract Item Totals $4,624,278.80 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $4,624,278.80 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000113144C01 Counties: ROANOKE 

Letting Date: December 14, 2022 10:00 A.M. 

J01 Call Order: 

05/17/24 COMPLETION DATE Contract Time: 

SALEM / SALEM District(s): 

0904-080-R35, RSTP-5128(413); 0904-080-R35, C501, RSTP-5128(486);
(NFO)0904-080-R35,C501, RSTP-5128(413); 

Project(s): 

Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 P091 E. C. PACE COMPANY, INC. $3,111,025.95 100.00% 

2 F451 CATON CONSTRUCTION GROUP, INC. $3,578,307.05 115.02% 

3 A210 ARCHER WESTERN CONSTRUCTION, LLC $3,899,021.15 125.33% 

4 A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $4,624,278.80 148.64% 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 00100 (1) 155,000.00000 155,000.00 

MOBILIZATION LS 

0020 00101 (1) 120,000.00000 120,000.00 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 143,000.00000 143,000.00 

CLEARING AND GRUBBING LS 

0040 00120 1,592.000 286.05000 455,391.60 

REGULAR EXCAVATION CY 

0050 00588 700.000 23.50000 16,450.00 

UNDERDRAIN UD-4 LF 

0060 01152 313.000 300.00000 93,900.00 

15" CONC. PIPE LF 

0070 01182 173.000 250.00000 43,250.00 

18" CONC. PIPE LF 

0080 01242 17.000 600.00000 10,200.00 

24" CONC. PIPE LF 

Cat Alt Member: LCC: 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0090 02112 1.000 13,500.00000 13,500.00 

NS DRAINAGE TIMBER WEIR EA 

0100 06181 1.000 1,700.00000 1,700.00 

18" END SECTION ES-1 EA 

0110 06745 1.000 8,400.00000 8,400.00 

DROP INLET DI-2A EA 

0120 06817 2.000 6,100.00000 12,200.00 

DROP INLET DI-3B,L=4' EA 

0130 06818 3.000 8,000.00000 24,000.00 

DROP INLET DI-3B,L=6' EA 

0140 06819 1.000 7,000.00000 7,000.00 

DROP INLET DI-3B,L=8' EA 

0150 06820 1.000 7,000.00000 7,000.00 

DROP INLET DI-3B,L=10' EA 

0160 06822 1.000 7,000.00000 7,000.00 

DROP INLET DI-3B,L=14' EA 

0170 06836 1.000 7,100.00000 7,100.00 

DROP INLET DI-3C,L=8' EA 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0180 09056 6.300 1,050.00000 6,615.00 

MANHOLE MH-1 OR 2 LF 

0190 09057 2.000 925.00000 1,850.00 

FRAME & COVER MH-1 EA 

0200 09150 18.000 215.00000 3,870.00 

EROSION CONTROL STONE 
CLASS I, EC-1 

0210 10128 

TON 

1,422.000 65.00000 92,430.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

0220 10609 1,202.000 159.10000 191,238.20 

ASPHALT CONCRETE TY. SM-12.5E TON 

0230 10610 301.000 159.10000 47,889.10 

ASPHALT CONCRETE TY. IM-19.0A TON 

0240 10628 7,129.000 5.46000 38,924.34 

FLEXIBLE PAVEMENT PLANING  0" 
- 2" 

0250 10642 

SY 

635.000 149.70000 95,059.50 

ASPHALT CONCRETE TY. BM-25.0A TON 

0260 11070 2,502.000 9.00000 22,518.00 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

LF 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

0270 12020 460.000 85.00000 

STD. CURB CG-2 LF 

0280 12022 50.000 85.00000 

RADIAL CURB CG-2 LF 

0290 12600 1,074.000 85.00000 

STD. COMB. CURB & GUTTER CG- LF 
6 

0300 12610 315.000 85.00000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0310 13102 376.000 85.00000 

RADIAL COMB. CURB & GUTTER LF 
CG-11 

0320 13108 32.000 1,170.00000 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0330 13220 517.000 150.00000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0340 13244 355.000 7.00000 

NS SAW CUT H.C.C. ITEMS CURB, LF 
GUTTER, AND ENTRANCES 

39,100.00 

4,250.00 

91,290.00 

26,775.00 

31,960.00 

37,440.00 

77,550.00 

2,485.00 

Cat Alt Member: LCC: 

http:2,485.00
http:77,550.00
http:37,440.00
http:31,960.00
http:26,775.00
http:91,290.00
http:4,250.00
http:39,100.00


Date Printed: 01/31/2023 

Tabulation of Bids Page 5 of 18 

Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULASECTION: R BID ITEMS Cat Alt Set: 

0350 13244 28.000 31.00000 

NS SAW CUT H.C.C. ITEMS LF 
SIDEWALK 

0360 14100 307.000 33.00000 

REMOVE SIDEWALK AND SY 
ENTRANCE 

0370 14120 1,841.000 20.00000 

REMOVE COMB. CURB AND LF 
GUTTER 

0380 21020 40.000 300.00000 

MEDIAN STRIP MS-1 SY 

0390 21110 9.000 700.00000 

MEDIAN STRIP MS-1A SY 

0400 22501 60.000 48.00000 

FENCE FE-W1 LF 

0410 22541 1.000 2,430.00000 

LINE BRACE UNIT FE-W1,FE-W2 EA 

0420 23600 30.000 94.00000 

NS FENCE MODIFY PARCEL 002 LF 

0430 24100 320.000 1.00000 

ALLAYING DUST HR 

868.00 

10,131.00 

36,820.00 

12,000.00 

6,300.00 

2,880.00 

2,430.00 

2,820.00 

320.00 

Cat Alt Member: LCC: 

http:2,820.00
http:2,430.00
http:2,880.00
http:6,300.00
http:12,000.00
http:36,820.00
http:10,131.00
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0440 24150 

TYPE 3 BARRICADE 4' 

0450 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

0460 24272 

TRUCK MOUNTED ATTENUATOR 

0470 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0480 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0490 24281 

ELECTRONIC ARROW BOARD 

0500 24282 

FLAGGER SERVICE 

0510 24332 

NS MODIFY SIGNAL RTE 
1/MARKET ST 

5.000 

EA 

128.750 

SF 

3,552.000 

HR 

20,188.000 

DAY 

2,016.000 

HR 

3,552.000 

HR 

160.000 

HR 

(1) 

LS 

Cat Alt Set: 

370.00000 

50.00000 

10.00000 

0.50000 

7.20000 

3.00000 

45.00000 

32,240.00000 

1,850.00 

6,437.50 

35,520.00 

10,094.00 

14,515.20 

10,656.00 

7,200.00 

32,240.00 

Cat Alt Member: LCC: 

http:32,240.00
http:7,200.00
http:10,656.00
http:14,515.20
http:10,094.00
http:35,520.00
http:6,437.50
http:1,850.00
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULASECTION: R BID ITEMS Cat Alt Set: 

0520 24430 2,019.000 18.00000 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0530 24602 95.000 15.00000 

NS REMOVE EXIST. FENCE FE LF 

0540 24831 1.000 5,800.00000 

NS ADJUST EXIST. DROP INLET EA 
STRUCTURE 5-10 

0550 26127 15.000 100.00000 

DRY RIPRAP CL.I 26" TON 

0560 27022 0.370 28,945.00000 

TOPSOIL CLASS B 2" ACRE 

0570 27101 37.000 33.00000 

TEMPORARY SEED LB 

0580 27102 58.000 102.00000 

REGULAR SEED LB 

0590 27103 46.000 16.50000 

OVERSEEDING LB 

0600 27111 2,178.000 1.50000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 2 

36,342.00 

1,425.00 

5,800.00 

1,500.00 

10,709.65 

1,221.00 

5,916.00 

759.00 

3,267.00 

Cat Alt Member: LCC: 

http:3,267.00
http:5,916.00
http:1,221.00
http:10,709.65
http:1,500.00
http:5,800.00
http:1,425.00
http:36,342.00
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

0610 27112 1,851.000 1.75000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0620 27230 37.000 3.30000 

FERTILIZER NITROGEN - N LB 

0630 27231 26.000 3.30000 

FERTILIZER PHOSPHOROUS - P LB 

0640 27232 26.000 3.30000 

FERTILIZER POTASSIUM - K LB 

0650 27250 2.030 550.00000 

LIME TON 

0660 27318 36.000 20.00000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

0670 27415 1.000 680.00000 

CHECK DAM ROCK TY. II EA 

0680 27430 171.000 0.01000 

SILTATION CONTROL EXCAVATION CY 

0690 27461 11.000 150.00000 

INLET PROTECTION TYPE B EA 

3,239.25 

122.10 

85.80 

85.80 

1,116.50 

720.00 

680.00 

1.71 

1,650.00 

Cat Alt Member: LCC: 

http:1,650.00
http:1,116.50
http:3,239.25
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0700 27505 651.000 5.00000 3,255.00 

TEMP. SILT FENCE TYPE A LF 

0710 27553 (1) 2,770.00000 2,770.00 

NS PERMANENT SWM FACILITY 
AS-BUILT DOCUMENTATION 
CONSTRUCTION RECORDS 
DOCUMENTATION 

0720 40003 

LS 

23.000 320.00000 7,360.00 

1" WATER SERVICE LINE LF 

0730 40006 21.000 440.00000 9,240.00 

2" WATER SERVICE LINE LF 

0740 40041 15.000 520.00000 7,800.00 

4" DI WATER MAIN LF 

0750 40061 221.000 340.00000 75,140.00 

6" DI WATER MAIN LF 

0760 40081 122.000 390.00000 47,580.00 

8" DI WATER MAIN LF 

0770 40121 476.000 510.00000 242,760.00 

12" DI WATER MAIN LF 

0780 40161 4.000 9,200.00000 36,800.00 

16" DI WATER MAIN LF 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0790 40380 4.000 2,100.00000 8,400.00 

NS WATER MAIN 3" DI LF 

0800 40406 1.000 4,500.00000 4,500.00 

16" BEND EA 

0810 40460 1.000 4,500.00000 4,500.00 

16" REDUCER (16" x 12") EA 

0820 41004 2.000 2,400.00000 4,800.00 

4" GATE VALVE & BOX EA 

0830 41006 6.000 3,900.00000 23,400.00 

6" GATE VALVE & BOX EA 

0840 41008 1.000 4,900.00000 4,900.00 

8" GATE VALVE & BOX EA 

0850 41012 8.000 6,960.00000 55,680.00 

12" GATE VALVE & BOX EA 

0860 41104 1.000 1,300.00000 1,300.00 

ADJUST EXIST. VALVE BOX EA 

0870 41820 3.000 6,200.00000 18,600.00 

FIRE HYDRANT EA 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0880 41830 1.000 5,000.00000 5,000.00 

1" AIR RELEASE VALVE & BOX EA 

0890 41968 1.000 1,926.00000 1,926.00 

1" WATER METER BOX & YOKE EA 

0900 41982 1.000 6,900.00000 6,900.00 

NS WATER FACILITIES 2" WATER 
METER BOX AND YOKE 

0910 41983 

EA 

(1) 41,000.00000 41,000.00 

NS WATER FACILITIES 3" WATER 
METER VAULT 

0920 42765 

LS 

1.000 1,800.00000 1,800.00 

ADJUST EXIST FRAME & COVER EA 

0930 42846 4.000 4,300.00000 17,200.00 

6" SEWER CLEANOUT EA 

0940 45584 99.000 1,100.00000 108,900.00 

24" JACKED STEEL ENCASEMENT 
PIPE 

0950 45640 

LF 

6.000 1,650.00000 9,900.00 

FLOWABLE BACKFILL UTILITY CY 

0960 50108 142.250 49.00000 6,970.25 

SIGN PANEL SF 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

0970 50300 10.000 100.00000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0980 50302 1.000 200.00000 

REMOVE EXISTING 2 POST SIGN EA 
STRUCTURE 

0990 50320 16.000 202.00000 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

1000 50322 1.000 138.00000 

REMOVE EXISTING 2 POST SIGN EA 
PANEL 

1010 50326 2.000 632.00000 

REMOVE EXISTING OVERHEAD EA 
SIGNAL SIGN PANEL 

1020 50340 2.000 1,765.00000 

RELOCATE EXISTING 1 POST EA 
GROUND MOUNTED SIGN PANEL 

1030 50430 144.000 19.70000 

SIGN POST STP-1, 2", 14 GAUGE LF 

1040 50432 6.000 35.50000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

1,000.00 

200.00 

3,232.00 

138.00 

1,264.00 

3,530.00 

2,836.80 

213.00 

Cat Alt Member: LCC: 

http:2,836.80
http:3,530.00
http:1,264.00
http:3,232.00
http:1,000.00
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR SECTION: BID ITEMS Cat Alt Set: 

1050 50434 24.000 30.40000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

1060 50436 24.000 24.10000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

1070 50485 14.000 1,203.00000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

1080 50486 2.000 1,790.00000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 

1090 51185 12.000 570.00000 

TRAFFIC SIGNAL HEAD SECTION EA 
12" HVS BACKPLATE 

1100 51607 50.000 175.40000 

14/7 CONDUCTOR CABLE LF 

1110 51933 1.000 3,390.00000 

REMOVE EXISTING POLE EA 

1120 51934 1.000 2,620.00000 

REMOVE EXISTING FOUNDATION EA 

729.60 

578.40 

16,842.00 

3,580.00 

6,840.00 

8,770.00 

3,390.00 

2,620.00 

Cat Alt Member: LCC: 

http:2,620.00
http:3,390.00
http:8,770.00
http:6,840.00
http:3,580.00
http:16,842.00
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1130 51935 2.000 

REMOVE EXISTING SIGNAL HEAD EA 

1140 54032 4,326.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1150 54037 322.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

1160 54042 652.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

1170 54101 2.000 

NS PAVEMENT MARKING EA 
PERFORM 15' ROUTE SHIELD (1) 

1180 54101 2.000 

NS PAVEMENT MARKING EA 
PERFORM 15' ROUTE SHIELD (I-
95) 

1190 54105 1,053.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

392.00000 

2.00000 

2.20000 

9.60000 

3,865.00000 

4,150.00000 

784.00 

8,652.00 

708.40 

6,259.20 

7,730.00 

8,300.00 

1.87000 1,969.11 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

1200 54106 51.000 10.00000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

1210 54219 33.000 187.00000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

1220 54392 1.000 530.00000 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

1230 54402 20.000 210.00000 

NS PAVE. MESSAGE MARKING 10' EA 
CHARACTERS (NORTH & SOUTH) 

1240 54428 615.000 5.80000 

TEMP. PVMT MRKG, TY. A, 4" LF 

1250 54440 76.000 11.50000 

TEMP. PVMT MRKG, TY. A, 24" LF 

1260 54457 3.000 304.00000 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

1270 54574 10.000 196.00000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

510.00 

6,171.00 

530.00 

4,200.00 

3,567.00 

874.00 

912.00 

1,960.00 

Cat Alt Member: LCC: 

http:1,960.00
http:3,567.00
http:4,200.00
http:6,171.00
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1280 54577 5.000 240.00000 1,200.00 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

EA 

1290 70000 (1) 602.00000 602.00 

NS DEMO. OF BLDG. D3 LS 

1300 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D700 LS 

1310 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D701 LS 

1320 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D702 LS 

1330 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D703 LS 

1340 70000 (1) 630.00000 630.00 

NS DEMO. OF BLDG. D706 LS 

1350 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D707 LS 

1360 70000 (1) 810.00000 810.00 

NS DEMO. OF BLDG. D901 LS 



Date Printed: 01/31/2023 

Tabulation of Bids Page 17 of 18 

Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) J. L. KENT & SONS, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

1370 70000 (1) 810.00000 810.00 

NS DEMO. OF BLDG. D903 LS 

1380 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D904 LS 

1390 70000 (1) 1,300.00000 1,300.00 

NS DEMO. OF BLDG. D905 LS 

1400 70000 (1) 1,000.00000 1,000.00 

NS DEMO. OF BLDG. D908 LS 

1410 70000 (1) 750.00000 750.00 

NS DEMO. OF BLDG. D909 LS 

1420 70000 (1) 600.00000 600.00 

NS DEMO. OF BLDG. D910 LS 

1430 70000 (1) 1,900.00000 1,900.00 

NS DEMO. OF BLDG. D913 LS 

1440 70000 (1) 1,900.00000 1,900.00 

NS DEMO. OF BLDG. D914 LS 

1450 70000 (1) 601.00000 601.00 

NS DEMO. OF BLDG. D915 LS 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

(1) J. L. KENT & SONS, INC. 

$3,087,933.01 

Unit Price Ext Amount Unit Price Ext Amount 

Life Cycle Costs: 

Section Total with LCC: $3,087,933.01 

Contract Item Totals $3,087,933.01 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $3,087,933.01 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000115614C01 Counties: SPOTSYLVANIA 

Letting Date: December 14, 2022 10:00 A.M. District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J02 Project(s): 0001-088-741,C501, CMAQ-5111(367); 0001-088-741,C501, CMAQ-5111(439); 

Contract Time: 12/01/23 COMPLETION DATE Min: Max: 

Contract Description: SIGNALIZED INTERSECTION IMPROVEMENTS 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 K003 J. L. KENT & SONS, INC. $3,087,933.01 100.00% 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

3,966.23000 15,864.92 1,000.00000 4,000.00 69,865.80000 279,463.20 

3,474.75000 3,474.75 1,000.00000 1,000.00 17,251.06000 17,251.06 

3,966.23000 15,864.92 1,000.00000 4,000.00 69,865.80000 279,463.20 

3,305.19000 3,305.19 1,000.00000 1,000.00 17,251.06000 17,251.06 

3,305.19000 3,305.19 2,500.00000 2,500.00 12,402.00000 12,402.00 

3,966.23000 3,966.23 1,000.00000 1,000.00 69,865.83000 69,865.83 

0010 00098 4.000 

NS MOBILIZATION ASHLAND OVER EA 
$75,000 

0020 00098 1.000 

NS MOBILIZATION ASHLAND EA 
UNDER $75,000 

0030 00098 4.000 

NS MOBILIZATION CHESTERFIELD EA 
OVER $75,000 

0040 00098 1.000 

NS MOBILIZATION CHESTERFIELD EA 
UNDER $75,000 

0050 00098 1.000 

NS MOBILIZATION EMERGENCY EA 
RESPONSE 

0060 00098 1.000 

NS MOBILIZATION PETERSBURG EA 
OVER $75,000 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

3,305.19000 

3,966.23000 

3,305.19000 

553.21000 

1,339.67000 

1,400.62000 

47.00000 

4.22000 

Cat Alt Member: LCC: 

3,305.19 1,000.00000 1,000.00 17,251.06000 17,251.06 

3,966.23 1,000.00000 1,000.00 30,571.65000 30,571.65 

3,305.19 1,000.00000 1,000.00 17,251.06000 17,251.06 

12,723.83 750.00000 17,250.00 939.42000 21,606.66 

5,358.68 1,975.00000 7,900.00 2,982.55000 11,930.20 

2,801.24 3,000.00000 6,000.00 3,462.52000 6,925.04 

75,200.00 70.00000 112,000.00 85.46000 136,736.00 

1,266.00 3.00000 900.00 11.25000 3,375.00 

SECTION: 0001 REGULAR BID ITEMS 

0070 00098 1.000 

NS MOBILIZATION PETERSBURG EA 
UNDER $75,000 

0080 00098 1.000 

NS MOBILIZATION SOUTH HILL EA 
OVER $75,000 

0090 00098 1.000 

NS MOBILIZATION SOUTH HILL EA 
UNDER $75,000 

0100 00180 23.000 

UTILITY TEST PIT UNPAVED EA 

0110 00181 4.000 

UTILITY TEST PIT ASPHALT EA 
CONCRETE 

0120 00182 2.000 

UTILITY TEST PIT PORTLAND EA 
CEMENT CONCRETE 

0130 24272 1,600.000 

TRUCK MOUNTED ATTENUATOR HR 

0140 24278 300.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0160 24281 

ELECTRONIC ARROW BOARD 

0170 24282 

FLAGGER SERVICE 

0180 24502 

NS REMOVE EXIST. PUSH BUTTON 

0190 24502 

NS REMOVE EXIST. 
UNINTERRUPTIBLE POWER 
SUPPLY & CABINET 

0200 24502 

NS REMOVE EXIST. VIDEO 
DETECTION CAMERA 

0210 24535 

NS ADJUST EXIST. JUNCTION BOX 

0220 27000 

SELECTIVE TREE REMOVAL 
TRIMMING AND CLEANUP 

120.000 

HR 

1,600.000 

HR 

690.000 

HR 

1.000 

EA 

1.000 

EA 

10.000 

EA 

1.000 

EA 

1.000 

ACRE 

Cat Alt Set: 

10.62000 1,274.40 

5.13000 8,208.00 

82.63000 57,014.70 

109.07000 109.07 

495.78000 495.78 

247.89000 2,478.90 

1,418.21000 1,418.21 

1,652.60000 1,652.60 

Cat Alt Member: LCC: 

75.00000 9,000.00 21.20000 2,544.00 

15.00000 

35.00000 

260.00000 

700.00000 

24,000.00 

24,150.00 

260.00 

700.00 

7.97000 

80.38000 

133.68000 

347.97000 

12,752.00 

55,462.20 

133.68 

347.97 

275.00000 2,750.00 373.83000 3,738.30 

1,275.00000 

6,500.00000 

1,275.00 

6,500.00 

1,550.70000 

30,328.61000 

1,550.70 

30,328.61 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 27505 

TEMP. SILT FENCE TYPE A 

0240 50108 

SIGN PANEL 

0250 50300 

REMOVE EXISTING 1 POST SIGN 
STRUCTURE 

0260 50326 

REMOVE EXISTING OVERHEAD 
SIGNAL SIGN PANEL 

0270 50346 

RELOCATE EXISTING OVERHEAD 
SIGNAL SIGN PANEL 

0280 51162 

FLASHING BEACON FB-2 

0290 51163 

FLASHER 

0300 51170 

ELECTRICAL SERVICE SE-5 

80.000 

LF 

200.000 

SF 

1.000 

EA 

1.000 

EA 

1.000 

EA 

2.000 

EA 

1.000 

EA 

5.000 

EA 

Cat Alt Set: 

5.13000 410.40 

43.70000 8,740.00 

195.73000 195.73 

132.21000 132.21 

678.63000 678.63 

4,137.43000 8,274.86 

1,496.75000 1,496.75 

5,743.19000 28,715.95 

Cat Alt Member: LCC: 

3.75000 

60.00000 

195.00000 

300.00 

12,000.00 

195.00 

18.76000 

67.29000 

373.85000 

1,500.80 

13,458.00 

373.85 

275.00000 275.00 373.85000 373.85 

450.00000 450.00 710.91000 710.91 

7,500.00000 

2,750.00000 

7,500.00000 

15,000.00 

2,750.00 

37,500.00 

3,068.01000 

1,749.52000 

8,829.84000 

6,136.02 

1,749.52 

44,149.20 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0310 51185 

TRAFFIC SIGNAL HEAD SECTION 
12" HVS BACKPLATE 

0320 51212 

PEDESTAL POLE PF-2 12' 

0330 51238 

CONCRETE FOUNDATION SIGNAL 
POLE PF-8 

0340 51240 

CONCRETE FOUNDATION PF-2 

0350 51243 

NS CONC FOUNDATION CF-5 

0360 51425 

NS SIGNAL POLE PEDESTAL POLE 
PF-2,15' 

0370 51463 

WOOD POLE CL. 3, 40' 

0380 51479 

SIGNAL MAST ARM POLE MP-3, 
TYPE D 

97.000 

EA 

2.000 

EA 

64.000 

CY 

8.000 

EA 

3.000 

EA 

6.000 

EA 

4.000 

EA 

1.000 

EA 

Cat Alt Set: 

491.69000 47,693.93 

1,415.31000 2,830.62 

1,644.42000 105,242.88 

1,081.47000 8,651.76 

3,088.40000 9,265.20 

1,639.20000 9,835.20 

2,201.15000 8,804.60 

14,708.44000 14,708.44 

Cat Alt Member: LCC: 

350.00000 33,950.00 500.68000 48,565.96 

1,475.00000 2,950.00 1,842.59000 3,685.18 

2,500.00000 160,000.00 2,619.98000 167,678.72 

1,750.00000 14,000.00 1,684.30000 13,474.40 

4,800.00000 14,400.00 7,243.65000 21,730.95 

1,650.00000 9,900.00 2,088.98000 12,533.88 

4,250.00000 17,000.00 4,804.06000 19,216.24 

16,750.00000 16,750.00 20,883.49000 20,883.49 

http:14,708.44
http:8,804.60
http:9,835.20
http:9,265.20
http:8,651.76
http:105,242.88
http:2,830.62
http:47,693.93
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,

Item Description ELECTRICAL CO. LLC SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0390 51480 8.000 20,465.78000 163,726.24 22,250.00000 178,000.00 29,099.30000 232,794.40 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE E1 

0400 51481 1.000 23,241.44000 23,241.44 23,300.00000 23,300.00 33,012.57000 33,012.57 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE E2 

0410 51482 1.000 22,076.08000 22,076.08 28,500.00000 28,500.00 31,370.49000 31,370.49 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE F 

0420 51485 1.000 5,336.77000 5,336.77 6,400.00000 6,400.00 7,619.86000 7,619.86 

MAST ARM 30' EA 

0430 51486 1.000 6,649.63000 6,649.63 8,500.00000 8,500.00 9,471.71000 9,471.71 

MAST ARM 40' EA 

0440 51487 1.000 7,893.01000 7,893.01 9,900.00000 9,900.00 11,224.06000 11,224.06 

MAST ARM 49' EA 

0450 51488 1.000 11,519.71000 11,519.71 15,750.00000 15,750.00 15,874.25000 15,874.25 

MAST ARM 60' EA 

0460 51489 1.000 11,885.41000 11,885.41 9,925.00000 9,925.00 16,177.81000 16,177.81 

MAST ARM 65' EA 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

13,312.86000 

14,106.43000 

16,877.21000 

1,174.33000 

6,913.12000 

3,342.84000 

5,710.48000 

5,963.69000 

Cat Alt Member: LCC: 

13,312.86 18,750.00000 18,750.00 18,401.42000 18,401.42 

70,532.15 19,750.00000 98,750.00 19,520.52000 97,602.60 

16,877.21 21,500.00000 21,500.00 23,428.29000 23,428.29 

2,348.66 3,725.00000 7,450.00 613.53000 1,227.06 

428,613.44 8,865.00000 549,630.00 9,822.15000 608,973.30 

210,598.92 3,800.00000 239,400.00 4,357.18000 274,502.34 

222,708.72 6,040.00000 235,560.00 6,369.15000 248,396.85 

435,349.37 7,100.00000 518,300.00 7,530.84000 549,751.32 

SECTION: 0001 REGULAR BID ITEMS 

0470 51490 1.000 

MAST ARM 70' EA 

0480 51491 5.000 

MAST ARM 75' CASE 1 LOADING EA 

0490 51492 1.000 

MAST ARM 75' CASE 2 LOADING EA 

0500 51526 2.000 

AUX. PREEMPTION OPTICAL EA 
DETECTOR 

0510 51541 62.000 

NS DETECTOR MSDS (HYBRID EA 
SENSOR) 

0520 51541 63.000 

NS DETECTOR MSDS (VIDEO EA 
CAMERA) 

0530 51541 39.000 

NS DETECTOR MSDS CENTRAL EA 
CONTROL UNIT (RACK MOUNT) 

0540 51541 73.000 

NS DETECTOR MSDS DETECTION EA 
PROCESSOR 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0550 51602 

14/4 CONDUCTOR CABLE 

0560 51607 

14/7 CONDUCTOR CABLE 

0570 51614 

NS CONDUCTOR CABLE CAT 5E 
GEL FILLED SHIELDED DIRECT 
BURIED CABLE 

0580 51614 

NS CONDUCTOR CABLE CAT 6 
WATER BLOCKING SHIELDED 
DIRECT BURIED CABLE 

0590 51614 

NS CONDUCTOR CABLE EVP 
DETECTOR CABLE (INFRARED) 

0600 51614 

NS CONDUCTOR CABLE 
RELOCATE/REUSE EXISTING
CABLE 

0610 51614 

NS CONDUCTOR CABLE REMOVE 
EXISTING CONDUCTOR CABLE 

500.000 

LF 

4,400.000 

LF 

27,850.000 

LF 

30,800.000 

LF 

2,200.000 

LF 

2,000.000 

LF 

16,000.000 

LF 

3.56000 1,780.00 2.25000 1,125.00 7.20000 3,600.00 

3.99000 17,556.00 3.25000 14,300.00 6.96000 30,624.00 

3.03000 84,385.50 1.40000 38,990.00 6.57000 182,974.50 

3.13000 96,404.00 2.00000 61,600.00 6.82000 210,056.00 

3.66000 8,052.00 2.50000 5,500.00 7.62000 16,764.00 

1.65000 3,300.00 1.75000 3,500.00 7.64000 15,280.00 

1.32000 21,120.00 0.75000 12,000.00 4.90000 78,400.00 



Date Printed: 01/31/2023 

Tabulation of Bids Page 9 of 34 

Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0620 51730 400.000 

SPAN WIRE 1/2" LF 

0630 51735 400.000 

TETHER WIRE, 1/4" LF 

0640 51826 10.000 

HANGER ASSEMBLY SW-2, ONE EA 
WAY 

0650 51838 4.000 

HANGER ASSEMBLY SMB-3, ONE EA 
WAY 

0660 51840 4.000 

NS HANGER ASSEMBLY MAST EA 
ARM HANGER ASSEMBLY, SM-3 
(CLUSTER) 

0670 51840 25.000 

NS HANGER ASSEMBLY MAST EA 
ARM HANGER ASSEMBLY, SM-3 
(INLINE) 

0680 51840 2.000 

NS HANGER ASSEMBLY MAST EA 
ARM HANGER ASSEMBLY, SMD-2 

9.71000 

6.79000 

343.23000 

426.74000 

639.19000 

3,884.00 

2,716.00 

3,432.30 

1,706.96 

2,556.76 

6.00000 

6.00000 

450.00000 

400.00000 

700.00000 

2,400.00 

2,400.00 

4,500.00 

1,600.00 

2,800.00 

31.69000 

22.22000 

407.85000 

437.02000 

737.71000 

12,676.00 

8,888.00 

4,078.50 

1,748.08 

2,950.84 

497.78000 12,444.50 525.00000 13,125.00 508.17000 12,704.25 

338.36000 676.72 450.00000 900.00 442.16000 884.32 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0690 51840 

NS HANGER ASSEMBLY SMD-1 

0700 51934 

REMOVE EXISTING FOUNDATION 

0710 51935 

REMOVE EXISTING SIGNAL HEAD 

0720 51936 

REMOVE EXISTING CONTROLLER 

0730 51937 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 

0740 51960 

NS INSTALL CABINET 

0750 51960 

NS INSTALL UNINTERRUPTIBLE 
POWER SUPPLY 

0760 51960 

NS INSTALL WOOD POLE 

2.000 

EA 

10.000 

EA 

2.000 

EA 

2.000 

EA 

8.000 

EA 

2.000 

EA 

2.000 

EA 

1.000 

EA 

Cat Alt Set: 

324.95000 649.90 

1,774.50000 17,745.00 

165.26000 330.52 

247.89000 495.78 

391.47000 3,131.76 

1,322.08000 2,644.16 

247.89000 495.78 

1,983.12000 1,983.12 

Cat Alt Member: LCC: 

450.00000 

2,600.00000 

275.00000 

725.00000 

875.00000 

900.00 

26,000.00 

550.00 

1,450.00 

7,000.00 

381.77000 

5,898.04000 

312.13000 

929.24000 

1,438.51000 

763.54 

58,980.40 

624.26 

1,858.48 

11,508.08 

4,000.00000 

750.00000 

8,000.00 

1,500.00 

3,737.40000 

960.40000 

7,474.80 

1,920.80 

5,000.00000 5,000.00 3,492.76000 3,492.76 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Cat Alt Member: LCC: 

1,500.00000 49,500.00 1,158.76000 38,239.08 

600.00000 600.00 352.27000 352.27 

575.00000 575.00 352.27000 352.27 

1,000.00000 2,000.00 636.26000 1,272.52 

575.00000 1,150.00 636.26000 1,272.52 

550.00000 11,000.00 466.40000 9,328.00 

1,625.00000 35,750.00 1,336.05000 29,393.10 

1,875.00000 16,875.00 1,553.37000 13,980.33 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0770 51961 33.000 1,418.21000 46,800.93 

NS MODIFY CONTROLLER EA 
CABINET 

0780 51962 1.000 330.52000 330.52 

NS RELOCATE CELLULAR EA 
ROUTER 

0790 51962 1.000 661.04000 661.04 

NS RELOCATE ETHERNET EA 
SWITCH AND FIELD ROUTER 

0800 51962 2.000 843.89000 1,687.78 

NS RELOCATE VIDEO DETECTION EA 
CAMERA 

0810 51962 2.000 843.89000 1,687.78 

NS RELOCATE WIRELESS RADIO EA 

0820 51963 20.000 413.15000 8,263.00 

NS REMOVE COM. ANTENNA & EA 
MAST 

0830 51963 22.000 330.52000 7,271.44 

NS REMOVE ELECTRICAL EA 
SERVICE 

0840 51963 9.000 1,074.19000 9,667.71 

NS REMOVE POLE EA 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0850 51994 3.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY TYPE 2 

0860 51995 3.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY BATTERY PACK 

0870 51996 2.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY CABINET ATTACHED 

0880 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
PEDESTRIAN ACTUATION (PA-2) 

0890 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
PEDESTRIAN ACTUATION(PA-3) 

0900 52002 3.000 

NS TRAFFIC SIGNALIZATION ATC EA 
CABINET-COMBINATION 
CONFIGURATION (16 OUTPUTS) 

0910 52002 3.000 

NS TRAFFIC SIGNALIZATION EA 
AUXILIARY COMMUNICATIONS 
CABINET 

6,998.45000 

3,383.30000 

4,421.65000 

1,470.98000 

2,332.46000 

36,388.85000 

20,995.35 

10,149.90 

8,843.30 

2,941.96 

4,664.92 

109,166.55 

8,800.00000 

3,975.00000 

5,050.00000 

5,000.00000 

4,450.00000 

40,000.00000 

26,400.00 

11,925.00 

10,100.00 

10,000.00 

8,900.00 

120,000.00 

9,484.32000 

5,767.30000 

4,941.87000 

1,309.48000 

2,126.97000 

46,037.55000 

28,452.96 

17,301.90 

9,883.74 

2,618.96 

4,253.94 

138,112.65 

1,570.58000 4,711.74 1,300.00000 3,900.00 1,708.38000 5,125.14 



Date Printed: 01/31/2023 

Tabulation of Bids Page 13 of 34 

Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

7,658.01000 

9,000.03000 

5,719.63000 

557.53000 

3,917.16000 

12,607.02000 

884.21000 

Cat Alt Member: LCC: 

7,658.01 9,000.00000 9,000.00 15,017.48000 15,017.48 

18,000.06 9,000.00000 18,000.00 17,329.66000 34,659.32 

51,476.67 7,325.00000 65,925.00 8,108.55000 72,976.95 

1,115.06 375.00000 750.00 392.19000 784.38 

3,917.16 5,000.00000 5,000.00 4,708.14000 4,708.14 

25,214.04 10,000.00000 20,000.00 16,162.23000 32,324.46 

10,610.52 1,000.00000 12,000.00 1,119.60000 13,435.20 

SECTION: 0001 REGULAR BID ITEMS 

0920 52002 1.000 

NS TRAFFIC SIGNALIZATION EVP EA 
DETECTION SYSTEM INFRARED 
(3-WAY) 

0930 52002 2.000 

NS TRAFFIC SIGNALIZATION EVP EA 
DETECTION SYSTEM INFRARED 
(4-WAY) 

0940 52002 9.000 

NS TRAFFIC SIGNALIZATION EA 
LOCAL CONTROLLER (ATC) 

0950 52002 2.000 

NS TRAFFIC SIGNALIZATION EA 
MOUNTING EXTENDER 

0960 52002 1.000 

NS TRAFFIC SIGNALIZATION EA 
NEMA  AUXILIARY 
COMMUNICATIONS CABINET 

0970 52002 2.000 

NS TRAFFIC SIGNALIZATION EA 
RECTANGULAR RAPID FLASHING 
BEACON ASSEMBLY 

0980 52404 12.000 

PEDESTRIAN SIGNAL HEAD SP-9 EA 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0990 52424 17.000 2,897.37000 49,255.29 

ELECTRICAL SERVICE SE-3 TYPE 
A 

1000 55060 

EA 

70.000 4.52000 316.40 

6 CONDUCTOR CABLE LF 

1010 55080 5,860.000 3.23000 18,927.80 

8 CONDUCTOR CABLE LF 

1020 55179 2.000 1,431.71000 2,863.42 

NS LUMINAIRE ARM 15' EA 

1030 55179 2.000 1,699.89000 3,399.78 

NS LUMINAIRE ARM 18' EA 

1040 55179 2.000 2,007.76000 4,015.52 

NS LUMINAIRE ARM 24' EA 

1050 55385 5.000 1,131.05000 5,655.25 

ELECTRICAL SERVICE WORK PAD EA 

1060 55505 4.000 940.96000 3,763.84 

NS LUMINAIRE CONVENTIONAL 
LUMINAIRE (210 W, LED) 

1070 55587 

EA 

10.000 1,735.84000 17,358.40 

JUNCTION BOX JB-S2 EA 

4,300.00000 73,100.00 4,866.59000 82,732.03 

9.28000 649.60 7.63000 534.10 

1.50000 8,790.00 7.02000 41,137.20 

3,000.00000 6,000.00 3,769.20000 7,538.40 

3,200.00000 6,400.00 3,878.50000 7,757.00 

3,500.00000 7,000.00 4,337.27000 8,674.54 

1,500.00000 7,500.00 1,429.87000 7,149.35 

1,525.00000 6,100.00 1,372.52000 5,490.08 

2,250.00000 22,500.00 3,455.70000 34,557.00 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1080 55588 3.000 2,175.38000 6,526.14 

JUNCTION BOX JB-S3 EA 

1090 56014 110.000 207.92000 22,871.20 

ELECT. SER. GRD. ELECTRODE 10' EA 

1100 56028 30.000 25.41000 762.30 

1 1/2" METAL CONDUIT LF 

1110 56050 5,115.000 31.94000 163,373.10 

BORED CONDUIT 2" LF 

1120 56051 1,440.000 38.31000 55,166.40 

BORED CONDUIT 3" LF 

1130 56053 1,695.000 9.35000 15,848.25 

2" PVC CONDUIT LF 

1140 56054 550.000 13.91000 7,650.50 

 3" PVC CONDUIT LF 

1150 56200 1,750.000 13.83000 24,202.50 

TRENCH EXCAVATION ECI-1 LF 

1160 56205 7.000 3,378.02000 23,646.14 

TEST BORE EA 

2,500.00000 7,500.00 3,856.73000 11,570.19 

175.00000 19,250.00 232.81000 25,609.10 

40.00000 1,200.00 57.03000 1,710.90 

60.00000 306,900.00 38.16000 195,188.40 

65.00000 93,600.00 44.78000 64,483.20 

20.00000 33,900.00 10.20000 17,289.00 

25.00000 13,750.00 15.94000 8,767.00 

20.00000 35,000.00 41.10000 71,925.00 

5,750.00000 40,250.00 4,591.98000 32,143.86 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(2) B & B SIGNAL CO., L.L.C. (3) VSL ELECTRICAL,
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1170 57060 18.000 

CCTV CAMERA DIGITAL EA 

1180 57221 11.000 

MANAGED FIELD ETHERNET EA 
SWITCH Gbps 

1190 59050 14.000 

NS COMMUNICATION EQUIP. 5.8 EA 
GHZ WIRELESS BROADBAND 
RADIO (POINT-TO-POINT) 

1200 59050 2.000 

NS COMMUNICATION EQUIP. 5.8 EA 
GHZ WIRELESS BROADBAND 
RADIO 
(POINT TO MULTI POINT) 

1210 59050 3.000 

NS COMMUNICATION EQUIP. EA 
CELLULAR ROUTER 

1220 59050 11.000 

NS COMMUNICATION EQUIP. EA 
FIELD ROUTER (HIGH) 

1230 59050 2.000 

NS COMMUNICATION EQUIP. EA 
FIELD ROUTER (LOW) 

6,779.09000 

4,054.73000 

5,701.94000 

122,023.62 

44,602.03 

79,827.16 

8,500.00000 

3,100.00000 

5,752.00000 

153,000.00 

34,100.00 

80,528.00 

7,662.67000 

7,648.00000 

6,920.69000 

137,928.06 

84,128.00 

96,889.66 

5,088.79000 10,177.58 5,025.00000 10,050.00 6,096.18000 12,192.36 

4,206.94000 

3,665.70000 

2,495.46000 

12,620.82 

40,322.70 

4,990.92 

5,250.00000 

5,000.00000 

3,500.00000 

15,750.00 

55,000.00 

7,000.00 

6,087.20000 

5,326.13000 

3,680.56000 

18,261.60 

58,587.43 

7,361.12 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (1) RICHARDSON-WAYLAND (3) VSL ELECTRICAL,(2) B & B SIGNAL CO., L.L.C. 
ELECTRICAL CO. LLC SIGNING, LIGHTING LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $3,518,199.26 $4,235,527.60 $5,765,951.28 

Life Cycle Costs: 

Section Total with LCC: $3,518,199.26 $4,235,527.60 $5,765,951.28 

$3,518,199.26 $4,235,527.60 $5,765,951.28 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

$3,518,199.26 $4,235,527.60 5,765,951.28 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:5,765,951.28
http:4,235,527.60
http:3,518,199.26
http:5,765,951.28
http:4,235,527.60
http:3,518,199.26
http:5,765,951.28
http:4,235,527.60
http:3,518,199.26
http:5,765,951.28
http:4,235,527.60
http:3,518,199.26
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00098 4.000 

NS MOBILIZATION ASHLAND OVER EA 
$75,000 

0020 00098 1.000 

NS MOBILIZATION ASHLAND EA 
UNDER $75,000 

0030 00098 4.000 

NS MOBILIZATION CHESTERFIELD EA 
OVER $75,000 

0040 00098 1.000 

NS MOBILIZATION CHESTERFIELD EA 
UNDER $75,000 

0050 00098 1.000 

NS MOBILIZATION EMERGENCY EA 
RESPONSE 

0060 00098 1.000 

NS MOBILIZATION PETERSBURG EA 
OVER $75,000 

0070 00098 1.000 

NS MOBILIZATION PETERSBURG EA 
UNDER $75,000 

50,000.00000 200,000.00 

10,000.00000 10,000.00 

50,000.00000 200,000.00 

11,109.52000 11,109.52 

12,416.62000 12,416.62 

18,952.28000 18,952.28 

11,109.52000 11,109.52 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULASECTION: R BID ITEMS Cat Alt Set: 

0080 00098 1.000 19,605.82000 

NS MOBILIZATION SOUTH HILL EA 
OVER $75,000 

0090 00098 1.000 11,763.07000 

NS MOBILIZATION SOUTH HILL EA 
UNDER $75,000 

0100 00180 23.000 653.55000 

UTILITY TEST PIT UNPAVED EA 

0110 00181 4.000 2,500.00000 

UTILITY TEST PIT ASPHALT EA 
CONCRETE 

0120 00182 2.000 2,500.00000 

UTILITY TEST PIT PORTLAND EA 
CEMENT CONCRETE 

0130 24272 1,600.000 5.00000 

TRUCK MOUNTED ATTENUATOR HR 

0140 24278 300.000 0.35000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0150 24279 120.000 5.00000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

19,605.82 

11,763.07 

15,031.65 

10,000.00 

5,000.00 

8,000.00 

105.00 

600.00 

Cat Alt Member: LCC: 

http:8,000.00
http:5,000.00
http:10,000.00
http:15,031.65
http:11,763.07
http:19,605.82
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 24281 1,600.000 8.00000 

ELECTRONIC ARROW BOARD HR 

0170 24282 690.000 30.00000 

FLAGGER SERVICE HR 

0180 24502 1.000 695.20000 

NS REMOVE EXIST. PUSH BUTTON EA 

0190 24502 1.000 1,651.55000 

NS REMOVE EXIST. EA 
UNINTERRUPTIBLE POWER 
SUPPLY & CABINET 

0200 24502 10.000 1,101.03000 

NS REMOVE EXIST. VIDEO EA 
DETECTION CAMERA 

0210 24535 1.000 3,921.29000 

NS ADJUST EXIST. JUNCTION BOX EA 

0220 27000 1.000 7,842.59000 

SELECTIVE TREE REMOVAL ACRE 
TRIMMING AND CLEANUP 

0230 27505 80.000 3.92000 

TEMP. SILT FENCE TYPE A LF 

12,800.00 

20,700.00 

695.20 

1,651.55 

11,010.30 

3,921.29 

7,842.59 

313.60 

Cat Alt Member: LCC: 

http:7,842.59
http:3,921.29
http:11,010.30
http:1,651.55
http:20,700.00
http:12,800.00
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0240 50108 

SIGN PANEL 

0250 50300 

REMOVE EXISTING 1 POST SIGN 
STRUCTURE 

0260 50326 

REMOVE EXISTING OVERHEAD 
SIGNAL SIGN PANEL 

0270 50346 

RELOCATE EXISTING OVERHEAD 
SIGNAL SIGN PANEL 

0280 51162 

FLASHING BEACON FB-2 

0290 51163 

FLASHER 

0300 51170 

ELECTRICAL SERVICE SE-5 

0310 51185 

TRAFFIC SIGNAL HEAD SECTION 
12" HVS BACKPLATE 

200.000 

SF 

1.000 

EA 

1.000 

EA 

1.000 

EA 

2.000 

EA 

1.000 

EA 

5.000 

EA 

97.000 

EA 

Cat Alt Set: 

96.62000 

1,069.91000 

4,020.82000 

3,580.14000 

6,939.09000 

6,216.40000 

13,819.66000 

545.98000 

19,324.00 

1,069.91 

4,020.82 

3,580.14 

13,878.18 

6,216.40 

69,098.30 

52,960.06 

Cat Alt Member: LCC: 

http:52,960.06
http:69,098.30
http:6,216.40
http:13,878.18
http:3,580.14
http:4,020.82
http:1,069.91
http:19,324.00
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0320 51212 

PEDESTAL POLE PF-2 12' 

0330 51238 

CONCRETE FOUNDATION SIGNAL 
POLE PF-8 

0340 51240 

CONCRETE FOUNDATION PF-2 

0350 51243 

NS CONC FOUNDATION CF-5 

0360 51425 

NS SIGNAL POLE PEDESTAL POLE 
PF-2,15' 

0370 51463 

WOOD POLE CL. 3, 40' 

0380 51479 

SIGNAL MAST ARM POLE MP-3, 
TYPE D 

0390 51480 

SIGNAL MAST ARM POLE MP-3, 
TYPE E1 

2.000 

EA 

64.000 

CY 

8.000 

EA 

3.000 

EA 

6.000 

EA 

4.000 

EA 

1.000 

EA 

8.000 

EA 

Cat Alt Set: 

2,184.06000 4,368.12 

2,021.32000 129,364.48 

2,738.89000 21,911.12 

11,828.50000 35,485.50 

2,621.87000 15,731.22 

6,237.13000 24,948.52 

17,545.61000 17,545.61 

22,422.49000 179,379.92 

Cat Alt Member: LCC: 

http:179,379.92
http:17,545.61
http:24,948.52
http:15,731.22
http:35,485.50
http:21,911.12
http:129,364.48
http:4,368.12
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0400 51481 1.000 25,243.58000 25,243.58 

SIGNAL MAST ARM POLE MP-3, 
TYPE E2 

0410 51482 

EA 

1.000 31,449.34000 31,449.34 

SIGNAL MAST ARM POLE MP-3, 
TYPE F 

0420 51485 

EA 

1.000 19,923.05000 19,923.05 

MAST ARM 30' EA 

0430 51486 1.000 20,061.60000 20,061.60 

MAST ARM 40' EA 

0440 51487 1.000 21,682.66000 21,682.66 

MAST ARM 49' EA 

0450 51488 1.000 24,855.51000 24,855.51 

MAST ARM 60' EA 

0460 51489 1.000 26,252.12000 26,252.12 

MAST ARM 65' EA 

0470 51490 1.000 29,092.44000 29,092.44 

MAST ARM 70' EA 

0480 51491 5.000 31,587.76000 157,938.80 

MAST ARM 75' CASE 1 LOADING EA 



Date Printed: 01/31/2023 

Tabulation of Bids Page 24 of 34 

Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0490 51492 1.000 

MAST ARM 75' CASE 2 LOADING EA 

0500 51526 2.000 

AUX. PREEMPTION OPTICAL EA 
DETECTOR 

0510 51541 62.000 

NS DETECTOR MSDS (HYBRID EA 
SENSOR) 

0520 51541 63.000 

NS DETECTOR MSDS (VIDEO EA 
CAMERA) 

0530 51541 39.000 

NS DETECTOR MSDS CENTRAL EA 
CONTROL UNIT (RACK MOUNT) 

0540 51541 73.000 

NS DETECTOR MSDS DETECTION EA 
PROCESSOR 

0550 51602 500.000 

14/4 CONDUCTOR CABLE LF 

0560 51607 4,400.000 

14/7 CONDUCTOR CABLE LF 

Cat Alt Set: 

32,597.81000 32,597.81 

2,207.61000 4,415.22 

12,100.00000 750,200.00 

6,800.00000 428,400.00 

8,200.00000 319,800.00 

9,300.00000 678,900.00 

12.40000 6,200.00 

12.40000 54,560.00 

Cat Alt Member: LCC: 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0570 51614 

NS CONDUCTOR CABLE CAT 5E 
GEL FILLED SHIELDED DIRECT 
BURIED CABLE 

0580 51614 

NS CONDUCTOR CABLE CAT 6 
WATER BLOCKING SHIELDED 
DIRECT BURIED CABLE 

0590 51614 

NS CONDUCTOR CABLE EVP 
DETECTOR CABLE (INFRARED) 

0600 51614 

NS CONDUCTOR CABLE 
RELOCATE/REUSE EXISTING
CABLE 

0610 51614 

NS CONDUCTOR CABLE REMOVE 
EXISTING CONDUCTOR CABLE 

0620 51730 

SPAN WIRE 1/2" 

0630 51735 

TETHER WIRE, 1/4" 

27,850.000 

LF 

30,800.000 

LF 

2,200.000 

LF 

2,000.000 

LF 

16,000.000 

LF 

400.000 

LF 

400.000 

LF 

12.40000 345,340.00 

12.40000 381,920.00 

12.40000 27,280.00 

22.02000 44,040.00 

10.70000 171,200.00 

39.48000 15,792.00 

38.09000 15,236.00 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0640 51826 10.000 

HANGER ASSEMBLY SW-2, ONE EA 
WAY 

0650 51838 4.000 

HANGER ASSEMBLY SMB-3, ONE EA 
WAY 

0660 51840 4.000 

NS HANGER ASSEMBLY MAST EA 
ARM HANGER ASSEMBLY, SM-3 
(CLUSTER) 

0670 51840 25.000 

NS HANGER ASSEMBLY MAST EA 
ARM HANGER ASSEMBLY, SM-3 
(INLINE) 

0680 51840 2.000 

NS HANGER ASSEMBLY MAST EA 
ARM HANGER ASSEMBLY, SMD-2 

0690 51840 2.000 

NS HANGER ASSEMBLY SMD-1 EA 

0700 51934 10.000 

REMOVE EXISTING FOUNDATION EA 

2,008.11000 

1,967.74000 

2,298.88000 

20,081.10 

7,870.96 

9,195.52 

2,131.50000 53,287.50 

2,050.45000 

2,022.74000 

8,303.06000 

4,100.90 

4,045.48 

83,030.60 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0710 51935 2.000 

REMOVE EXISTING SIGNAL HEAD EA 

0720 51936 2.000 

REMOVE EXISTING CONTROLLER EA 

0730 51937 8.000 

REMOVE EXISTING EA 
MANHOLE/JUNCTION BOX 

0740 51960 2.000 

NS INSTALL CABINET EA 

0750 51960 2.000 

NS INSTALL UNINTERRUPTIBLE EA 
POWER SUPPLY 

0760 51960 1.000 

NS INSTALL WOOD POLE EA 

0770 51961 33.000 

NS MODIFY CONTROLLER EA 
CABINET 

0780 51962 1.000 

NS RELOCATE CELLULAR EA 
ROUTER 

Cat Alt Set: 

2,768.79000 5,537.58 

8,303.06000 16,606.12 

2,752.58000 22,020.64 

5,505.16000 11,010.32 

2,752.58000 5,505.16 

3,136.94000 3,136.94 

16,963.40000 559,792.20 

3,475.97000 3,475.97 

Cat Alt Member: LCC: 



Date Printed: 01/31/2023 

Tabulation of Bids Page 28 of 34 

Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID (4) CURTIS CONTRACTING,
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0790 51962 1.000 

NS RELOCATE ETHERNET EA 
SWITCH AND FIELD ROUTER 

0800 51962 2.000 

NS RELOCATE VIDEO DETECTION EA 
CAMERA 

0810 51962 2.000 

NS RELOCATE WIRELESS RADIO EA 

0820 51963 20.000 

NS REMOVE COM. ANTENNA & EA 
MAST 

0830 51963 22.000 

NS REMOVE ELECTRICAL EA 
SERVICE 

0840 51963 9.000 

NS REMOVE POLE EA 

0850 51994 3.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY TYPE 2 

0860 51995 3.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY BATTERY PACK 

Cat Alt Set: 

1,738.00000 1,738.00 

2,752.58000 5,505.16 

5,505.16000 11,010.32 

1,376.29000 27,525.80 

8,303.06000 182,667.32 

4,151.53000 37,363.77 

12,291.01000 36,873.03 

7,632.54000 22,897.62 

Cat Alt Member: LCC: 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0870 51996 2.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY CABINET ATTACHED 

0880 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
PEDESTRIAN ACTUATION (PA-2) 

0890 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
PEDESTRIAN ACTUATION(PA-3) 

0900 52002 3.000 

NS TRAFFIC SIGNALIZATION ATC EA 
CABINET-COMBINATION 
CONFIGURATION (16 OUTPUTS) 

0910 52002 3.000 

NS TRAFFIC SIGNALIZATION EA 
AUXILIARY COMMUNICATIONS 
CABINET 

0920 52002 1.000 

NS TRAFFIC SIGNALIZATION EVP EA 
DETECTION SYSTEM INFRARED 
(3-WAY) 

8,674.80000 

2,664.90000 

4,402.89000 

47,097.73000 

17,349.60 

5,329.80 

8,805.78 

141,293.19 

5,782.26000 17,346.78 

12,432.77000 12,432.77 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0930 52002 2.000 

NS TRAFFIC SIGNALIZATION EVP EA 
DETECTION SYSTEM INFRARED 
(4-WAY) 

0940 52002 9.000 

NS TRAFFIC SIGNALIZATION EA 
LOCAL CONTROLLER (ATC) 

0950 52002 2.000 

NS TRAFFIC SIGNALIZATION EA 
MOUNTING EXTENDER 

0960 52002 1.000 

NS TRAFFIC SIGNALIZATION EA 
NEMA  AUXILIARY 
COMMUNICATIONS CABINET 

0970 52002 2.000 

NS TRAFFIC SIGNALIZATION EA 
RECTANGULAR RAPID FLASHING 
BEACON ASSEMBLY 

0980 52404 12.000 

PEDESTRIAN SIGNAL HEAD SP-9 EA 

0990 52424 17.000 

ELECTRICAL SERVICE SE-3 TYPE EA 
A 

13,125.54000 26,251.08 

11,047.25000 

2,004.00000 

9,661.73000 

99,425.25 

4,008.00 

9,661.73 

15,203.82000 30,407.64 

3,358.05000 

12,430.99000 

40,296.60 

211,326.83 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1000 55060 70.000 8.34000 583.80 

6 CONDUCTOR CABLE LF 

1010 55080 5,860.000 8.34000 48,872.40 

8 CONDUCTOR CABLE LF 

1020 55179 2.000 4,224.00000 8,448.00 

NS LUMINAIRE ARM 15' EA 

1030 55179 2.000 4,636.89000 9,273.78 

NS LUMINAIRE ARM 18' EA 

1040 55179 2.000 7,874.44000 15,748.88 

NS LUMINAIRE ARM 24' EA 

1050 55385 5.000 1,960.65000 9,803.25 

ELECTRICAL SERVICE WORK PAD EA 

1060 55505 4.000 3,611.60000 14,446.40 

NS LUMINAIRE CONVENTIONAL 
LUMINAIRE (210 W, LED) 

EA 

1070 55587 10.000 2,446.30000 24,463.00 

JUNCTION BOX JB-S2 EA 

1080 55588 3.000 2,802.39000 8,407.17 

JUNCTION BOX JB-S3 EA 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1090 56014 110.000 806.04000 88,664.40 

ELECT. SER. GRD. ELECTRODE 10' EA 

1100 56028 30.000 539.11000 16,173.30 

1 1/2" METAL CONDUIT LF 

1110 56050 5,115.000 31.37000 160,457.55 

BORED CONDUIT 2" LF 

1120 56051 1,440.000 33.98000 48,931.20 

BORED CONDUIT 3" LF 

1130 56053 1,695.000 41.21000 69,850.95 

2" PVC CONDUIT LF 

1140 56054 550.000 42.59000 23,424.50 

 3" PVC CONDUIT LF 

1150 56200 1,750.000 35.66000 62,405.00 

TRENCH EXCAVATION ECI-1 LF 

1160 56205 7.000 1,960.65000 13,724.55 

TEST BORE EA 

1170 57060 18.000 7,923.35000 142,620.30 

CCTV CAMERA DIGITAL EA 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1180 57221 11.000 

MANAGED FIELD ETHERNET EA 
SWITCH Gbps 

1190 59050 14.000 

NS COMMUNICATION EQUIP. 5.8 EA 
GHZ WIRELESS BROADBAND 
RADIO (POINT-TO-POINT) 

1200 59050 2.000 

NS COMMUNICATION EQUIP. 5.8 EA 
GHZ WIRELESS BROADBAND 
RADIO 
(POINT TO MULTI POINT) 

1210 59050 3.000 

NS COMMUNICATION EQUIP. EA 
CELLULAR ROUTER 

1220 59050 11.000 

NS COMMUNICATION EQUIP. EA 
FIELD ROUTER (HIGH) 

1230 59050 2.000 

NS COMMUNICATION EQUIP. EA 
FIELD ROUTER (LOW) 

7,200.11000 

7,254.15000 

79,201.21 

101,558.10 

10,408.99000 20,817.98 

12,432.78000 

9,295.95000 

7,965.85000 

37,298.34 

102,255.45 

15,931.70 
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Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J06 Project(s): 9999-964-796,N501, NHPP-TS04(290); 

Contract Time: 12/08/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) CURTIS CONTRACTING,
INC. 

Alt Set / Alt Member 

Life Cycle Costs: 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$7,705,464.71 

Unit Price Ext Amount Unit Price Ext Amount 

Section Total with LCC: $7,705,464.71 

Contract Item Totals $7,705,464.71 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $7,705,464.71 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000122281N01 Counties: RICHMOND 

Letting Date: December 14, 2022 10:00 A.M. 

J06 Call Order: 

12/08/23 COMPLETION DATE Contract Time: 

RICHMOND / DISTRICTWIDE OR OFFICE District(s): 

9999-964-796,N501, NHPP-TS04(290); Project(s): 

Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNALS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $3,518,199.26 100.00% 

2 B969 B & B SIGNAL CO., L.L.C. $4,235,527.60 120.39% 

3 V1674 VSL ELECTRICAL, SIGNING, LIGHTING LLC $5,765,951.28 163.89% 

4 C333 CURTIS CONTRACTING, INC. $7,705,464.71 219.02% 
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Contract ID: C0000120286N01 Counties: ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: J08 Project(s): 9999-96A-649, N501, OC-96A-9(168); 

Contract Time: 02/02/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTIONS 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 24272 760.000 

TRUCK MOUNTED ATTENUATOR HR 

0020 24281 40.000 

ELECTRONIC ARROW BOARD HR 

0030 24282 830.000 

FLAGGER SERVICE HR 

0040 27000 5.000 

SELECTIVE TREE REMOVAL ACRE 
TRIMMING AND CLEANUP 

0050 50108 2,775.000 

SIGN PANEL SF 

0060 50300 58.000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0070 50320 120.000 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

25.00000 

4.00000 

30.00000 

1,000.00000 

19,000.00 

160.00 

24,900.00 

5,000.00 

38.00000 

150.00000 

105,450.00 

8,700.00 

150.00000 18,000.00 
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Contract ID: C0000120286N01 Counties: ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: J08 Project(s): 9999-96A-649, N501, OC-96A-9(168); 

Contract Time: 02/02/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 50340 

RELOCATE EXISTING 1 POST 
GROUND MOUNTED SIGN PANEL 

0090 50430 

SIGN POST STP-1, 2", 14 GAUGE 

0100 50432 

SIGN POST STP-1, 2 3/16", 10
GAUGE 

0110 50434 

SIGN POST STP-1, 2 1/2", 10
GAUGE 

0120 50436 

SIGN POST STP-1, 2 1/2", 12
GAUGE 

0130 50485 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

0140 50486 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE B 

0150 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

22.000 

EA 

2,175.000 

LF 

25.000 

LF 

65.000 

LF 

750.000 

LF 

246.000 

EA 

4.000 

EA 

10,613.000 

LF 

Cat Alt Set: 

325.00000 

24.00000 

37.75000 

33.25000 

27.50000 

7,150.00 

52,200.00 

943.75 

2,161.25 

20,625.00 

500.00000 123,000.00 

750.00000 3,000.00 

7.00000 74,291.00 

Cat Alt Member: LCC: 

http:20,625.00
http:2,161.25
http:52,200.00
http:7,150.00
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Contract ID: C0000120286N01 Counties: ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: J08 Project(s): 9999-96A-649, N501, OC-96A-9(168); 

Contract Time: 02/02/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

0160 54034 670.000 14.00000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0170 54037 50.000 22.00000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

0180 54042 3,062.000 32.00000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0190 54105 335.000 14.00000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0200 54402 18.000 550.00000 

NS PAVE. MESSAGE MARKING (8- EA 
FT CHARACTER, TY. B, CL. I) 

0210 54574 8.000 550.00000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0220 54577 4.000 900.00000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0230 54621 13.000 300.00000 

PVMT SYMB MRKG YIELD (1' X EA 
1.5') TY B, CL I 

9,380.00 

1,100.00 

97,984.00 

4,690.00 

9,900.00 

4,400.00 

3,600.00 

3,900.00 

Cat Alt Member: LCC: 

http:3,900.00
http:3,600.00
http:4,400.00
http:9,900.00
http:4,690.00
http:97,984.00
http:1,100.00
http:9,380.00
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Contract ID: C0000120286N01 Counties: ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: J08 Project(s): 9999-96A-649, N501, OC-96A-9(168); 

Contract Time: 02/02/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTIONS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

(1) CES CONSULTING, LLC 

$599,535.00 

Unit Price Ext Amount Unit Price Ext Amount 

Life Cycle Costs: 

Section Total with LCC: $599,535.00 

Contract Item Totals $599,535.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $599,535.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000120286N01 Counties: ARLINGTON, FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: December 14, 2022 10:00 A.M. District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: J08 Project(s): 9999-96A-649, N501, OC-96A-9(168); 

Contract Time: 02/02/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTIONS 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 C1407 CES CONSULTING, LLC $599,535.00 100.00% 
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00098 4.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $40,000 
(EDINBURG RESIDENCY) 

0020 00098 4.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $40,000 
(HARRISONBURG RESIDENCY) 

0030 00098 3.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $40,000 
(LEXINGTON RESIDENCY) 

0040 00098 4.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $40,000 
(EDINBURG RESIDENCY) 

0050 00098 4.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $40,000 
(HARRISONBURG RESIDENCY) 

2.00000 8.00 5,200.00000 20,800.00 

2.00000 8.00 5,200.00000 20,800.00 

2.00000 6.00 5,200.00000 15,600.00 

2.00000 8.00 2,600.00000 10,400.00 

2.00000 8.00 2,600.00000 10,400.00 
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID (1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0060 00098 

NS MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $40,000 
(LEXINGTON RESIDENCY) 

0070 13280 

GUARDRAIL GR-MGS1 

0080 13281 

GUARDRAIL GR-MGS1A 

0090 13282 

GUARDRAIL GR-MGS1, 9' POST 

0100 13283 

RADIAL GUARDRAIL GR-MGS1 

0110 13286 

GUARDRAIL TERMINAL GR-MGS2 

0120 13287 

GUARDRAIL END ANCHORAGE 
GR-MGS3 

0130 13288 

GUARDRAIL HEIGHT TRANSITION 
GR-MGS4 

3.000 

EA 

1,200.000 

LF 

50.000 

LF 

50.000 

LF 

100.000 

LF 

125.000 

EA 

25.000 

EA 

75.000 

EA 

Cat Alt Set: 

2.00000 6.00 

32.00000 38,400.00 

42.00000 2,100.00 

42.00000 2,100.00 

40.00000 4,000.00 

4,000.00000 500,000.00 

1,250.00000 31,250.00 

1,500.00000 112,500.00 

Cat Alt Member: LCC: 

2,600.00000 7,800.00 

36.00000 43,200.00 

55.00000 2,750.00 

50.00000 2,500.00 

65.00000 6,500.00 

3,800.00000 475,000.00 

1,900.00000 47,500.00 

1,800.00000 135,000.00 

http:112,500.00
http:31,250.00
http:500,000.00
http:4,000.00
http:2,100.00
http:2,100.00
http:38,400.00
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID (1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0140 13290 

GUARDRAIL GR-8 NCHRP 350 TL-3 

0150 13292 

GUARDRAIL GR-8A NCHRP 350 TL-
3 

0160 13294 

GUARDRAIL GR-8B NCHRP 350 TL-
3 

0170 13310 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

0180 13315 

GUARDRAIL TERMINAL GR-11 

0190 13320 

GUARDRAIL GR-2 

0200 13323 

GUARDRAIL GR-2A 

0210 13345 

ALTERNATE BREAKAWAY CABLE 
TERMINAL GR-9 

100.000 

LF 

100.000 

LF 

100.000 

LF 

500.000 

LF 

10.000 

EA 

500.000 

LF 

50.000 

LF 

6.000 

EA 

Cat Alt Set: 

30.00000 3,000.00 

35.00000 3,500.00 

45.00000 4,500.00 

80.00000 40,000.00 

1,000.00000 10,000.00 

32.00000 16,000.00 

42.00000 2,100.00 

3,500.00000 21,000.00 

Cat Alt Member: LCC: 

65.00000 

100.00000 

6,500.00 

10,000.00 

125.00000 12,500.00 

175.00000 87,500.00 

1,650.00000 

36.00000 

55.00000 

3,800.00000 

16,500.00 

18,000.00 

2,750.00 

22,800.00 
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0220 13355 200.000 

GUARDRAIL GR-10 LF 

0230 13383 2.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0240 13384 2.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. II 

0250 13392 2.000 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. I 

0260 13393 2.000 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. II 

0270 13400 100.000 

NS GUARDRAIL ASYMMETRICAL LF 
THRIE BEAM 

0280 13401 8.000 

NS GUARDRAIL ASYMMETRICAL EA 
THRIE BEAM TRANSITION 

40.00000 8,000.00 42.00000 8,400.00 

2,250.00000 4,500.00 2,850.00000 5,700.00 

500.00000 1,000.00 1,000.00000 2,000.00 

2,250.00000 4,500.00 1,850.00000 3,700.00 

500.00000 1,000.00 1,000.00000 2,000.00 

50.00000 5,000.00 80.00000 8,000.00 

750.00000 6,000.00 1,750.00000 14,000.00 
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) MAKCO, INCORPORATED 

Unit Price Ext Amount Unit Price 

(2) L. S. LEE, INC. 

Cat Alt Member: LCC: 

1,200.00000 114,000.00 

Ext Amount 

1,200.00000 18,000.00 

1,200.00000 24,000.00 

75.00000 11,250.00 

77.00000 115,500.00 

11.00000 17,600.00 

150.00000 1,800.00 

52.00000 10,400.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0290 13401 95.000 500.00000 47,500.00 

NS GUARDRAIL GR-MGS2 END EA 
TERMINAL SITE PREPARATION 4' 
MODERATE 

0300 13401 15.000 500.00000 7,500.00 

NS GUARDRAIL GR-MGS2 END EA 
TERMINAL SITE PREPARATION, 6' 
MODERATE 

0310 13401 20.000 500.00000 10,000.00 

NS GUARDRAIL GR-MGS2 END EA 
TERMINAL SITE PREPARATION, 
MINOR 

0320 13401 150.000 100.00000 15,000.00 

NS GUARDRAIL POST LEAVE-OUT EA 

0330 16242 1,500.000 40.00000 60,000.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0340 16387 1,600.000 5.00000 8,000.00 

MACHINING SHOULDERS LF 

0350 17317 12.000 50.00000 600.00 

W BEAM END SECT ROUNDED EA 

0360 17323 200.000 20.00000 4,000.00 

GUARDRAIL BEAM LF 
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID (1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0370 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0380 24272 

TRUCK MOUNTED ATTENUATOR 

0390 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0400 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0410 24281 

ELECTRONIC ARROW BOARD 

0420 24282 

FLAGGER SERVICE 

0430 24600 

REMOVE EXISTING GUARDRAIL 

0440 49012 

NS UTILITIES HAND DIG 
GUARDRAIL POST HOLE 

60.000 

DAY 

600.000 

HR 

500.000 

DAY 

600.000 

HR 

600.000 

HR 

600.000 

HR 

3,000.000 

LF 

25.000 

EA 

Cat Alt Set: 

1.00000 60.00 

20.00000 12,000.00 

10.00000 5,000.00 

1.00000 600.00 

1.00000 600.00 

20.00000 12,000.00 

5.00000 15,000.00 

200.00000 5,000.00 

Cat Alt Member: LCC: 

350.00000 21,000.00 

0.01000 

3.00000 

6.00 

1,500.00 

5.00000 3,000.00 

0.01000 

45.00000 

12.00000 

225.00000 

6.00 

27,000.00 

36,000.00 

5,625.00 
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Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: J10 Project(s): GR08-968-611, N501, NHPP-TS08(257); 

Contract Time: 02/15/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0450 60515 

GUARDRAIL, THRIE BEAM 

0460 62016 

RAILING, TEXAS T-6 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

50.000 

LF 

50.000 

LF 

40.00000 

80.00000 

2,000.00 

4,000.00 

$1,029,354.00 

$1,029,354.00 

80.00000 

300.00000 

4,000.00 

15,000.00 

$1,444,287.00 

$1,444,287.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,029,354.00 

$1,029,354.00 

$0.00 

$1,444,287.00 

$1,444,287.00 

$0.00 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000119177N01 Counties: STAUNTON 

Letting Date: December 14, 2022 10:00 A.M. 

J10 Call Order: 

02/15/25 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

GR08-968-611, N501, NHPP-TS08(257); Project(s): 

Min: Max: 

Contract Description: ON-CALL GUARDRAIL 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M004 MAKCO, INCORPORATED $1,029,354.00 100.00% 

2 L159 L. S. LEE, INC. $1,444,287.00 140.31% 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES,
INC. 

(2) ABERNATHY
CONSTRUCTION 
CORPORATION 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

80,000.00000 80,000.00 85,000.00000 85,000.00 202,500.00000 202,500.00 

15,000.00000 15,000.00 10,000.00000 10,000.00 16,000.00000 16,000.00 

26,500.00000 26,500.00 65,000.00000 65,000.00 12,800.00000 12,800.00 

55.00000 17,490.00 62.00000 19,716.00 40.00000 12,720.00 

75.00000 24,075.00 70.00000 22,470.00 140.00000 44,940.00 

400.00000 7,600.00 1,100.00000 20,900.00 700.00000 13,300.00 

250.00000 3,500.00 260.00000 3,640.00 675.00000 9,450.00 

50.00000 1,500.00 60.00000 1,800.00 68.00000 2,040.00 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 318.000 

REGULAR EXCAVATION CY 

0050 00140 321.000 

BORROW EXCAVATION CY 

0060 10635 19.000 

ASPHALT CONC.TY. SM-9.5A TON 

0070 13212 14.000 

R/W MONUMENT RM-2 EA 

0080 13280 30.000 

GUARDRAIL GR-MGS1 LF 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) BRYANT STRUCTURES,
INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) ABERNATHY
CONSTRUCTION 
CORPORATION 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Cat Alt Member: LCC: 

5,200.00000 20,800.00 6,750.00000 27,000.00 

124.00000 5,208.00 74.25000 3,118.50 

560.00000 4,480.00 350.00000 2,800.00 

51.00000 20,910.00 23.00000 9,430.00 

7.00000 2,352.00 10.00000 3,360.00 

0.80000 1,520.00 3.00000 5,700.00 

56.00000 3,808.00 54.00000 3,672.00 

165.00000 1,650.00 338.00000 3,380.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0090 13286 4.000 5,000.00000 20,000.00 

GUARDRAIL TERMINAL GR-MGS2 EA 

0100 14260 42.000 120.00000 5,040.00 

CRUSHER RUN AGGREGATE NO. TON 
25 OR 26 

0110 24152 8.000 500.00000 4,000.00 

TYPE 3 BARRICADE 8' EA 

0120 24160 410.000 40.00000 16,400.00 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0130 24279 336.000 5.00000 1,680.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0140 24288 1,900.000 1.25000 2,375.00 

WARNING LIGHT TY. B DAY 

0150 24290 68.000 75.00000 5,100.00 

TRAFFIC BARRIER SERVICE LF 
CONC. MB-7D PC 

0160 26117 10.000 120.00000 1,200.00 

DRY RIPRAP CL. AI TON 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES,
INC. 

(2) ABERNATHY
CONSTRUCTION 
CORPORATION 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0170 26119 178.000 135.00000 24,030.00 

DRY RIPRAP CL.I 18" TON 

0180 27012 0.300 28,000.00000 8,400.00 

TOPSOIL CLASS A 2" ACRE 

0190 27101 17.000 50.00000 850.00 

TEMPORARY SEED LB 

0200 27102 39.000 50.00000 1,950.00 

REGULAR SEED LB 

0210 27103 31.000 50.00000 1,550.00 

OVERSEEDING LB 

0220 27111 1,687.000 3.50000 5,904.50 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

SY 

0230 27112 1,808.000 4.50000 8,136.00 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 3 

SY 

0240 27230 27.000 20.00000 540.00 

FERTILIZER NITROGEN - N LB 

120.00000 21,360.00 135.00000 24,030.00 

3,400.00000 1,020.00 40,500.00000 12,150.00 

40.00000 680.00 1.00000 17.00 

42.00000 1,638.00 50.65000 1,975.35 

43.00000 1,333.00 1.00000 31.00 

7.00000 11,809.00 0.75000 1,265.25 

8.30000 15,006.40 1.00000 1,808.00 

14.00000 378.00 6.75000 182.25 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID (1) BRYANT STRUCTURES, (2) ABERNATHY (3) BURLEIGH
INC. CONSTRUCTION CONSTRUCTION CO.,INC Item Description 

CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0250 27231 

FERTILIZER PHOSPHOROUS - P 

0260 27232 

FERTILIZER POTASSIUM - K 

0270 27250 

LIME 

0280 27321 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

0290 27417 

CHECK DAM SEDIMENT 
RETENTION ROLL 18" 

0300 27430 

SILTATION CONTROL EXCAVATION 

0310 27504 

TEMP. SILT FENCE TYPE B 

0320 27525 

TURBIDITY CURTAIN, PERVIOUS 

37.000 

LB 

18.000 

LB 

1.260 

TON 

166.000 

SY 

8.000 

EA 

135.000 

CY 

794.000 

LF 

260.000 

LF 

Cat Alt Set: 

20.00000 740.00 

20.00000 360.00 

2,000.00000 2,520.00 

15.00000 2,490.00 

600.00000 4,800.00 

1.00000 135.00 

12.00000 9,528.00 

50.00000 13,000.00 

Cat Alt Member: LCC: 

16.00000 

17.00000 

1,035.00000 

11.20000 

592.00 

306.00 

1,304.10 

1,859.20 

6.75000 

6.75000 

570.00000 

22.00000 

249.75 

121.50 

718.20 

3,652.00 

160.00000 1,280.00 400.00000 3,200.00 

15.00000 

12.00000 

28.00000 

2,025.00 

9,528.00 

7,280.00 

1.00000 

5.50000 

36.00000 

135.00 

4,367.00 

9,360.00 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID (1) BRYANT STRUCTURES, (2) ABERNATHY (3) BURLEIGH

Item Description INC. CONSTRUCTION 
CORPORATION 

CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

0.01000 

2,550.00000 

235.00000 

480.00000 

19,500.00000 

3.50000 

85.00000 

5,500.00000 

Cat Alt Member: LCC: 

3.40 6.00000 2,040.00 14.00000 4,760.00 

85,170.00 4,400.00000 146,960.00 2,800.00000 93,520.00 

38,305.00 285.00000 46,455.00 320.00000 52,160.00 

12,480.00 650.00000 16,900.00 480.00000 12,480.00 

195,000.00 16,600.00000 166,000.00 20,725.00000 207,250.00 

14,840.00 3.70000 15,688.00 4.10000 17,384.00 

20,570.00 94.00000 22,748.00 75.00000 18,150.00 

16,500.00 4,100.00000 12,300.00 10,500.00000 31,500.00 

SECTION: 0001 

0330 50204 

SIGN POST WOOD 4" X 4" 

0340 60404 

CONCRETE CLASS A4 

0350 60515 

REGULAR ITEMS 

GUARDRAIL, THRIE BEAM 

0360 61010 

SHEAR KEYS 

0370 61186 

PREST. CONC. SLAB 4' X 18" X(+35'
- 40') 

0380 61711 

CORROSION RESISTANT REINF. 
STEEL CL. I 

0390 64015 

SELECT BACKFILL ABUTMENT 
ZONE 

0400 64101 

DYNAMIC PILE TEST 

340.000 

LF 

33.400 

CY 

163.000 

LF 

26.000 

CF 

10.000 

EA 

4,240.000 

LB 

242.000 

TON 

3.000 

EA 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID (1) BRYANT STRUCTURES, (2) ABERNATHY (3) BURLEIGH
INC. CONSTRUCTION CONSTRUCTION CO.,INC Item Description 

CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Member: LCC: 

398.00000 191,040.00 600.00000 288,000.00 

440.00000 70,400.00 675.00000 108,000.00 

50,000.00000 50,000.00 67,000.00000 67,000.00 

3,900.00000 3,900.00 2,700.00000 2,700.00 

58.00000 9,280.00 

$1,120,363.70 

$1,120,363.70 

81.00000 12,960.00 

$1,351,336.80 

$1,351,336.80 

Cat Alt Set: 

295.00000 141,600.00 

450.00000 72,000.00 

113,400.00000 113,400.00 

3,250.00000 3,250.00 

75.00000 12,000.00 

$1,041,511.90 

$1,041,511.90 

0410 64518 480.000 

PRESTR. CONC STAINLESS STEEL LF 
STRAND PILES 18" 

0420 64828 160.000 

DRIVING TEST FOR 18" PRESTR. LF 
CONC. PILE 

0430 67900 (1) 

NS DISM. & REM. EXIST. STR. NS LS 
DISM.& REM. EXIST. STR. 6079 

0440 67910 1.000 

NS NBIS ACCESS, UNDER BRIDGE DAY 
NS NBIS ACCESS, UNDER BRIDGE 

0450 69011 160.000 

STRUCTURE EXCAVATION CY 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals $1,041,511.90 $1,120,363.70 $1,351,336.80 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

$1,041,511.90 $1,120,363.70 

http:1,041,511.90
http:1,041,511.90
http:12,000.00
http:3,250.00
http:113,400.00
http:72,000.00
http:141,600.00
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Contract Grand Totals $1,041,511.90 $1,120,363.70 1,351,336.80 

( ) indicates item is bid as Lump Sum 

http:1,351,336.80
http:1,120,363.70
http:1,041,511.90
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) KOKOSING
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price 

(5) CROFTON CONSTRUCTION
SERVICES, INCORPORATED 

Cat Alt Member: LCC: 

81,300.00000 81,300.00 

Ext Amount 

25,990.00000 25,990.00 

8,800.00000 8,800.00 

27.00000 8,586.00 

58.00000 18,618.00 

574.00000 10,906.00 

380.00000 5,320.00 

59.00000 1,770.00 

5,860.00000 23,440.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0010 00100 (1) 100,000.00000 100,000.00 

MOBILIZATION LS 

0020 00101 (1) 75,000.00000 75,000.00 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 10,000.00000 10,000.00 

CLEARING AND LS GRUBBING 

0040 00120 318.000 75.00000 23,850.00 

REGULAR EXCAVATION CY 

0050 00140 321.000 100.00000 32,100.00 

BORROW EXCAVATION CY 

0060 10635 19.000 450.00000 8,550.00 

ASPHALT CONC.TY. TON SM-9.5A 

0070 13212 14.000 400.00000 5,600.00 

R/W MONUMENT RM-2 EA 

0080 13280 30.000 55.00000 1,650.00 

GUARDRAIL GR-MGS1 LF 

0090 13286 4.000 5,500.00000 22,000.00 

GUARDRAIL TERMINAL GR-MGS2 EA 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) KOKOSING
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price 

(5) CROFTON CONSTRUCTION
SERVICES, INCORPORATED 

Cat Alt Member: LCC: 

120.00000 5,040.00 

Ext Amount 

803.00000 6,424.00 

110.00000 45,100.00 

27.00000 9,072.00 

3.00000 5,700.00 

120.00000 8,160.00 

316.00000 3,160.00 

167.00000 29,726.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0100 14260 42.000 160.00000 6,720.00 

CRUSHER RUN AGGREGATE NO. TON 
25 OR 26 

0110 24152 8.000 400.00000 3,200.00 

TYPE 3 BARRICADE 8' EA 

0120 24160 410.000 25.00000 10,250.00 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0130 24279 336.000 40.00000 13,440.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0140 24288 1,900.000 3.00000 5,700.00 

WARNING LIGHT TY. B DAY 

0150 24290 68.000 100.00000 6,800.00 

TRAFFIC BARRIER SERVICE LF 
CONC. MB-7D PC 

0160 26117 10.000 450.00000 4,500.00 

DRY RIPRAP CL. AI TON 

0170 26119 178.000 350.00000 62,300.00 

DRY RIPRAP CL.I 18" TON 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID (4) KOKOSING (5) CROFTON CONSTRUCTION
CONSTRUCTION COMPANY, SERVICES, INCORPORATED Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0180 27012 

TOPSOIL CLASS A 2" 

0190 27101 

TEMPORARY SEED 

0200 27102 

REGULAR SEED 

0210 27103 

OVERSEEDING 

0220 27111 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

0230 27112 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 3 

0240 27230 

FERTILIZER NITROGEN - N 

0250 27231 

FERTILIZER PHOSPHOROUS - P 

0.300 

ACRE 

17.000 

LB 

39.000 

LB 

31.000 

LB 

1,687.000 

SY 

1,808.000 

SY 

27.000 

LB 

37.000 

LB 

Cat Alt Set: 

45,000.00000 13,500.00 

30.00000 510.00 

30.00000 1,170.00 

30.00000 930.00 

4.00000 6,748.00 

4.00000 7,232.00 

12.00000 324.00 

12.00000 444.00 

Cat Alt Member: LCC: 

28,400.00000 

36.00000 

36.00000 

36.00000 

3.00000 

8,520.00 

612.00 

1,404.00 

1,116.00 

5,061.00 

7.00000 12,656.00 

36.00000 

36.00000 

972.00 

1,332.00 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID (4) KOKOSING (5) CROFTON CONSTRUCTION
CONSTRUCTION COMPANY, SERVICES, INCORPORATED Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0260 27232 

FERTILIZER POTASSIUM - K 

0270 27250 

LIME 

0280 27321 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

0290 27417 

CHECK DAM SEDIMENT 
RETENTION ROLL 18" 

0300 27430 

SILTATION CONTROL EXCAVATION 

0310 27504 

TEMP. SILT FENCE TYPE B 

0320 27525 

TURBIDITY CURTAIN, PERVIOUS 

0330 50204 

SIGN POST WOOD 4" X 4" 

18.000 

LB 

1.260 

TON 

166.000 

SY 

8.000 

EA 

135.000 

CY 

794.000 

LF 

260.000 

LF 

340.000 

LF 

Cat Alt Set: 

12.00000 216.00 

1,000.00000 1,260.00 

4.00000 664.00 

300.00000 2,400.00 

125.00000 16,875.00 

12.00000 9,528.00 

20.00000 5,200.00 

15.00000 5,100.00 

Cat Alt Member: LCC: 

36.00000 

879.00000 

14.00000 

648.00 

1,107.54 

2,324.00 

1,200.00000 9,600.00 

2.00000 

9.00000 

3.00000 

58.00000 

270.00 

7,146.00 

780.00 

19,720.00 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) KOKOSING
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price 

(5) CROFTON CONSTRUCTION
SERVICES, INCORPORATED 

Cat Alt Member: LCC: 

6,300.00000 210,420.00 

Ext Amount 

539.00000 87,857.00 

367.00000 9,542.00 

26,400.00000 264,000.00 

4.00000 16,960.00 

56.00000 13,552.00 

2,500.00000 7,500.00 

645.00000 309,600.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0340 60404 33.400 6,000.00000 200,400.00 

CONCRETE CLASS A4 CY 

0350 60515 163.000 300.00000 48,900.00 

GUARDRAIL, THRIE BEAM LF 

0360 61010 26.000 600.00000 15,600.00 

SHEAR KEYS CF 

0370 61186 10.000 30,000.00000 300,000.00 

PREST. CONC. SLAB 4' X 18" X(+35' EA 
- 40') 

0380 61711 4,240.000 8.00000 33,920.00 

CORROSION RESISTANT REINF. LB 
STEEL CL. I 

0390 64015 242.000 90.00000 21,780.00 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0400 64101 3.000 2,500.00000 7,500.00 

DYNAMIC PILE TEST EA 

0410 64518 480.000 250.00000 120,000.00 

PRESTR. CONC STAINLESS STEEL LF 
STRAND PILES 18" 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J12 Project(s): 0683-046-709, B647, BROS-5A03(928); 

Contract Time: 11/20/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) KOKOSING
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price 

(5) CROFTON CONSTRUCTION
SERVICES, INCORPORATED 

Cat Alt Member: LCC: 

674.00000 107,840.00 

Ext Amount 

40,400.00000 40,400.00 

124.00000 124.00 

27.00000 4,320.00 

$1,442,495.54 

$1,442,495.54 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0420 64828 160.000 250.00000 40,000.00 

DRIVING TEST FOR 18" PRESTR. LF 
CONC. PILE 

0430 67900 (1) 160,000.00000 160,000.00 

NS DISM. & REM. EXIST. STR. NS LS 
DISM.& REM. EXIST. STR. 6079 

0440 67910 1.000 1,000.00000 1,000.00 

NS NBIS ACCESS, UNDER BRIDGE DAY 
NS NBIS ACCESS, UNDER BRIDGE 

0450 69011 160.000 125.00000 20,000.00 

STRUCTURE EXCAVATION CY 

Section Totals: $1,432,861.00 

Life Cycle Costs: 

Section Total with LCC: $1,432,861.00 

Contract Item Totals $1,432,861.00 $1,442,495.54 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $1,432,861.00 $1,442,495.54 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000113028B47 Counties: ISLE OF WIGHT 

Letting Date: December 14, 2022 10:00 A.M. 

J12 Call Order: 

11/20/23 COMPLETION DATE Contract Time: 

HAMPTON ROADS / FRANKLIN District(s): 

0683-046-709, B647, BROS-5A03(928); Project(s): 

Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B1168 BRYANT STRUCTURES, INC. $1,041,511.90 100.00% 

2 A003 ABERNATHY CONSTRUCTION CORPORATION $1,120,363.70 107.57% 

3 W210 BURLEIGH CONSTRUCTION CO.,INC $1,351,336.80 129.75% 

4 K1805 KOKOSING CONSTRUCTION COMPANY, INC. $1,432,861.00 137.58% 

5 C165 CROFTON CONSTRUCTION SERVICES, 
INCORPORATED 

$1,442,495.54 138.50% 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0010 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 1 

0020 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 10 

0030 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 100 

0040 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 101 

0050 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 102 

0060 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 103 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0070 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 11 

0080 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 12 

0090 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 13 

0100 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 14 

0110 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 15 

0120 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 16 

0130 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 18 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0140 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 19 

0150 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 2 

0160 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 20 

0170 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 21 

0180 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 22 

0190 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 23 

0200 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 24 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0210 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 25 

0220 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 26 

0230 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 27 

0240 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 28 

0250 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 29 

0260 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 3 

0270 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 30 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0280 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 31 

0290 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 32 

0300 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 33 

0310 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 34 

0320 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 35 

0330 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 36 

0340 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 37 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0350 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 38 

0360 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 39 

0370 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 4 

0380 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 40 

0390 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 41 

0400 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 42 

0410 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 43 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0420 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 44 

0430 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 45 

0440 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 46 

0450 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 47 

0460 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 48 

0470 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 49 

0480 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 5 AND 17 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0490 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 50 

0500 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 51 

0510 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 52 

0520 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 53 

0530 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 54 

0540 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 55 

0550 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 56 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0560 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 57 

0570 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 58 

0580 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 59 

0590 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 6 

0600 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 60 

0610 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 61 

0620 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 62 

LCC: 



Date Printed: 01/31/2023 

Tabulation of Bids Page 10 of 18 

Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0630 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 63 

0640 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 64 

0650 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 65 

0660 24265 (1) 3,000.00000 3,000.00 10,000.00000 10,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 66 

0670 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 67 

0680 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 68 

0690 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 7 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0700 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 71 

0710 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 72 

0720 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 73 

0730 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 74 

0740 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 75 

0750 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 76 

0760 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 77 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0770 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 78 

0780 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 79 

0790 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 8 

0800 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 80 

0810 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 81 

0820 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 82 

0830 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 83 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0840 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 84 

0850 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 85 

0860 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 86 

0870 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 87 

0880 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 88 

0890 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 89 

0900 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 9 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (1) CES CONSULTING, LLC (2) AMERICAN ROAD

Item Description MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 Reg. Bid Items SECTION: Cat Alt Set: Cat Alt Member: 

0910 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 90 

0920 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 91 

0930 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 92 

0940 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 93 

0950 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 94 

0960 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 95 

0970 24265 (1) 3,000.00000 3,000.00 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 96 

LCC: 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) CES CONSULTING, LLC 

Unit Price Ext Amount Unit Price 

(2) AMERICAN ROAD
MARKINGS, L.L.C. 

Cat Alt Member: LCC: 

3,000.00000 3,000.00 

Ext Amount 

3,000.00000 3,000.00 

3,000.00000 3,000.00 

3,000.00000 3,000.00 

34.95000 99,683.69 

500.00000 9,000.00 

500.00000 22,500.00 

0001 SECTION: Reg. Bid Items Cat Alt Set: 

0980 24265 (1) 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 97 

0990 24265 (1) 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 98 

1000 24265 (1) 3,000.00000 3,000.00 

NS MAINTENANCE OF TRAFFIC LS 
SITE 99 

1010 24505 1.000 680.00000 680.00 

NS RELOCATE EXISTING 1 POST EA 
GRND MOUNT SIGN PANEL AND 
STRUCTURE 

1020 50108 2,852.180 44.00000 125,495.92 

SIGN PANEL SF 

1030 50300 18.000 75.00000 1,350.00 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

1040 50320 45.000 75.00000 3,375.00 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) AMERICAN ROAD
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Reg. Bid Items Cat Alt Set: Cat Alt Member: LCC: 

1050 50340 68.000 

RELOCATE EXISTING 1 POST EA 
GROUND MOUNTED SIGN PANEL 

1060 50432 42.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

1070 50434 91.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

1080 50436 4,693.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

1090 50485 368.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

1100 50902 119.000 

NS TRAFFIC SIGN RED EA 
REFLECTIVE STRIP 

1110 50902 21.000 

NS TRAFFIC SIGN REMOVE EA 
EXISTING 1 POST SIGN PANEL 
AND SIGN STRUCTURE 

240.00000 16,320.00 1,000.00000 68,000.00 

24.00000 1,008.00 100.00000 4,200.00 

27.00000 2,457.00 50.00000 4,550.00 

20.00000 93,860.00 29.00000 136,097.00 

500.00000 184,000.00 450.00000 165,600.00 

60.00000 7,140.00 100.00000 11,900.00 

155.00000 3,255.00 1,000.00000 21,000.00 
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Line No / Item ID (2) AMERICAN ROAD
MARKINGS, L.L.C. 

(1) CES CONSULTING, LLC 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Reg. Bid Items Cat Alt Member: LCC: 

100.00000 41,500.00 

5.00000 10,350.00 

20.00000 25,140.00 

20.00000 2,400.00 

100.00000 600.00 

$995,520.69 

$995,520.69 

Cat Alt Set: 

39.00000 16,185.00 

5.00000 10,350.00 

20.00000 25,140.00 

20.00000 2,400.00 

50.00000 300.00 

$793,315.92 

$793,315.92 

1120 50902 415.000 

NS TRAFFIC SIGN YELLOW EA 
REFLECTIVE STRIP 

1130 54032 2,070.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1140 54042 1,257.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

1150 54105 120.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

1160 54106 6.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals $793,315.92 $995,520.69 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $793,315.92 $995,520.69 

http:793,315.92
http:793,315.92
http:2,400.00
http:25,140.00
http:10,350.00
http:16,185.00
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Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J13 Project(s): 9999-965-391, N501, HSIP-965-5(104); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000120334N01 Counties: HAMPTON RDS 

Letting Date: December 14, 2022 10:00 A.M. 

J13 Call Order: 

05/24/24 COMPLETION DATE Contract Time: 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE District(s): 

9999-965-391, N501, HSIP-965-5(104); Project(s): 

Min: Max: 

Contract Description: SAFETY IMPROVEMENTS - UNSIGNALIZED INTERSECTIONS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C1407 CES CONSULTING, LLC $793,315.92 100.00% 

2 A835 AMERICAN ROAD MARKINGS, L.L.C. $995,520.69 125.49% 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID 

Item Description 

(1) MCCLAIN & CO., INC. (2) FAIRFIELD-ECHOLS, LLC (3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

70,371.00000 70,371.00 81,450.00000 81,450.00 80,000.00000 80,000.00 

28,521.00000 28,521.00 15,240.00000 15,240.00 19,000.00000 19,000.00 

3,962.40000 3,962.40 13,551.51000 13,551.51 15,000.00000 15,000.00 

45.80000 1,282.40 85.17000 2,384.76 190.00000 5,320.00 

66.70000 2,868.10 145.48000 6,255.64 190.00000 8,170.00 

45.80000 37,098.00 78.60000 63,666.00 40.00000 32,400.00 

11,181.90000 335,457.00 11,498.95000 344,968.50 18,160.00000 544,800.00 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 28.000 

REGULAR EXCAVATION CY 

0050 00140 43.000 

BORROW EXCAVATION CY 

0060 00212 810.000 

MINOR STRUCTURE EXCAV. BOX CY 
CULVERT 

0070 00524 30.000 

NS BOX CULVERT NS ALUMINUM LF 
STRUCTURAL PLATE BOX 
CULVERT 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (3) BURLEIGH
CONSTRUCTION CO.,INC 

(1) MCCLAIN & CO., INC. (2) FAIRFIELD-ECHOLS, LLC 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0080 10099 

AGGR. MATL. NO. 21A OR 21B 

0090 10123 

AGGR. BASE MATL. TY. I NO. 21A 

0100 10635 

ASPHALT CONC.TY. SM-9.5A 

0110 11070 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

0120 24152 

TYPE 3 BARRICADE 8' 

0130 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

0140 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0150 24288 

WARNING LIGHT TY. B 

920.000 

TON 

155.000 

TON 

85.000 

TON 

38.000 

LF 

9.000 

EA 

291.000 

SF 

672.000 

HR 

210.000 

DAY 

Cat Alt Set: 

47.00000 43,240.00 

50.80000 7,874.00 

550.90000 46,826.50 

22.90000 870.20 

385.60000 3,470.40 

44.20000 12,862.20 

15.80000 10,617.60 

2.40000 504.00 

Cat Alt Member: LCC: 

60.69000 

47.65000 

322.20000 

31.62000 

55,834.80 

7,385.75 

27,387.00 

1,201.56 

44.75000 

44.00000 

380.00000 

11.50000 

41,170.00 

6,820.00 

32,300.00 

437.00 

618.23000 

25.28000 

5,564.07 

7,356.48 

1,525.00000 

50.00000 

13,725.00 

14,550.00 

7.31000 4,912.32 13.00000 8,736.00 

5.73000 1,203.30 4.00000 840.00 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID 

Item Description 

(1) MCCLAIN & CO., INC. (2) FAIRFIELD-ECHOLS, LLC (3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0160 24290 40.000 90.00000 3,600.00 

TRAFFIC BARRIER SERVICE 
CONC. MB-7D PC 

LF 

0170 24430 313.000 38.80000 12,144.40 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0180 26126 194.000 89.90000 17,440.60 

DRY RIPRAP CL.I 26" SY 

0190 27101 6.000 113.30000 679.80 

TEMPORARY SEED LB 

0200 27102 9.000 143.70000 1,293.30 

REGULAR SEED LB 

0210 27103 7.000 142.20000 995.40 

OVERSEEDING LB 

0220 27104 1.000 272.50000 272.50 

LEGUME SEED LB 

0230 27105 1.000 307.10000 307.10 

LEGUME OVERSEEDING LB 

0240 27230 6.000 66.00000 396.00 

FERTILIZER NITROGEN - N LB 

85.45000 3,418.00 50.00000 2,000.00 

27.16000 8,501.08 25.00000 7,825.00 

235.95000 45,774.30 89.00000 17,266.00 

12.85000 77.10 1.00000 6.00 

14.96000 134.64 225.00000 2,025.00 

6.32000 44.24 1.00000 7.00 

33.60000 33.60 950.00000 950.00 

33.60000 33.60 1.00000 1.00 

1.13000 6.78 25.00000 150.00 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID 

Item Description 

(1) MCCLAIN & CO., INC. (2) FAIRFIELD-ECHOLS, LLC (3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0250 27231 8.000 69.60000 556.80 

FERTILIZER PHOSPHOROUS - P LB 

0260 27232 4.000 72.00000 288.00 

FERTILIZER POTASSIUM - K LB 

0270 27250 0.300 780.00000 234.00 

LIME TON 

0280 27422 2.000 22,660.40000 45,320.80 

DEWATERING BASIN EC-8 EA 

0290 27430 187.000 51.10000 9,555.70 

SILTATION CONTROL EXCAVATION CY 

0300 27500 472.000 18.90000 8,920.80 

GEOTEXTILE FABRIC SY 

0310 27504 1,100.000 10.30000 11,330.00 

TEMP. SILT FENCE TYPE B LF 

0320 50108 12.000 63.30000 759.60 

SIGN PANEL SF 

0330 50300 4.000 137.00000 548.00 

REMOVE EXISTING 1 POST SIGN 
STRUCTURE 

EA 

1.13000 9.04 25.00000 200.00 

1.14000 4.56 25.00000 100.00 

231.00000 69.30 1,550.00000 465.00 

2,396.27000 4,792.54 1,900.00000 3,800.00 

0.10000 18.70 1.00000 187.00 

7.36000 3,473.92 7.50000 3,540.00 

5.53000 6,083.00 5.00000 5,500.00 

59.45000 713.40 115.00000 1,380.00 

350.00000 1,400.00 650.00000 2,600.00 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (3) BURLEIGH
CONSTRUCTION CO.,INC 

(1) MCCLAIN & CO., INC. (2) FAIRFIELD-ECHOLS, LLC 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

20.10000 

1,229.40000 

13.30000 

347.00000 

76,500.00000 

113.70000 

22,032.00000 

15,177.60000 

Cat Alt Member: LCC: 

804.00 49.43000 1,977.20 50.00000 2,000.00 

4,917.60 1,146.29000 4,585.16 1,525.00000 6,100.00 

5,985.00 11.42000 5,139.00 4.63000 2,083.50 

43,028.00 183.28000 22,726.72 500.00000 62,000.00 

76,500.00 181,060.57000 181,060.57 87,000.00000 87,000.00 

10,233.00 115.48000 10,393.20 44.00000 3,960.00 

22,032.00 89,668.66000 89,668.66 30,000.00000 30,000.00 

15,177.60 1.00000 1.00 5,000.00000 5,000.00 

SECTION: 0001 REGULAR ITEMS 

0340 50430 40.000 

SIGN POST STP-1, 2", 14 GAUGE LF 

0350 50485 4.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0360 54043 450.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 4" 

0370 62034 124.000 

RAILING, CPSR 2 RAIL LF 

0380 62536 (1) 

NS BRIDGE SUPERSTRUCTURE LS 
PRECAST MOMENT SLABS 

0390 66925 90.000 

NS BRIDGE SUBSTRUCTURE TON 
CULVERT BEDDING MATERIAL 

0400 67900 (1) 

NS DISM. & REM. EXIST. STR. Str. LS 
No. 6056 

0410 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
Str. No. 6056 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID 

Item Description 

(1) MCCLAIN & CO., INC. (2) FAIRFIELD-ECHOLS, LLC (3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0420 68492 

NS MATERIAL DISPOSAL Str. No. 
6056 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

(1) 

LS 

10,780.80000 10,780.80 

$909,925.60 

$909,925.60 

840.00000 840.00 

$1,029,341.00 

$1,029,341.00 

1,200.00000 1,200.00 

$1,070,613.50 

$1,070,613.50 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$909,925.60 

$909,925.60 

$0.00 

$1,029,341.00 

$1,029,341.00 

$0.00 

$1,070,613.50 

1,070,613.50 

$0.00 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (4) STONEWALL BRIDGE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0010 00100 

MOBILIZATION 

0020 00101 

CONSTRUCTION SURVEYING 
CONSTRUCTION 

0030 00110 

CLEARING AND GRUBBING 

0040 00120 

REGULAR EXCAVATION 

0050 00140 

BORROW EXCAVATION 

0060 00212 

MINOR STRUCTURE EXCAV. BOX 
CULVERT 

0070 00524 

NS BOX CULVERT NS ALUMINUM 
STRUCTURAL PLATE BOX 
CULVERT 

0080 10099 

AGGR. MATL. NO. 21A OR 21B 

(1) 

LS 

(1) 

LS 

(1) 

LS 

28.000 

CY 

43.000 

CY 

810.000 

CY 

30.000 

LF 

920.000 

TON 

Cat Alt Set: 

80,000.00000 

15,000.00000 

10,000.00000 

23.00000 

24.00000 

80.00000 

80,000.00 

15,000.00 

10,000.00 

644.00 

1,032.00 

64,800.00 

13,335.00000 400,050.00 

50.00000 46,000.00 

Cat Alt Member: LCC: 

http:46,000.00
http:400,050.00
http:64,800.00
http:1,032.00
http:10,000.00
http:15,000.00
http:80,000.00


Date Printed: 01/31/2023 

Tabulation of Bids Page 8 of 12 

Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (4) STONEWALL BRIDGE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0090 10123 

AGGR. BASE MATL. TY. I NO. 21A 

0100 10635 

ASPHALT CONC.TY. SM-9.5A 

0110 11070 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

0120 24152 

TYPE 3 BARRICADE 8' 

0130 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

0140 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0150 24288 

WARNING LIGHT TY. B 

0160 24290 

TRAFFIC BARRIER SERVICE 
CONC. MB-7D PC 

155.000 

TON 

85.000 

TON 

38.000 

LF 

9.000 

EA 

291.000 

SF 

672.000 

HR 

210.000 

DAY 

40.000 

LF 

Cat Alt Set: 

50.00000 

520.00000 

15.00000 

750.00000 

40.00000 

10.00000 

3.00000 

100.00000 

7,750.00 

44,200.00 

570.00 

6,750.00 

11,640.00 

6,720.00 

630.00 

4,000.00 

Cat Alt Member: LCC: 

http:4,000.00
http:6,720.00
http:11,640.00
http:6,750.00
http:44,200.00
http:7,750.00
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (4) STONEWALL BRIDGE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0170 24430 313.000 15.00000 4,695.00 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0180 26126 194.000 125.00000 24,250.00 

DRY RIPRAP CL.I 26" SY 

0190 27101 6.000 20.00000 120.00 

TEMPORARY SEED LB 

0200 27102 9.000 20.00000 180.00 

REGULAR SEED LB 

0210 27103 7.000 20.00000 140.00 

OVERSEEDING LB 

0220 27104 1.000 20.00000 20.00 

LEGUME SEED LB 

0230 27105 1.000 20.00000 20.00 

LEGUME OVERSEEDING LB 

0240 27230 6.000 40.00000 240.00 

FERTILIZER NITROGEN - N LB 

0250 27231 8.000 40.00000 320.00 

FERTILIZER PHOSPHOROUS - P LB 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (4) STONEWALL BRIDGE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0260 27232 4.000 40.00000 

FERTILIZER POTASSIUM - K LB 

0270 27250 0.300 1,200.00000 

LIME TON 

0280 27422 2.000 5,000.00000 

DEWATERING BASIN EC-8 EA 

0290 27430 187.000 1.00000 

SILTATION CONTROL EXCAVATION CY 

0300 27500 472.000 12.50000 

GEOTEXTILE FABRIC SY 

0310 27504 1,100.000 6.00000 

TEMP. SILT FENCE TYPE B LF 

0320 50108 12.000 90.00000 

SIGN PANEL SF 

0330 50300 4.000 500.00000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0340 50430 40.000 40.00000 

SIGN POST STP-1, 2", 14 GAUGE LF 

160.00 

360.00 

10,000.00 

187.00 

5,900.00 

6,600.00 

1,080.00 

2,000.00 

1,600.00 

Cat Alt Member: LCC: 

http:1,600.00
http:2,000.00
http:1,080.00
http:6,600.00
http:5,900.00
http:10,000.00
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID (4) STONEWALL BRIDGE, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0350 50485 4.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0360 54043 450.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 4" 

0370 62034 124.000 

RAILING, CPSR 2 RAIL LF 

0380 62536 (1) 

NS BRIDGE SUPERSTRUCTURE LS 
PRECAST MOMENT SLABS 

0390 66925 90.000 

NS BRIDGE SUBSTRUCTURE TON 
CULVERT BEDDING MATERIAL 

0400 67900 (1) 

NS DISM. & REM. EXIST. STR. Str. LS 
No. 6056 

0410 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
Str. No. 6056 

0420 68492 (1) 

NS MATERIAL DISPOSAL Str. No. LS 

Cat Alt Set: 

1,200.00000 4,800.00 

12.00000 5,400.00 

325.00000 40,300.00 

200,000.00000 200,000.00 

100.00000 9,000.00 

58,000.00000 58,000.00 

5,000.00000 5,000.00 

5,000.00000 5,000.00 

Cat Alt Member: LCC: 

6056 
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Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J17 Project(s): 0667-002-932, D638, STP-5104(315); 

Contract Time: 09/27/23 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Line No / Item ID 

Item Description 

(4) STONEWALL BRIDGE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $1,085,158.00 

Life Cycle Costs: 

Section Total with LCC: $1,085,158.00 

Contract Item Totals $1,085,158.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $1,085,158.00 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 01/31/2023 

Contract ID: C0000109600B38 Counties: ALBEMARLE 

Letting Date: December 14, 2022 10:00 A.M. 

J17 Call Order: 

09/27/23 COMPLETION DATE Contract Time: 

CULPEPER / CHARLOTTESVILLE District(s): 

0667-002-932, D638, STP-5104(315); Project(s): 

Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER PINEY CREEK 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M813 MCCLAIN & CO., INC. $909,925.60 100.00% 

2 F440 FAIRFIELD-ECHOLS, LLC $1,029,341.00 113.12% 

3 W210 BURLEIGH CONSTRUCTION CO.,INC $1,070,613.50 117.66% 

4 B728 STONEWALL BRIDGE, INC. $1,085,158.00 119.26% 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(1) KANAWHA STONE
COMPANY, INC. 

(2) GENERAL EXCAVATION,
INC. 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

50,426.49000 50,426.49 17,000.00000 17,000.00 60,000.00000 60,000.00 

14,390.22000 14,390.22 30,000.00000 30,000.00 58,800.00000 58,800.00 

55,127.67000 16,538.30 67,000.00000 20,100.00 246,000.00000 73,800.00 

69.88000 45,911.16 85.00000 55,845.00 81.60000 53,611.20 

43.73000 9,227.03 110.00000 23,210.00 43.52000 9,182.72 

81.94000 1,229.10 125.00000 1,875.00 178.16000 2,672.40 

5,563.92000 222,556.80 5,400.00000 216,000.00 5,023.84000 200,953.60 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00111 0.300 

CLEARING AND GRUBBING ACRE 

0040 00120 657.000 

REGULAR EXCAVATION CY 

0050 00212 211.000 

MINOR STRUCTURE EXCAV. BOX CY 
CULVERT 

0060 00506 15.000 

NS BEDDING MATL. AGGR. NO. No. TON 
57 Stone 

0070 00523 40.000 

NS PRECAST BOX CULVERT LF 
Precast 10'x6' Box Culvert 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(1) KANAWHA STONE
COMPANY, INC. 

(2) GENERAL EXCAVATION,
INC. 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 01150 29.000 97.51000 2,827.79 100.00000 2,900.00 180.47000 5,233.63 

15" PIPE LF 

0090 01240 110.000 122.70000 13,497.00 150.00000 16,500.00 291.04000 32,014.40 

24" PIPE LF 

0100 09148 136.000 72.95000 9,921.20 140.00000 19,040.00 108.80000 14,796.80 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0110 10128 836.000 40.85000 34,150.60 52.00000 43,472.00 48.96000 40,930.56 

AGGR. BASE MATL. TY. I NO. 21B TON 

0120 10628 140.000 68.90000 9,646.00 68.00000 9,520.00 88.40000 12,376.00 

FLEXIBLE PAVEMENT PLANING  0" SY 
- 2" 

0130 10635 23.000 583.03000 13,409.69 300.00000 6,900.00 748.00000 17,204.00 

ASPHALT CONC.TY. SM-9.5A TON 

0140 10642 32.000 450.53000 14,416.96 300.00000 9,600.00 578.00000 18,496.00 

ASPHALT CONCRETE TY. BM-25.0A TON 

0150 11070 44.000 21.45000 943.80 10.00000 440.00 12.24000 538.56 

NS SAW-CUT ASPH CONC Full LF 
Depth Sawcut 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID (1) KANAWHA STONE (2) GENERAL EXCAVATION, (3) BURLEIGH
COMPANY, INC. INC. CONSTRUCTION CO.,INC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0160 13372 

NS SP. DES. GR.BR.ATTACH BR-
GR Special Design GR attachment 

0170 13375 

RAILING, TEXAS T-6 

0180 13496 

TRAF. BARR. SER. CONC. DOUBLE 
FACE PAR.MB-11A 

0190 22501 

FENCE FE-W1 

0200 22541 

LINE BRACE UNIT FE-W1,FE-W2 

0210 24100 

ALLAYING DUST 

0220 24152 

TYPE 3 BARRICADE 8' 

0230 24160 

TEMPORARY (CONSTRUCTION)
SIGN 

6.000 

EA 

50.000 

LF 

40.000 

LF 

345.000 

LF 

2.000 

EA 

80.000 

HR 

4.000 

EA 

226.000 

SF 

Cat Alt Set: 

2,619.01000 15,714.06 

159.01000 7,950.50 

140.51000 5,620.40 

42.03000 14,500.35 

2,705.03000 5,410.06 

139.59000 11,167.20 

897.43000 3,589.72 

29.68000 6,707.68 

Cat Alt Member: LCC: 

1,500.00000 9,000.00 1,904.00000 11,424.00 

300.00000 

50.00000 

15,000.00 

2,000.00 

212.16000 

68.00000 

10,608.00 

2,720.00 

20.00000 

350.00000 

45.00000 

450.00000 

40.00000 

6,900.00 

700.00 

3,600.00 

1,800.00 

9,040.00 

27.20000 

680.00000 

43.52000 

435.20000 

33.32000 

9,384.00 

1,360.00 

3,481.60 

1,740.80 

7,530.32 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(1) KANAWHA STONE
COMPANY, INC. 

(2) GENERAL EXCAVATION,
INC. 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0240 24278 1,200.000 2.88000 3,456.00 

GROUP 2 CHANNELIZING 
DEVICES 

DAY 

0250 24282 64.000 105.31000 6,739.84 

FLAGGER SERVICE HR 

0260 24430 136.000 17.57000 2,389.52 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0270 26127 25.000 81.54000 2,038.50 

DRY RIPRAP CL.I 26" TON 

0280 27102 59.000 15.11000 891.49 

REGULAR SEED LB 

0290 27103 37.000 6.64000 245.68 

OVERSEEDING LB 

0300 27104 8.000 37.10000 296.80 

LEGUME SEED LB 

0310 27105 5.000 37.10000 185.50 

LEGUME OVERSEEDING LB 

0320 27210 198.000 1.19000 235.62 

FERTILIZER 10-20-10 LB 

2.00000 2,400.00 1.70000 2,040.00 

38.00000 2,432.00 27.20000 1,740.80 

20.00000 2,720.00 34.00000 4,624.00 

165.00000 4,125.00 245.66000 6,141.50 

25.00000 1,475.00 40.80000 2,407.20 

5.00000 185.00 8.52000 315.24 

65.00000 520.00 19.38000 155.04 

45.00000 225.00 8.52000 42.60 

15.00000 2,970.00 1.52000 300.96 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID (1) KANAWHA STONE (2) GENERAL EXCAVATION, (3) BURLEIGH
COMPANY, INC. INC. CONSTRUCTION CO.,INC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0330 27250 

LIME 

0340 27321 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

0350 27415 

CHECK DAM ROCK TY. II 

0360 27422 

DEWATERING BASIN EC-8 

0370 27430 

SILTATION CONTROL EXCAVATION 

0380 27500 

GEOTEXTILE FABRIC 

0390 27505 

TEMP. SILT FENCE TYPE A 

0400 67900 

NS DISM. & REM. EXIST. STR. 
Remove Str. No. 6119 

1.300 

TON 

172.000 

SY 

7.000 

EA 

2.000 

EA 

100.000 

CY 

136.000 

SY 

538.000 

LF 

(1) 

LS 

Cat Alt Set: 

215.28000 279.86 

4.26000 732.72 

264.68000 1,852.76 

1,292.01000 2,584.02 

14.84000 1,484.00 

6.92000 941.12 

4.35000 2,340.30 

16,719.90000 16,719.90 

Cat Alt Member: LCC: 

400.00000 

7.00000 

520.00 

1,204.00 

299.20000 

12.24000 

388.96 

2,105.28 

450.00000 

3,000.00000 

25.00000 

5.00000 

3.50000 

23,000.00000 

3,150.00 

6,000.00 

2,500.00 

680.00 

1,883.00 

23,000.00 

1,360.00000 

4,080.00000 

1.36000 

17.68000 

6.12000 

94,400.00000 

9,520.00 

8,160.00 

136.00 

2,404.48 

3,292.56 

94,400.00 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(1) KANAWHA STONE
COMPANY, INC. 

(2) GENERAL EXCAVATION,
INC. 

(3) BURLEIGH
CONSTRUCTION CO.,INC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0410 68476 

NS ENV.& WORKER PROTECTION 
Removal and Disposal of Type B
Structure 

0420 68490 

NS DISPOSAL OF MATERIAL 
Disposal of Type B Structure (No.
6119) 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

(1) 

LS 

(1) 

LS 

6,890.40000 

3,816.22000 

6,890.40 

3,816.22 

$583,872.36 

$583,872.36 

16,000.00000 

20,000.00000 

16,000.00 

20,000.00 

$612,431.00 

$612,431.00 

680.00000 

680.00000 

680.00 

680.00 

$788,393.21 

$788,393.21 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$583,872.36 

$583,872.36 

$0.00 

$612,431.00 

$612,431.00 

$0.00 

$788,393.21 

788,393.21 

$0.00 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID (4) FRANCO'S LIBERTY (5) CATON CONSTRUCTION (6) FAIRFIELD-ECHOLS, LLC 
BRIDGE, INC. GROUP, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

85,600.00000 

32,600.00000 

16,500.00000 

81.25000 

51.25000 

201.00000 

5,120.00000 

425.00000 

Cat Alt Member: LCC: 

85,600.00 65,000.00000 65,000.00 72,163.00000 72,163.00 

32,600.00 24,000.00000 24,000.00 19,297.63000 19,297.63 

4,950.00 40,000.00000 12,000.00 113,689.53000 34,106.86 

53,381.25 163.00000 107,091.00 112.75000 74,076.75 

10,813.75 125.00000 26,375.00 110.00000 23,210.00 

3,015.00 138.00000 2,070.00 121.45000 1,821.75 

204,800.00 7,800.00000 312,000.00 9,210.00000 368,400.00 

12,325.00 200.00000 5,800.00 216.20000 6,269.80 

SECTION: 0001 REGULAR ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00111 0.300 

CLEARING AND GRUBBING ACRE 

0040 00120 657.000 

REGULAR EXCAVATION CY 

0050 00212 211.000 

MINOR STRUCTURE EXCAV. BOX CY 
CULVERT 

0060 00506 15.000 

NS BEDDING MATL. AGGR. NO. No. TON 
57 Stone 

0070 00523 40.000 

NS PRECAST BOX CULVERT LF 
Precast 10'x6' Box Culvert 

0080 01150 29.000 

15" PIPE LF 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(4) FRANCO'S LIBERTY
BRIDGE, INC. 

(5) CATON CONSTRUCTION
GROUP, INC. 

(6) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 01240 110.000 452.00000 49,720.00 200.00000 22,000.00 103.75000 11,412.50 

24" PIPE LF 

0100 09148 136.000 85.25000 11,594.00 120.00000 16,320.00 113.15000 15,388.40 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0110 10128 836.000 52.00000 43,472.00 80.00000 66,880.00 75.63000 63,226.68 

AGGR. BASE MATL. TY. I NO. 21B TON 

0120 10628 140.000 43.25000 6,055.00 70.00000 9,800.00 76.05000 10,647.00 

FLEXIBLE PAVEMENT PLANING  0" SY 
- 2" 

0130 10635 23.000 235.00000 5,405.00 585.00000 13,455.00 689.38000 15,855.74 

ASPHALT CONC.TY. SM-9.5A TON 

0140 10642 32.000 225.00000 7,200.00 450.00000 14,400.00 530.23000 16,967.36 

ASPHALT CONCRETE TY. BM-25.0A TON 

0150 11070 44.000 11.25000 495.00 16.00000 704.00 17.38000 764.72 

NS SAW-CUT ASPH CONC Full LF 
Depth Sawcut 

0160 13372 6.000 6,230.00000 37,380.00 1,330.00000 7,980.00 1,638.00000 9,828.00 

NS SP. DES. GR.BR.ATTACH BR- EA 
GR Special Design GR attachment 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(4) FRANCO'S LIBERTY
BRIDGE, INC. 

(5) CATON CONSTRUCTION
GROUP, INC. 

(6) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0170 13375 50.000 162.50000 8,125.00 160.00000 8,000.00 163.80000 8,190.00 

RAILING, TEXAS T-6 LF 

0180 13496 40.000 83.52000 3,340.80 200.00000 8,000.00 113.30000 4,532.00 

TRAF. BARR. SER. CONC. DOUBLE LF 
FACE PAR.MB-11A 

0190 22501 345.000 48.80000 16,836.00 20.00000 6,900.00 60.81000 20,979.45 

FENCE FE-W1 LF 

0200 22541 2.000 625.00000 1,250.00 266.00000 532.00 245.70000 491.40 

LINE BRACE UNIT FE-W1,FE-W2 EA 

0210 24100 80.000 12.25000 980.00 5.00000 400.00 0.01000 0.80 

ALLAYING DUST HR 

0220 24152 4.000 225.00000 900.00 785.00000 3,140.00 786.52000 3,146.08 

TYPE 3 BARRICADE 8' EA 

0230 24160 226.000 22.25000 5,028.50 35.00000 7,910.00 49.55000 11,198.30 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0240 24278 1,200.000 1.00000 1,200.00 1.00000 1,200.00 1.55000 1,860.00 

GROUP 2 CHANNELIZING DAY 
DEVICES 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(4) FRANCO'S LIBERTY
BRIDGE, INC. 

(5) CATON CONSTRUCTION
GROUP, INC. 

(6) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0250 24282 64.000 45.25000 2,896.00 

FLAGGER SERVICE HR 

0260 24430 136.000 32.25000 4,386.00 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0270 26127 25.000 132.25000 3,306.25 

DRY RIPRAP CL.I 26" TON 

0280 27102 59.000 15.25000 899.75 

REGULAR SEED LB 

0290 27103 37.000 12.00000 444.00 

OVERSEEDING LB 

0300 27104 8.000 32.00000 256.00 

LEGUME SEED LB 

0310 27105 5.000 32.00000 160.00 

LEGUME OVERSEEDING LB 

0320 27210 198.000 8.55000 1,692.90 

FERTILIZER 10-20-10 LB 

0330 27250 1.300 702.00000 912.60 

LIME TON 

40.00000 2,560.00 64.00000 4,096.00 

50.00000 6,800.00 18.28000 2,486.08 

130.00000 3,250.00 246.64000 6,166.00 

16.00000 944.00 16.67000 983.53 

7.00000 259.00 7.32000 270.84 

16.00000 128.00 37.44000 299.52 

7.00000 35.00 37.44000 187.20 

1.20000 237.60 1.31000 259.38 

235.00000 305.50 257.40000 334.62 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID (4) FRANCO'S LIBERTY (5) CATON CONSTRUCTION (6) FAIRFIELD-ECHOLS, LLC 
BRIDGE, INC. GROUP, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0340 27321 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

0350 27415 

CHECK DAM ROCK TY. II 

0360 27422 

DEWATERING BASIN EC-8 

0370 27430 

SILTATION CONTROL EXCAVATION 

0380 27500 

GEOTEXTILE FABRIC 

0390 27505 

TEMP. SILT FENCE TYPE A 

0400 67900 

NS DISM. & REM. EXIST. STR. 
Remove Str. No. 6119 

0410 68476 

NS ENV.& WORKER PROTECTION 
Removal and Disposal of Type B
Structure 

172.000 

SY 

7.000 

EA 

2.000 

EA 

100.000 

CY 

136.000 

SY 

538.000 

LF 

(1) 

LS 

(1) 

LS 

Cat Alt Set: 

15.25000 2,623.00 

2,105.00000 14,735.00 

12,300.00000 24,600.00 

12.25000 1,225.00 

18.25000 2,482.00 

2.25000 1,210.50 

73,200.00000 73,200.00 

8,250.00000 8,250.00 

Cat Alt Member: LCC: 

9.00000 1,548.00 4.70000 808.40 

450.00000 

750.00000 

1.00000 

10.00000 

8.00000 

26,700.00000 

3,150.00 

1,500.00 

100.00 

1,360.00 

4,304.00 

26,700.00 

692.02000 

3,140.20000 

0.01000 

15.93000 

7.50000 

67,660.52000 

4,844.14 

6,280.40 

1.00 

2,166.48 

4,035.00 

67,660.52 

7,500.00000 7,500.00 0.01000 0.01 
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Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J18 Project(s): 0707-056-733, D643, NONE; 

Contract Time: 10/13/23 COMPLETION DATE Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Line No / Item ID 

Item Description 

(4) FRANCO'S LIBERTY
BRIDGE, INC. 

(5) CATON CONSTRUCTION
GROUP, INC. 

(6) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0420 68490 (1) 43,500.00000 43,500.00 4,000.00000 4,000.00 800.00000 800.00 

NS DISPOSAL OF MATERIAL 
Disposal of Type B Structure (No.
6119) 

Section Totals: 

LS 

$793,245.30 $806,638.10 $895,513.34 

Life Cycle Costs: 

Section Total with LCC: $793,245.30 $806,638.10 $895,513.34 

Contract Item Totals $793,245.30 $806,638.10 $895,513.34 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $793,245.30 $806,638.10 895,513.34 

( ) indicates item is bid as Lump Sum 
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Date Printed: 01/31/2023 

Contract ID: C0000117882D43 Counties: MADISON 

Letting Date: December 14, 2022 10:00 A.M. 

J18 Call Order: 

10/13/23 COMPLETION DATE Contract Time: 

CULPEPER / CHARLOTTESVILLE District(s): 

0707-056-733, D643, NONE; Project(s): 

Min: Max: 

Contract Description: REPLACE BRIDGE STRUCTURE 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 K108 KANAWHA STONE COMPANY, INC. $583,872.36 100.00% 

2 G181 GENERAL EXCAVATION, INC. $612,431.00 104.89% 

3 W210 BURLEIGH CONSTRUCTION CO.,INC $788,393.21 135.03% 

4 F991 FRANCO'S LIBERTY BRIDGE, INC. $793,245.30 135.86% 

5 F451 CATON CONSTRUCTION GROUP, INC. $806,638.10 138.15% 

6 F440 FAIRFIELD-ECHOLS, LLC $895,513.34 153.37% 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES,
INC. 

(2) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 13280 1,000.000 

GUARDRAIL GR-MGS1 LF 

0020 13282 500.000 

GUARDRAIL GR-MGS1, 9' POST LF 

0030 13283 50.000 

RADIAL GUARDRAIL GR-MGS1 LF 

0040 13285 50.000 

RADIAL GUARDRAIL GR-MGS1, 9' LF 
POST 

0050 13286 20.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0060 13287 1.000 

GUARDRAIL END ANCHORAGE EA 
GR-MGS3 

0070 13288 20.000 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

32.50000 

50.00000 

34.00000 

52.00000 

32,500.00 

25,000.00 

1,700.00 

2,600.00 

60.00000 

80.00000 

60.00000 

80.00000 

60,000.00 

40,000.00 

3,000.00 

4,000.00 

4,550.00000 

2,800.00000 

91,000.00 

2,800.00 

7,500.00000 

2,500.00000 

150,000.00 

2,500.00 

1,500.00000 30,000.00 2,500.00000 50,000.00 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) NICKELSTON INDUSTRIES,
INC. 

Unit Price Ext Amount Unit Price 

(2) MAKCO, INCORPORATED 

Cat Alt Member: LCC: 

250.00000 3,125.00 

Ext Amount 

1,000.00000 1,000.00 

80.00000 4,000.00 

5,000.00000 10,000.00 

1,000.00000 1,000.00 

40.00000 4,000.00 

150.00000 3,750.00 

100.00000 5,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 13310 12.500 100.00000 1,250.00 

GUARDRAIL TERMINAL GR-6 LF 
NCHRP 350 

0090 13346 1.000 500.00000 500.00 

REMOVE GR-7 TERMINAL EA 

0100 13355 50.000 40.00000 2,000.00 

GUARDRAIL GR-10 LF 

0110 13383 2.000 3,000.00000 6,000.00 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0120 13384 1.000 2,000.00000 2,000.00 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. II 

0130 13400 100.000 15.00000 1,500.00 

NS GUARDRAIL BEAM (STATE LF 
OWNED) 

0140 13400 25.000 70.00000 1,750.00 

NS GUARDRAIL RADIAL THRIE LF 
BEAM RAIL 

0150 13400 50.000 75.00000 3,750.00 

NS GUARDRAIL THRIE  BEAM RAIL LF 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES,
INC. 

(2) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 13401 20.000 

NS GUARDRAIL MGS OFFSET EA 
BLOCK 12" (WOOD OR
COMPOSITE) 

0170 13401 10.000 

NS GUARDRAIL POST (WOOD OR EA 
METAL) 9' LENGTH 

0180 13401 2.000 

NS GUARDRAIL RE-ATTACH EA 
IMPACT HEAD 

0190 13401 2.000 

NS GUARDRAIL RESET EXISTING EA 
GR-9 TERMINAL 

0200 13401 2.000 

NS GUARDRAIL TERMINAL SITE EA 
PREP (MINOR) 4' MINIMUM 

0210 13401 5.000 

NS GUARDRAIL TERMINAL SITE EA 
PREP 4' MODERATE 

0220 13401 2.000 

NS GUARDRAIL TERMINAL SITE EA 
PREP 6' MODERATE 

25.00000 500.00 50.00000 1,000.00 

250.00000 

2,000.00000 

3,000.00000 

1,500.00000 

1,200.00000 

1,800.00000 

2,500.00 

4,000.00 

6,000.00 

3,000.00 

6,000.00 

3,600.00 

250.00000 

2,500.00000 

5,000.00000 

2,500.00000 

2,500.00000 

2,500.00000 

2,500.00 

5,000.00 

10,000.00 

5,000.00 

12,500.00 

5,000.00 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID (1) NICKELSTON INDUSTRIES, (2) MAKCO, INCORPORATED 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 13401 

NS GUARDRAIL THRIE BEAM END 
SECTION 

0240 13401 

NS GUARDRAIL THRIE BEAM 
POST SIDE MOUNTED 

0250 13401 

NS GUARDRAIL THRIE OFFSET 
BLOCK 

0260 13401 

NS GUARDRAIL TRANSITION 
SECTION W-BEAM TO THRIE 

0270 17311 

W BEAM TERM CONNECTOR 

0280 17317 

W BEAM END SECT ROUNDED 

0290 17321 

W BEAM BACKUP PLATE 

0300 17323 

GUARDRAIL BEAM 

2.000 

EA 

5.000 

EA 

5.000 

EA 

4.000 

EA 

1.000 

EA 

4.000 

EA 

20.000 

EA 

700.000 

LF 

Cat Alt Set: 

350.00000 700.00 

500.00000 2,500.00 

50.00000 250.00 

850.00000 3,400.00 

125.00000 125.00 

125.00000 500.00 

30.00000 600.00 

29.00000 20,300.00 

Cat Alt Member: LCC: 

200.00000 400.00 

2,500.00000 12,500.00 

75.00000 375.00 

2,000.00000 8,000.00 

100.00000 

100.00000 

50.00000 

50.00000 

100.00 

400.00 

1,000.00 

35,000.00 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) NICKELSTON INDUSTRIES,
INC. 

Unit Price Ext Amount Unit Price 

(2) MAKCO, INCORPORATED 

Cat Alt Member: LCC: 

60.00000 9,000.00 

Ext Amount 

50.00000 1,250.00 

200.00000 40,000.00 

75.00000 75.00 

40.00000 4,000.00 

7,500.00000 7,500.00 

500.00000 1,000.00 

50.00000 7,500.00 

5,000.00000 10,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0310 17325 150.000 32.00000 4,800.00 

RADIAL GUARDRAIL LF BEAM 

0320 17327 25.000 15.00000 375.00 

RUB RAIL LF 

0330 17329 200.000 80.00000 16,000.00 

EA POST (WOOD, CONC., OR STEEL) 

0340 17330 1.000 15.00000 15.00 

RUB RAIL OFFSET BLOCK EA 

0350 17331 100.000 20.00000 2,000.00 

OFFSET BLOCK EA 

0360 17336 1.000 5,000.00000 5,000.00 

BR-GR POST ATTACHMENT EA 
VARIOUS TYPES 

0370 17338 2.000 400.00000 800.00 

DRILL HOLE EA 

0380 17341 150.000 15.00000 2,250.00 

REALIGN POST EA 

0390 17374 2.000 1,250.00000 2,500.00 

EMERGENCY MOBILIZATION EA 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID (1) NICKELSTON INDUSTRIES, (2) MAKCO, INCORPORATED 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0400 17381 

POST GR-8 BENT PLATE OR 
S3X5.7 STEEL 

0410 17451 

GUARDRAIL DELINEATOR 

0420 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0430 24272 

TRUCK MOUNTED ATTENUATOR 

0440 24281 

ELECTRONIC ARROW BOARD 

0450 24282 

FLAGGER SERVICE 

0460 24502 

NS REMOVE EXIST. TERMINAL GR-
9 

0470 24600 

REMOVE EXISTING GUARDRAIL 

2.000 

EA 

25.000 

EA 

50.000 

DAY 

20.000 

HR 

20.000 

HR 

200.000 

HR 

15.000 

EA 

1,000.000 

LF 

Cat Alt Set: 

150.00000 300.00 

10.00000 250.00 

1,500.00000 75,000.00 

50.00000 1,000.00 

30.00000 600.00 

40.00000 8,000.00 

1,500.00000 22,500.00 

4.50000 4,500.00 

Cat Alt Member: LCC: 

200.00000 400.00 

20.00000 

250.00000 

500.00 

12,500.00 

80.00000 

20.00000 

60.00000 

2,000.00000 

1,600.00 

400.00 

12,000.00 

30,000.00 

10.00000 10,000.00 
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Contract ID: C0000122310N01 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: December 14, 2022 District(s): BRISTOL / WYTHEVILLE 

Call Order: J35 Project(s): 9999-961-786,N501, NONE; 

Contract Time: 01/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Line No / Item ID (1) NICKELSTON INDUSTRIES, (2) MAKCO, INCORPORATED 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $404,215.00 $587,875.00 

Life Cycle Costs: 

Section Total with LCC: $404,215.00 $587,875.00 

Contract Item Totals $404,215.00 $587,875.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $404,215.00 $587,875.00 

( ) indicates item is bid as Lump Sum 

http:587,875.00
http:404,215.00
http:587,875.00
http:404,215.00


Date Printed: 01/31/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

C0000122310N01 

December 14, 2022 10:00 A.M. 

J35 Call Order: 

01/15/24 COMPLETION DATE Contract Time: 

BRISTOL / WYTHEVILLE District(s): 

BLAND, GRAYSON, WYTHE Counties: 

9999-961-786,N501, NONE; Project(s): 

Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 N234 NICKELSTON INDUSTRIES, INC. $404,215.00 100.00% 

2 M004 MAKCO, INCORPORATED $587,875.00 145.44% 
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Contract ID: C0000122367N01 Counties: BUCHANAN, RUSSELL, TAZEWELL 

Letting Date: December 14, 2022 District(s): BRISTOL / LEBANON 

Call Order: J36 Project(s): 9999-961-788,N501, NONE; 

Contract Time: 03/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES,
INC. 

(2) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 13280 600.000 

GUARDRAIL GR-MGS1 LF 

0020 13281 25.000 

GUARDRAIL GR-MGS1A LF 

0030 13282 75.000 

GUARDRAIL GR-MGS1, 9' POST LF 

0040 13283 25.000 

RADIAL GUARDRAIL GR-MGS1 LF 

0050 13285 25.000 

RADIAL GUARDRAIL GR-MGS1, 9' LF 
POST 

0060 13286 35.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0070 13287 5.000 

GUARDRAIL END ANCHORAGE EA 
GR-MGS3 

38.00000 

52.00000 

52.00000 

43.00000 

58.00000 

22,800.00 

1,300.00 

3,900.00 

1,075.00 

1,450.00 

60.00000 

80.00000 

80.00000 

60.00000 

80.00000 

36,000.00 

2,000.00 

6,000.00 

1,500.00 

2,000.00 

6,000.00000 

2,000.00000 

210,000.00 

10,000.00 

7,500.00000 

2,500.00000 

262,500.00 

12,500.00 
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Contract ID: C0000122367N01 Counties: BUCHANAN, RUSSELL, TAZEWELL 

Letting Date: December 14, 2022 District(s): BRISTOL / LEBANON 

Call Order: J36 Project(s): 9999-961-788,N501, NONE; 

Contract Time: 03/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) NICKELSTON INDUSTRIES,
INC. 

Unit Price Ext Amount Unit Price 

(2) MAKCO, INCORPORATED 

Cat Alt Member: LCC: 

2,500.00000 55,000.00 

Ext Amount 

250.00000 6,250.00 

2,000.00000 10,000.00 

60.00000 42,000.00 

80.00000 14,000.00 

80.00000 4,000.00 

70.00000 5,250.00 

1,000.00000 3,000.00 

80.00000 2,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 13288 22.000 2,800.00000 61,600.00 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

0090 13310 25.000 350.00000 8,750.00 

GUARDRAIL TERMINAL GR-6 LF 
NCHRP 350 

0100 13315 5.000 2,000.00000 10,000.00 

GUARDRAIL TERMINAL GR-11 EA 

0110 13320 700.000 38.00000 26,600.00 

GUARDRAIL GR-2 LF 

0120 13322 175.000 43.00000 7,525.00 

GUARDRAIL GR-2 8'  LF POST 

0130 13323 50.000 52.00000 2,600.00 

GUARDRAIL GR-2A LF 

0140 13331 75.000 43.00000 3,225.00 

RAD. GUARDRAIL GR-2 LF 

0150 13346 3.000 1,500.00000 4,500.00 

REMOVE GR-7 TERMINAL EA 

0160 13355 25.000 40.00000 1,000.00 

GUARDRAIL GR-10 LF 
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Contract ID: C0000122367N01 Counties: BUCHANAN, RUSSELL, TAZEWELL 

Letting Date: December 14, 2022 District(s): BRISTOL / LEBANON 

Call Order: J36 Project(s): 9999-961-788,N501, NONE; 

Contract Time: 03/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) NICKELSTON INDUSTRIES,
INC. 

Unit Price Ext Amount Unit Price 

(2) MAKCO, INCORPORATED 

Cat Alt Member: LCC: 

200.00000 5,000.00 

Ext Amount 

5,000.00000 10,000.00 

5,000.00000 10,000.00 

10,000.00000 100,000.00 

2,000.00000 20,000.00 

2,500.00000 5,000.00 

2,500.00000 5,000.00 

2,500.00000 5,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0170 13375 25.000 150.00000 3,750.00 

RAILING, TEXAS T-6 LF 

0180 13383 2.000 3,500.00000 7,000.00 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0190 13392 2.000 3,500.00000 7,000.00 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. I 

0200 13401 10.000 10,000.00000 100,000.00 

NS GUARDRAIL MEDIAN BARRIER EA 
TERMINAL GR-9 (CAT-350) 

0210 13401 10.000 1,500.00000 15,000.00 

NS GUARDRAIL REMOVE MEDIAN EA 
BARRIER TERMINAL (CAT-350) 

0220 13401 2.000 2,000.00000 4,000.00 

NS GUARDRAIL TERMINAL SITE EA 
PREP (MINOR) 

0230 13401 2.000 2,300.00000 4,600.00 

NS GUARDRAIL TERMINAL SITE EA 
PREP 4' (MOD.) 

0240 13401 2.000 2,800.00000 5,600.00 

NS GUARDRAIL TERMINAL SITE EA 
PREP 6' (MOD.) 
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Contract ID: C0000122367N01 Counties: BUCHANAN, RUSSELL, TAZEWELL 

Letting Date: December 14, 2022 District(s): BRISTOL / LEBANON 

Call Order: J36 Project(s): 9999-961-788,N501, NONE; 

Contract Time: 03/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) NICKELSTON INDUSTRIES,
INC. 

Unit Price Ext Amount Unit Price 

(2) MAKCO, INCORPORATED 

Cat Alt Member: LCC: 

80.00000 56,000.00 

Ext Amount 

200.00000 10,000.00 

100.00000 200.00 

50.00000 100.00 

50.00000 60,000.00 

60.00000 3,000.00 

200.00000 8,000.00 

50.00000 5,000.00 

500.00000 15,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0250 13421 700.000 50.00000 35,000.00 

MEDIAN BARRIER MB-3 LF 

0260 16242 50.000 60.00000 3,000.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0270 17317 2.000 200.00000 400.00 

W BEAM END SECT ROUNDED EA 

0280 17321 2.000 50.00000 100.00 

W BEAM BACKUP PLATE EA 

0290 17323 1,200.000 29.00000 34,800.00 

GUARDRAIL BEAM LF 

0300 17325 50.000 34.00000 1,700.00 

RADIAL GUARDRAIL LF BEAM 

0310 17329 40.000 150.00000 6,000.00 

EA POST (WOOD, CONC., OR STEEL) 

0320 17331 100.000 20.00000 2,000.00 

OFFSET BLOCK EA 

0330 17338 30.000 100.00000 3,000.00 

DRILL HOLE EA 
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Contract ID: C0000122367N01 Counties: BUCHANAN, RUSSELL, TAZEWELL 

Letting Date: December 14, 2022 District(s): BRISTOL / LEBANON 

Call Order: J36 Project(s): 9999-961-788,N501, NONE; 

Contract Time: 03/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Line No / Item ID (1) NICKELSTON INDUSTRIES, (2) MAKCO, INCORPORATED 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0340 17341 

REALIGN POST 

0350 17374 

EMERGENCY MOBILIZATION 

0360 17381 

POST GR-8 BENT PLATE OR 
S3X5.7 STEEL 

0370 17451 

GUARDRAIL DELINEATOR 

0380 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0390 24272 

TRUCK MOUNTED ATTENUATOR 

0400 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0410 24281 

ELECTRONIC ARROW BOARD 

25.000 

EA 

6.000 

EA 

10.000 

EA 

10.000 

EA 

6.000 

DAY 

150.000 

HR 

50.000 

DAY 

150.000 

HR 

Cat Alt Set: 

20.00000 500.00 

2,000.00000 12,000.00 

125.00000 1,250.00 

20.00000 200.00 

2,000.00000 12,000.00 

50.00000 7,500.00 

1.00000 50.00 

10.00000 1,500.00 

Cat Alt Member: LCC: 

50.00000 

5,000.00000 

200.00000 

1,250.00 

30,000.00 

2,000.00 

20.00000 

1,000.00000 

200.00 

6,000.00 

80.00000 

20.00000 

12,000.00 

1,000.00 

20.00000 3,000.00 
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Contract ID: C0000122367N01 Counties: BUCHANAN, RUSSELL, TAZEWELL 

Letting Date: December 14, 2022 District(s): BRISTOL / LEBANON 

Call Order: J36 Project(s): 9999-961-788,N501, NONE; 

Contract Time: 03/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES,
INC. 

(2) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

60.00000 6,000.00 

1,000.00000 2,000.00 

2,000.00000 70,000.00 

10.00000 30,000.00 

$944,750.00 

$944,750.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0420 24282 100.000 30.00000 3,000.00 

FLAGGER SERVICE HR 

0430 24502 2.000 1,500.00000 3,000.00 

NS REMOVE EXIST. GR-5 EA 
TERMINAL 

0440 24502 35.000 1,500.00000 52,500.00 

NS REMOVE EXIST. GR-9 EA 
TERMINAL 

0450 24600 3,000.000 5.00000 15,000.00 

REMOVE EXISTING GUARDRAIL LF 

Section Totals: $717,775.00 

Life Cycle Costs: 

Section Total with LCC: $717,775.00 

Contract Item Totals $717,775.00 $944,750.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $717,775.00 $944,750.00 

( ) indicates item is bid as Lump Sum 
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Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

C0000122367N01 

December 14, 2022 10:00 A.M. 

J36 Call Order: 

03/31/24 COMPLETION DATE Contract Time: 

BRISTOL / LEBANON District(s): 

BUCHANAN, RUSSELL, TAZEWELL Counties: 

9999-961-788,N501, NONE; Project(s): 

Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR (ACCIDENT HITS) 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 N234 NICKELSTON INDUSTRIES, INC. $717,775.00 100.00% 

2 M004 MAKCO, INCORPORATED $944,750.00 131.62% 




