
     

BID TABULATIONS 

JANUARY 6, 2023 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers: 507 (120947); 512 (120946) 



Date Printed: 02/02/2023 

Tabulation of Bids Page 1 of 5 

Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961-
F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (1) W-L CONSTRUCTION & (2) BIZZACK CONSTRUCTION,
PAVING, INC. LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 

0010 10417 

TACK COAT 

0020 10700 

REGULAR BID ITEMS 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16350 

ASPHALT CONC. TY. SM-12.5A 

0050 16360 

ASPHALT CONC. TY. SM-12.5E 

0060 16362 

ASPHALT CONC. TY. SM-19.0A 

0070 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

30,785.000 

GAL 

13,623.000 

LF 

818.290 

TON 

5,311.700 

TON 

9,354.390 

TON 

23,252.840 

TON 

2,528.540 

SY 

Cat Alt Set: Cat Alt Member: LCC: 

0.28000 8,619.80 1.00000 30,785.00 

0.44000 5,994.12 1.00000 13,623.00 

34.16000 27,952.79 60.00000 49,097.40 

107.86000 572,919.96 115.00000 610,845.50 

121.03000 1,132,161.82 123.00000 1,150,589.97 

102.52000 2,383,881.16 100.50000 2,336,910.42 

13.82000 34,944.42 6.50000 16,435.51 

http:SM-19.0A
http:SM-12.5E
http:SM-12.5A
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Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961-
F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (1) W-L CONSTRUCTION & (2) BIZZACK CONSTRUCTION,
PAVING, INC. LLC Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 16522 87,636.270 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 24262 40.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0110 24282 1,343.000 

FLAGGER SERVICE HR 

0120 54020 167,600.000 

TYPE A PVMT LINE MRKG 4" 

0130 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0140 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

LF 

97,280.000 

LF 

39,050.000 

LF 

Cat Alt Set: Cat Alt Member: LCC: 

3.59000 314,614.21 3.75000 328,636.01 

385.06000 15,402.40 185.00000 7,400.00 

253,394.26000 253,394.26 450,000.00000 450,000.00 

42.32000 

0.22000 

0.64000 

56,835.76 

36,872.00 

62,259.20 

75.00000 

0.31000 

0.90000 

100,725.00 

51,956.00 

87,552.00 

0.88000 34,364.00 1.23000 48,031.50 
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Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961-
F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION &
PAVING, INC. 

(2) BIZZACK CONSTRUCTION,
LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0150 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0160 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0170 54401 

PVMT MESSAGE MARK. SCHOOL 
ZONE 

0180 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0190 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0200 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

0210 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

364.000 

LF 

566.000 

EA 

2.000 

EA 

79,080.000 

LF 

36,750.000 

LF 

6.000 

EA 

22.000 

EA 

15.00000 5,460.00 21.00000 7,644.00 

38.00000 21,508.00 53.20000 30,111.20 

1,000.00000 2,000.00 1,400.00000 2,800.00 

0.08000 6,326.40 0.11000 8,698.80 

0.10000 3,675.00 0.14000 5,145.00 

175.00000 1,050.00 245.00000 1,470.00 

125.00000 2,750.00 175.00000 3,850.00 
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Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961-
F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION &
PAVING, INC. 

(2) BIZZACK CONSTRUCTION,
LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0220 54577 2.000 150.00000 300.00 210.00000 420.00 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

Section Totals: 

EA 

$4,983,285.30 $5,342,726.31 

Life Cycle Costs: 

Section Total with LCC: $4,983,285.30 $5,342,726.31 
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Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961-
F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION &
PAVING, INC. 

(2) BIZZACK CONSTRUCTION,
LLC 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: L

Unit Price Ext Amount 

CC: 

0230 00306 1.000 50.00000 50.00 60.00000 60.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $50.00 $60.00 

Life Cycle Costs: 

Section Total with LCC: $50.00 $60.00 

$4,983,335.30 $5,342,786.31 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $4,983,335.30 $5,342,786.31 

( ) indicates item is bid as Lump Sum 

http:5,342,786.31
http:4,983,335.30
http:5,342,786.31
http:4,983,335.30
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Contract ID: 

Letting Date: 

CM123PMF121785 

January 06, 2023 10:00 A.M. 

109 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

BRISTOL / DISTRICTWIDE OR OFFICE District(s): 

SMYTH, WASHINGTON Counties: 

PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961-
F24,N501, PM01(348); 

Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W048 W-L CONSTRUCTION & PAVING, INC. $4,983,335.30 100.00% 

2 B975 BIZZACK CONSTRUCTION, LLC $5,342,786.31 107.21% 
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Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) W-L CONSTRUCTION &
PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 21,660.000 

TACK COAT GAL 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16350 

ASPHALT CONC. TY. SM-12.5A 

0040 16362 

ASPHALT CONC. TY. SM-19.0A 

0050 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0060 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

0070 16522 

748.590 

TON 

9,029.990 

TON 

15,624.750 

TON 

10,000.000 

LF 

2,464.000 

SY 

22,715.730 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

Cat Alt Set: Cat Alt Member: LCC: 

2.60000 56,316.00 

45.49000 34,053.36 

116.68000 1,053,619.23 

109.69000 1,713,878.83 

2.30000 23,000.00 

15.11000 37,231.04 

4.29000 97,450.48 

http:SM-19.0A
http:SM-12.5A
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Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) W-L CONSTRUCTION &
PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0090 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0100 24282 

FLAGGER SERVICE 

0110 54020 

TYPE A PVMT LINE MRKG 4" 

0120 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0130 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0140 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0150 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

16.000 

DAY 

(1) 

LS 

830.000 

HR 

45,560.000 

LF 

17,800.000 

LF 

150.000 

LF 

77.000 

LF 

55.000 

EA 

Cat Alt Set: 

394.61000 6,313.76 

298,784.92000 298,784.92 

42.33000 35,133.90 

0.26000 11,845.60 

0.80000 14,240.00 

10.82000 1,623.00 

16.23000 1,249.71 

64.92000 3,570.60 

Cat Alt Member: LCC: 
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Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) W-L CONSTRUCTION &
PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 54401 1.000 

PVMT MESSAGE MARK. SCHOOL EA 
ZONE 

0170 54404 2.000 

PVMT MESSAGE MARK. R/R EA 
CROSSING 

0180 54428 5,280.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Cat Alt Set: Cat Alt Member: LCC: 

1,082.00000 1,082.00 

1,298.40000 2,596.80 

0.09000 475.20 

$3,392,464.43 

$3,392,464.43 
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Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION &
PAVING, INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0190 00306 1.000 50.00000 50.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $50.00 

Life Cycle Costs: 

Section Total with LCC: $50.00 

$3,392,514.43 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 

Contract Grand Totals $3,392,514.43 

( ) indicates item is bid as Lump Sum 

http:3,392,514.43
http:3,392,514.43
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Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 

Letting Date: January 06, 2023 10:00 A.M. District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 W048 W-L CONSTRUCTION & PAVING, INC. $3,392,514.43 100.00% 
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Contract ID: CM123PMN121431 Counties: LEE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 115 Project(s): PM1N-961-F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) BIZZACK CONSTRUCTION,
LLC 

Unit Price Ext Amount Unit Price 

(2) W-L CONSTRUCTION &
PAVING, INC. 

Cat Alt Member: LCC: 

4.39000 21,884.15 

Ext Amount 

56.47000 20,699.08 

132.22000 774,085.96 

4.83000 256,950.83 

395.03000 4,740.36 

122,056.27000 122,056.27 

42.38000 1,695.20 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 4,985.000 1.00000 4,985.00 

TACK COAT GAL 

0020 16242 366.550 60.00000 21,993.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16456 5,854.530 128.00000 749,379.84 

ASPH. CONC. BMD P+VO SM-12.5A TON 

0040 16522 53,198.930 4.50000 239,395.19 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0050 24262 12.000 185.00000 2,220.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0060 24265 (1) 125,000.00000 125,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0070 24282 40.000 82.00000 3,280.00 

FLAGGER SERVICE HR 
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Contract ID: CM123PMN121431 Counties: LEE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 115 Project(s): PM1N-961-F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) BIZZACK CONSTRUCTION, (2) W-L CONSTRUCTION &
LLC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 54034 39,000.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0090 54042 40.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0100 54219 250.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0110 54430 39,000.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0120 54574 2.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Cat Alt Set: Cat Alt Member: LCC: 

0.92000 35,880.00 1.00000 39,000.00 

15.00000 600.00 16.23000 649.20 

45.00000 11,250.00 48.69000 12,172.50 

0.10000 

125.00000 

3,900.00 

250.00 

0.11000 

135.25000 

4,290.00 

270.50 

$1,198,133.03 

$1,198,133.03 

$1,258,494.05 

$1,258,494.05 
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Contract ID: CM123PMN121431 Counties: LEE 

Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE 

Call Order: 115 Project(s): PM1N-961-F24,N501, PM01(348); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) BIZZACK CONSTRUCTION, (2) W-L CONSTRUCTION &
LLC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

60.00000 60.00 60.47000 60.47 0130 00306 1.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $60.00 $60.47 

Life Cycle Costs: 

Section Total with LCC: $60.00 $60.47 

$1,198,193.03 $1,258,554.52 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,198,193.03 $1,258,554.52 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:1,258,554.52
http:1,198,193.03
http:1,258,554.52
http:1,198,193.03
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Contract ID: CM123PMN121431 Counties: LEE 

Letting Date: January 06, 2023 10:00 A.M. 

115 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

BRISTOL / DISTRICTWIDE OR OFFICE District(s): 

PM1N-961-F24,N501, PM01(348); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B975 BIZZACK CONSTRUCTION, LLC $1,198,193.03 100.00% 

2 W048 W-L CONSTRUCTION & PAVING, INC. $1,258,554.52 105.04% 
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Contract ID: CM223PMX119522 Counties: FRANKLIN 

Letting Date: January 06, 2023 District(s): SALEM / ROCKY MOUNT 

Call Order: 215 Project(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16335 

ASPHALT CONC. TY. SM-9.5A 

0040 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0050 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

0060 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

0070 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

10,960.000 

GAL 

1,432.020 

TON 

10,119.090 

TON 

83,530.000 

LF 

4,240.860 

SY 

29,707.760 

SY 

70.000 

DAY 

3.08000 33,756.80 3.00000 32,880.00 3.45000 37,812.00 

42.25000 60,502.85 43.30000 62,006.47 57.50000 82,341.15 

101.00000 1,022,028.09 100.60000 1,017,980.45 116.94000 1,183,326.38 

0.15000 12,529.50 0.15000 12,529.50 0.18000 15,035.40 

6.50000 27,565.59 5.25000 22,264.52 8.20000 34,775.05 

3.25000 96,550.22 1.98000 58,821.36 4.60000 136,655.70 

51.00000 3,570.00 89.76000 6,283.20 150.00000 10,500.00 
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Contract ID: CM223PMX119522 Counties: FRANKLIN 

Letting Date: January 06, 2023 District(s): SALEM / ROCKY MOUNT 

Call Order: 215 Project(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC. 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0080 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0090 24282 1,002.000 

FLAGGER SERVICE HR 

0100 54020 105,555.000 

TYPE A PVMT LINE MRKG 4" LF 

0110 54048 132.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0120 54106 584.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0130 54399 2.000 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0140 54428 105,555.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

Section Totals: 

Life Cycle Costs: 

Cat Alt Set: Cat Alt Member: LCC: 

20,000.00000 20,000.00 63,845.10000 63,845.10 73,500.00000 73,500.00 

27.00000 27,054.00 30.00000 30,060.00 34.75000 34,819.50 

0.43000 45,388.65 0.53000 55,944.15 0.50000 52,777.50 

32.75000 4,323.00 25.97000 3,428.04 38.00000 5,016.00 

12.25000 7,154.00 11.13000 6,499.92 14.25000 8,322.00 

1,730.00000 3,460.00 2,650.00000 5,300.00 1,850.00000 3,700.00 

0.18000 18,999.90 0.16000 16,888.80 0.20000 21,111.00 

$1,382,882.60 $1,394,731.51 $1,699,691.68 

Section Total with LCC: $1,382,882.60 $1,394,731.51 $1,699,691.68 

http:1,699,691.68
http:1,394,731.51
http:1,382,882.60
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Contract ID: CM223PMX119522 Counties: FRANKLIN 

Letting Date: January 06, 2023 District(s): SALEM / ROCKY MOUNT 

Call Order: 215 Project(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

(3) J. C. JOYCE TRUCKING
AND PAVING COMPANY, INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0150 00306 1.000 1.00000 1.00 0.00000 0.00 80.00000 80.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $1.00 $0.00 $80.00 

Section Total with LCC: $1.00 $0.00 $80.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,382,883.60 

$1,382,883.60 

$0.00 

$1,394,731.51 

$1,394,731.51 

$0.00 

$1,699,771.68 

1,699,771.68 

$0.00 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM223PMX119522 Counties: FRANKLIN 

Letting Date: January 06, 2023 10:00 A.M. 

215 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / ROCKY MOUNT District(s): 

PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B896 BOXLEY MATERIALS COMPANY $1,382,883.60 100.00% 

2 A006 ADAMS CONSTRUCTION COMPANY $1,394,731.51 100.86% 

3 J101 J. C. JOYCE TRUCKING AND PAVING COMPANY, 
INC. 

$1,699,771.68 122.92% 



Date Printed: 02/02/2023 

Tabulation of Bids Page 1 of 4 

Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / SALEM 

Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

3.00000 97,206.00 

56.76000 136,936.91 

102.96000 511,312.74 

0.11000 12,737.67 

97.95000 1,667,731.96 

98.00000 383,564.16 

6.81000 115,893.06 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 32,402.000 3.10000 100,446.20 

TACK COAT GAL 

0020 16242 2,412.560 60.25000 145,356.74 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16330 4,966.130 114.75000 569,863.42 

ASPHALT CONC. TY. SM-9.0A TON 

0040 16368 115,797.000 0.15000 17,369.55 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16454 17,026.360 97.75000 1,664,326.69 

ASPH. CONC. BMD P+VO SM-9.5A TON 

0060 16455 3,913.920 101.00000 395,305.92 

ASPH. CONC. BMD P+VO SM-9.5D TON 

0070 16516 17,018.070 3.00000 51,054.21 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / SALEM 

Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) BOXLEY MATERIALS
COMPANY 

Unit Price Ext Amount Unit Price 

(2) ADAMS CONSTRUCTION
COMPANY 

Cat Alt Member: LCC: 

2.56000 112,769.05 

Ext Amount 

60.10000 18,811.30 

161,088.10000 161,088.10 

29.83000 98,617.98 

0.38000 83,129.56 

22.42000 10,021.74 

0.30000 50,096.40 

8.90000 38,572.60 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16522 44,050.410 4.00000 176,201.64 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 24262 313.000 51.00000 15,963.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0100 24265 (1) 61,000.00000 61,000.00 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0110 24282 3,306.000 27.00000 89,262.00 

FLAGGER SERVICE HR 

0120 54020 218,762.000 0.38000 83,129.56 

TYPE A PVMT LINE MRKG 4" LF 

0130 54048 447.000 22.00000 9,834.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0140 54105 166,988.000 0.30000 50,096.40 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0150 54106 4,334.000 8.75000 37,922.50 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 



Date Printed: 02/02/2023 

Tabulation of Bids Page 3 of 4 

Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / SALEM 

Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

509.44000 1,018.88 

1,107.41000 7,751.87 

0.20000 42,709.60 

322.65000 15,809.85 

655.77000 1,967.31 

$3,567,746.74 

$3,567,746.74 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54393 2.000 503.00000 1,006.00 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL II, 6' 

0170 54396 7.000 1,093.00000 7,651.00 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL II, 6' 

0180 54428 213,548.000 0.20000 42,709.60 

LF TEMP. PVMT MRKG, TY. A, 4" 

0190 54575 49.000 318.50000 15,606.50 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

0200 54578 3.000 647.50000 1,942.50 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL II 

Section Totals: $3,536,047.43 

Life Cycle Costs: 

Section Total with LCC: $3,536,047.43 



Date Printed: 02/02/2023 

Tabulation of Bids Page 4 of 4 

Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / SALEM 

Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 

0210 00306 1.000 1.00000 1.00 0.00000 0.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $1.00 $0.00 

Life Cycle Costs: 

Section Total with LCC: $1.00 $0.00 

$3,536,048.43 $3,567,746.74 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $3,536,048.43 $3,567,746.74 

( ) indicates item is bid as Lump Sum 

http:3,567,746.74
http:3,536,048.43
http:3,567,746.74
http:3,536,048.43


Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM223PMY119370 

January 06, 2023 10:00 A.M. 

216 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / SALEM District(s): 

BOTETOURT, ROANOKE Counties: 

PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B896 BOXLEY MATERIALS COMPANY $3,536,048.43 100.00% 

2 A006 ADAMS CONSTRUCTION COMPANY $3,567,746.74 100.90% 



Date Printed: 02/02/2023 

Tabulation of Bids Page 1 of 4 

Contract ID: CM223PMZ121635 Counties: BEDFORD 

Letting Date: January 06, 2023 District(s): SALEM / BEDFORD 

Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16335 

ASPHALT CONC. TY. SM-9.5A 

0040 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0050 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

0060 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

0070 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

12,208.000 

GAL 

1,562.260 

TON 

10,618.860 

TON 

91,144.000 

LF 

6,694.980 

SY 

1,073.150 

SY 

93.000 

DAY 

3.50000 42,728.00 3.00000 36,624.00 

51.50000 80,456.39 50.00000 78,113.00 

90.30000 958,883.06 97.33000 1,033,533.64 

0.10000 9,114.40 0.16000 14,583.04 

5.00000 33,474.90 4.25000 28,453.67 

5.75000 6,170.61 11.77000 12,630.98 

10.00000 930.00 57.06000 5,306.58 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: CM223PMZ121635 Counties: BEDFORD 

Letting Date: January 06, 2023 District(s): SALEM / BEDFORD 

Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) BOXLEY MATERIALS (2) ADAMS CONSTRUCTION
COMPANY COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0090 24282 930.000 

FLAGGER SERVICE HR 

0100 54020 166,023.000 

TYPE A PVMT LINE MRKG 4" LF 

0110 54048 593.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0120 54106 1,296.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0130 54399 2.000 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0140 54428 75,107.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0150 54572 2.000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL II 

Cat Alt Set: 

32,000.00000 32,000.00 

25.25000 23,482.50 

0.35000 58,108.05 

21.00000 12,453.00 

8.75000 11,340.00 

1,000.00000 2,000.00 

0.30000 22,532.10 

350.00000 700.00 

Cat Alt Member: LCC: 

74,361.74000 74,361.74 

29.82000 27,732.60 

0.47000 78,030.81 

23.85000 14,143.05 

10.07000 13,050.72 

2,385.00000 4,770.00 

0.14000 10,514.98 

450.50000 901.00 

http:10,514.98
http:4,770.00
http:13,050.72
http:14,143.05
http:78,030.81
http:27,732.60
http:74,361.74
http:22,532.10
http:2,000.00
http:11,340.00
http:12,453.00
http:58,108.05
http:23,482.50
http:32,000.00
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Contract ID: CM223PMZ121635 Counties: BEDFORD 

Letting Date: January 06, 2023 District(s): SALEM / BEDFORD 

Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 54575 4.000 300.00000 1,200.00 450.50000 1,802.00 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

Section Totals: 

EA 

$1,295,573.01 $1,434,551.81 

Life Cycle Costs: 

Section Total with LCC: $1,295,573.01 $1,434,551.81 



Date Printed: 02/02/2023 

Tabulation of Bids Page 4 of 4 

Contract ID: CM223PMZ121635 Counties: BEDFORD 

Letting Date: January 06, 2023 District(s): SALEM / BEDFORD 

Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 

0170 00306 1.000 1.00000 1.00 0.00000 0.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $1.00 $0.00 

Life Cycle Costs: 

Section Total with LCC: $1.00 $0.00 

$1,295,574.01 $1,434,551.81 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $1,295,574.01 $1,434,551.81 

( ) indicates item is bid as Lump Sum 

http:1,434,551.81
http:1,295,574.01
http:1,434,551.81
http:1,295,574.01


Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM223PMZ121635 Counties: BEDFORD 

Letting Date: January 06, 2023 10:00 A.M. 

217 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

SALEM / BEDFORD District(s): 

PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B896 BOXLEY MATERIALS COMPANY $1,295,574.01 100.00% 

2 A006 ADAMS CONSTRUCTION COMPANY $1,434,551.81 110.73% 



Date Printed: 02/02/2023 

Tabulation of Bids Page 1 of 4 

Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM 

Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10011 

HYDRAULIC CEMENT 

0020 10417 

TACK COAT 

0030 10499 

NS PAVEMENT FULL DEPTH 
RECLAMATION (FDR) 

0040 10499 

NS PAVEMENT FULL DEPTH 
RECLAMATION (FDR) FOR VTTI 
HVS/APT 

0050 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0060 16257 

NS LIQUID ASPHALT MATL. FOG 
SEAL 

0070 16335 

ASPHALT CONC. TY. SM-9.5A 

623.000 

TON 

73.000 

GAL 

22,786.000 

SY 

704.000 

SY 

213.300 

TON 

2,312.000 

GAL 

2,804.610 

TON 

220.00000 137,060.00 

3.10000 226.30 

7.00000 159,502.00 

16.25000 11,440.00 

61.00000 13,011.30 

7.75000 17,918.00 

152.75000 428,404.18 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM 

Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (1) BOXLEY MATERIALS

Item Description COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  BID ITEMS Cat Alt Set: 

0080 16368 9,979.000 1.00000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0090 16516 645.330 19.00000 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0100 16522 7,631.530 6.50000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0110 16549 33.100 82.25000 

NS AGGREGATE MATERIAL TON 
BLOTTER AGGREGATE 

0120 24262 35.000 100.00000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0130 24265 (1) 39,500.00000 

NS MAINTENANCE OF TRAFFIC LS 
FULL DEPTH RECLAMATION 

0140 24282 1,100.000 30.00000 

FLAGGER SERVICE HR 

0150 54020 6,658.000 0.55000 

TYPE A PVMT LINE MRKG 4" LF 

9,979.00 

12,261.27 

49,604.95 

2,722.48 

3,500.00 

39,500.00 

33,000.00 

3,661.90 

Cat Alt Member: LCC: 

http:3,661.90
http:33,000.00
http:39,500.00
http:3,500.00
http:2,722.48
http:49,604.95
http:12,261.27
http:9,979.00
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Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM 

Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0160 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

24,628.000 

LF 

0170 54428 

TEMP. PVMT MRKG, TY. A, 4" 

66,528.000 

LF 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.05000 

0.27000 

25,859.40 

17,962.56 

$965,613.34 

$965,613.34 



Date Printed: 02/02/2023 

Tabulation of Bids Page 4 of 4 

Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 

Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM 

Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BOXLEY MATERIALS
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0180 00306 1.000 1.00000 1.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $1.00 

Life Cycle Costs: 

Section Total with LCC: $1.00 

$965,614.34 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 

Contract Grand Totals $965,614.34 

( ) indicates item is bid as Lump Sum 

http:965,614.34
http:965,614.34


Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 

Letting Date: January 06, 2023 10:00 A.M. District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM 

Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 B896 BOXLEY MATERIALS COMPANY $965,614.34 100.00% 
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Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION,
INC. 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10103 

AGGR. MATL. NO. 25 OR 26 

0020 10417 

TACK COAT 

0030 10701 

LIQUID ASPHALT RUMBLE STRIP 
COATING 

0040 10703 

RUMBLE STRIP SINUSOIDAL 
ASPHALT 

0050 15309 

NS PAVEMENT LIQUID ASPHALT 
COATING (PAVEMENT MARKER 
GROOVE) 

0060 16340 

ASPHALT CONC. TY. SM-9.5D 

0070 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

4,195.950 

TON 

33,457.000 

GAL 

2,115.000 

SY 

32,672.000 

LF 

923.000 

SY 

1,760.000 

TON 

127,899.000 

LF 

10.00000 41,959.50 34.68000 145,515.55 

0.01000 334.57 2.82000 94,348.74 

1.25000 2,643.75 1.79000 3,785.85 

0.55000 17,969.60 0.84000 27,444.48 

20.00000 18,460.00 55.00000 50,765.00 

84.00000 147,840.00 91.55000 161,128.00 

0.01000 1,278.99 0.14000 17,905.86 
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Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION,
INC. 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

93.00000 3,198,038.43 

1.17000 368,736.37 

29.61000 3,138.66 

138,697.92000 138,697.92 

30.67000 30,823.35 

5.42000 4,688.30 

0.88000 36,280.64 

0.98000 147,012.74 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16457 34,387.510 84.00000 2,888,550.84 

ASPH. CONC. BMD P+VO SM-12.5D TON 

0090 16522 315,159.290 1.00000 315,159.29 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0100 24262 106.000 0.01000 1.06 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0110 24265 (1) 125,003.25000 125,003.25 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0120 24282 1,005.000 27.00000 27,135.00 

FLAGGER SERVICE HR 

0130 54020 865.000 3.00000 2,595.00 

TYPE A PVMT LINE MRKG 4" LF 

0140 54032 41,228.000 1.05000 43,289.40 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0150 54034 150,013.000 1.32000 198,017.16 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 
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Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION,
INC. 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 54045 1,700.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 8" 

0170 54047 725.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 12" 

0180 54048 1,584.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0190 54076 87,555.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0200 54077 285.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0210 54078 1,400.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0220 54100 200.000 

NS PAVEMENT MARKING NS LF 
PAVEMENT MARKING 
THERMOPLASTIC RUMBLE 
STRIPS 

11.00000 18,700.00 8.84000 15,028.00 

16.00000 11,600.00 15.22000 11,034.50 

32.00000 50,688.00 22.30000 35,323.20 

4.15000 363,353.25 4.15000 363,353.25 

5.15000 1,467.75 5.15000 1,467.75 

8.30000 11,620.00 8.30000 11,620.00 

4.00000 800.00 29.28000 5,856.00 
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Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) COLONY CONSTRUCTION, (2) ADAMS CONSTRUCTION
INC. COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 54101 2.000 

NS PAVEMENT MARKING NS PVMT EA 
MESSAGE MARK. TY B, CL II 

0240 54219 921.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0250 54393 4.000 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL II, 6' 

0260 54399 1.000 

PVMT MESSAGE MARK. R/R EA 
CROSSING TY B, CL II 

0270 54402 2.000 

NS PAVE. MESSAGE MARKING NS EA 
PVMT MESSAGE MARK. TY B, CL II 

0280 54428 277,836.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0290 54440 643.000 

TEMP. PVMT MRKG, TY. A, 24" LF 

0300 54443 3.000 

TEMP. PVMT SYMBOL MRKG EA 
THRU ARROW TY. A 

Cat Alt Set: 

1,500.00000 3,000.00 

40.00000 36,840.00 

850.00000 3,400.00 

1,350.00000 1,350.00 

1,200.00000 2,400.00 

0.01000 

1.00000 

10.00000 

2,778.36 

643.00 

30.00 

Cat Alt Member: LCC: 

3,664.61000 7,329.22 

37.66000 34,684.86 

1,448.32000 5,793.28 

1,122.14000 1,122.14 

2,866.20000 5,732.40 

0.38000 

17.26000 

174.26000 

105,577.68 

11,098.18 

522.78 
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Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) COLONY CONSTRUCTION, (2) ADAMS CONSTRUCTION
INC. COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0310 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0320 54459 

TEMP. PVMT SYMBOL MRKG 
RAILROAD CROSSING TY. A 

0330 54532 

NS TEMP. PVMT MRKG TEMP DBL 
TURN ARR THRU/LT OR RT 

0340 54572 

PVMT SYMB MRKG THRU ARROW 
TY B, CL II 

0350 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

0360 54578 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

29.000 

EA 

1.000 

EA 

4.000 

EA 

4.000 

EA 

29.000 

EA 

4.000 

EA 

Cat Alt Set: 

10.00000 290.00 

50.00000 50.00 

25.00000 100.00 

250.00000 1,000.00 

250.00000 7,250.00 

350.00000 1,400.00 

$4,348,997.77 

$4,348,997.77 

Cat Alt Member: LCC: 

177.88000 5,158.52 

544.92000 544.92 

175.77000 703.08 

402.87000 1,611.48 

387.32000 11,232.28 

666.65000 2,666.60 

$5,065,770.01 

$5,065,770.01 

$5,065,770.01 $4,348,997.77 Contract Item Totals 

Contract Time Totals 

http:4,348,997.77
http:4,348,997.77
http:1,400.00
http:7,250.00
http:1,000.00
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Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 

Contract Time Totals 

SGR* - 2023 PLANT MIX - PRIMARY 

Contract Time: 

Contract Description: 

11/17/23 COMPLETION DATE Min: Max: 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $4,348,997.77 $5,065,770.01 

( ) indicates item is bid as Lump Sum 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM323PMD121879 

January 06, 2023 10:00 A.M. 

306 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE District(s): 

CHARLOTTE, PRINCE EDWARD Counties: 

PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Project(s): 

Min: Max: 

Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C750 COLONY CONSTRUCTION, INC. $4,348,997.77 100.00% 

2 A006 ADAMS CONSTRUCTION COMPANY $5,065,770.01 116.48% 
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) LEE HY PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) COLONY CONSTRUCTION,
INC. 

(3) BRANSCOME INC. 

Cat Alt Member: LCC: 

0.01000 75.61 0.01000 75.61 

35.00000 30,356.55 102.77000 89,135.50 

100.00000 852,030.00 106.30000 905,707.89 

0.01000 182.00 0.01000 182.00 

1.20000 92,635.31 1.22000 94,179.23 

1.00000 26.00 184.16000 4,788.16 

5,000.00000 5,000.00 5,500.00000 5,500.00 

1 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 7,561.000 0.01000 75.61 

TACK COAT GAL 

0020 15332 867.330 83.50000 72,422.06 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) IM-19.0D 

0030 16360 8,520.300 95.00000 809,428.50 

ASPHALT CONC. TY. SM-12.5E TON 

0040 16368 18,200.000 0.01000 182.00 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16522 77,196.090 0.25000 19,299.02 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0060 24262 26.000 100.00000 2,600.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0070 24265 (1) 1,700.00000 1,700.00 

NS MAINTENANCE OF TRAFFIC (R- LS 
VA 042US00360EBBUS001: MP 0.0 -
MP 0.68) 
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) COLONY CONSTRUCTION,
INC. 

(3) BRANSCOME INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 24265 

NS MAINTENANCE OF TRAFFIC (R-
VA 042US00360WBBUS001: MP 0.0 
- MP 0.1) 

0090 24265 

NS MAINTENANCE OF TRAFFIC (R-
VA 043SR00005EB: MP 5.34 - MP 
6.65) 

0100 24265 

NS MAINTENANCE OF TRAFFIC (R-
VA 043SR00156NB: MP 8.85 - MP 
10.81) 

0110 24282 

FLAGGER SERVICE 

0120 24360 

NS SAFETY UNIFORM FLAGGERS 

0130 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0140 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

(1) 

LS 

(1) 

LS 

(1) 

LS 

607.000 

HR 

183.000 

HR 

79,425.500 

LF 

220.000 

LF 

2,405.17000 2,405.17 5,000.00000 5,000.00 5,500.00000 5,500.00 

1,700.00000 1,700.00 5,000.00000 5,000.00 5,500.00000 5,500.00 

1,700.00000 1,700.00 5,005.88000 5,005.88 5,500.00000 5,500.00 

34.50000 20,941.50 27.00000 16,389.00 38.80000 23,551.60 

60.00000 10,980.00 50.00000 9,150.00 49.88000 9,128.04 

0.80000 63,540.40 0.80000 63,540.40 0.20000 15,885.10 

1.00000 220.00 1.00000 220.00 1.51000 332.20 
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) LEE HY PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) COLONY CONSTRUCTION,
INC. 

(3) BRANSCOME INC. 

Cat Alt Member: LCC: 

2.00000 690.00 5.91000 2,038.95 

7.00000 12,369.00 10.50000 18,553.50 

48.00000 11,616.00 51.55000 12,475.10 

500.00000 500.00 367.09000 367.09 

800.00000 1,600.00 725.93000 1,451.86 

300.00000 600.00 1,666.56000 3,333.12 

0.01000 1,595.02 0.28000 44,660.56 

1 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0150 54040 345.000 2.00000 690.00 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0160 54042 1,767.000 7.00000 12,369.00 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0170 54219 242.000 48.00000 11,616.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54392 1.000 500.00000 500.00 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0190 54395 2.000 800.00000 1,600.00 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL I, 6' 

0200 54402 2.000 300.00000 600.00 

NS PAVE. MESSAGE MARKING EA 
PVMT MSG MARK. "NO PARKING" 
TY B, CL I 

0210 54428 159,502.000 0.17000 27,115.34 

TEMP. PVMT MRKG, TY. A, 4" LF 
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) LEE HY PAVING
CORPORATION 

(2) COLONY CONSTRUCTION,
INC. 

(3) BRANSCOME INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0220 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0230 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

427.000 

LF 

50.000 

EA 

0.20000 

100.00000 

85.40 

5,000.00 

$1,066,770.00 

$1,066,770.00 

1.00000 

100.00000 

427.00 

5,000.00 

$1,119,007.77 

$1,119,007.77 

3.43000 

156.92000 

1,464.61 

7,846.00 

$1,257,156.12 

$1,257,156.12 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,066,770.00 

$1,066,770.00 

$0.00 

$1,119,007.77 

$1,119,007.77 

$0.00 

$1,257,156.12 

1,257,156.12 

$0.00 
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (4) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 1 REGULAR BID ITEMS 

0010 10417 7,561.000 

TACK COAT GAL 

0020 15332 867.330 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) IM-19.0D 

0030 16360 8,520.300 

ASPHALT CONC. TY. SM-12.5E TON 

0040 16368 18,200.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16522 77,196.090 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0060 24262 26.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0070 24265 (1) 

NS MAINTENANCE OF TRAFFIC (R- LS 
VA 042US00360EBBUS001: MP 0.0 -
MP 0.68) 

Cat Alt Set: Cat Alt Member: LCC: 

2.83000 21,397.63 

100.00000 86,733.00 

115.75000 986,224.73 

0.01000 182.00 

0.20000 15,439.22 

0.01000 0.26 

1,635.90000 1,635.90 

http:1,635.90
http:15,439.22
http:986,224.73
http:86,733.00
http:21,397.63
http:SM-12.5E
http:IM-19.0D
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(4) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 1 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 24265 

NS MAINTENANCE OF TRAFFIC (R-
VA 042US00360WBBUS001: MP 0.0 
- MP 0.1) 

0090 24265 

NS MAINTENANCE OF TRAFFIC (R-
VA 043SR00005EB: MP 5.34 - MP 
6.65) 

0100 24265 

NS MAINTENANCE OF TRAFFIC (R-
VA 043SR00156NB: MP 8.85 - MP 
10.81) 

0110 24282 

FLAGGER SERVICE 

0120 24360 

NS SAFETY UNIFORM FLAGGERS 

0130 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0140 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

(1) 

LS 

(1) 

LS 

(1) 

LS 

607.000 

HR 

183.000 

HR 

79,425.500 

LF 

220.000 

LF 

1,500.00000 1,500.00 

1,500.00000 1,500.00 

1,500.00000 1,500.00 

28.16000 17,093.12 

45.00000 8,235.00 

0.80000 63,540.40 

1.00000 220.00 
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Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (4) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

1 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0150 54040 345.000 2.00000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0160 54042 1,767.000 7.00000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0170 54219 242.000 48.00000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54392 1.000 500.00000 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0190 54395 2.000 800.00000 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL I, 6' 

0200 54402 2.000 300.00000 

NS PAVE. MESSAGE MARKING EA 
PVMT MSG MARK. "NO PARKING" 
TY B, CL I 

0210 54428 159,502.000 0.17000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0220 54436 427.000 0.20000 

TEMP. PVMT MRKG, TY. A, 12" LF 

690.00 

12,369.00 

11,616.00 

500.00 

1,600.00 

600.00 

27,115.34 

85.40 

Cat Alt Member: LCC: 

http:27,115.34
http:1,600.00
http:11,616.00
http:12,369.00
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2023 PLANT MIX - PRIMARY 

Call Order: 

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE 

Contract ID: 

District(s): 

Counties: 

Project(s): 414 

Contract Time: 

January 06, 2023 

Contract Description: 

CM423PMI122053 

11/17/23 COMPLETION DATE 

HANOVER, HENRICO 

Min: Max: 

PM4I-964-F23, P401, PM04(516); 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

1 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

(4) ALLAN MYERS VA, INC. 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0230 54574 50.000 100.00000 5,000.00 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

Section Totals: 

EA 

$1,264,777.00 

Life Cycle Costs: 

Section Total with LCC: $1,264,777.00 

Contract Item Totals $1,264,777.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $1,264,777.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

CM423PMI122053 

January 06, 2023 10:00 A.M. 

414 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

RICHMOND / DISTRICTWIDE OR OFFICE District(s): 

HANOVER, HENRICO Counties: 

PM4I-964-F23, P401, PM04(516); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 L015 LEE HY PAVING CORPORATION $1,066,770.00 100.00% 

2 C750 COLONY CONSTRUCTION, INC. $1,119,007.77 104.90% 

3 B850 BRANSCOME INC. $1,257,156.12 117.85% 

4 G303 ALLAN MYERS VA, INC. $1,264,777.00 118.56% 
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Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL 

Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION,
INC. 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

249.25000 16,450.50 

3.30000 71,514.30 

165.50000 176,315.43 

58.92000 92,561.55 

91.85000 198,430.90 

92.75000 657,798.77 

104.50000 1,187,449.18 

168.50000 53,380.80 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 00128 66.000 50.00000 3,300.00 

EXTRA EXCAVATION CY 

0020 10417 21,671.000 0.01000 216.71 

TACK COAT GAL 

0030 15332 1,065.350 35.00000 37,287.25 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) IM-19.0D 

0040 16242 1,570.970 25.00000 39,274.25 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0050 16335 2,160.380 95.00000 205,236.10 

ASPHALT CONC. TY. SM-9.5A TON 

0060 16340 7,092.170 93.00000 659,571.81 

ASPHALT CONC. TY. SM-9.5D TON 

0070 16360 11,363.150 105.00000 1,193,130.75 

ASPHALT CONC. TY. SM-12.5E TON 

0080 16366 316.800 450.00000 142,560.00 

ASPH. CONC. TY. BM-25.0D+0.4 TON 
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Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL 

Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) COLONY CONSTRUCTION,
INC. 

Unit Price Ext Amount Unit Price 

(2) ADAMS CONSTRUCTION
COMPANY 

Cat Alt Member: LCC: 

0.15000 16,003.05 

Ext Amount 

10.15000 9,051.06 

5.30000 18,384.00 

1.15000 150,986.44 

115.00000 3,910.00 

45,952.53000 45,952.53 

28.60000 36,436.40 

85.00000 1,700.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0090 16368 106,687.000 0.01000 1,066.87 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0100 16389 891.730 5.00000 4,458.65 

FLEXIBLE PAVEMENT EDGE SY 
PLANING MAINTENANCE 

0110 16516 3,468.680 5.00000 17,343.40 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0120 16522 131,292.560 1.25000 164,115.70 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0130 24262 34.000 5.00000 170.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0140 24265 (1) 37,003.03000 37,003.03 

NS MAINTENANCE OF TRAFFIC LS 
MAINTENANCE OF TRAFFIC 

0150 24282 1,274.000 27.00000 34,398.00 

FLAGGER SERVICE HR 

0160 24360 20.000 50.00000 1,000.00 

NS SAFETY UNIFORM FLAGGERS HR 
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Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL 

Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (1) COLONY CONSTRUCTION, (2) ADAMS CONSTRUCTION
INC. COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0170 24410 481.000 

DEMOLITION OF PAVEMENT SY 
COMBINATION 

0180 54032 190,442.000 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0190 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0200 54037 

TYPE B CLASS I PVMT LINE MRKG 
8" 

0210 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0220 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0230 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

LF 

88.000 

LF 

104.000 

LF 

194.000 

LF 

165.000 

LF 

36,040.200 

LF 

Cat Alt Set: Cat Alt Member: LCC: 

50.00000 24,050.00 138.50000 66,618.50 

0.87000 165,684.54 0.87000 165,684.54 

2.00000 176.00 2.00000 176.00 

2.50000 260.00 2.50000 260.00 

3.00000 582.00 3.00000 582.00 

10.00000 1,650.00 10.00000 1,650.00 

0.45000 16,218.09 0.45000 16,218.09 
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Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL 

Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (1) COLONY CONSTRUCTION, (2) ADAMS CONSTRUCTION
INC. COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0240 54106 60.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0250 54402 1.000 

NS PAVE. MESSAGE MARKING "NO EA 
PARKING" 

0260 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0270 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0280 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0290 54589 

PVMT SYMB MRKG LANE 
REDUCTION ARROW TY B, CL I 

0300 54633 

PVMT MRKG INT'L ACCESSIBILITY 
SYMB TY B, CL I 

0310 54663 

PVMT SYMB MRKG SHARED LANE 
TY B, CL I 

382,347.000 

LF 

115.000 

LF 

1.000 

EA 

2.000 

EA 

1.000 

EA 

2.000 

EA 

Cat Alt Set: 

11.00000 660.00 

670.00000 670.00 

0.01000 

0.01000 

200.00000 

3,823.47 

1.15 

200.00 

250.00000 500.00 

550.00000 550.00 

500.00000 1,000.00 

Cat Alt Member: LCC: 

11.00000 660.00 

670.00000 670.00 

0.18000 

0.50000 

200.00000 

68,822.46 

57.50 

200.00 

250.00000 500.00 

550.00000 550.00 

500.00000 1,000.00 

http:1,000.00
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Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL 

Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION,
INC. 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$2,756,157.77 

Unit Price Ext Amount 

$3,059,974.00 

Unit Price Ext Amount 

Life Cycle Costs: 

Section Total with LCC: $2,756,157.77 $3,059,974.00 
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Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL 

Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION,
INC. 

(2) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0320 00306 2.000 25.00000 50.00 28.00000 56.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $50.00 $56.00 

Life Cycle Costs: 

Section Total with LCC: $50.00 $56.00 

$2,756,207.77 $3,060,030.00 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $2,756,207.77 $3,060,030.00 

( ) indicates item is bid as Lump Sum 

http:3,060,030.00
http:2,756,207.77
http:3,060,030.00
http:2,756,207.77
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Contract ID: 

Letting Date: 

CM423PMB122056 

January 06, 2023 10:00 A.M. 

416 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL District(s): 

BRUNSWICK, LUNENBURG, MECKLENBURG Counties: 

PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C750 COLONY CONSTRUCTION, INC. $2,756,207.77 100.00% 

2 A006 ADAMS CONSTRUCTION COMPANY $3,060,030.00 111.02% 
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Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID (2) COLONY CONSTRUCTION, (3) ADAMS CONSTRUCTION(1) ALLAN MYERS VA, INC. 
INC. COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 

0010 00128 

EXTRA EXCAVATION 

0020 10417 

TACK COAT 

0030 15332 

REGULAR BID ITEMS 

NS TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0D 

0040 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0050 16360 

ASPHALT CONC. TY. SM-12.5E 

0060 16366 

ASPH. CONC. TY. BM-25.0D+0.4 

0070 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

110.000 

CY 

16,969.000 

GAL 

976.400 

TON 

1,807.040 

TON 

9,145.100 

TON 

519.000 

TON 

81,365.000 

LF 

Cat Alt Set: Cat Alt Member: LCC: 

25.00000 2,750.00 50.00000 5,500.00 307.00000 33,770.00 

0.01000 169.69 0.01000 169.69 3.30000 55,997.70 

65.00000 63,466.00 35.00000 34,174.00 165.10000 161,203.64 

18.28000 33,032.69 25.00000 45,176.00 46.40000 83,846.66 

120.40000 1,101,070.04 105.00000 960,235.50 103.25000 944,231.58 

500.00000 259,500.00 550.00000 285,450.00 193.60000 100,478.40 

0.01000 813.65 0.01000 813.65 0.15000 12,204.75 

http:SM-12.5E
http:IM-19.0D
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Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 16454 1,093.320 89.00000 97,305.48 

ASPH. CONC. BMD P+VO SM-9.5A TON 

0090 16455 1,716.600 83.00000 142,477.80 

ASPH. CONC. BMD P+VO SM-9.5D TON 

0100 16456 5,882.150 79.00000 464,689.85 

ASPH. CONC. BMD P+VO SM-12.5A TON 

0110 16516 1,942.800 0.01000 19.43 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

SY 

0120 16522 103,687.430 0.10000 10,368.74 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

SY 

0130 24262 56.000 0.01000 0.56 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

DAY 

0140 24265 (1) 1,761.02000 1,761.02 

NS MAINTENANCE OF TRAFFIC (R-
VA 026US0001NB: MP 10.09 - MP 
12.41) 

LS 

92.00000 100,585.44 90.65000 99,109.46 

92.00000 157,927.20 88.10000 151,232.46 

91.00000 535,275.65 88.30000 519,393.85 

3.00000 5,828.40 1.50000 2,914.20 

1.45000 150,346.77 1.20000 124,424.92 

5.00000 280.00 83.50000 4,676.00 

7,500.00000 7,500.00 53,436.95000 53,436.95 
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Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Cat Alt Set: 0001 REGULAR BID ITEMS Cat Alt Member: LCC: 

1,800.00000 24265 (1) 

LS S MAINTENANCE OF TRAFFIC (R-
VA 026US0001NB: MP 13.02 - MP 
N

1,800.00 7,500.00000 7,500.00 59,075.00000 59,075.00 

1,800.00000 

15.261) 

24265 (1) 

LS S MAINTENANCE OF TRAFFIC (R-
VA074SC00616EB: MP 8.82 - MP 
N

1,800.00 7,500.00000 7,500.00 12,001.32000 12,001.32 

1,800.00000 24265 (1) 

LS S MAINTENANCE OF TRAFFIC (R-N

1,800.00 7,500.00000 7,500.00 6,203.35000 6,203.35 

1,800.00000 24265 (1) 

LS 

VA074SC00630NB: MP 8.178 - 9.53) 

S MAINTENANCE OF TRAFFIC (R-
VA074SC00659NB: MP 0.74 - MP 
N

1,800.00 7,500.00000 7,500.00 7,211.75000 7,211.75 

61.90000 24282 955.000 

HR FLAGGER SERVICE 

59,114.50 27.00000 25,785.00 28.60000 27,313.00 

92.00000 24410 787.000 72,404.00 50.00000 39,350.00 168.10000 132,294.70 

0.80000 94,787.49 0.77000 91,232.96 0.80000 94,787.49 

SECTION: 

0150 

0160 

12.59) 

0170 

0180 

1.9) 

0190 

0200 

DEMOLITION OF PAVEMENT 
COMBINATION 

SY 

0210 54032 118,484.360 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

http:94,787.49
http:91,232.96
http:94,787.49
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Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Cat Alt Member: LCC: 

7.00000 1,554.00 15.00000 3,330.00 

15.00000 360.00 25.00000 600.00 

31.00000 14,260.00 35.00000 16,100.00 

800.00000 800.00 850.00000 850.00 

0.19000 45,024.30 0.08000 18,957.60 

0.23000 23.46 0.11000 11.22 

100.00000 3,800.00 135.00000 5,130.00 

150.00000 300.00 225.00000 450.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0220 54042 222.000 15.00000 3,330.00 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0230 54106 24.000 0.01000 0.24 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0240 54219 460.000 35.00000 16,100.00 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0250 54395 1.000 850.00000 850.00 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL I, 6' 

0260 54428 236,970.000 0.08000 18,957.60 

LF TEMP. PVMT MRKG, TY. A, 4" 

0270 54436 102.000 0.11000 11.22 

LF TEMP. PVMT MRKG, TY. A, 12" 

0280 54574 38.000 135.00000 5,130.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0290 54589 2.000 225.00000 450.00 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 
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Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$2,455,760.00 

Unit Price Ext Amount 

$2,541,752.02 

Unit Price Ext Amount 

$2,731,236.00 

Life Cycle Costs: 

Section Total with LCC: $2,455,760.00 $2,541,752.02 $2,731,236.00 
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Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) COLONY CONSTRUCTION,
INC. 

(3) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0300 00306 1.000 17.00000 17.00 25.00000 25.00 28.00000 28.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $17.00 $25.00 $28.00 

Section Total with LCC: $17.00 $25.00 $28.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,455,777.00 

$2,455,777.00 

$0.00 

$2,541,777.02 

$2,541,777.02 

$0.00 

$2,731,264.00 

2,731,264.00 

$0.00 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM423PMD122063 

January 06, 2023 10:00 A.M. 

420 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

RICHMOND / DISTRICTWIDE OR OFFICE District(s): 

DINWIDDIE, PRINCE GEORGE Counties: 

PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $2,455,777.00 100.00% 

2 C750 COLONY CONSTRUCTION, INC. $2,541,777.02 103.50% 

3 A006 ADAMS CONSTRUCTION COMPANY $2,731,264.00 111.22% 



Date Printed: 02/02/2023 
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Contract ID: CM523PMF121358 Counties: SURRY 

Letting Date: January 06, 2023 District(s): HAMPTON ROADS / WILLIAMSBURG 

Call Order: 506 Project(s): PM5F-090-765, P401, PM05(521); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) LEE HY PAVING
CORPORATION 

(3) BRANSCOME INC. 

Cat Alt Member: LCC: 

0.01000 87.17 0.01000 87.17 

1.06000 14,384.20 1.13000 15,334.10 

93.55000 18,710.00 133.62000 26,724.00 

93.55000 589,002.03 98.94000 622,938.11 

1.25000 78,758.70 1.07000 67,417.45 

4.15000 17,233.00 1.87000 7,765.23 

5,675.00000 5,675.00 8,000.00000 8,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 8,717.000 0.01000 87.17 

TACK COAT GAL 

0020 10700 13,570.000 0.93000 12,620.10 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0030 15332 200.000 100.00000 20,000.00 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) ASPHALT 
PATCH w/SM-12.5D 

0040 16355 6,296.120 106.90000 673,055.23 

ASPHALT CONC. TY. SM-12.5D TON 

0050 16522 63,006.960 0.20000 12,601.39 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0060 16523 4,152.530 0.40000 1,661.01 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0070 24265 (1) 3,519.82000 3,519.82 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX - SR31, MP 1.89 to 3.42 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 3 

Contract ID: CM523PMF121358 Counties: SURRY 

Letting Date: January 06, 2023 District(s): HAMPTON ROADS / WILLIAMSBURG 

Call Order: 506 Project(s): PM5F-090-765, P401, PM05(521); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (2) LEE HY PAVING(1) ALLAN MYERS VA, INC. (3) BRANSCOME INC. 
CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX - SR40 MP 6.42 to 9.01 

0090 24282 

FLAGGER SERVICE 

0100 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0110 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0120 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0130 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0140 54436 

TEMP. PVMT MRKG, TY. A, 12" 

Section Totals: 

Life Cycle Costs: 

(1) 

LS 

280.000 

HR 

73,486.000 

LF 

24.000 

LF 

271.000 

EA 

73,486.000 

LF 

24.000 

LF 

Cat Alt Set: 

3,500.00000 3,500.00 

61.90000 17,332.00 

0.64000 47,031.04 

30.00000 720.00 

38.00000 10,298.00 

0.10000 7,348.60 

0.11000 2.64 

$809,777.00 

Cat Alt Member: LCC: 

5,675.00000 5,675.00 8,000.00000 8,000.00 

45.00000 12,600.00 38.61000 10,810.80 

0.67000 49,235.62 0.82000 60,258.52 

31.60000 758.40 38.61000 926.64 

40.00000 10,840.00 48.54000 13,154.34 

0.20000 14,697.20 0.01000 734.86 

0.15000 3.60 0.15000 3.60 

$817,659.92 $842,154.82 

Section Total with LCC: $809,777.00 $817,659.92 $842,154.82 

http:842,154.82
http:817,659.92
http:809,777.00
http:809,777.00
http:7,348.60
http:10,298.00
http:47,031.04
http:17,332.00
http:3,500.00
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Contract ID: CM523PMF121358 Counties: SURRY 

Letting Date: January 06, 2023 District(s): HAMPTON ROADS / WILLIAMSBURG 

Call Order: 506 Project(s): PM5F-090-765, P401, PM05(521); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Contract Item Totals $809,777.00 $817,659.92 $842,154.82 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $809,777.00 $817,659.92 842,154.82 

( ) indicates item is bid as Lump Sum 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM523PMF121358 Counties: SURRY 

Letting Date: January 06, 2023 10:00 A.M. 

506 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

HAMPTON ROADS / WILLIAMSBURG District(s): 

PM5F-090-765, P401, PM05(521); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $809,777.00 100.00% 

2 L015 LEE HY PAVING CORPORATION $817,659.92 100.97% 

3 B850 BRANSCOME INC. $842,154.82 104.00% 



Date Printed: 02/02/2023 

Tabulation of Bids Page 1 of 3 

Contract ID: CM623PMT121874 Counties: GLOUCESTER 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 613 Project(s): PM6T-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price 

(2) BRANSCOME INC. 

Cat Alt Member: LCC: 

Ext Amount 

0.36000 21,326.40 

167.62000 1,493,532.75 

148.22000 111,906.10 

2.01000 440,896.72 

384,500.00000 384,500.00 

40.96000 69,550.08 

4.39000 116,370.12 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10700 59,240.000 0.29000 17,179.60 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0020 16378 8,910.230 219.95000 1,959,805.09 

THIN HOT MIX ASPHALT TON 
CONCRETE 

0030 16393 755.000 95.00000 71,725.00 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0040 16522 219,351.600 0.20000 43,870.32 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0050 24265 (1) 210,346.27000 210,346.27 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0060 24282 1,698.000 10.00000 16,980.00 

FLAGGER SERVICE HR 

0070 51615 26,508.000 1.00000 26,508.00 

14/1 ENCLOSED COND. CABLE LF 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 3 

Contract ID: CM623PMT121874 Counties: GLOUCESTER 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 613 Project(s): PM6T-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price 

(2) BRANSCOME INC. 

Cat Alt Member: LCC: 

38.62000 398,326.68 

Ext Amount 

39.79000 80,853.28 

0.75000 46,288.50 

0.92000 22,119.56 

3.50000 11,462.50 

40.90000 36,155.60 

146.27000 731.35 

0.19000 32,589.18 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 51912 10,314.000 6.50000 67,041.00 

LOOP SAW CUT 3/8" LF 

0090 51913 2,032.000 18.00000 36,576.00 

LOOP SAWCUT 5/8" LF 

0100 54032 61,718.000 0.64000 39,499.52 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0110 54034 24,043.000 0.79000 18,993.97 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0120 54042 3,275.000 2.99000 9,792.25 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0130 54219 884.000 34.95000 30,895.80 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0140 54392 5.000 125.00000 625.00 

PVMT MSG. MARK. “ONLY” TY B, EA 
CL. I, 6' 

0150 54428 171,522.000 0.19000 32,589.18 

TEMP. PVMT MRKG, TY. A, 4" LF 



Date Printed: 02/02/2023 

Tabulation of Bids Page 3 of 3 

Contract ID: CM623PMT121874 Counties: GLOUCESTER 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 613 Project(s): PM6T-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price 

(2) BRANSCOME INC. 

Cat Alt Member: LCC: 

Ext Amount 

87.76000 11,145.52 

146.27000 1,901.51 

29.25000 585.00 

17.55000 20,007.00 

$3,300,247.85 

$3,300,247.85 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54574 127.000 75.00000 9,525.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0170 54577 13.000 125.00000 1,625.00 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0180 54626 20.000 25.00000 500.00 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY B, CL II 

0190 56021 1,140.000 5.00000 5,700.00 

1" PVC CONDUIT LF 

Section Totals: $2,599,777.00 

Life Cycle Costs: 

Section Total with LCC: $2,599,777.00 

Contract Item Totals $2,599,777.00 $3,300,247.85 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $2,599,777.00 $3,300,247.85 

( ) indicates item is bid as Lump Sum 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM623PMT121874 Counties: GLOUCESTER 

Letting Date: January 06, 2023 10:00 A.M. 

613 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

PM6T-966-F23,P401, PM06403; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 G303 ALLAN MYERS VA, INC. $2,599,777.00 100.00% 

2 B850 BRANSCOME INC. $3,300,247.85 126.94% 
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Tabulation of Bids Page 1 of 5 

Contract ID: CM623PMJ121842 Counties: CAROLINE 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 16378 

THIN HOT MIX ASPHALT 
CONCRETE 

0020 16393 

ASPH. CONC. PATCH TY. IM-19.0A 

0030 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

0040 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0050 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0060 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

3,511.610 

TON 

163.000 

TON 

1,000.000 

SY 

(1) 

LS 

1,310.000 

LF 

1,244.000 

LF 

180.00000 632,089.80 201.00000 705,833.61 227.00000 797,135.47 

60.00000 9,780.00 130.00000 21,190.00 315.00000 51,345.00 

0.10000 100.00 1.00000 1,000.00 23.00000 23,000.00 

32,777.35000 32,777.35 7,554.95000 7,554.95 42,000.00000 42,000.00 

2.00000 2,620.00 2.00000 2,620.00 2.00000 2,620.00 

4.00000 4,976.00 4.00000 4,976.00 4.00000 4,976.00 

http:IM-19.0A
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Tabulation of Bids Page 2 of 5 

Contract ID: CM623PMJ121842 Counties: CAROLINE 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0070 54042 100.000 15.00000 1,500.00 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

0080 54076 46,508.000 3.77000 175,335.16 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

LF 

0090 54105 46,233.000 0.40000 18,493.20 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

LF 

0100 54219 527.000 35.00000 18,445.00 

INLAID PAVEMENT MARKER 
ASPHALT 

EA 

0110 54430 48,833.000 0.12000 5,859.96 

TEMP. PVMT MRKG, TY. A, 6" LF 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

$901,976.47 

$901,976.47 

15.00000 1,500.00 15.00000 1,500.00 

3.77000 175,335.16 3.80000 176,730.40 

0.01000 462.33 0.50000 23,116.50 

35.00000 18,445.00 40.00000 21,080.00 

0.12000 5,859.96 0.12000 5,859.96 

$944,777.01 $1,149,363.33 

$944,777.01 $1,149,363.33 

Contract Item Totals $901,976.47 $944,777.01 $1,149,363.33 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

$901,976.47 $944,777.01 



Date Printed: 02/02/2023 

Tabulation of Bids Page 3 of 5 

Contract ID: CM623PMJ121842 Counties: CAROLINE 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Contract Grand Totals $901,976.47 $944,777.01 1,149,363.33 

( ) indicates item is bid as Lump Sum 

http:1,149,363.33
http:944,777.01
http:901,976.47
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Contract ID: CM623PMJ121842 Counties: CAROLINE 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (4) BRANSCOME INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0010 16378 3,511.610 187.36000 

THIN HOT MIX ASPHALT TON 
CONCRETE 

0020 16393 163.000 270.49000 

ASPH. CONC. PATCH TY. IM-19.0A TON 

0030 16522 1,000.000 27.94000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0040 24265 (1) 95,977.12000 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0050 54034 1,310.000 3.26000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0060 54040 1,244.000 5.86000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0070 54042 100.000 26.05000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0080 54076 46,508.000 6.19000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

657,935.25 

44,089.87 

27,940.00 

95,977.12 

4,270.60 

7,289.84 

2,605.00 

287,884.52 

Cat Alt Member: LCC: 

http:287,884.52
http:2,605.00
http:7,289.84
http:4,270.60
http:95,977.12
http:27,940.00
http:44,089.87
http:657,935.25
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Contract ID: CM623PMJ121842 Counties: CAROLINE 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (4) BRANSCOME INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 54105 46,233.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0100 54219 527.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0110 54430 48,833.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Cat Alt Set: Cat Alt Member: LCC: 

0.52000 24,041.16 

45.59000 24,025.93 

0.16000 7,813.28 

$1,183,872.57 

$1,183,872.57 

$1,183,872.57 

$1,183,872.57 

$0.00 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM623PMJ121842 Counties: CAROLINE 

Letting Date: January 06, 2023 10:00 A.M. 

614 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): 

PM6J-966-F23,P401, PM06403; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $901,976.47 100.00% 

2 G303 ALLAN MYERS VA, INC. $944,777.01 104.75% 

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$1,149,363.33 127.43% 

4 B850 BRANSCOME INC. $1,183,872.57 131.25% 
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Tabulation of Bids Page 1 of 3 

Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10700 103,382.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0020 16378 9,058.000 

THIN HOT MIX ASPHALT TON 
CONCRETE 

0030 16522 207,317.670 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0040 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
PLANT MIX 

0050 24282 466.000 

FLAGGER SERVICE HR 

0060 54032 71,763.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0070 54034 52,091.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

Cat Alt Set: Cat Alt Member: LCC: 

0.25000 25,845.50 

163.75000 1,483,247.50 

0.20000 41,463.53 

7,303.04000 7,303.04 

10.00000 4,660.00 

0.64000 45,928.32 

0.89000 46,360.99 
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Tabulation of Bids Page 2 of 3 

Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 54042 650.000 3.99000 2,593.50 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0090 54219 706.000 34.95000 24,674.70 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0100 54402 1.000 250.00000 250.00 

NS PAVE. MESSAGE MARKING EA 
STOP 

0110 54428 247,708.000 0.24000 59,449.92 

TEMP. PVMT MRKG, TY. A, 4" LF 

0120 54574 40.000 75.00000 3,000.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

Section Totals: $1,744,777.00 

Life Cycle Costs: 

Section Total with LCC: $1,744,777.00 

Contract Item Totals $1,744,777.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $1,744,777.00 

( ) indicates item is bid as Lump Sum 



Date Printed: 02/02/2023 

Tabulation of Bids Page 3 of 3 

Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

( ) indicates item is bid as Lump Sum 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 

Letting Date: January 06, 2023 10:00 A.M. District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 G303 ALLAN MYERS VA, INC. $1,744,777.00 100.00% 



Date Printed: 02/02/2023 

Tabulation of Bids Page 1 of 5 

Contract ID: CM723PMC121622 Counties: FAUQUIER 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (2) CHEMUNG CONTRACTING
CORPORATION CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 

0010 10417 

TACK COAT 

0020 10700 

REGULAR BID ITEMS 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16326 

ASPH. CONC. TY. SM-4.75A 

0050 16335 

ASPHALT CONC. TY. SM-9.5A 

0060 16350 

ASPHALT CONC. TY. SM-12.5A 

0070 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

34,843.290 

GAL 

12,144.000 

LF 

2,498.730 

TON 

825.980 

TON 

24,288.500 

TON 

6,449.060 

TON 

18,797.000 

LF 

Cat Alt Set: Cat Alt Member: LCC: 

0.01000 348.43 0.05000 1,742.16 

1.00000 12,144.00 1.00000 12,144.00 

20.00000 49,974.60 45.00000 112,442.85 

90.00000 74,338.20 100.00000 82,598.00 

90.00000 2,185,965.00 82.00000 1,991,657.00 

90.00000 580,415.40 81.00000 522,373.86 

0.01000 187.97 0.50000 9,398.50 

http:SM-12.5A
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Tabulation of Bids Page 2 of 5 

Contract ID: CM723PMC121622 Counties: FAUQUIER 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount Unit Price 

(2) CHEMUNG CONTRACTING
CORPORATION 

Cat Alt Member: LCC: 

14.00000 16,262.40 

Ext Amount 

10.00000 12,320.00 

3.00000 258,120.39 

50.00000 3,150.00 

15,000.00000 15,000.00 

55,000.00000 55,000.00 

25,000.00000 25,000.00 

30.00000 32,850.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16389 1,161.600 4.00000 4,646.40 

FLEXIBLE PAVEMENT EDGE SY 
PLANING MAINTENANCE 

0090 16516 1,232.000 4.00000 4,928.00 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0100 16522 86,040.130 0.20000 17,208.03 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0110 24262 63.000 0.01000 0.63 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0120 24265 (1) 3,334.96000 3,334.96 

NS MAINTENANCE OF TRAFFIC LS 
UPC: 121621 

0130 24265 (1) 1,000.00000 1,000.00 

NS MAINTENANCE OF TRAFFIC LS 
UPC: 121622 

0140 24265 (1) 1,000.00000 1,000.00 

NS MAINTENANCE OF TRAFFIC LS 
UPC: 121623 

0150 24282 1,095.000 45.00000 49,275.00 

FLAGGER SERVICE HR 



Date Printed: 02/02/2023 

Tabulation of Bids Page 3 of 5 

Contract ID: CM723PMC121622 Counties: FAUQUIER 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (2) CHEMUNG CONTRACTING
CORPORATION CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0160 54020 321,757.000 

Cat Alt Member: LCC: 

0.33000 106,179.81 

15.80000 2,607.00 

22.46000 37,553.12 

34.48000 6,896.00 

1,006.30000 1,006.30 

3.67000 734.00 

10.75000 32,583.25 

83.13000 9,726.21 

Cat Alt Set: 

0.33000 106,179.81 

15.80000 2,607.00 

22.46000 37,553.12 

34.48000 6,896.00 

1,006.30000 1,006.30 

10.75000 2,150.00 

1.00000 3,031.00 

83.00000 9,711.00 

TYPE A PVMT LINE MRKG 4" 

0170 54028 

TYPE A PAVEMENT LINE MRKG 24" 

0180 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

0190 54100 

NS PAVEMENT MARKING 
TRANSVERSE RAISED RS 

0200 54101 

NS PAVEMENT MARKING STOP 
AHEAD 

0210 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0220 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

0230 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

LF 

165.000 

LF 

1,672.000 

LF 

200.000 

LF 

1.000 

EA 

200.000 

LF 

3,031.000 

SF 

117.000 

EA 

http:9,711.00
http:3,031.00
http:2,150.00
http:1,006.30
http:6,896.00
http:37,553.12
http:2,607.00
http:106,179.81
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Contract ID: CM723PMC121622 Counties: FAUQUIER 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (2) CHEMUNG CONTRACTING
CORPORATION CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0240 54396 2.000 

PVMT MSG. MARK. “SCHOOL” TY EA 

Cat Alt Member: LCC: 

1,109.22000 2,218.44 

1,078.82000 5,394.10 

0.25000 93,238.75 

376.58000 1,506.32 

323.18000 5,494.06 

656.83000 3,284.15 

$3,458,480.67 

$3,458,480.67 

Cat Alt Set: 

1,109.22000 2,218.44 

1,078.82000 5,394.10 

0.01000 3,729.55 

376.58000 1,506.32 

323.18000 5,494.06 

656.83000 3,284.15 

$3,175,527.47 

$3,175,527.47 

B, CL II, 6' 

0250 54399 

PVMT MESSAGE MARK. R/R 
CROSSING TY B, CL II 

0260 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0270 54572 

PVMT SYMB MRKG THRU ARROW 
TY B, CL II 

0280 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

0290 54578 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

5.000 

EA 

372,955.000 

LF 

4.000 

EA 

17.000 

EA 

5.000 

EA 

http:3,175,527.47
http:3,175,527.47
http:3,284.15
http:5,494.06
http:1,506.32
http:3,729.55
http:5,394.10
http:2,218.44


Date Printed: 02/02/2023 
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Contract ID: CM723PMC121622 Counties: FAUQUIER 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) SUPERIOR PAVING (2) CHEMUNG CONTRACTING
CORPORATION CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

20.00000 40.00 50.00000 100.00 0300 00306 2.000 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $40.00 $100.00 

Life Cycle Costs: 

Section Total with LCC: $40.00 $100.00 

$3,175,567.47 $3,458,580.67 Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$3,175,567.47 $3,458,580.67 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:3,458,580.67
http:3,175,567.47
http:3,458,580.67
http:3,175,567.47


Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM723PMC121622 

January 06, 2023 10:00 A.M. 

705 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

CULPEPER / DISTRICTWIDE OR OFFICE District(s): 

FAUQUIER Counties: 

PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Project(s): 

Min: Max: 

Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $3,175,567.47 100.00% 

2 C224 CHEMUNG CONTRACTING CORPORATION $3,458,580.67 108.91% 
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Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16326 

ASPH. CONC. TY. SM-4.75A 

0040 16335 

ASPHALT CONC. TY. SM-9.5A 

0050 16365 

ASPHALT CONC. TY. IM-19.0A 

0060 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0070 16393 

ASPH. CONC. PATCH TY. IM-19.0A 

18,849.440 

GAL 

1,244.200 

TON 

123.550 

TON 

7,267.930 

TON 

11,877.620 

TON 

50,478.000 

LF 

212.520 

TON 

0.01000 188.49 0.05000 942.47 0.05000 942.47 

20.00000 24,884.00 40.00000 49,768.00 35.00000 43,547.00 

100.00000 12,355.00 126.50000 15,629.08 97.00000 11,984.35 

82.00000 595,970.26 82.00000 595,970.26 82.00000 595,970.26 

84.00000 997,720.08 89.00000 1,057,108.18 79.00000 938,331.98 

0.01000 504.78 0.05000 2,523.90 0.50000 25,239.00 

120.00000 25,502.40 95.00000 20,189.40 120.00000 25,502.40 

http:IM-19.0A
http:IM-19.0A
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Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount 

(2) S. L. WILLIAMSO
COMPANY, INCORPOR

Unit Price Ext Amount 

N
ATED 

(3) CHEMUNG CO
CORPORA

NTRACTING
TION 

Cat Alt Member: LCC: 

5,082.87 5.00000 8,471.45 10.00000 16,942.90 

0.90000 60,686.22 2.40000 161,829.91 6,742.91 

1.00000 39.00 50.00000 1,950.00 0.39 

7,500.75000 7,500.75 25,000.00000 25,000.00 4,189.29 

7,500.00000 7,500.00 15,000.00000 15,000.00 1,000.00 

7,500.00000 7,500.00 30,000.00000 30,000.00 1,000.00 

28.00000 18,704.00 30.00000 20,040.00 30,060.00 

0.44000 105,612.76 0.44000 105,612.76 105,612.76 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 16516 1,694.290 3.00000 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0090 16522 67,429.130 0.10000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0100 24262 39.000 0.01000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0110 24265 (1) 4,189.29000 

NS MAINTENANCE OF TRAFFIC LS 
UPC: 121625 

0120 24265 (1) 1,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
UPC: 121627 

0130 24265 (1) 1,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
UPC: 121628 

0140 24282 668.000 45.00000 

FLAGGER SERVICE HR 

0150 54020 240,029.000 0.44000 

TYPE A PVMT LINE MRKG 4" LF 
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Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) SUPERIOR PAVING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(3) CHEMUNG CONTRACTING
CORPORATION 

Cat Alt Member: LCC: 

27.89000 11,853.25 27.89000 11,853.25 

61.64000 19,478.24 61.64000 19,478.24 

0.14000 46,693.78 0.30000 100,058.10 

498.62000 1,994.48 498.62000 1,994.48 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54048 425.000 27.89000 11,853.25 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0170 54219 316.000 61.64000 19,478.24 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54428 333,527.000 0.01000 3,335.27 

LF TEMP. PVMT MRKG, TY. A, 4" 

0190 54575 4.000 498.62000 1,994.48 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

Section Totals: $1,847,474.47 

Life Cycle Costs: 

Section Total with LCC: $1,847,474.47 

$2,038,165.22 $2,151,277.10 

$2,038,165.22 $2,151,277.10 

http:2,151,277.10
http:2,038,165.22
http:2,151,277.10
http:2,038,165.22
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Tabulation of Bids Page 4 of 4 

Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 

Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(3) CHEMUNG CONTRACTING
CORPORATION 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0200 00306 2.000 20.00000 40.00 50.00000 100.00 50.00000 100.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $40.00 $100.00 $100.00 

Section Total with LCC: $40.00 $100.00 $100.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,847,514.47 

$1,847,514.47 

$0.00 

$2,038,265.22 

$2,038,265.22 

$0.00 

$2,151,377.10 

2,151,377.10 

$0.00 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM723PME121625 

January 06, 2023 10:00 A.M. 

707 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

CULPEPER / DISTRICTWIDE OR OFFICE District(s): 

CULPEPER, MADISON Counties: 

PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $1,847,514.47 100.00% 

2 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $2,038,265.22 110.32% 

3 C224 CHEMUNG CONTRACTING CORPORATION $2,151,377.10 116.45% 
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Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 23,950.000 3.26000 78,077.00 

TACK COAT GAL 

0020 10700 94,100.000 0.61000 57,401.00 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0030 10701 18,250.000 1.93000 35,222.50 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0040 15309 298.000 77.55000 23,109.90 

NS PAVEMENT LIQUID ASPHALT SY 
COATING (PAVEMENT MARKER 
GROOVE) 

0050 16355 25,594.230 117.75000 3,013,720.58 

ASPHALT CONC. TY. SM-12.5D TON 

0060 16370 420.000 190.80000 80,136.00 

ASPHALT CONC. TY. IM-19.0D TON 

0070 16522 231,135.690 2.30000 531,612.09 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 



Date Printed: 02/02/2023 
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Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 16523 3,815.000 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0090 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121524 

0100 54048 80.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0110 54076 117,550.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0120 54077 440.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0130 54078 3,250.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0140 54080 7,750.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

9.40000 35,861.00 

50,000.00000 50,000.00 

27.12000 2,169.60 

4.54000 533,677.00 

6.03000 2,653.20 

13.34000 43,355.00 

9.96000 77,190.00 
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Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Cat Alt Set: 0001 REGULAR BID ITEMS SECTION: 

12.18000 0150 54100 250.000 3,045.00 

CONTRAST TAPE 

0160 54105 8,000.000 1.66000 

NS PAVEMENT MARKING 8" B-VI LF 

13,280.00 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0170 54219 

LF 

835.000 49.27000 41,140.45 

INLAID PAVEMENT MARKER 
ASPHALT 

0180 54430 

EA 

117,550.000 0.39000 45,844.50 

TEMP. PVMT MRKG, TY. A, 6" LF 

0190 54432 60.000 0.55000 33.00 

TEMP. PVMT MRKG, TY. A, 8" LF 

0200 54436 580.000 1.66000 962.80 

TEMP. PVMT MRKG, TY. A, 12" LF 

0210 54443 2.000 276.78000 553.56 

TEMP. PVMT SYMBOL MRKG 
THRU ARROW TY. A 

0220 54572 

EA 

2.000 470.52000 941.04 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL II 

Line No / Item ID (1) ADAMS CONSTRUCTION

Item Description COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 
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Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $4,669,985.22 

Life Cycle Costs: 

Section Total with LCC: $4,669,985.22 

Contract Item Totals $4,669,985.22 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $4,669,985.22 

( ) indicates item is bid as Lump Sum 

http:4,669,985.22
http:4,669,985.22
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Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 

Letting Date: January 06, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $4,669,985.22 100.00% 
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Contract ID: CM823PMQ121526 Counties: AUGUSTA 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED 

(2) B & S CONTRACTING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 10700 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0030 10701 

LIQUID ASPHALT RUMBLE STRIP 
COATING 

0040 15309 

NS PAVEMENT LIQUID ASPHALT 
COATING (PAVEMENT MARKER 
GROOVE) 

0050 16355 

ASPHALT CONC. TY. SM-12.5D 

0060 16360 

ASPHALT CONC. TY. SM-12.5E 

0070 16515 

NS FLEXIBLE PAVEMENT PLANING 
MILLING AROUND LIGHTS & 
CONDUIT - SEE NOTES 

9,250.000 

GAL 

33,250.000 

LF 

6,200.000 

SY 

175.000 

SY 

1,960.000 

TON 

8,137.250 

TON 

7,186.670 

SY 

0.05000 462.50 1.95000 18,037.50 

0.55000 18,287.50 0.60000 19,950.00 

1.00000 6,200.00 2.85000 17,670.00 

57.25000 10,018.75 59.00000 10,325.00 

89.00000 174,440.00 111.25000 218,050.00 

104.00000 846,274.00 108.50000 882,891.63 

4.00000 28,746.68 3.60000 25,872.01 

http:SM-12.5E
http:SM-12.5D
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Contract ID: CM823PMQ121526 Counties: AUGUSTA 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) S. L. WILLIAMSON
COMPANY, INCORPORATED 

Unit Price Ext Amount Unit Price 

(2) B & S CONTRACTING, INC. 

Cat Alt Member: LCC: 

2.75000 232,243.00 

Ext Amount 

20,900.00000 20,900.00 

25.25000 505.00 

5.60000 272,720.00 

12.50000 17,500.00 

11.50000 20,125.00 

1.50000 2,625.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 16522 84,452.000 1.50000 126,678.00 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 24265 (1) 100,000.85000 100,000.85 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121526 

0100 54048 20.000 150.00000 3,000.00 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0110 54077 48,700.000 5.45000 265,415.00 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0120 54078 1,400.000 12.05000 16,870.00 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0130 54100 1,750.000 11.00000 19,250.00 

NS PAVEMENT MARKING 8" B-VI LF 
CONTRAST TAPE FOR BRIDGES 

0140 54105 1,750.000 1.50000 2,625.00 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 
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Contract ID: CM823PMQ121526 Counties: AUGUSTA 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) S. L. WILLIAMSON (2) B & S CONTRACTING, INC. 
COMPANY, INCORPORATED Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0160 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0170 54432 

TEMP. PVMT MRKG, TY. A, 8" 

0180 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0190 54443 

TEMP. PVMT SYMBOL MRKG 
THRU ARROW TY. A 

0200 54572 

PVMT SYMB MRKG THRU ARROW 
TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

500.000 

EA 

11,500.000 

LF 

36,650.000 

LF 

20.000 

LF 

2.000 

EA 

2.000 

EA 

Cat Alt Set: 

44.50000 22,250.00 

0.01000 115.00 

0.01000 366.50 

0.01000 0.20 

0.01000 0.02 

425.00000 850.00 

$1,641,850.00 

$1,641,850.00 

Cat Alt Member: LCC: 

46.00000 23,000.00 

0.01000 115.00 

0.01000 366.50 

0.01000 0.20 

200.00000 400.00 

430.00000 860.00 

$1,784,155.84 

$1,784,155.84 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,641,850.00 $1,784,155.84 

http:1,784,155.84
http:1,641,850.00
http:1,784,155.84
http:1,784,155.84
http:23,000.00
http:1,641,850.00
http:1,641,850.00
http:22,250.00
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Contract ID: CM823PMQ121526 Counties: AUGUSTA 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,641,850.00 $1,784,155.84 Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

http:1,784,155.84
http:1,641,850.00
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Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

CM823PMQ121526 

January 06, 2023 10:00 A.M. 

818 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

AUGUSTA Counties: 

PM8Q-007-F23,N501, PM08(465); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W029 S. L. WILLIAMSON COMPANY, INCORPORATED $1,641,850.00 100.00% 

2 B131 B & S CONTRACTING, INC. $1,784,155.84 108.67% 
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) CHEMUNG CONTRACTING
CORPORATION 

(3) PAVCON GROUP, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00589 

UNDERDRAIN UD-5, 
GEOCOMPOSITE 

0020 00595 

OUTLET PIPE 

0030 00596 

ENDWALL EW-12 

0040 10417 

TACK COAT 

0050 15309 

NS PAVEMENT LIQUID ASPHALT 
COATING (PAVEMENT MARKER 
GROOVE) 

0060 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0070 16355 

ASPHALT CONC. TY. SM-12.5D 

21,400.000 

LF 

760.000 

LF 

63.000 

EA 

14,700.000 

GAL 

95.000 

SY 

325.890 

TON 

5,634.290 

TON 

13.08000 279,912.00 8.00000 171,200.00 12.16000 260,224.00 

21.10000 16,036.00 18.00000 13,680.00 18.53000 14,082.80 

654.50000 41,233.50 610.00000 38,430.00 654.00000 41,202.00 

3.25000 47,775.00 0.05000 735.00 2.85000 41,895.00 

62.01000 5,890.95 55.00000 5,225.00 60.00000 5,700.00 

68.67000 22,378.87 45.00000 14,665.05 55.00000 17,923.95 

96.75000 545,117.56 88.00000 495,817.52 101.35000 571,035.29 

http:SM-12.5D
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) CHEMUNG CONTRACTING (3) PAVCON GROUP, INC. 
COMPANY CORPORATION Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0080 16392 10,528.590 

ASPH. CONC. TY. BM-25.0D TON 

0090 16522 2,500.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0100 16524 47,800.000 

FLEXIBLE PAVEMENT PLANING 
ABOVE 4" 

0110 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0120 24265 

NS MAINTENANCE OF TRAFFIC 
MOT FOR UPC 121773 

0130 54020 

TYPE A PVMT LINE MRKG 4" 

0140 54022 

TYPE A PVMT LINE MRKG 6" 

0150 54024 

TYPE A PVMT LINE MRKG 8" 

SY 

7.000 

DAY 

(1) 

LS 

26,400.000 

LF 

21,500.000 

LF 

400.000 

LF 

Cat Alt Set: 

78.50000 826,494.32 

3.96000 9,900.00 

5.00000 239,000.00 

35.00000 245.00 

20,000.00000 20,000.00 

0.60000 15,840.00 

0.93000 19,995.00 

1.25000 500.00 

Cat Alt Member: LCC: 

87.00000 

20.00000 

915,987.33 

50,000.00 

86.50000 

3.00000 

910,723.04 

7,500.00 

6.50000 310,700.00 6.35000 303,530.00 

500.00000 3,500.00 100.00000 700.00 

110,000.00000 110,000.00 40,240.00000 40,240.00 

0.44000 

0.55000 

29.00000 

11,616.00 

11,825.00 

11,600.00 

0.47000 

0.60000 

31.61000 

12,408.00 

12,900.00 

12,644.00 

http:19,995.00
http:15,840.00
http:20,000.00
http:239,000.00
http:9,900.00
http:826,494.32
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ADAMS CONSTRUCTION
COMPANY 

Unit Price Ext Amount Unit Price Ext Amount 

(2) CHEMUNG CONTRACTING
CORPORATION 

(3) PAVCON GROUP, INC. 

Cat Alt Member: LCC: 

31.00000 20,150.00 33.79000 21,963.50 

48.01000 12,962.70 52.33000 14,129.10 

0.44000 11,616.00 0.22000 5,808.00 

0.55000 11,825.00 0.22000 4,730.00 

29.00000 11,600.00 0.22000 88.00 

99.22000 99.22 100.00000 100.00 

516.36000 516.36 562.83000 562.83 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0160 54048 650.000 26.73000 17,374.50 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0170 54219 270.000 48.54000 13,105.80 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54428 26,400.000 0.38000 10,032.00 

LF TEMP. PVMT MRKG, TY. A, 4" 

0190 54430 21,500.000 0.49000 10,535.00 

LF TEMP. PVMT MRKG, TY. A, 6" 

0200 54432 400.000 1.04000 416.00 

LF TEMP. PVMT MRKG, TY. A, 8" 

0210 54457 1.000 218.17000 218.17 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0220 54575 1.000 463.60000 463.60 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

Section Totals: $2,142,463.27 

Life Cycle Costs: 

$2,233,750.18 $2,300,089.51 

Section Total with LCC: $2,142,463.27 $2,233,750.18 $2,300,089.51 

http:2,300,089.51
http:2,233,750.18
http:2,142,463.27
http:2,300,089.51
http:2,233,750.18
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

(2) CHEMUNG CONTRACTING
CORPORATION 

(3) PAVCON GROUP, INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount 

Cat Alt Member: 

Unit Price 

LCC: 

Ext Amount 

0230 00306 1.000 0.00000 0.00 50.00000 50.00 0.00000 0.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $0.00 $50.00 $0.00 

Section Total with LCC: $0.00 $50.00 $0.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,142,463.27 

$2,142,463.27 

$0.00 

$2,233,800.18 

$2,233,800.18 

$0.00 

$2,300,089.51 

2,300,089.51 

$0.00 
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (4) KICKIN ASPHALT PAVING (5) W-L CONSTRUCTION &

Item Description AND EXCAVATING, LLC PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 00589 21,400.000 14.00000 

UNDERDRAIN UD-5, 
GEOCOMPOSITE 

LF 

0020 00595 760.000 17.00000 

OUTLET PIPE LF 

0030 00596 63.000 600.00000 

ENDWALL EW-12 EA 

0040 10417 14,700.000 3.60000 

TACK COAT GAL 

0050 15309 95.000 60.00000 

NS PAVEMENT LIQUID ASPHALT SY 
COATING (PAVEMENT MARKER 
GROOVE) 

0060 16242 325.890 55.00000 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0070 16355 5,634.290 99.50000 

ASPHALT CONC. TY. SM-12.5D TON 

0080 16392 10,528.590 90.00000 

ASPH. CONC. TY. BM-25.0D TON 

Cat Alt Member: LCC: 

299,600.00 13.09000 280,126.00 

12,920.00 17.00000 12,920.00 

37,800.00 600.00000 37,800.00 

52,920.00 2.54000 37,338.00 

5,700.00 56.85000 5,400.75 

17,923.95 65.00000 21,182.85 

560,611.86 112.50000 633,857.63 

947,573.10 102.42000 1,078,338.19 
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (4) KICKIN ASPHALT PAVING (5) W-L CONSTRUCTION &
AND EXCAVATING, LLC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0090 16522 2,500.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0100 16524 47,800.000 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 4" 

0110 24262 7.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0120 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121773 

0130 54020 26,400.000 

TYPE A PVMT LINE MRKG 4" LF 

0140 54022 21,500.000 

TYPE A PVMT LINE MRKG 6" LF 

0150 54024 400.000 

TYPE A PVMT LINE MRKG 8" LF 

0160 54048 650.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

Cat Alt Set: 

5.00000 12,500.00 

6.00000 286,800.00 

150.00000 1,050.00 

130,000.00000 130,000.00 

0.55000 14,520.00 

0.85000 18,275.00 

1.15000 460.00 

24.50000 15,925.00 

Cat Alt Member: LCC: 

6.50000 16,250.00 

5.00000 239,000.00 

115.00000 805.00 

61,465.92000 61,465.92 

0.55000 

0.85000 

1.15000 

24.50000 

14,520.00 

18,275.00 

460.00 

15,925.00 

http:15,925.00
http:18,275.00
http:14,520.00
http:130,000.00
http:1,050.00
http:286,800.00
http:12,500.00
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (4) KICKIN ASPHALT PAVING (5) W-L CONSTRUCTION &
AND EXCAVATING, LLC PAVING, INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0170 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0180 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0190 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0200 54432 

TEMP. PVMT MRKG, TY. A, 8" 

0210 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0220 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

270.000 

EA 

26,400.000 

LF 

21,500.000 

LF 

400.000 

LF 

1.000 

EA 

1.000 

EA 

Cat Alt Set: 

44.50000 12,015.00 

0.35000 9,240.00 

0.45000 9,675.00 

0.95000 380.00 

200.00000 200.00 

425.00000 425.00 

$2,446,513.91 

$2,446,513.91 

Cat Alt Member: LCC: 

44.50000 12,015.00 

0.35000 9,240.00 

0.45000 9,675.00 

0.95000 380.00 

200.00000 200.00 

425.00000 425.00 

$2,505,599.34 

$2,505,599.34 

http:2,446,513.91
http:2,446,513.91
http:9,675.00
http:9,240.00
http:12,015.00
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (4) KICKIN ASPHALT PAVING (5) W-L CONSTRUCTION &
AND EXCAVATING, LLC PAVING, INC. Item Description 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0230 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

55.00000 55.00 

$55.00 

$55.00 

65.00000 65.00 

$65.00 

$65.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,446,568.91 

$2,446,568.91 

$0.00 

$2,505,664.34 

$2,505,664.34 

$0.00 
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Contract ID: CM823PMT121773 Counties: SHENANDOAH 

Letting Date: January 06, 2023 10:00 A.M. 

820 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

STAUNTON / DISTRICTWIDE OR OFFICE District(s): 

PM8T-085-F23,N501, PM08(465); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $2,142,463.27 100.00% 

2 C224 CHEMUNG CONTRACTING CORPORATION $2,233,800.18 104.26% 

3 P1098 PAVCON GROUP, INC. $2,300,089.51 107.36% 

4 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $2,446,568.91 114.19% 

5 W048 W-L CONSTRUCTION & PAVING, INC. $2,505,664.34 116.95% 
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Tabulation of Bids Page 1 of 4 

Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 18,350.000 3.35000 61,472.50 

TACK COAT GAL 

0020 10700 56,700.000 0.61000 34,587.00 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0030 10701 12,650.000 2.66000 33,649.00 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0040 15309 190.000 62.96000 11,962.40 

NS PAVEMENT LIQUID ASPHALT SY 
COATING (PAVEMENT MARKER 
GROOVE) 

0050 16370 4,842.580 123.52000 598,155.48 

ASPHALT CONC. TY. IM-19.0D TON 

0060 16402 15,207.790 146.40000 2,226,420.46 

STONE MATRIX ASPHALT SMA- TON 
12.5 64H-22 

0070 16522 93,892.800 2.30000 215,953.44 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION
COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 16523 44,023.470 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0090 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT FOR UPC 121824 

0100 54048 70.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0110 54076 69,800.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0120 54077 1,130.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0130 54078 3,000.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0140 54080 1,095.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

4.76000 209,551.72 

154,563.94000 154,563.94 

27.39000 1,917.30 

4.58000 319,684.00 

6.09000 6,881.70 

13.47000 40,410.00 

10.06000 11,015.70 
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Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION

Item Description COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULASECTION: R BID ITEMS Cat Alt Set: 

0150 54100 300.000 17.83000 

NS PAVEMENT MARKING B-VI LF 
TAPE FOR BRIDGES - 12" 

0160 54105 1,320.000 1.68000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0170 54219 535.000 49.75000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0180 54430 69,800.000 0.39000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0190 54436 70.000 1.12000 

TEMP. PVMT MRKG, TY. A, 12" LF 

0200 54443 2.000 223.59000 

TEMP. PVMT SYMBOL MRKG EA 
THRU ARROW TY. A 

0210 54572 2.000 475.13000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL II 

0220 54590 4.000 1,341.55000 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL II 

5,349.00 

2,217.60 

26,616.25 

27,222.00 

78.40 

447.18 

950.26 

5,366.20 

Cat Alt Member: LCC: 

http:5,366.20
http:27,222.00
http:26,616.25
http:2,217.60
http:5,349.00
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Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 

Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Line No / Item ID (1) ADAMS CONSTRUCTION
COMPANY Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $3,994,471.53 

Life Cycle Costs: 

Section Total with LCC: $3,994,471.53 

Contract Item Totals $3,994,471.53 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $3,994,471.53 

( ) indicates item is bid as Lump Sum 

http:3,994,471.53
http:3,994,471.53


Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 

Letting Date: January 06, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - INTERSTATE 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $3,994,471.53 100.00% 
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID 

Item Description 

(1) CHEMUNG CONTRACTING
CORPORATION 

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00118 3,490.400 

NS EXCAVATION - RHS OF RIGHT CY 
TRAVEL LANE & 3RD LANE (MIN. 
OF 6 FT WIDE) 

0020 00270 1,463.000 

SELECT MATL. TY. I MIN. CBR-30 TON 

0030 00355 2,217.000 

GEOTEXTILE SUBGRADE SY 
STABILIZATION 

0040 10128 1,626.240 

AGGR. BASE MATL. TY. I NO. 21B TON 

0050 10417 33,151.000 

TACK COAT GAL 

0060 10703 3,000.000 

RUMBLE STRIP SINUSOIDAL LF 
ASPHALT 

0070 11070 480.000 

NS SAW-CUT ASPH CONC SAW & LF 
SEAL 

45.00000 157,068.00 120.00000 418,848.00 200.00000 698,080.00 

45.00000 

2.00000 

65,835.00 

4,434.00 

73.00000 

46.00000 

106,799.00 

101,982.00 

200.00000 

8.50000 

292,600.00 

18,844.50 

0.05000 

4.00000 

1.25000 

81.31 

132,604.00 

3,750.00 

84.00000 

0.01000 

5.20000 

136,604.16 

331.51 

15,600.00 

200.00000 

0.01000 

4.38000 

325,248.00 

331.51 

13,140.00 

5.50000 2,640.00 12.50000 6,000.00 50.00000 24,000.00 
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID 

Item Description 

(1) CHEMUNG CONTRACTING
CORPORATION 

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 16242 204.000 50.00000 10,200.00 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

TON 

0090 16368 42,090.000 0.50000 21,045.00 

PAVEMENT SHOULDER WEDGE 
PREP. 

LF 

0100 16390 4,878.720 89.00000 434,206.08 

ASPH. CONC. TY. BM-25.0A TON 

0110 16455 14,777.950 86.00000 1,270,903.70 

ASPH. CONC. BMD P+VO SM-9.5D TON 

0120 16457 10,466.440 90.00000 941,979.60 

ASPH. CONC. BMD P+VO SM-12.5D TON 

0130 16502 451.000 150.00000 67,650.00 

SURF. PREPARATION & 
RESTORATION TYPE II 

TON 

0140 16522 161,145.600 2.00000 322,291.20 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

SY 

0150 16523 85,184.000 3.00000 255,552.00 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

SY 

80.00000 16,320.00 125.00000 25,500.00 

0.01000 420.90 0.25000 10,522.50 

130.00000 634,233.60 170.00000 829,382.40 

113.50000 1,677,297.33 97.50000 1,440,850.13 

116.50000 1,219,340.26 90.00000 941,979.60 

150.00000 67,650.00 150.00000 67,650.00 

2.15000 346,463.04 1.50000 241,718.40 

2.90000 247,033.60 3.00000 255,552.00 
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID (1) CHEMUNG CONTRACTING (2) EUROVIA ATLANTIC (3) SUPERIOR PAVING

Item Description CORPORATION COAST LLC DBA VIRGINIA 
PAVING COMPANY 

CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 24265 (1) 20,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT (SR-7EB, MP 11.17 - MP 13.08) 

0170 24265 (1) 10,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT (US-15NB, MP 1.27 - MP 2.03) 

0180 24265 (1) 30,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT (US-15NB, MP 5.61 - MP 8.03) 

0190 24265 (1) 20,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT (US-15SB, MP 4.14 - MP 5.74) 

0200 24265 (1) 30,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT (US-15SB, MP 5.74 - MP 8.03) 

0210 24265 (1) 30,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT (US-50EB, MP 16.08 - MP 
18.18) 

0220 24282 1,790.000 40.00000 

FLAGGER SERVICE HR 

Cat Alt Member: LCC: 

20,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00 

10,000.00 19,000.00000 19,000.00 20,000.00000 20,000.00 

30,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00 

20,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00 

30,000.00 17,000.00000 17,000.00 20,000.00000 20,000.00 

30,000.00 120,000.00000 120,000.00 250,000.00000 250,000.00 

71,600.00 35.00000 62,650.00 35.00000 62,650.00 
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID (1) CHEMUNG CONTRACTING (2) EUROVIA ATLANTIC (3) SUPERIOR PAVING
CORPORATION COAST LLC DBA VIRGINIA CORPORATION Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0230 51615 22,090.000 

14/1 ENCLOSED COND. CABLE LF 

0240 51912 7,326.000 

LOOP SAW CUT 3/8" LF 

0250 51913 1,666.000 

LOOP SAWCUT 5/8" LF 

0260 54032 124,582.000 

TYPE B CLASS I PVMT LINE MRKG 
4" 

0270 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

0280 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0290 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0300 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

LF 

25,546.000 

LF 

490.000 

LF 

3,414.000 

LF 

1,249.000 

EA 

Cat Alt Set: 

1.75000 38,657.50 

5.50000 40,293.00 

30.00000 49,980.00 

0.97000 120,844.54 

1.22000 31,166.12 

2.45000 1,200.50 

11.01000 37,588.14 

39.60000 49,460.40 

Cat Alt Member: LCC: 

1.75000 

5.50000 

30.00000 

0.80000 

38,657.50 

40,293.00 

49,980.00 

99,665.60 

1.75000 

5.50000 

30.00000 

0.97000 

38,657.50 

40,293.00 

49,980.00 

120,844.54 

1.00000 25,546.00 1.22000 31,166.12 

5.65000 2,768.50 2.45000 1,200.50 

7.35000 25,092.90 11.01000 37,588.14 

32.00000 39,968.00 39.60000 49,460.40 

http:49,460.40
http:37,588.14
http:1,200.50
http:31,166.12
http:120,844.54
http:49,980.00
http:40,293.00
http:38,657.50
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) CHEMUNG CONTRACTING
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount 

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

(3) SUPERIOR PAVING
CORPORATION 

Cat Alt Member: LCC: 

185.00000 925.00 371.17000 1,855.85 

0.34000 28,133.64 0.23000 19,031.58 

0.39000 9,706.71 0.25000 6,222.25 

3.38000 3,870.10 10.42000 11,930.90 

45.03000 1,260.84 77.27000 2,163.56 

46.00000 46.00 126.28000 126.28 

79.00000 9,638.00 159.86000 19,502.92 

90.50000 271.50 107.49000 322.47 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0310 54400 5.000 371.17000 1,855.85 

PVMT MESSAGE MARK. ONLY EA 

0320 54428 82,746.000 0.23000 19,031.58 

LF TEMP. PVMT MRKG, TY. A, 4" 

0330 54430 24,889.000 0.25000 6,222.25 

LF TEMP. PVMT MRKG, TY. A, 6" 

0340 54440 1,145.000 10.41000 11,919.45 

LF TEMP. PVMT MRKG, TY. A, 24" 

0350 54457 28.000 77.27000 2,163.56 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0360 54571 1.000 156.28000 156.28 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0370 54574 122.000 159.86000 19,502.92 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0380 54576 3.000 107.49000 322.47 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY A 
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID 

Item Description 

(1) CHEMUNG CONTRACTING
CORPORATION 

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0390 54577 7.000 215.46000 1,508.22 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

EA 

0400 54589 3.000 742.51000 2,227.53 

PVMT SYMB MRKG LANE 
REDUCTION ARROW TY B, CL I 

EA 

0410 56022 186.000 5.00000 930.00 

1" METAL CONDUIT LF 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

$4,336,870.20 

$4,336,870.20 

170.00000 1,190.00 215.46000 1,508.22 

285.00000 855.00 742.51000 2,227.53 

5.00000 930.00 5.00000 930.00 

$5,647,371.69 $6,033,060.80 

$5,647,371.69 $6,033,060.80 
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Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE 

Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Line No / Item ID (1) CHEMUNG CONTRACTING (2) EUROVIA ATLANTIC (3) SUPERIOR PAVING

Item Description CORPORATION COAST LLC DBA VIRGINIA 
PAVING COMPANY 

CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0420 00306 1.000 50.00000 50.00 75.00000 75.00 125.00000 125.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Life Cycle Costs: 

Section Totals: $50.00 $75.00 $125.00 

Section Total with LCC: $50.00 $75.00 $125.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$4,336,920.20 

$4,336,920.20 

$0.00 

$5,647,446.69 

$5,647,446.69 

$0.00 

$6,033,185.80 

6,033,185.80 

$0.00 
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Contract ID: 

Letting Date: 

C0000121888N01 

January 06, 2023 10:00 A.M. 

906 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / DISTRICTWIDE OR OFFICE District(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM Counties: 

PM9U-96A-F23,N501, PM09(369); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX -  PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C224 CHEMUNG CONTRACTING CORPORATION $4,336,920.20 100.00% 

2 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$5,647,446.69 130.22% 

3 S066 SUPERIOR PAVING CORPORATION $6,033,185.80 139.11% 
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Contract ID: C0000121716N01 Counties: LOUDOUN 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 

TACK COAT 

0020 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0030 16355 

ASPHALT CONC. TY. SM-12.5D 

0040 16360 

ASPHALT CONC. TY. SM-12.5E 

0050 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

0060 16401 

STONE MATRIX ASPHALT SMA-9.5 
64E-22 

0070 16502 

SURF. PREPARATION & 
RESTORATION TYPE II 

16,883.000 

GAL 

135.000 

TON 

6,507.530 

TON 

10,303.030 

TON 

8,200.000 

LF 

2,927.150 

TON 

181.000 

TON 

0.01000 168.83 0.01000 168.83 0.01000 168.83 

100.00000 13,500.00 30.00000 4,050.00 100.00000 13,500.00 

84.00000 546,632.52 115.36000 750,708.66 108.00000 702,813.24 

96.00000 989,090.88 129.10000 1,330,121.17 118.00000 1,215,757.54 

0.01000 82.00 0.01000 82.00 0.01000 82.00 

125.00000 365,893.75 147.03000 430,378.86 135.00000 395,165.25 

90.00000 16,290.00 145.00000 26,245.00 145.00000 26,245.00 

http:SM-12.5E
http:SM-12.5D
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Contract ID: C0000121716N01 Counties: LOUDOUN 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) SUPERIOR PAVING (2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC

Item Description CORPORATION COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0080 16522 31,771.520 1.40000 44,480.13 0.15000 4,765.73 2.00000 63,543.04 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 16523 137,062.940 1.65000 226,153.85 0.25000 34,265.74 2.55000 349,510.50 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0100 24265 (1) 8,500.00000 8,500.00 4,604.25000 4,604.25 9,655.00000 9,655.00 

NS MAINTENANCE OF TRAFFIC LS 
MOT (SR-28SB, MP 2.86 - MP 3.46) 

0110 24265 (1) 14,000.00000 14,000.00 4,000.00000 4,000.00 25,000.00000 25,000.00 

NS MAINTENANCE OF TRAFFIC LS 
MOT (SR-7EB, MP 22.92 - MP 25.59) 

0120 24265 (1) 20,000.00000 20,000.00 4,000.00000 4,000.00 18,000.98000 18,000.98 

NS MAINTENANCE OF TRAFFIC LS 
MOT (SR-7EB, MP 4.43 - MP 6.77) 

0130 54034 64,957.000 1.32000 85,743.24 0.88000 57,162.16 1.05000 68,204.85 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0140 54037 3,694.000 1.61000 5,947.34 2.00000 7,388.00 2.40000 8,865.60 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 
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Contract ID: C0000121716N01 Counties: LOUDOUN 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) SUPERIOR PAVING (3) EUROVIA ATLANTIC(2) ALLAN MYERS VA, INC. 
CORPORATION COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 54040 

TYPE B CLASS I PVMT LINE MRKG 
12" 

0160 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0170 54219 

INLAID PAVEMENT MARKER 
ASPHALT 

0180 54430 

TEMP. PVMT MRKG, TY. A, 6" 

0190 54576 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY A 

0200 54577 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

2,387.000 

LF 

4,271.000 

LF 

1,049.000 

EA 

64,957.000 

LF 

1.000 

EA 

3.000 

EA 

Cat Alt Set: 

2.33000 5,561.71 

11.20000 47,835.20 

42.50000 44,582.50 

0.01000 649.57 

0.01000 0.01 

226.47000 679.41 

$2,435,790.94 

$2,435,790.94 

Cat Alt Member: LCC: 

4.00000 9,548.00 4.75000 11,338.25 

6.50000 27,761.50 7.70000 32,886.70 

28.00000 29,372.00 34.00000 35,666.00 

0.30000 19,487.10 0.35000 22,734.95 

40.00000 40.00 47.25000 47.25 

200.00000 600.00 240.00000 720.00 

$2,744,749.00 $2,999,904.98 

$2,744,749.00 $2,999,904.98 

http:2,999,904.98
http:2,744,749.00
http:2,999,904.98
http:2,744,749.00
http:2,435,790.94
http:2,435,790.94
http:44,582.50
http:47,835.20
http:5,561.71
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Contract ID: C0000121716N01 Counties: LOUDOUN 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Line No / Item ID (1) SUPERIOR PAVING (2) ALLAN MYERS VA, INC. (3) EUROVIA ATLANTIC

Item Description CORPORATION COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0210 00306 1.000 100.00000 100.00 28.00000 28.00 95.00000 95.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Life Cycle Costs: 

Section Totals: $100.00 $28.00 $95.00 

Section Total with LCC: $100.00 $28.00 $95.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$2,435,890.94 

$2,435,890.94 

$0.00 

$2,744,777.00 

$2,744,777.00 

$0.00 

$2,999,999.98 

2,999,999.98 

$0.00 
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Contract ID: C0000121716N01 Counties: LOUDOUN 

Letting Date: January 06, 2023 10:00 A.M. 

907 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / LEESBURG District(s): 

PM9S-053-F23, N501, PM09(369); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $2,435,890.94 100.00% 

2 G303 ALLAN MYERS VA, INC. $2,744,777.00 112.68% 

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$2,999,999.98 123.16% 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 323.81 0.01000 323.81 

23.00000 2,990.00 50.00000 6,500.00 

111.31000 3,338,885.93 91.00000 2,729,661.48 

0.01000 187.50 0.20000 3,750.00 

130.00000 90,350.00 85.00000 59,075.00 

0.20000 64,762.03 1.65000 534,286.76 

0.01000 0.40 250.00000 10,000.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0010 10417 32,381.000 0.01000 323.81 

TACK COAT GAL 

0020 16242 130.000 100.00000 13,000.00 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16340 29,996.280 84.25000 2,527,186.59 

ASPHALT CONC. TY. SM-9.5D TON 

0040 16368 18,750.000 0.01000 187.50 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16502 695.000 90.00000 62,550.00 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0060 16522 323,810.160 1.40000 453,334.22 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 40.000 50.00000 2,000.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 24265 (1) 75,000.00000 75,000.00 

NS MAINTENANCE OF TRAFFIC 
MOT 

LS 

0090 24282 2,111.000 30.00000 63,330.00 

FLAGGER SERVICE HR 

0100 51615 11,940.000 4.00000 47,760.00 

14/1 ENCLOSED COND. CABLE LF 

0110 51912 5,544.000 1.50000 8,316.00 

LOOP SAW CUT 3/8" LF 

0120 51913 1,170.000 20.00000 23,400.00 

LOOP SAWCUT 5/8" LF 

0130 54032 203,973.000 1.00000 203,973.00 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

0140 54034 877.000 3.04000 2,666.08 

TYPE B CLASS I PVMT LINE MRKG 
6" 

LF 

0150 54042 5,159.000 11.20000 57,780.80 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

LF 

19,942.18000 19,942.18 125,301.98000 125,301.98 

29.00000 61,219.00 25.00000 52,775.00 

4.00000 47,760.00 4.60000 54,924.00 

1.50000 8,316.00 1.75000 9,702.00 

20.00000 23,400.00 23.00000 26,910.00 

0.70000 142,781.10 1.10000 224,370.30 

3.00000 2,631.00 3.35000 2,937.95 

6.50000 33,533.50 12.50000 64,487.50 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 54400 25.000 325.04000 8,126.00 

PVMT MESSAGE MARK. ONLY EA 

0170 54428 135,722.000 0.23000 31,216.06 

TEMP. PVMT MRKG, TY. A, 4" LF 

0180 54430 877.000 0.01000 8.77 

TEMP. PVMT MRKG, TY. A, 6" LF 

0190 54440 663.000 0.01000 6.63 

TEMP. PVMT MRKG, TY. A, 24" LF 

0200 54457 31.000 1.00000 31.00 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

EA 

0210 54571 2.000 137.55000 275.10 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

EA 

0220 54574 190.000 140.86000 26,763.40 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

EA 

0230 54577 1.000 190.54000 190.54 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL I 

EA 

200.00000 5,000.00 360.00000 9,000.00 

0.30000 40,716.60 0.01000 1,357.22 

0.35000 306.95 1.00000 877.00 

3.00000 1,989.00 2.00000 1,326.00 

50.00000 1,550.00 75.00000 2,325.00 

70.00000 140.00 152.00000 304.00 

70.00000 13,300.00 155.00000 29,450.00 

150.00000 150.00 210.00000 210.00 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0240 56022 130.000 4.00000 520.00 4.00000 520.00 5.00000 650.00 

1" METAL CONDUIT LF 

Section Totals: $3,607,945.50 $3,900,755.00 $3,950,505.00 

Life Cycle Costs: 

Section Total with LCC: $3,607,945.50 $3,900,755.00 $3,950,505.00 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) SUPERIOR PAVING
CORPORATION 

(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTION
CO., INC. 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0250 00306 1.000 100.00000 100.00 22.00000 22.00 50.00000 50.00 

NS SELECT MATERIAL A
SHOULDER MATERIAL 

LTERNATE TON 

Life Cycle Costs: 

Section Totals: $100.00 $22.00 $50.00 

Section Total with LCC: $100.00 $22.00 $50.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$3,608,045.50 

$3,608,045.50 

$0.00 

$3,900,777.00 

$3,900,777.00 

$0.00 

$3,950,555.00 

3,950,555.00 

$0.00 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 32,381.000 

TACK COAT GAL 

0020 16242 130.000 

AGGR. BASE MATL. TY. I OR II NO. TON 
21A OR 21B 

0030 16340 29,996.280 

ASPHALT CONC. TY. SM-9.5D TON 

0040 16368 18,750.000 

PAVEMENT SHOULDER WEDGE LF 
PREP. 

0050 16502 695.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0060 16522 323,810.160 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0070 24262 40.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

Cat Alt Set: Cat Alt Member: LCC: 

0.01000 323.81 

70.00000 9,100.00 

98.00000 2,939,635.44 

0.01000 187.50 

115.00000 79,925.00 

2.00000 647,620.32 

0.01000 0.40 

http:647,620.32
http:79,925.00
http:2,939,635.44
http:9,100.00
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0080 24265 (1) 106,000.00000 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0090 24282 2,111.000 35.00000 

FLAGGER SERVICE HR 

0100 51615 11,940.000 4.00000 

14/1 ENCLOSED COND. CABLE LF 

0110 51912 5,544.000 1.50000 

LOOP SAW CUT 3/8" LF 

0120 51913 1,170.000 20.00000 

LOOP SAWCUT 5/8" LF 

0130 54032 203,973.000 0.80000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0140 54034 877.000 3.35000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0150 54042 5,159.000 7.25000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

106,000.00 

73,885.00 

47,760.00 

8,316.00 

23,400.00 

163,178.40 

2,937.95 

37,402.75 

Cat Alt Member: LCC: 

http:37,402.75
http:2,937.95
http:163,178.40
http:23,400.00
http:8,316.00
http:47,760.00
http:73,885.00
http:106,000.00
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC

Item Description COAST LLC DBA VIRGINIA 
PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0160 54400 25.000 225.00000 

PVMT MESSAGE MARK. ONLY EA 

0170 54428 135,722.000 0.33000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0180 54430 877.000 0.39000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0190 54440 663.000 3.34000 

TEMP. PVMT MRKG, TY. A, 24" LF 

0200 54457 31.000 55.68000 

TEMP. PVMT SYMBOL MRKG EA 
SINGLE TURN ARROW TY. A 

0210 54571 2.000 80.00000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

0220 54574 190.000 80.00000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0230 54577 1.000 170.00000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

5,625.00 

44,788.26 

342.03 

2,214.42 

1,726.08 

160.00 

15,200.00 

170.00 

Cat Alt Member: LCC: 

http:15,200.00
http:1,726.08
http:2,214.42
http:44,788.26
http:5,625.00
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member 

0001 SECTION: 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0240 56022 

1" METAL CONDUIT 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

130.000 

LF 

4.00000 520.00 

$4,210,418.36 

$4,210,418.36 
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Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG 

Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA Item Description 

PAVING COMPANY 

Alt Set / Alt Member 

0002 SECTION: 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0250 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

TON 

65.00000 65.00 

$65.00 

$65.00 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$4,210,483.36 

$4,210,483.36 

$0.00 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

C0000121717N01 

January 06, 2023 10:00 A.M. 

908 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / LEESBURG District(s): 

LOUDOUN, PRINCE WILLIAM Counties: 

PM9N-053-F23, N501, PM09(370); Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 S066 SUPERIOR PAVING CORPORATION $3,608,045.50 100.00% 

2 G303 ALLAN MYERS VA, INC. $3,900,777.00 108.11% 

3 A477 ARTHUR CONSTRUCTION CO., INC. $3,950,555.00 109.49% 

4 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$4,210,483.36 116.70% 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ARTHUR CONSTRUCTION
CO., INC. 

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 10417 47,467.000 

TACK COAT GAL 

0020 16335 40,192.920 

ASPHALT CONC. TY. SM-9.5A TON 

0030 16365 3,433.790 

ASPHALT CONC. TY. IM-19.0A TON 

0040 16502 459.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0050 16522 398,028.800 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0060 16523 28,048.530 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

SY 

0070 24265 (1) 

NS MAINTENANCE OF TRAFFIC 
MOT 

LS 

0.01000 

90.00000 

87.00000 

85.00000 

474.67 

3,617,362.80 

298,739.73 

39,015.00 

0.01000 

99.00000 

86.00000 

150.00000 

474.67 

3,979,099.08 

295,305.94 

68,850.00 

0.01000 

99.00000 

98.00000 

85.00000 

474.67 

3,979,099.08 

336,511.42 

39,015.00 

1.75000 696,550.40 1.90000 756,254.72 3.00000 1,194,086.40 

2.65000 74,328.60 4.25000 119,206.25 4.25000 119,206.25 

120,000.00000 120,000.00 78,500.00000 78,500.00 100,000.00000 100,000.00 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(1) ARTHUR CONSTRUCTION
CO., INC. 

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA 

PAVING COMPANY 

(3) SUPERIOR PAVING
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 24282 3,349.000 

FLAGGER SERVICE HR 

0090 24330 2.000 

NS TRAFFIC CONTROL SPEED EA 
HUMP (FOLLOW THE STANDARD 
TYPICAL) 

0100 54032 9,840.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0110 54034 6,579.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0120 54037 87.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

0130 54040 68.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0140 54042 194.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

25.00000 

10,004.25000 

83,725.00 

20,008.50 

35.00000 

3,800.00000 

117,215.00 

7,600.00 

30.00000 

7,000.00000 

100,470.00 

14,000.00 

1.65000 

3.30000 

5.00000 

6.60000 

13.25000 

16,236.00 

21,710.70 

435.00 

448.80 

2,570.50 

1.55000 

3.05000 

4.50000 

6.00000 

12.00000 

15,252.00 

20,065.95 

391.50 

408.00 

2,328.00 

1.50000 

3.00000 

4.50000 

6.00000 

12.00000 

14,760.00 

19,737.00 

391.50 

408.00 

2,328.00 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (1) ARTHUR CONSTRUCTION (2) EUROVIA ATLANTIC (3) SUPERIOR PAVING

Item Description CO., INC. COAST LLC DBA VIRGINIA 
PAVING COMPANY 

CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0150 54428 9,530.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0160 54430 266.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

0170 54440 194.000 

TEMP. PVMT MRKG, TY. A, 24" LF 

0180 54574 2.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0190 54651 6.000 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0200 54659 6.000 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Cat Alt Set: 

0.01000 95.30 

1.00000 266.00 

2.00000 388.00 

175.00000 350.00 

175.00000 1,050.00 

300.00000 1,800.00 

$4,995,555.00 

$4,995,555.00 

Cat Alt Member: 

0.17000 

1.00000 

2.00000 

155.00000 

155.00000 

300.00000 

1,620.10 

266.00 

388.00 

310.00 

930.00 

1,800.00 

$5,466,265.21 

$5,466,265.21 

LCC: 

0.17000 

1.00000 

2.00000 

150.00000 

1,620.10 

266.00 

388.00 

300.00 

150.00000 900.00 

275.00000 1,650.00 

$5,925,611.42 

$5,925,611.42 

$5,466,265.21 $4,995,555.00 $5,925,611.42 

http:5,466,265.21
http:5,466,265.21
http:1,800.00
http:1,620.10
http:4,995,555.00
http:4,995,555.00
http:1,800.00
http:1,050.00
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Contract Life Cycle Costs Totals $0.00 

2023 PLANT MIX - SECONDARY 

Call Order: 

Letting Date: NORTHERN VA. / FAIRFAX District(s): 

Project(s): 919 

Contract Time: 

January 06, 2023 

Contract Description: 

11/17/23 COMPLETION DATE Min: Max: 

PM9B-029-F23, N501, NONE; 

$0.00 $0.00 

Contract Grand Totals $4,995,555.00 $5,466,265.21 5,925,611.42 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID (4) COMMONWEALTH PAVING,
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 47,467.000 

TACK COAT GAL 

0020 16335 40,192.920 

ASPHALT CONC. TY. SM-9.5A TON 

0030 16365 3,433.790 

ASPHALT CONC. TY. IM-19.0A TON 

0040 16502 459.000 

SURF. PREPARATION & TON 
RESTORATION TYPE II 

0050 16522 398,028.800 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0060 16523 28,048.530 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 2" - 4" 

0070 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
MOT 

0080 24282 3,349.000 

FLAGGER SERVICE HR 

Cat Alt Set: 

2.85000 135,280.95 

99.75000 4,009,243.77 

103.25000 354,538.82 

135.00000 61,965.00 

2.40000 955,269.12 

3.50000 98,169.86 

35,000.00000 35,000.00 

35.00000 117,215.00 

Cat Alt Member: LCC: 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) COMMONWEALTH PAVING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 24330 2.000 

NS TRAFFIC CONTROL SPEED EA 
HUMP (FOLLOW THE STANDARD 
TYPICAL) 

0100 54032 9,840.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0110 54034 6,579.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0120 54037 87.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

0130 54040 68.000 

TYPE B CLASS I PVMT LINE MRKG LF 
12" 

0140 54042 194.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0150 54428 9,530.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

3,500.00000 7,000.00 

5.54000 

5.82000 

15.16000 

15.66000 

39.62000 

5.41000 

54,513.60 

38,289.78 

1,318.92 

1,064.88 

7,686.28 

51,557.30 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Line No / Item ID 

Item Description 

(4) COMMONWEALTH PAVING,
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 54430 266.000 15.53000 4,130.98 

TEMP. PVMT MRKG, TY. A, 6" LF 

0170 54440 194.000 53.53000 10,384.82 

TEMP. PVMT MRKG, TY. A, 24" LF 

0180 54574 2.000 379.75000 759.50 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0190 54651 6.000 358.01000 2,148.06 

PVMT SYMB MRKG BICYCLE THRU EA 
ARROW TY B, CL I 

0200 54659 6.000 458.24000 2,749.44 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

Section Totals: $5,948,286.08 

Life Cycle Costs: 

Section Total with LCC: $5,948,286.08 

Contract Item Totals $5,948,286.08 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $5,948,286.08 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000121810N01 Counties: FAIRFAX 

Letting Date: January 06, 2023 10:00 A.M. 

919 Call Order: 

11/17/23 COMPLETION DATE Contract Time: 

NORTHERN VA. / FAIRFAX District(s): 

PM9B-029-F23, N501, NONE; Project(s): 

Min: Max: 

Contract Description: 2023 PLANT MIX - SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A477 ARTHUR CONSTRUCTION CO., INC. $4,995,555.00 100.00% 

2 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$5,466,265.21 109.42% 

3 S066 SUPERIOR PAVING CORPORATION $5,925,611.42 118.62% 

4 C1243 COMMONWEALTH PAVING, INC. $5,948,286.08 119.07% 
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Contract ID: C0000119588T01 Counties: LYNCHBURG 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: H90 Project(s): HSIP-963-528, N501, HSIP-963-3(070); 

Contract Time: 02/09/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS - 134 SITES 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 24262 225.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0020 24272 600.000 

TRUCK MOUNTED ATTENUATOR HR 

0030 24281 50.000 

ELECTRONIC ARROW BOARD HR 

0040 24282 1,500.000 

FLAGGER SERVICE HR 

0050 50108 4,118.000 

SIGN PANEL SF 

0060 50300 139.000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0070 50302 2.000 

REMOVE EXISTING 2 POST SIGN EA 
STRUCTURE 

110.00000 24,750.00 182.62000 41,089.50 

30.00000 

4.00000 

45.00000 

40.00000 

100.00000 

18,000.00 

200.00 

67,500.00 

164,720.00 

13,900.00 

56.57000 

4.24000 

75.61000 

23.58000 

314.61000 

33,942.00 

212.00 

113,415.00 

97,102.44 

43,730.79 

500.00000 1,000.00 629.22000 1,258.44 
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Contract ID: C0000119588T01 Counties: LYNCHBURG 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: H90 Project(s): HSIP-963-528, N501, HSIP-963-3(070); 

Contract Time: 02/09/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS - 134 SITES 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) CES CONSULTING, LLC 

Unit Price Ext Amount Unit Price 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Cat Alt Member: LCC: 

152.43000 457.29 

Ext Amount 

314.61000 314.61 

36.03000 32,102.73 

43.29000 1,818.18 

42.86000 4,628.88 

39.69000 165,666.06 

730.37000 300,182.07 

955.89000 7,647.12 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0080 50320 3.000 85.00000 255.00 

REMOVE EXISTING 1 POST SIGN EA 
PANEL 

0090 50340 1.000 150.00000 150.00 

RELOCATE EXISTING 1 POST EA 
GROUND MOUNTED SIGN PANEL 

0100 50430 891.000 20.00000 17,820.00 

LF SIGN POST STP-1, 2", 14 GAUGE 

0110 50432 42.000 35.00000 1,470.00 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

0120 50434 108.000 29.00000 3,132.00 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

0130 50436 4,174.000 22.00000 91,828.00 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

0140 50485 411.000 475.00000 195,225.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0150 50486 8.000 810.00000 6,480.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 
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Contract ID: C0000119588T01 Counties: LYNCHBURG 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: H90 Project(s): HSIP-963-528, N501, HSIP-963-3(070); 

Contract Time: 02/09/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS - 134 SITES 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 50900 2,786.000 

NS TRAFFIC SIGN LF 
RETROREFLECTIVE SIGN POST 
STRIP 

0170 50902 2.000 

NS TRAFFIC SIGN SOLAR PWRD EA 
FLASHING BEACON 

0180 54020 6,640.000 

TYPE A PVMT LINE MRKG 4" LF 

0190 54048 1,990.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0200 54100 900.000 

NS PAVEMENT MARKING LF 
THERMOPLASTIC RUMBLE 
STRIPS 4" 

0210 54105 144.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0220 54106 294.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

20.00000 55,720.00 27.19000 75,751.34 

8,000.00000 

6.00000 

59.00000 

59.00000 

16,000.00 

39,840.00 

117,410.00 

53,100.00 

13,633.60000 

9.89000 

54.17000 

13.92000 

27,267.20 

65,669.60 

107,798.30 

12,528.00 

7.00000 

22.00000 

1,008.00 

6,468.00 

13.92000 

25.42000 

2,004.48 

7,473.48 
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Contract ID: C0000119588T01 Counties: LYNCHBURG 

Letting Date: January 06, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: H90 Project(s): HSIP-963-528, N501, HSIP-963-3(070); 

Contract Time: 02/09/24 COMPLETION DATE Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS - 134 SITES 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0230 54399 

PVMT MESSAGE MARK. R/R 
CROSSING TY B, CL II 

0240 54402 

NS PAVE. MESSAGE MARKING 
STOP AHEAD, TY. B, CL II 

Section Total with LCC: 

Life Cycle Costs: 

Section Totals: 

1.000 

EA 

2.000 

EA 

3,750.00000 

3,750.00000 

3,750.00 

7,500.00 

$907,226.00 

$907,226.00 

5,177.42000 

5,177.42000 

5,177.42 

10,354.84 

$1,157,591.77 

$1,157,591.77 

( ) indicates item is bid as Lump Sum 

Contract Item Totals 

Contract Grand Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$907,226.00 

$907,226.00 

$0.00 

$1,157,591.77 

$1,157,591.77 

$0.00 
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Contract ID: C0000119588T01 Counties: LYNCHBURG 

Letting Date: January 06, 2023 10:00 A.M. 

H90 Call Order: 

02/09/24 COMPLETION DATE Contract Time: 

LYNCHBURG / DISTRICTWIDE OR OFFICE District(s): 

HSIP-963-528, N501, HSIP-963-3(070); Project(s): 

Min: Max: 

Contract Description: UNSIGNALIZED INTERSECTION IMPROVEMENTS - 134 SITES 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C1407 CES CONSULTING, LLC $907,226.00 100.00% 

2 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $1,157,591.77 127.60% 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID (2) GENERAL EXCAVATION,(1) ARDENT COMPANY, LLC (3) J. L. KENT & SONS, INC. 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

721,000.00000 721,000.00 332,000.00000 332,000.00 250,000.00000 250,000.00 

257,000.00000 257,000.00 133,000.00000 133,000.00 90,000.00000 90,000.00 

374,000.00000 374,000.00 47,000.00000 47,000.00 59,550.00000 59,550.00 

20.00000 98,800.00 57.00000 281,580.00 60.00000 296,400.00 

25.00000 147,400.00 34.00000 200,464.00 40.00000 235,840.00 

1,000.00000 1,000.00 1,600.00000 1,600.00 1,057.00000 1,057.00 

200.00000 200.00 350.00000 350.00 2,190.00000 2,190.00 

SECTION: 0001 REGULAR BID ITEMS 

0020 00100 (1) 

MOBILIZATION LS 

0030 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0040 00110 (1) 

CLEARING AND GRUBBING LS 

0050 00120 4,940.000 

REGULAR EXCAVATION CY 

0060 00140 5,896.000 

BORROW EXCAVATION CY 

0070 00525 1.000 

CONCRETE CLASS A3 MISC. CY 

0080 00529 1.000 

FLOWABLE BACKFILL CY 



Date Printed: 02/02/2023 

Tabulation of Bids Page 2 of 48 

Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0090 00588 1,633.000 10.00000 16,330.00 

UNDERDRAIN UD-4 LF 

0100 01152 1,119.000 100.00000 111,900.00 

15" CONC. PIPE LF 

0110 01182 166.000 120.00000 19,920.00 

18" CONC. PIPE LF 

0120 01241 645.000 1,400.00000 903,000.00 

JACKED & BORED 24" PIPE LF 

0130 01242 668.000 150.00000 100,200.00 

24" CONC. PIPE LF 

0140 06241 2.000 1,500.00000 3,000.00 

24" END SECTION ES-1 EA 

0150 06748 2.000 8,200.00000 16,400.00 

DROP INLET DI-2B,L=6' EA 

0160 06749 1.000 8,685.00000 8,685.00 

DROP INLET DI-2B,L=8' EA 

15.00000 24,495.00 16.80000 27,434.40 

115.00000 128,685.00 135.40000 151,512.60 

140.00000 23,240.00 174.00000 28,884.00 

1,558.00000 1,004,910.00 1,507.00000 972,015.00 

508.00000 339,344.00 278.50000 186,038.00 

1,545.00000 3,090.00 1,734.00000 3,468.00 

8,060.00000 16,120.00 7,660.00000 15,320.00 

8,165.00000 8,165.00 7,720.00000 7,720.00 



Date Printed: 02/02/2023 

Tabulation of Bids Page 3 of 48 

Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPA

Unit Price Ext Amount Unit Price Ext Amount 

NY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0170 06765 1.000 7,900.00000 7,900.00 7,688.00000 7,688.00 7,265.00000 

DROP INLET DI-2C,L=6' EA 

0180 06816 2.000 8,000.00000 16,000.00 7,622.00000 15,244.00 7,550.00000 15,100.00 

DROP INLET DI-3AA EA 

0190 06818 12.000 6,800.00000 81,600.00 6,266.00000 75,192.00 5,690.00000 68,280.00 

DROP INLET DI-3B,L=6' EA 

0200 06826 1.000 6,700.00000 6,700.00 6,105.00000 6,105.00 5,760.00000 

DROP INLET DI-3BB,L=4' EA 

0210 06835 2.000 6,800.00000 13,600.00 3,705.00000 7,410.00 6,430.00000 12,860.00 

DROP INLET DI-3C,L=6' EA 

0220 06836 1.000 6,900.00000 6,900.00 6,510.00000 6,510.00 5,880.00000 

DROP INLET DI-3C,L=8' EA 

0230 07506 1.000 7,100.00000 7,100.00 5,980.00000 5,980.00 5,460.00000 

DROP INLET DI-5 EA 

0240 07508 1.000 7,500.00000 7,500.00 6,470.00000 6,470.00 6,009.00000 

DROP INLET DI-7 EA 

7,265.00 

5,760.00 

5,880.00 

5,460.00 

6,009.00 

http:6,009.00
http:5,460.00
http:5,880.00
http:5,760.00
http:7,265.00
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

448.00000 30,912.00 1,204.00000 83,076.00 

950.00000 9,500.00 877.00000 8,770.00 

163.00000 10,758.00 90.00000 5,940.00 

47.00000 102,413.00 54.50000 118,755.50 

138.00000 175,398.00 155.00000 197,005.00 

135.00000 95,580.00 152.00000 107,616.00 

132.00000 136,620.00 145.00000 150,075.00 

5.00000 16,640.00 2.70000 8,985.60 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0250 09056 69.000 300.00000 20,700.00 

MANHOLE MH-1 OR 2 LF 

0260 09057 10.000 500.00000 5,000.00 

FRAME & COVER MH-1 EA 

0270 09150 66.000 50.00000 3,300.00 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0280 10128 2,179.000 22.00000 47,938.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

0290 10607 1,271.000 100.00000 127,100.00 

ASPHALT CONCRETE TY. SM-12.5A TON 

0300 10610 708.000 100.00000 70,800.00 

ASPHALT CONCRETE TY. IM-19.0A TON 

0310 10642 1,035.000 100.00000 103,500.00 

ASPHALT CONCRETE TY. BM-25.0A TON 

0320 11070 3,328.000 1.00000 3,328.00 

NS SAW-CUT ASPH CONC FULL LF 
DEPTH 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

50.00000 22,200.00 40.00000 17,760.00 

54.00000 12,150.00 44.20000 9,945.00 

45.00000 81,810.00 41.10000 74,719.80 

46.00000 41,630.00 42.00000 38,010.00 

172.00000 27,864.00 143.40000 23,230.80 

520.00000 14,560.00 641.00000 17,948.00 

193.00000 9,843.00 150.00000 7,650.00 

63.30000 77,226.00 67.85000 82,777.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0330 12020 444.000 35.00000 15,540.00 

STD. CURB CG-2 LF 

0340 12022 225.000 35.00000 7,875.00 

RADIAL CURB CG-2 LF 

0350 12600 1,818.000 37.00000 67,266.00 

STD. COMB. CURB & GUTTER CG- LF 
6 

0360 12610 905.000 37.00000 33,485.00 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0370 12940 162.000 126.00000 20,412.00 

ENTRANCE GUTTER SY CG-9D 

0380 13108 28.000 450.00000 12,600.00 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0390 13114 51.000 126.00000 6,426.00 

ENTRANCE GUTTER SY CG-13 

0400 13220 1,220.000 76.50000 93,330.00 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0410 13496 

TRAF. BARR. SER. CONC. DOUBLE 
FACE PAR.MB-11A 

0420 13611 

IMPACT ATTENUATOR SERVICE 
TYPE I 

0430 14120 

REMOVE COMB. CURB AND 
GUTTER 

0440 14260 

CRUSHER RUN AGGREGATE NO. 
25 OR 26 

0450 14450 

SAW CUT CURB, GUTTER AND 
ENTRANCES FULL DEPTH 

0460 16149 

AGGR. NO. 8 

0470 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

325.000 

LF 

1.000 

EA 

62.000 

LF 

69.000 

TON 

23.000 

LF 

37.000 

TON 

3,636.000 

SY 

65.00000 21,125.00 30.00000 9,750.00 74.00000 24,050.00 

7,000.00000 7,000.00 6,400.00000 6,400.00 5,700.00000 5,700.00 

5.00000 310.00 10.00000 620.00 20.90000 1,295.80 

22.00000 1,518.00 34.00000 2,346.00 45.00000 3,105.00 

1.00000 23.00 27.00000 621.00 22.00000 506.00 

40.00000 1,480.00 80.00000 2,960.00 75.60000 2,797.20 

3.00000 10,908.00 14.50000 52,722.00 10.84000 39,414.24 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

110.00000 13,750.00 122.00000 15,250.00 

55.00000 22,000.00 25.00000 10,000.00 

605.00000 3,025.00 353.00000 1,765.00 

32.00000 38,025.60 20.70000 24,597.81 

30.00000 4,500.00 97.00000 14,550.00 

0.85000 35,275.00 0.62000 25,730.00 

15.00000 20,160.00 9.35000 12,566.40 

6.00000 28,320.00 1.90000 8,968.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0480 21020 125.000 135.00000 16,875.00 

MEDIAN STRIP MS-1 SY 

0490 24100 400.000 1.00000 400.00 

ALLAYING DUST HR 

0500 24152 5.000 300.00000 1,500.00 

TYPE 3 BARRICADE 8' EA 

0510 24160 1,188.300 15.00000 17,824.50 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0520 24262 150.000 35.00000 5,250.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0530 24278 41,500.000 0.10000 4,150.00 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0540 24279 1,344.000 2.00000 2,688.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0550 24281 4,720.000 1.00000 4,720.00 

ELECTRONIC ARROW BOARD HR 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0560 24282 500.000 25.00000 12,500.00 

FLAGGER SERVICE HR 

0570 24430 1,084.000 2.00000 2,168.00 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0580 24802 2.000 1,000.00000 2,000.00 

NS REMOVE EXIST. MANHOLE . EA 

0590 25505 16.000 1,000.00000 16,000.00 

FIELD OFFICE TY.I MO 

0600 27012 0.640 9,000.00000 5,760.00 

TOPSOIL CLASS A 2" ACRE 

0610 27101 64.000 4.00000 256.00 

TEMPORARY SEED LB 

0620 27102 96.000 4.00000 384.00 

REGULAR SEED LB 

0630 27103 77.000 4.00000 308.00 

OVERSEEDING LB 

50.00000 25,000.00 32.77000 16,385.00 

13.00000 14,092.00 11.70000 12,682.80 

2,750.00000 5,500.00 1,570.00000 3,140.00 

1,850.00000 29,600.00 3,300.00000 52,800.00 

20,000.00000 12,800.00 20,863.00000 13,352.32 

20.00000 1,280.00 39.00000 2,496.00 

30.00000 2,880.00 67.40000 6,470.40 

15.00000 1,155.00 17.70000 1,362.90 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

1.25000 2,042.50 1.50000 2,451.00 

1.50000 8,005.50 1.75000 9,339.75 

3.00000 192.00 3.40000 217.60 

2.50000 112.50 3.40000 153.00 

2.00000 90.00 3.40000 153.00 

300.00000 1,056.00 565.00000 1,988.80 

435.00000 3,480.00 302.00000 2,416.00 

10.00000 7,480.00 0.25000 187.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0640 27111 1,634.000 1.00000 1,634.00 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 2 

0650 27112 5,337.000 1.00000 5,337.00 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0660 27230 64.000 4.00000 256.00 

FERTILIZER NITROGEN - N LB 

0670 27231 45.000 4.00000 180.00 

FERTILIZER PHOSPHORO LB US - P 

0680 27232 45.000 4.00000 180.00 

FERTILIZER POTASSIUM LB - K 

0690 27250 3.520 250.00000 880.00 

LIME TON 

0700 27415 8.000 500.00000 4,000.00 

CHECK DAM ROCK TY. II EA 

0710 27430 748.000 10.00000 7,480.00 

SILTATION CONTROL EXCAVATION CY 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0720 27451 3.000 

INLET PROTECTION TYPE A EA 

0730 27461 26.000 

INLET PROTECTION TYPE B EA 

0740 27504 98.000 

TEMP. SILT FENCE TYPE B LF 

0750 27505 3,253.000 

TEMP. SILT FENCE TYPE A LF 

0760 27545 61.000 

STORM WATER MANAGEMENT CY 
BASIN EXCAVATION 

0770 27553 (1) 

NS PERMANENT SWM FACILITY LS 
AS-BUILT DOCUMENTATION 
CONSTRUCTION RECORD 
DOCUMENTATION 

0780 27568 6.900 

STORM WATER MANAGEMENT LF 
RISER PIPE 60" 

150.00000 

175.00000 

5.00000 

1.00000 

20.00000 

450.00 

4,550.00 

490.00 

3,253.00 

1,220.00 

365.00000 

400.00000 

11.00000 

3.00000 

80.00000 

1,095.00 

10,400.00 

1,078.00 

9,759.00 

4,880.00 

526.00000 

147.90000 

8.40000 

4.60000 

57.50000 

1,578.00 

3,845.40 

823.20 

14,963.80 

3,507.50 

5,000.00000 5,000.00 8,000.00000 8,000.00 2,955.00000 2,955.00 

550.00000 3,795.00 2,100.00000 14,490.00 2,024.00000 13,965.60 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext

(1) ARDENT COMPA

Unit Price Ext Amount Unit Price Ext Amount  Amount 

NY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0790 40003 262.000 50.00000 13,100.00 75.00000 19,650.00 92.80000 24,313.60 

1" WATER SERVICE LINE LF 

0800 40061 86.000 150.00000 12,900.00 270.00000 23,220.00 199.90000 17,191.40 

6" DI WATER MAIN LF 

0810 40081 78.000 200.00000 15,600.00 300.00000 23,400.00 395.00000 30,810.00 

8" DI WATER MAIN LF 

0820 40121 265.000 250.00000 66,250.00 385.00000 102,025.00 344.00000 91,160.00 

12" DI WATER MAIN LF 

0830 40161 700.000 280.00000 196,000.00 385.00000 269,500.00 326.00000 228,200.00 

16" DI WATER MAIN LF 

0840 40406 8.000 4,500.00000 36,000.00 3,825.00000 30,600.00 3,610.00000 28,880.00 

16" BEND EA 

0850 40422 5.000 4,500.00000 22,500.00 5,200.00000 26,000.00 4,920.00000 24,600.00 

16" BRANCH EA 

0860 40460 1.000 2,500.00000 2,500.00 3,200.00000 3,200.00 2,800.00000 

16" REDUCER EA 

2,800.00 

http:2,800.00
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

1,130.00000 45,200.00 1,333.00000 53,320.00 

10,500.00000 21,000.00 7,130.00000 14,260.00 

3,000.00000 9,000.00 2,870.00000 8,610.00 

3,950.00000 3,950.00 4,290.00000 4,290.00 

6,850.00000 20,550.00 6,820.00000 20,460.00 

7,460.00000 59,680.00 16,000.00000 128,000.00 

6,758.00000 6,758.00 5,400.00000 5,400.00 

820.00000 6,560.00 1,670.00000 13,360.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0870 40916 40.000 550.00000 22,000.00 

16" OFFSET EXIST. PIPE LF 

0880 40992 2.000 3,000.00000 6,000.00 

NS WATER UTILITY 16" SOLID EA 
SLEEVE 

0890 41006 3.000 2,500.00000 7,500.00 

6" GATE VALVE & BOX EA 

0900 41008 1.000 3,500.00000 3,500.00 

8" GATE VALVE & BOX EA 

0910 41012 3.000 5,500.00000 16,500.00 

12" GATE VALVE & BOX EA 

0920 41018 8.000 6,000.00000 48,000.00 

16" BUTTERFLY VALVE & BOX EA 

0930 41820 1.000 6,500.00000 6,500.00 

FIRE HYDRANT EA 

0940 41967 8.000 800.00000 6,400.00 

5/8" WATER METER BOX & YOKE EA 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

375.00000 375.00 907.00000 907.00 

164.00000 17,220.00 170.00000 17,850.00 

268.00000 2,412.00 299.00000 2,691.00 

208.00000 99,008.00 176.00000 83,776.00 

680.00000 28,356.00 598.00000 24,936.60 

1,375.00000 6,875.00 2,325.00000 11,625.00 

775.00000 1,550.00 2,593.00000 5,186.00 

740.00000 3,700.00 907.00000 4,535.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0950 41977 1.000 250.00000 250.00 

ADJUST EXIST. WATER METER EA 
BOX 

0960 42044 105.000 100.00000 10,500.00 

4" SANITARY SERVICE LATERAL LF 
CONNECTION 

0970 42064 9.000 180.00000 1,620.00 

6" SANITARY SERVICE LATERAL LF 
CONNECTION 

0980 42080 476.000 200.00000 95,200.00 

8" SAN. SEWER PIPE PVC LF 

0990 42755 41.700 500.00000 20,850.00 

SANITARY SEWER LF MANHOLE 

1000 42764 5.000 700.00000 3,500.00 

MANHOLE FRAME & COVER F&C-1 EA 

1010 42765 2.000 500.00000 1,000.00 

ADJUST EXIST FRAME & COVER EA 

1020 42845 5.000 500.00000 2,500.00 

4" SEWER CLEANOUT EA 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

400.00000 21,600.00 501.40000 27,075.60 

1,025.00000 1,025.00 1,627.00000 1,627.00 

300.00000 13,200.00 400.00000 17,600.00 

63.00000 18,837.00 84.75000 25,340.25 

180.00000 1,980.00 135.00000 1,485.00 

16.00000 2,624.00 28.50000 4,674.00 

37.00000 1,850.00 34.20000 1,710.00 

576.00000 10,944.00 648.00000 12,312.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

1025 45552 54.000 150.00000 8,100.00 

12" STEEL ENCASE. PIPE LF 

1030 42846 1.000 800.00000 800.00 

6" SEWER CLEANOUT EA 

1040 45640 44.000 200.00000 8,800.00 

FLOWABLE BACKFILL UTILITY CY 

1050 50108 299.000 20.00000 5,980.00 

SIGN PANEL SF 

1060 50300 11.000 50.00000 550.00 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

1070 50430 164.000 8.00000 1,312.00 

LF SIGN POST STP-1, 2", 14 GAUGE 

1080 50436 50.000 12.00000 600.00 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

1090 50485 19.000 100.00000 1,900.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1100 51170 1.000 

ELECTRICAL SERVICE SE-5 EA 

1110 51185 30.000 

TRAFFIC SIGNAL HEAD SECTION EA 
12" HVS BACKPLATE 

1120 51199 6.000 

PEDESTRIAN ACTUATION PA-3 EA 

1130 51210 2.000 

PEDESTAL POLE PF-2 10' EA 

1140 51238 30.000 

CONCRETE FOUNDATION SIGNAL CY 
POLE PF-8 

1150 51240 2.000 

CONCRETE FOUNDATION PF-2 EA 

1160 51243 1.000 

NS CONC FOUNDATION EA 
CONCRETE FOUNDATION CF-5 
FOR ATC CABINET 

2,500.00000 

400.00000 

2,500.00 

12,000.00 

3,938.00000 

410.00000 

3,938.00 

12,300.00 

4,520.00000 

672.00000 

4,520.00 

20,160.00 

1,000.00000 

1,500.00000 

500.00000 

6,000.00 

3,000.00 

15,000.00 

2,005.00000 

1,733.00000 

1,890.00000 

12,030.00 

3,466.00 

56,700.00 

2,950.00000 

1,227.00000 

1,751.00000 

17,700.00 

2,454.00 

52,530.00 

2,500.00000 

2,500.00000 

5,000.00 

2,500.00 

1,418.00000 

5,775.00000 

2,836.00 

5,775.00 

1,865.00000 

4,980.00000 

3,730.00 

4,980.00 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount 

(2) GENERAL EXCAVA
INC. 

Unit Price Ext 

TION, (3) J. L. KENT & S

Amount 

ONS, INC. 

Cat Alt Member: LCC: 

28,000.00 18,072.00000 18,072.00 20,340.00000 20,340.00 

18,468.00000 18,468.00 21,188.00000 21,188.00 29,000.00 

23,508.00000 23,508.00 28,250.00000 28,250.00 33,000.00 

10,931.00000 21,862.00 11,184.00000 22,368.00 26,000.00 

19,252.00000 19,252.00 20,230.00000 20,230.00 21,000.00 

8,960.00000 8,960.00 14,400.00000 14,400.00 10,000.00 

2.00000 2,110.00 5.45000 5,749.75 2,110.00 

289.00000 3,179.00 452.00000 4,972.00 3,850.00 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1170 51475 1.000 28,000.00000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE A 

1180 51479 1.000 29,000.00000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE D 

1190 51480 1.000 33,000.00000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE E1 

1200 51487 2.000 13,000.00000 

MAST ARM 49' EA 

1210 51490 1.000 21,000.00000 

MAST ARM 70' EA 

1220 51524 1.000 10,000.00000 

EVP DETECTION SYSTEM 4-WAY EA 

1230 51525 1,055.000 2.00000 

EVP DETECTOR CABLE LF 

1240 51540 11.000 350.00000 

LOOP DETECTOR AMPLIFIER EA 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1250 51598 590.000 2.50000 1,475.00 

8/3 CONDUCTOR CABLE LF 

1260 51602 1,130.000 1.00000 1,130.00 

14/4 CONDUCTOR CABLE LF 

1270 51607 2,525.000 1.50000 3,787.50 

14/7 CONDUCTOR CABLE LF 

1280 51615 3,256.000 1.00000 3,256.00 

14/1 ENCLOSED COND. CABLE LF 

1290 51700 4,280.000 1.00000 4,280.00 

14/2 CONDUCTOR CABLE 
SHIELDED 

LF 

1300 51830 8.000 400.00000 3,200.00 

HANGER ASSEMBLY SM-3, ONE 
WAY 

EA 

1310 51912 1,230.000 15.00000 18,450.00 

LOOP SAW CUT 3/8" LF 

1320 51913 300.000 20.00000 6,000.00 

LOOP SAWCUT 5/8" LF 

4.50000 2,655.00 7.75000 4,572.50 

2.00000 2,260.00 3.85000 4,350.50 

2.20000 5,555.00 3.60000 9,090.00 

1.75000 5,698.00 4.00000 13,024.00 

1.85000 7,918.00 3.30000 14,124.00 

405.00000 3,240.00 1,000.00000 8,000.00 

19.50000 23,985.00 17.80000 21,894.00 

21.00000 6,300.00 31.30000 9,390.00 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID (2) GENERAL EXCAVATION,(1) ARDENT COMPANY, LLC (3) J. L. KENT & SONS, INC. 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2,500.00000 7,500.00 1,575.00000 4,725.00 1,610.00000 4,830.00 

500.00000 1,500.00 2,625.00000 7,875.00 1,470.00000 4,410.00 

50.00000 350.00 105.00000 735.00 508.50000 3,559.50 

500.00000 500.00 525.00000 525.00 1,695.00000 1,695.00 

5,000.00000 5,000.00 36,750.00000 36,750.00 155,650.00000 155,650.00 

10,000.00000 10,000.00 7,237.00000 7,237.00 11,865.00000 11,865.00 

4,000.00000 4,000.00 3,368.00000 3,368.00 7,570.00000 7,570.00 

SECTION: 0001 REGULAR BID ITEMS 

1330 51933 3.000 

REMOVE EXISTING POLE EA 

1340 51934 3.000 

REMOVE EXISTING FOUNDATION EA 

1350 51935 7.000 

REMOVE EXISTING SIGNAL HEAD EA 

1360 51936 1.000 

REMOVE EXISTING CONTROLLER EA 

1370 51955 (1) 

NS TEMPORARY TRAFFIC LS 
CONTROL SIGNAL TEMPORARY 
TRAFFICE CONTROL SIGNAL, 
COURTHOUSE RD/HOOD 
DR/HOUSER DR 

1380 51994 1.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY TYPE 2 

1390 51995 1.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY BATTERY PACK 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID (2) GENERAL EXCAVATION,(1) ARDENT COMPANY, LLC (3) J. L. KENT & SONS, INC. 
INC. Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

50,000.00000 

7,500.00000 

950.00000 

0.85000 

1.90000 

16.80000 

225.00000 

Cat Alt Member: LCC: 

50,000.00 43,050.00000 43,050.00 65,250.00000 65,250.00 

7,500.00 5,400.00000 5,400.00 12,990.00000 12,990.00 

5,700.00 1,102.00000 6,612.00 1,017.00000 6,102.00 

5,434.90 1.00000 6,394.00 1.51000 9,654.94 

184.30 2.00000 194.00 5.08000 492.76 

15,976.80 18.00000 17,118.00 20.26000 19,267.26 

900.00 237.00000 948.00 317.00000 1,268.00 

SECTION: 0001 REGULAR BID ITEMS 

1400 52002 1.000 

NS TRAFFIC SIGNALIZATION ATC EA 
CABINET - 5 DOOR 

1410 52002 1.000 

NS TRAFFIC SIGNALIZATION EA 
MCCAIN ATC 2070 CONTROLLER 
WITH D4 FIRMWARE 

1420 52404 6.000 

PEDESTRIAN SIGNAL HEAD SP-9 EA 

1430 54032 6,394.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1440 54037 97.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

1450 54048 951.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

1460 54219 4.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1470 54393 

PVMT MSG. MARK. “ONLY” TY B, 
CL II, 6' 

1480 54466 

TYPE E TEMP. PVMT MRKG 6" 

1490 54542 

TYPE D, CLASS III TEMP. PVMT 
MRKG 4" 

1500 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

1510 54578 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL II 

1520 55126 

CONDUCTOR CABLE, NO. 8 EGC 

1530 55179 

NS LUMINAIRE ARM LUMINAIRE 
ARM ON SIGNAL POLE 18' 

1.000 

EA 

405.000 

LF 

945.000 

LF 

13.000 

EA 

3.000 

EA 

2,005.000 

LF 

2.000 

EA 

600.00000 600.00 630.00000 630.00 865.00000 865.00 

4.10000 1,660.50 5.00000 2,025.00 6.91000 2,798.55 

2.50000 2,362.50 3.00000 2,835.00 6.95000 6,567.75 

225.00000 2,925.00 237.00000 3,081.00 332.20000 4,318.60 

325.00000 975.00 342.00000 1,026.00 496.00000 1,488.00 

1.00000 2,005.00 2.00000 4,010.00 8.50000 17,042.50 

2,000.00000 4,000.00 2,826.00000 5,652.00 2,820.00000 5,640.00 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount 

(2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Cat Alt Member: LCC: 

3,165.00000 3,165.00 3,080.00000 3,080.00 

1,797.00000 5,391.00 1,081.00000 3,243.00 

1,418.00000 14,180.00 2,715.00000 27,150.00 

1,733.00000 1,733.00 3,390.00000 3,390.00 

237.00000 1,185.00 339.00000 1,695.00 

20.00000 2,200.00 14.20000 1,562.00 

37.00000 148.00 31.60000 126.40 

27.00000 20,520.00 39.90000 30,324.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

1540 55179 1.000 2,300.00000 2,300.00 

NS LUMINAIRE ARM LUMINAIRE EA 
ARM ON SIGNAL POLE 24' 

1545 55505 3.000 1,350.00000 4,050.00 

NS LUMINAIRE CONVENTIONAL EA 
LED (200 WATT TYPE III) 

1550 55587 10.000 1,600.00000 16,000.00 

JUNCTION BOX JB-S2 EA 

1560 55588 1.000 1,800.00000 1,800.00 

JUNCTION BOX JB-S3 EA 

1570 56014 5.000 50.00000 250.00 

ELECT. SER. GRD. ELECTRODE 10' EA 

1580 56021 110.000 5.00000 550.00 

1" PVC CONDUIT LF 

1590 56022 4.000 7.00000 28.00 

1" METAL CONDUIT LF 

1600 56050 760.000 20.00000 15,200.00 

BORED CONDUIT 2" LF 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1610 56051 200.000 25.00000 5,000.00 

BORED CONDUIT 3" LF 

1620 56052 160.000 30.00000 4,800.00 

BORED CONDUIT 4" LF 

1630 56053 740.000 7.00000 5,180.00 

2" PVC CONDUIT LF 

1640 56054 70.000 10.00000 700.00 

 3" PVC CONDUIT LF 

1650 56055 75.000 12.00000 900.00 

4" PVC CONDUIT LF 

1660 56200 810.000 15.00000 12,150.00 

TRENCH EXCAVATION ECI-1 LF 

1670 56205 3.000 3,200.00000 9,600.00 

TEST BORE EA 

1680 57203 10.000 3.00000 30.00 

FIBER OPTIC DROP CABLE 12 
STRAND 

LF 

40.00000 8,000.00 44.00000 8,800.00 

48.00000 7,680.00 63.20000 10,112.00 

11.00000 8,140.00 15.70000 11,618.00 

14.00000 980.00 21.50000 1,505.00 

18.00000 1,350.00 25.10000 1,882.50 

16.00000 12,960.00 28.20000 22,842.00 

3,675.00000 11,025.00 3,740.00000 11,220.00 

108.00000 1,080.00 113.00000 1,130.00 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1690 57204 1.000 

PRE-TERMINATED FIBER PATCH EA 
PANEL 

1700 57221 1.000 

MANAGED FIELD ETHERNET EA 
SWITCH Gbps 

1710 57227 2.000 

DISTRIBUTION SFP MODULE EA 
1Gbps, LC, AND  SHORT HAUL 

1720 59003 (1) 

NS LIGHTING RE-RUN EXISTING LS 
CONDUIT & CABLE 

1730 70000 (1) 

NS DEMO. OF BLDG. D701 LS 

1740 70000 (1) 

NS DEMO. OF BLDG. D702 LS 

1750 70000 (1) 

NS DEMO. OF BLDG. D901 LS 

2,000.00000 2,000.00 1,252.00000 1,252.00 2,540.00000 2,540.00 

3,500.00000 3,500.00 3,524.00000 3,524.00 4,550.00000 4,550.00 

850.00000 1,700.00 1,098.00000 2,196.00 2,090.00000 4,180.00 

4,000.00000 4,000.00 7,875.00000 7,875.00 4,068.00000 4,068.00 

500.00000 

250.00000 

5,000.00000 

500.00 

250.00 

5,000.00 

1,575.00000 

525.00000 

3,620.00000 

1,575.00 

525.00 

3,620.00 

500.00000 

500.00000 

1,000.00000 

500.00 

500.00 

1,000.00 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) GENERAL EXCAVATION,
INC. 

(3) J. L. KENT & SONS, INC. 

Alt Set / Alt Member 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$4,848,400.00 

Unit Price Ext Amount 

$5,397,098.10 

Unit Price Ext Amount 

$5,531,181.18 

Life Cycle Costs: 

Section Total with LCC: $4,848,400.00 $5,397,098.10 $5,531,181.18 

Contract Item Totals $4,848,400.00 $5,397,098.10 $5,531,181.18 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $4,848,400.00 $5,397,098.10 5,531,181.18 

( ) indicates item is bid as Lump Sum 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID (6) SAGRES CONSTRUCTION
CORPORATION 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

310,000.00000 

30,000.00000 

100,289.00000 

40.00000 

42.00000 

2,200.00000 

3,800.00000 

18.00000 

Cat Alt Member: LCC: 

310,000.00 550,000.00000 550,000.00 325,000.00000 325,000.00 

30,000.00 95,000.00000 95,000.00 75,000.00000 75,000.00 

100,289.00 46,000.00000 46,000.00 293,000.00000 293,000.00 

197,600.00 37.00000 182,780.00 50.00000 247,000.00 

247,632.00 52.00000 306,592.00 40.00000 235,840.00 

2,200.00 1,050.00000 1,050.00 1,907.77000 1,907.77 

3,800.00 1,050.00000 1,050.00 1,043.52000 1,043.52 

29,394.00 24.00000 39,192.00 32.66000 53,333.78 

SECTION: 0001 REGULAR BID ITEMS 

0020 00100 (1) 

MOBILIZATION LS 

0030 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0040 00110 (1) 

CLEARING AND GRUBBING LS 

0050 00120 4,940.000 

REGULAR EXCAVATION CY 

0060 00140 5,896.000 

BORROW EXCAVATION CY 

0070 00525 1.000 

CONCRETE CLASS A3 MISC. CY 

0080 00529 1.000 

FLOWABLE BACKFILL CY 

0090 00588 1,633.000 

UNDERDRAIN UD-4 LF 



Date Printed: 02/02/2023 

Tabulation of Bids Page 26 of 48 

Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0100 01152 1,119.000 124.00000 138,756.00 

15" CONC. PIPE LF 

0110 01182 166.000 179.00000 29,714.00 

18" CONC. PIPE LF 

0120 01241 645.000 1,875.00000 1,209,375.00 

JACKED & BORED 24" PIPE LF 

0130 01242 668.000 227.00000 151,636.00 

24" CONC. PIPE LF 

0140 06241 2.000 1,700.00000 3,400.00 

24" END SECTION ES-1 EA 

0150 06748 2.000 8,700.00000 17,400.00 

DROP INLET DI-2B,L=6' EA 

0160 06749 1.000 8,800.00000 8,800.00 

DROP INLET DI-2B,L=8' EA 

0170 06765 1.000 8,300.00000 8,300.00 

DROP INLET DI-2C,L=6' EA 

67.00000 74,973.00 131.65000 147,316.35 

86.00000 14,276.00 164.31000 27,275.46 

1,117.00000 720,465.00 1,850.00000 1,193,250.00 

135.00000 90,180.00 221.39000 147,888.52 

2,496.00000 4,992.00 2,537.87000 5,075.74 

11,600.00000 23,200.00 9,415.27000 18,830.54 

11,940.00000 11,940.00 9,460.06000 9,460.06 

11,860.00000 11,860.00 8,981.77000 8,981.77 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID (6) SAGRES CONSTRUCTION
CORPORATION 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0180 06816 2.000 9,100.00000 18,200.00 12,240.00000 24,480.00 12,405.05000 24,810.10 

DROP INLET DI-3AA EA 

0190 06818 12.000 6,800.00000 81,600.00 8,220.00000 98,640.00 7,380.39000 88,564.68 

DROP INLET DI-3B,L=6' EA 

0200 06826 1.000 6,700.00000 6,700.00 8,220.00000 8,220.00 9,474.78000 9,474.78 

DROP INLET DI-3BB,L=4' EA 

0210 06835 2.000 6,800.00000 13,600.00 8,220.00000 16,440.00 7,363.47000 14,726.94 

DROP INLET DI-3C,L=6' EA 

0220 06836 1.000 7,000.00000 7,000.00 8,180.00000 8,180.00 10,102.58000 10,102.58 

DROP INLET DI-3C,L=8' EA 

0230 07506 1.000 7,300.00000 7,300.00 8,760.00000 8,760.00 9,955.13000 9,955.13 

DROP INLET DI-5 EA 

0240 07508 1.000 7,800.00000 7,800.00 9,840.00000 9,840.00 13,973.91000 13,973.91 

DROP INLET DI-7 EA 

0250 09056 69.000 549.00000 37,881.00 540.00000 37,260.00 1,114.25000 76,883.25 

MANHOLE MH-1 OR 2 LF 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Cat Alt Member: LCC: 

1,644.00000 16,440.00 1,502.42000 15,024.20 

72.00000 4,752.00 118.75000 7,837.50 

84.00000 183,036.00 41.42000 90,254.18 

201.00000 255,471.00 268.52000 341,288.92 

198.00000 140,184.00 268.52000 190,112.16 

183.00000 189,405.00 238.69000 247,044.15 

2.00000 6,656.00 4.77000 15,874.56 

28.00000 12,432.00 41.77000 18,545.88 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0260 09057 10.000 725.00000 7,250.00 

FRAME & COVER MH-1 EA 

0270 09150 66.000 106.00000 6,996.00 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0280 10128 2,179.000 49.00000 106,771.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

0290 10607 1,271.000 150.00000 190,650.00 

ASPHALT CONCRETE TY. SM-12.5A TON 

0300 10610 708.000 146.00000 103,368.00 

ASPHALT CONCRETE TY. IM-19.0A TON 

0310 10642 1,035.000 143.00000 148,005.00 

ASPHALT CONCRETE TY. BM-25.0A TON 

0320 11070 3,328.000 3.50000 11,648.00 

NS SAW-CUT ASPH CONC FULL LF 
DEPTH 

0330 12020 444.000 46.25000 20,535.00 

STD. CURB CG-2 LF 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0340 12022 225.000 

RADIAL CURB CG-2 LF 

0350 12600 1,818.000 

STD. COMB. CURB & GUTTER CG- LF 
6 

0360 12610 905.000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0370 12940 162.000 

ENTRANCE GUTTER CG-9D SY 

0380 13108 28.000 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0390 13114 51.000 

ENTRANCE GUTTER CG-13 SY 

0400 13220 1,220.000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

51.00000 

42.00000 

11,475.00 

76,356.00 

28.00000 

32.00000 

6,300.00 

58,176.00 

119.29000 

91.25000 

26,840.25 

165,892.50 

49.00000 44,345.00 32.20000 29,141.00 91.25000 82,581.25 

210.00000 

557.00000 

34,020.00 

15,596.00 

94.50000 

504.00000 

15,309.00 

14,112.00 

184.98000 

590.75000 

29,966.76 

16,541.00 

213.00000 

66.50000 

10,863.00 

81,130.00 

107.00000 

61.00000 

5,457.00 

74,420.00 

208.85000 

63.25000 

10,651.35 

77,165.00 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0410 13496 

TRAF. BARR. SER. CONC. DOUBLE 
FACE PAR.MB-11A 

0420 13611 

IMPACT ATTENUATOR SERVICE 
TYPE I 

0430 14120 

REMOVE COMB. CURB AND 
GUTTER 

0440 14260 

CRUSHER RUN AGGREGATE NO. 
25 OR 26 

0450 14450 

SAW CUT CURB, GUTTER AND 
ENTRANCES FULL DEPTH 

0460 16149 

AGGR. NO. 8 

0470 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

325.000 

LF 

1.000 

EA 

62.000 

LF 

69.000 

TON 

23.000 

LF 

37.000 

TON 

3,636.000 

SY 

68.50000 22,262.50 35.00000 11,375.00 100.38000 32,623.50 

8,200.00000 8,200.00 36,000.00000 36,000.00 16,345.18000 16,345.18 

41.00000 2,542.00 3.00000 186.00 39.26000 2,434.12 

39.00000 2,691.00 54.00000 3,726.00 69.18000 4,773.42 

3.50000 80.50 12.00000 276.00 23.87000 549.01 

101.00000 3,737.00 90.00000 3,330.00 164.27000 6,077.99 

15.75000 57,267.00 19.00000 69,084.00 5.97000 21,706.92 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Cat Alt Member: LCC: 

60.00000 7,500.00 125.31000 15,663.75 

20.00000 8,000.00 35.00000 14,000.00 

750.00000 3,750.00 437.56000 2,187.80 

56.00000 66,544.80 25.00000 29,707.50 

600.00000 90,000.00 100.00000 15,000.00 

0.57000 23,655.00 0.33000 13,695.00 

6.00000 8,064.00 9.70000 13,036.80 

2.00000 9,440.00 3.58000 16,897.60 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0480 21020 125.000 118.00000 14,750.00 

MEDIAN STRIP MS-1 SY 

0490 24100 400.000 1.00000 400.00 

ALLAYING DUST HR 

0500 24152 5.000 764.00000 3,820.00 

TYPE 3 BARRICADE 8' EA 

0510 24160 1,188.300 25.00000 29,707.50 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0520 24262 150.000 39.50000 5,925.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0530 24278 41,500.000 0.80000 33,200.00 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0540 24279 1,344.000 4.00000 5,376.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0550 24281 4,720.000 2.00000 9,440.00 

ELECTRONIC ARROW BOARD HR 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

0560 24282 500.000 67.50000 33,750.00 

FLAGGER SERVICE HR 

0570 24430 1,084.000 13.75000 14,905.00 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0580 24802 2.000 2,300.00000 4,600.00 

NS REMOVE EXIST. MANHOLE . EA 

0590 25505 16.000 6,400.00000 102,400.00 

FIELD OFFICE TY.I MO 

0600 27012 0.640 85,000.00000 54,400.00 

TOPSOIL CLASS A 2" ACRE 

0610 27101 64.000 13.75000 880.00 

TEMPORARY SEED LB 

0620 27102 96.000 16.00000 1,536.00 

REGULAR SEED LB 

0630 27103 77.000 6.50000 500.50 

OVERSEEDING LB 

85.00000 42,500.00 35.00000 17,500.00 

19.00000 20,596.00 14.32000 15,522.88 

1,200.00000 2,400.00 1,052.32000 2,104.64 

3,000.00000 48,000.00 4,500.00000 72,000.00 

2,200.00000 1,408.00 32,920.84000 21,069.34 

6.00000 384.00 14.32000 916.48 

8.00000 768.00 29.84000 2,864.64 

12.00000 924.00 29.84000 2,297.68 



Date Printed: 02/02/2023 

Tabulation of Bids Page 33 of 48 

Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Cat Alt Member: LCC: 

5.00000 8,170.00 6.49000 10,604.66 

8.00000 42,696.00 5.28000 28,179.36 

5.00000 320.00 5.97000 382.08 

12.00000 540.00 5.97000 268.65 

12.00000 540.00 5.97000 268.65 

130.00000 457.60 596.72000 2,100.45 

1,250.00000 10,000.00 417.70000 3,341.60 

66.00000 49,368.00 30.00000 22,440.00 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0640 27111 1,634.000 1.00000 1,634.00 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 2 

0650 27112 5,337.000 1.00000 5,337.00 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0660 27230 64.000 1.25000 80.00 

FERTILIZER NITROGEN - N LB 

0670 27231 45.000 1.25000 56.25 

FERTILIZER PHOSPHORO LB US - P 

0680 27232 45.000 1.25000 56.25 

FERTILIZER POTASSIUM LB - K 

0690 27250 3.520 250.00000 880.00 

LIME TON 

0700 27415 8.000 825.00000 6,600.00 

CHECK DAM ROCK TY. II EA 

0710 27430 748.000 9.00000 6,732.00 

SILTATION CONTROL EXCAVATION CY 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0720 27451 3.000 

INLET PROTECTION TYPE A EA 

0730 27461 26.000 

INLET PROTECTION TYPE B EA 

0740 27504 98.000 

TEMP. SILT FENCE TYPE B LF 

0750 27505 3,253.000 

TEMP. SILT FENCE TYPE A LF 

0760 27545 61.000 

STORM WATER MANAGEMENT CY 
BASIN EXCAVATION 

0770 27553 (1) 

NS PERMANENT SWM FACILITY LS 
AS-BUILT DOCUMENTATION 
CONSTRUCTION RECORD 
DOCUMENTATION 

0780 27568 6.900 

STORM WATER MANAGEMENT LF 
RISER PIPE 60" 

134.00000 

215.00000 

3.50000 

2.00000 

8.50000 

402.00 

5,590.00 

343.00 

6,506.00 

518.50 

280.00000 

350.00000 

12.00000 

1.00000 

57.00000 

840.00 

9,100.00 

1,176.00 

3,253.00 

3,477.00 

900.53000 

450.03000 

12.09000 

11.56000 

53.56000 

2,701.59 

11,700.78 

1,184.82 

37,604.68 

3,267.16 

3,200.00000 3,200.00 9,500.00000 9,500.00 21,141.17000 21,141.17 

1,500.00000 10,350.00 2,530.00000 17,457.00 2,372.49000 16,370.18 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext

(4) BRANCH CIVIL

Unit Price Ext Amount Unit Price Ext Amount  Amount 

, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0790 40003 262.000 59.50000 15,589.00 37.00000 9,694.00 68.11000 17,844.82 

1" WATER SERVICE LINE LF 

0800 40061 86.000 300.00000 25,800.00 145.00000 12,470.00 182.60000 15,703.60 

6" DI WATER MAIN LF 

0810 40081 78.000 354.00000 27,612.00 317.00000 24,726.00 278.71000 21,739.38 

8" DI WATER MAIN LF 

0820 40121 265.000 312.00000 82,680.00 357.00000 94,605.00 435.36000 115,370.40 

12" DI WATER MAIN LF 

0830 40161 700.000 282.00000 197,400.00 423.00000 296,100.00 440.18000 308,126.00 

16" DI WATER MAIN LF 

0840 40406 8.000 3,700.00000 29,600.00 10,249.00000 81,992.00 5,027.85000 40,222.80 

16" BEND EA 

0850 40422 5.000 5,700.00000 28,500.00 9,565.00000 47,825.00 7,238.60000 36,193.00 

16" BRANCH EA 

0860 40460 1.000 3,700.00000 3,700.00 5,310.00000 5,310.00 5,216.82000 5,216.82 

16" REDUCER EA 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID (6) SAGRES CONSTRUCTION
CORPORATION 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

484.00000 

4,100.00000 

3,100.00000 

4,100.00000 

7,300.00000 

8,000.00000 

7,600.00000 

1,600.00000 

Cat Alt Member: LCC: 

19,360.00 921.00000 36,840.00 817.92000 32,716.80 

8,200.00 6,514.00000 13,028.00 9,933.10000 19,866.20 

9,300.00 5,199.00000 15,597.00 4,604.82000 13,814.46 

4,100.00 6,591.00000 6,591.00 6,211.54000 6,211.54 

21,900.00 13,216.00000 39,648.00 12,438.57000 37,315.71 

64,000.00 13,911.00000 111,288.00 11,394.39000 91,155.12 

7,600.00 10,887.00000 10,887.00 11,572.04000 11,572.04 

12,800.00 1,065.00000 8,520.00 2,655.12000 21,240.96 

SECTION: 0001 REGULAR BID ITEMS 

0870 40916 40.000 

16" OFFSET EXIST. PIPE LF 

0880 40992 2.000 

NS WATER UTILITY 16" SOLID EA 
SLEEVE 

0890 41006 3.000 

6" GATE VALVE & BOX EA 

0900 41008 1.000 

8" GATE VALVE & BOX EA 

0910 41012 3.000 

12" GATE VALVE & BOX EA 

0920 41018 8.000 

16" BUTTERFLY VALVE & BOX EA 

0930 41820 1.000 

FIRE HYDRANT EA 

0940 41967 8.000 

5/8" WATER METER BOX & YOKE EA 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Cat Alt Member: LCC: 

200.00000 200.00 1,683.68000 1,683.68 

27.00000 2,835.00 53.80000 5,649.00 

94.00000 846.00 233.62000 2,102.58 

68.00000 32,368.00 144.50000 68,782.00 

560.00000 23,352.00 3,557.21000 148,335.66 

1,326.00000 6,630.00 2,804.14000 14,020.70 

350.00000 700.00 1,215.33000 2,430.66 

1,338.00000 6,690.00 893.51000 4,467.55 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

0950 41977 1.000 463.00000 463.00 

ADJUST EXIST. WATER METER EA 
BOX 

0960 42044 105.000 208.00000 21,840.00 

4" SANITARY SERVICE LATERAL LF 
CONNECTION 

0970 42064 9.000 963.00000 8,667.00 

6" SANITARY SERVICE LATERAL LF 
CONNECTION 

0980 42080 476.000 185.00000 88,060.00 

8" SAN. SEWER PIPE PVC LF 

0990 42755 41.700 600.00000 25,020.00 

SANITARY SEWER LF MANHOLE 

1000 42764 5.000 1,100.00000 5,500.00 

MANHOLE FRAME & COVER F&C-1 EA 

1010 42765 2.000 188.00000 376.00 

ADJUST EXIST FRAME & COVER EA 

1020 42845 5.000 1,500.00000 7,500.00 

4" SEWER CLEANOUT EA 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Cat Alt Member: LCC: 

120.00000 6,480.00 800.33000 43,217.82 

1,600.00000 1,600.00 1,074.09000 1,074.09 

460.00000 20,240.00 393.01000 17,292.44 

70.00000 20,930.00 72.67000 21,728.33 

200.00000 2,200.00 203.49000 2,238.39 

17.00000 2,788.00 17.91000 2,937.24 

39.00000 1,950.00 42.08000 2,104.00 

600.00000 11,400.00 655.22000 12,449.18 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

1025 45552 54.000 468.00000 25,272.00 

12" STEEL ENCASE. PIPE LF 

1030 42846 1.000 1,300.00000 1,300.00 

6" SEWER CLEANOUT EA 

1040 45640 44.000 900.00000 39,600.00 

FLOWABLE BACKFILL UTILITY CY 

1050 50108 299.000 88.00000 26,312.00 

SIGN PANEL SF 

1060 50300 11.000 192.00000 2,112.00 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

1070 50430 164.000 17.00000 2,788.00 

LF SIGN POST STP-1, 2", 14 GAUGE 

1080 50436 50.000 39.75000 1,987.50 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

1090 50485 19.000 618.00000 11,742.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1100 51170 1.000 

ELECTRICAL SERVICE SE-5 EA 

1110 51185 30.000 

TRAFFIC SIGNAL HEAD SECTION EA 
12" HVS BACKPLATE 

1120 51199 6.000 

PEDESTRIAN ACTUATION PA-3 EA 

1130 51210 2.000 

PEDESTAL POLE PF-2 10' EA 

1140 51238 30.000 

CONCRETE FOUNDATION SIGNAL CY 
POLE PF-8 

1150 51240 2.000 

CONCRETE FOUNDATION PF-2 EA 

1160 51243 1.000 

NS CONC FOUNDATION EA 
CONCRETE FOUNDATION CF-5 
FOR ATC CABINET 

5,300.00000 

749.00000 

5,300.00 

22,470.00 

6,600.00000 

330.00000 

6,600.00 

9,900.00 

4,660.79000 

484.72000 

4,660.79 

14,541.60 

3,200.00000 

1,400.00000 

1,900.00000 

19,200.00 

2,800.00 

57,000.00 

4,400.00000 

1,375.00000 

1,650.00000 

26,400.00 

2,750.00 

49,500.00 

2,373.89000 

2,050.74000 

2,237.17000 

14,243.34 

4,101.48 

67,115.10 

2,100.00000 

5,600.00000 

4,200.00 

5,600.00 

1,650.00000 

5,500.00000 

3,300.00 

5,500.00 

1,677.88000 

6,835.80000 

3,355.76 

6,835.80 
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Call Order: 

Letting Date: 

Contract ID: 

J03 

January 06, 2023 

C0000110987M01 

FREDERICKSBURG / FREDERICKSBURG District(s): 

Counties: 

Project(s): 

SPOTSYLVANIA 

0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount 

(5) RISING SUN, IN

Unit Price Ext 

C. (6) SAGRES CONS
CORPORA

Amount 

TRUCTION
TION 

Cat Alt Member: LCC: 

22,200.00 22,050.00000 22,050.00 21,391.09000 21,391.09 

22,050.00000 22,050.00 21,859.65000 21,859.65 23,000.00 

25,500.00000 25,500.00 27,825.45000 27,825.45 30,700.00 

22,650.00000 45,300.00 12,938.32000 25,876.64 24,200.00 

29,800.00000 29,800.00 22,788.08000 22,788.08 22,000.00 

19,450.00000 19,450.00 10,605.44000 10,605.44 15,600.00 

1.90000 2,004.50 2.34000 2,468.70 6,330.00 

275.00000 3,025.00 341.79000 3,759.69 5,192.00 

0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1170 51475 1.000 22,200.00000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE A 

1180 51479 1.000 23,000.00000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE D 

1190 51480 1.000 30,700.00000 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE E1 

1200 51487 2.000 12,100.00000 

MAST ARM 49' EA 

1210 51490 1.000 22,000.00000 

MAST ARM 70' EA 

1220 51524 1.000 15,600.00000 

EVP DETECTION SYSTEM 4-WAY EA 

1230 51525 1,055.000 6.00000 

EVP DETECTOR CABLE LF 

1240 51540 11.000 472.00000 

LOOP DETECTOR AMPLIFIER EA 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1250 51598 590.000 8.50000 5,015.00 

8/3 CONDUCTOR CABLE LF 

1260 51602 1,130.000 4.15000 4,689.50 

14/4 CONDUCTOR CABLE LF 

1270 51607 2,525.000 3.90000 9,847.50 

14/7 CONDUCTOR CABLE LF 

1280 51615 3,256.000 4.50000 14,652.00 

14/1 ENCLOSED COND. CABLE LF 

1290 51700 4,280.000 3.75000 16,050.00 

14/2 CONDUCTOR CABLE 
SHIELDED 

LF 

1300 51830 8.000 944.00000 7,552.00 

HANGER ASSEMBLY SM-3, ONE 
WAY 

EA 

1310 51912 1,230.000 15.00000 18,450.00 

LOOP SAW CUT 3/8" LF 

1320 51913 300.000 28.25000 8,475.00 

LOOP SAWCUT 5/8" LF 

1.90000 1,121.00 5.28000 3,115.20 

1.90000 2,147.00 2.42000 2,734.60 

1.90000 4,797.50 2.61000 6,590.25 

2.75000 8,954.00 2.05000 6,674.80 

1.90000 8,132.00 2.18000 9,330.40 

650.00000 5,200.00 478.51000 3,828.08 

16.50000 20,295.00 23.06000 28,363.80 

30.80000 9,240.00 24.42000 7,326.00 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1330 51933 3.000 

REMOVE EXISTING POLE EA 

1340 51934 3.000 

REMOVE EXISTING FOUNDATION EA 

1350 51935 7.000 

REMOVE EXISTING SIGNAL HEAD EA 

1360 51936 1.000 

REMOVE EXISTING CONTROLLER EA 

1370 51955 (1) 

NS TEMPORARY TRAFFIC LS 
CONTROL SIGNAL TEMPORARY 
TRAFFICE CONTROL SIGNAL, 
COURTHOUSE RD/HOOD 
DR/HOUSER DR 

1380 51994 1.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY TYPE 2 

1390 51995 1.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY BATTERY PACK 

1,700.00000 

2,800.00000 

531.00000 

1,800.00000 

171,000.00000 

5,100.00 

8,400.00 

3,717.00 

1,800.00 

171,000.00 

3,000.00000 

5,000.00000 

1,250.00000 

2,350.00000 

85,000.00000 

9,000.00 

15,000.00 

8,750.00 

2,350.00 

85,000.00 

1,864.31000 

0.01000 

124.29000 

621.44000 

43,500.57000 

5,592.93 

0.03 

870.03 

621.44 

43,500.57 

12,800.00000 12,800.00 9,350.00000 9,350.00 8,566.13000 8,566.13 

8,300.00000 8,300.00 3,850.00000 3,850.00 3,985.52000 3,985.52 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1400 52002 1.000 

NS TRAFFIC SIGNALIZATION ATC EA 
CABINET - 5 DOOR 

1410 52002 1.000 

NS TRAFFIC SIGNALIZATION EA 
MCCAIN ATC 2070 CONTROLLER 
WITH D4 FIRMWARE 

1420 52404 6.000 

PEDESTRIAN SIGNAL HEAD SP-9 EA 

1430 54032 6,394.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1440 54037 97.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

1450 54048 951.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

1460 54219 4.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

70,800.00000 

13,900.00000 

70,800.00 

13,900.00 

72,250.00000 

22,098.00000 

72,250.00 

22,098.00 

50,957.80000 

6,392.49000 

50,957.80 

6,392.49 

1,100.00000 

1.00000 

2.00000 

19.00000 

253.00000 

6,600.00 

6,394.00 

194.00 

18,069.00 

1,012.00 

880.00000 

1.89000 

16.40000 

27.40000 

1,853.00000 

5,280.00 

12,084.66 

1,590.80 

26,057.40 

7,412.00 

1,305.02000 

1.00000 

2.27000 

20.05000 

268.52000 

7,830.12 

6,394.00 

220.19 

19,067.55 

1,074.08 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1470 54393 

PVMT MSG. MARK. “ONLY” TY B, 
CL II, 6' 

1480 54466 

TYPE E TEMP. PVMT MRKG 6" 

1490 54542 

TYPE D, CLASS III TEMP. PVMT 
MRKG 4" 

1500 54575 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL II 

1510 54578 

PVMT SYMB MRKG DBL TURN 
ARROW THRU/LT OR RT TY B, CL II 

1520 55126 

CONDUCTOR CABLE, NO. 8 EGC 

1530 55179 

NS LUMINAIRE ARM LUMINAIRE 
ARM ON SIGNAL POLE 18' 

1.000 

EA 

405.000 

LF 

945.000 

LF 

13.000 

EA 

3.000 

EA 

2,005.000 

LF 

2.000 

EA 

676.00000 676.00 629.00000 629.00 716.06000 716.06 

4.60000 1,863.00 13.62000 5,516.10 4.89000 1,980.45 

2.80000 2,646.00 6.60000 6,237.00 2.98000 2,816.10 

253.00000 3,289.00 409.00000 5,317.00 268.52000 3,490.76 

366.00000 1,098.00 812.13000 2,436.39 387.86000 1,163.58 

10.00000 20,050.00 2.20000 4,411.00 2.05000 4,110.25 

3,300.00000 6,600.00 4,400.00000 8,800.00 3,344.58000 6,689.16 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(4) BRANCH CIVIL, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Cat Alt Member: LCC: 

8,030.00000 8,030.00 3,746.02000 3,746.02 

1,831.50000 5,494.50 2,126.56000 6,379.68 

2,000.00000 20,000.00 1,677.88000 16,778.80 

3,500.00000 3,500.00 2,050.74000 2,050.74 

500.00000 2,500.00 279.65000 1,398.25 

16.50000 1,815.00 22.99000 2,528.90 

27.50000 110.00 43.50000 174.00 

40.70000 30,932.00 31.07000 23,613.20 

0001 SECTION: REGULAR BID ITEMS Cat Alt Set: 

1540 55179 1.000 3,600.00000 3,600.00 

NS LUMINAIRE ARM LUMINAIRE EA 
ARM ON SIGNAL POLE 24' 

1545 55505 3.000 1,200.00000 3,600.00 

NS LUMINAIRE CONVENTIONAL EA 
LED (200 WATT TYPE III) 

1550 55587 10.000 3,000.00000 30,000.00 

JUNCTION BOX JB-S2 EA 

1560 55588 1.000 3,800.00000 3,800.00 

JUNCTION BOX JB-S3 EA 

1570 56014 5.000 377.00000 1,885.00 

ELECT. SER. GRD. ELECTRODE 10' EA 

1580 56021 110.000 16.00000 1,760.00 

1" PVC CONDUIT LF 

1590 56022 4.000 36.50000 146.00 

1" METAL CONDUIT LF 

1600 56050 760.000 46.50000 35,340.00 

BORED CONDUIT 2" LF 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: 

Unit Price Ext Amount 

LCC: 0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

1610 56051 200.000 50.50000 10,100.00 

BORED CONDUIT 3" LF 

1620 56052 160.000 73.00000 11,680.00 

BORED CONDUIT 4" LF 

1630 56053 740.000 18.25000 13,505.00 

2" PVC CONDUIT LF 

1640 56054 70.000 24.75000 1,732.50 

 3" PVC CONDUIT LF 

1650 56055 75.000 29.00000 2,175.00 

4" PVC CONDUIT LF 

1660 56200 810.000 31.50000 25,515.00 

TRENCH EXCAVATION ECI-1 LF 

1670 56205 3.000 4,100.00000 12,300.00 

TEST BORE EA 

1680 57203 10.000 126.00000 1,260.00 

FIBER OPTIC DROP CABLE 12 
STRAND 

LF 

71.50000 14,300.00 47.23000 9,446.00 

82.50000 13,200.00 55.93000 8,948.80 

13.20000 9,768.00 12.12000 8,968.80 

16.50000 1,155.00 16.16000 1,131.20 

27.50000 2,062.50 21.13000 1,584.75 

16.50000 13,365.00 18.64000 15,098.40 

5,500.00000 16,500.00 4,350.05000 13,050.15 

5.50000 55.00 127.40000 1,274.00 



Date Printed: 02/02/2023 

Tabulation of Bids Page 47 of 48 

Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1690 57204 1.000 

PRE-TERMINATED FIBER PATCH EA 
PANEL 

1700 57221 1.000 

MANAGED FIELD ETHERNET EA 
SWITCH Gbps 

1710 57227 2.000 

DISTRIBUTION SFP MODULE EA 
1Gbps, LC, AND  SHORT HAUL 

1720 59003 (1) 

NS LIGHTING RE-RUN EXISTING LS 
CONDUIT & CABLE 

1730 70000 (1) 

NS DEMO. OF BLDG. D701 LS 

1740 70000 (1) 

NS DEMO. OF BLDG. D702 LS 

1750 70000 (1) 

NS DEMO. OF BLDG. D901 LS 

2,800.00000 2,800.00 3,500.00000 3,500.00 1,481.07000 1,481.07 

5,000.00000 5,000.00 4,446.20000 4,446.20 4,171.08000 4,171.08 

2,300.00000 4,600.00 3,500.00000 7,000.00 1,300.05000 2,600.10 

4,500.00000 4,500.00 57,000.00000 57,000.00 9,321.55000 9,321.55 

2,300.00000 

2,300.00000 

6,400.00000 

2,300.00 

2,300.00 

6,400.00 

40,000.00000 

40,000.00000 

40,000.00000 

40,000.00 

40,000.00 

40,000.00 

5,329.66000 

4,956.15000 

23,253.50000 

5,329.66 

4,956.15 

23,253.50 
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Contract ID: C0000110987M01 Counties: SPOTSYLVANIA 

Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Line No / Item ID 

Item Description 

(4) BRANCH CIVIL, INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTION
CORPORATION 

Alt Set / Alt Member 

Section Totals: 

Quantity and Units Unit Price Ext Amount 

$5,725,850.00 

Unit Price Ext Amount 

$5,948,964.95 

Unit Price Ext Amount 

$6,682,383.37 

Life Cycle Costs: 

Section Total with LCC: $5,725,850.00 $5,948,964.95 $6,682,383.37 

Contract Item Totals $5,725,850.00 $5,948,964.95 $6,682,383.37 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $5,725,850.00 $5,948,964.95 6,682,383.37 

( ) indicates item is bid as Lump Sum 



Vendor Ranking Page 1 of 1 

Date Printed: 02/02/2023 

Contract ID: 

Letting Date: 

C0000110987M01 

January 06, 2023 10:00 A.M. District(s): 

Counties: 

FREDERICKSBURG / FREDERICKSBURG 

SPOTSYLVANIA 

Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 
(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 
0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 

Contract Time: 06/13/24 COMPLETION DATE Min: Max: 

Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 A860 ARDENT COMPANY, LLC $4,848,400.00 100.00% 

2 G181 GENERAL EXCAVATION, INC. $5,397,098.10 111.32% 

3 K003 J. L. KENT & SONS, INC. $5,531,181.18 114.08% 

4 B319 BRANCH CIVIL, INC. $5,725,850.00 118.10% 

5 R693 RISING SUN, INC. $5,948,964.95 122.70% 

6 S1016 SAGRES CONSTRUCTION CORPORATION $6,682,383.37 137.83% 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00120 106.000 105.00000 11,130.00 55.20000 5,851.20 79.00000 8,374.00 

REGULAR EXCAVATION CY 

0020 00180 18.000 405.00000 7,290.00 481.31000 8,663.58 816.00000 14,688.00 

UTILITY TEST PIT UNPAVED TEST EA 
HOLE NON-PAVED AREA 

0030 00181 21.000 600.00000 12,600.00 1,231.66000 25,864.86 1,020.00000 21,420.00 

UTILITY TEST PIT ASPHALT EA 
CONCRETE TEST HOLE PAVED 
AREA 

0040 10121 227.000 105.00000 23,835.00 125.24000 28,429.48 51.00000 11,577.00 

AGGR. BASE MATL. TY. I NO. 21A TON 
OR 21B 

0050 11070 957.000 7.50000 7,177.50 5.75000 5,502.75 10.00000 9,570.00 

NS SAW-CUT ASPH CONC FULL LF 
DEPTH 

0060 12020 684.000 72.00000 49,248.00 53.71000 36,737.64 48.00000 32,832.00 

STD. CURB CG-2 LF 

0070 12022 488.000 72.00000 35,136.00 53.71000 26,210.48 48.00000 23,424.00 

RADIAL CURB CG-2 LF 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 12030 350.000 72.00000 25,200.00 53.71000 18,798.50 48.00000 16,800.00 

STD. CURB CG-3 LF 

0090 12600 399.000 82.50000 32,917.50 56.01000 22,347.99 48.00000 19,152.00 

STD. COMB. CURB & GUTTER CG- LF 
6 

0100 12610 598.000 82.50000 49,335.00 56.01000 33,493.98 48.00000 28,704.00 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0110 13108 121.000 605.00000 73,205.00 213.79000 25,868.59 309.00000 37,389.00 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0120 13220 821.000 108.00000 88,668.00 176.68000 145,054.28 105.00000 86,205.00 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0130 13280 200.000 46.00000 9,200.00 47.15000 9,430.00 44.00000 8,800.00 

GUARDRAIL GR-MGS1 LF 

0140 13286 2.000 4,800.00000 9,600.00 4,830.00000 9,660.00 4,455.00000 8,910.00 

GUARDRAIL TERMINAL GR-MGS2 EA 

0150 13287 2.000 2,150.00000 4,300.00 2,156.25000 4,312.50 1,989.00000 3,978.00 

GUARDRAIL END ANCHORAGE EA 
GR-MGS3 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 21020 33.000 242.00000 7,986.00 258.75000 8,538.75 127.00000 4,191.00 

MEDIAN STRIP MS-1 SY 

0170 24272 1,536.000 13.50000 20,736.00 46.15000 70,886.40 31.00000 47,616.00 

TRUCK MOUNTED ATTENUATOR HR 

0180 24278 1,822.000 2.00000 3,644.00 3.11000 5,666.42 0.51000 929.22 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0190 24279 488.000 22.00000 10,736.00 10.45000 5,099.60 5.00000 2,440.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0200 24281 1,108.000 6.00000 6,648.00 4.96000 5,495.68 3.00000 3,324.00 

ELECTRONIC ARROW BOARD HR 

0210 24282 702.000 15.50000 10,881.00 56.44000 39,620.88 31.00000 21,762.00 

FLAGGER SERVICE HR 

0220 24355 263.000 82.00000 21,566.00 46.00000 12,098.00 101.00000 26,563.00 

NS POLICE PATROL UNIFORM HR 
FLAGGER 

0230 24500 74.000 55.00000 4,070.00 126.50000 9,361.00 13.27000 981.98 

NS REMOVE EXIST. ASPHALT SY 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Cat Alt Member: LCC: 

69.00000 897.00 52.02000 676.26 

69.00000 32,706.00 20.62000 9,773.88 

0.63000 9,895.41 1.00000 15,707.00 

28.75000 39,473.75 26.00000 35,698.00 

869.40000 44,339.40 333.00000 16,983.00 

8,310.38000 8,310.38 32,243.56000 32,243.56 

1,149.42000 26,436.66 731.00000 16,813.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0240 24500 13.000 72.00000 936.00 

NS REMOVE EXIST. MEDIAN STRIP SY 
MS-1 

0250 24500 474.000 40.00000 18,960.00 

NS REMOVE EXIST. SIDEWALK SY 
AND ENREANCE 

0260 24501 15,707.000 0.40000 6,282.80 

NS REMOVE EXIST. CONDUCTOR LF 
CABLE 

0270 24501 1,373.000 26.00000 35,698.00 

NS REMOVE EXIST. CURB AND LF 
GUTTER 

0280 24740 51.000 550.00000 28,050.00 

NS RECONSTRUCT EXIST. PATCH CY 
ASPHALT CONCRETE PAVEMENT 

0290 27000 1.000 1,000.00000 1,000.00 

SELECTIVE TREE REMOVAL ACRE 
TRIMMING AND CLEANUP 

0300 27451 23.000 370.00000 8,510.00 

INLET PROTECTION TYPE A EA 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (1) PHILLIP C. CLARKE (2) RICHARDSON-WAYLAND (3) ARDENT COMPANY, LLC 
ELECTRICAL CONTRACTOR, ELECTRICAL CO. LLC Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0310 27461 

INLET PROTECTION TYPE B 

0320 27505 

TEMP. SILT FENCE TYPE A 

0330 38930 

NS CONCRETE FOUNDATION CF-5 

0340 50108 

SIGN PANEL 

0350 50206 

SIGN POST WOOD 6" X 6" 

0360 50430 

SIGN POST STP-1, 2", 14 GAUGE 

0370 50434 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

0380 50436 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

10.000 

EA 

100.000 

LF 

2.000 

EA 

1,896.000 

SF 

71.000 

LF 

51.000 

LF 

60.000 

LF 

152.000 

LF 

Cat Alt Set: 

325.00000 3,250.00 

10.00000 1,000.00 

1,500.00000 3,000.00 

41.50000 78,684.00 

24.00000 1,704.00 

24.00000 1,224.00 

27.00000 1,620.00 

45.00000 6,840.00 

Cat Alt Member: LCC: 

539.42000 

14.35000 

2,597.36000 

35.70000 

106.20000 

25.02000 

33.78000 

5,394.20 

1,435.00 

5,194.72 

67,687.20 

7,540.20 

1,276.02 

2,026.80 

251.00000 

10.00000 

2,293.00000 

25.00000 

47.00000 

49.00000 

57.00000 

2,510.00 

1,000.00 

4,586.00 

47,400.00 

3,337.00 

2,499.00 

3,420.00 

28.48000 4,328.96 52.00000 7,904.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Cat Alt Member: LCC: 

465.92000 8,386.56 684.00000 12,312.00 

709.72000 2,838.88 886.00000 3,544.00 

4,075.45000 12,226.35 3,362.00000 10,086.00 

632.18000 1,896.54 2,627.00000 7,881.00 

4,713.07000 32,991.49 4,899.00000 34,293.00 

407.03000 6,919.51 503.00000 8,551.00 

460.67000 36,853.60 722.83000 57,826.40 

1,336.48000 188,443.68 1,264.00000 178,224.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0390 50485 18.000 375.00000 6,750.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0400 50486 4.000 375.00000 1,500.00 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 

0410 51162 3.000 7,010.00000 21,030.00 

FLASHING BEACON FB-2 EA 

0420 51163 3.000 925.00000 2,775.00 

FLASHER EA 

0430 51170 7.000 3,825.00000 26,775.00 

ELECTRICAL SERVICE SE-5 EA 

0440 51184 17.000 280.00000 4,760.00 

TRAFFIC SIGNAL HEAD SECTION EA 
12" LED 

0450 51185 80.000 295.00000 23,600.00 

TRAFFIC SIGNAL HEAD SECTION EA 
12" HVS BACKPLATE 

0460 51212 141.000 885.00000 124,785.00 

PEDESTAL POLE PF-2 12' EA 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (1) PHILLIP C. CLARKE (2) RICHARDSON-WAYLAND (3) ARDENT COMPANY, LLC 

Item Description ELECTRICAL CONTRACTOR, 
INC. 

ELECTRICAL CO. LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR ITEMS SECTION: Cat Alt Set: Cat Alt Member: LCC: 

0470 51238 88.000 1,025.00000 90,200.00 1,580.60000 139,092.80 1,018.00000 89,584.00 

CONCRETE FOUNDATION SIGNAL CY 
POLE PF-8 

0480 51240 88.000 910.00000 80,080.00 959.51000 84,436.88 1,273.00000 112,024.00 

CONCRETE FOUNDATION PF-2 EA 

0490 51425 15.000 1,100.00000 16,500.00 1,545.47000 23,182.05 2,145.00000 32,175.00 

NS SIGNAL POLE PEDESTAL POLE EA 
PF-2 15' 

0500 51475 3.000 13,390.00000 40,170.00 14,899.77000 44,699.31 13,445.00000 40,335.00 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE A 

0510 51476 2.000 16,990.00000 33,980.00 20,812.24000 41,624.48 17,169.00000 34,338.00 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE B1 

0520 51477 2.000 18,950.00000 37,900.00 23,649.77000 47,299.54 17,867.00000 35,734.00 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE B2 

0530 51478 2.000 22,970.00000 45,940.00 22,449.92000 44,899.84 21,690.00000 43,380.00 

SIGNAL MAST ARM POLE MP-3, EA 
TYPE C 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Unit Price Quantity and Units 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Ext Amount 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

Unit Price Ext Amount 

(2) RICHARDSON-WAY
ELECTRICAL CO. L

Unit Price Ext 

LAND
LC 

(3) ARDENT COM

Amount 

PANY, LLC 

Cat Alt Member: LCC: 

14,310.00 5,000.63000 10,001.26 5,891.00000 11,782.00 

6,004.47000 12,008.94 6,843.00000 13,686.00 14,580.00 

7,625.50000 15,251.00 8,381.00000 16,762.00 17,300.00 

12,704.22000 25,408.44 13,198.00000 26,396.00 21,980.00 

13,544.47000 27,088.94 13,995.00000 27,990.00 24,250.00 

15,291.91000 30,583.82 15,653.00000 31,306.00 29,300.00 

16,102.42000 32,204.84 16,421.00000 32,842.00 32,500.00 

17,611.91000 35,223.82 17,853.00000 35,706.00 34,100.00 

2.55000 118,801.95 2.00000 93,178.00 23,294.50 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0540 51485 2.000 7,155.00000 

MAST ARM 30' EA 

0550 51486 2.000 7,290.00000 

MAST ARM 40' EA 

0560 51487 2.000 8,650.00000 

MAST ARM 49' EA 

0570 51488 2.000 10,990.00000 

MAST ARM 60' EA 

0580 51489 2.000 12,125.00000 

MAST ARM 65' EA 

0590 51490 2.000 14,650.00000 

MAST ARM 70' EA 

0600 51491 2.000 16,250.00000 

MAST ARM 75' CASE 1 LOADING EA 

0610 51492 2.000 17,050.00000 

MAST ARM 75' CASE 2 LOADING EA 

0620 51600 46,589.000 0.50000 

14/2 CONDUCTOR CABLE LF 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0630 51607 47,156.000 1.95000 91,954.20 3.73000 175,891.88 3.00000 141,468.00 

14/7 CONDUCTOR CABLE LF 

0640 51614 450.000 3.50000 1,575.00 1.60000 720.00 3.00000 1,350.00 

NS CONDUCTOR CABLE #10 AWG LF 

0650 51614 180.000 5.00000 900.00 3.36000 604.80 4.00000 720.00 

NS CONDUCTOR CABLE #6 AWG LF 

0660 51614 100.000 8.50000 850.00 3.00000 300.00 3.00000 300.00 

NS CONDUCTOR CABLE CAT 5E LF 
SHIELDED OUTDOOR CABLE 

0670 51615 10,351.000 0.75000 7,763.25 1.79000 18,528.29 3.00000 31,053.00 

14/1 ENCLOSED COND. CABLE LF 

0680 51700 5,393.000 2.10000 11,325.30 2.52000 13,590.36 3.00000 16,179.00 

14/2 CONDUCTOR CABLE LF 
SHIELDED 

0690 51826 25.000 225.00000 5,625.00 311.78000 7,794.50 806.70000 20,167.50 

HANGER ASSEMBLY SW-2, ONE EA 
WAY 

0700 51830 16.000 300.00000 4,800.00 442.95000 7,087.20 981.00000 15,696.00 

HANGER ASSEMBLY SM-3, ONE EA 
WAY 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (1) PHILLIP C. CLARKE (2) RICHARDSON-WAYLAND (3) ARDENT COMPANY, LLC 
ELECTRICAL CONTRACTOR, ELECTRICAL CO. LLC Item Description 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0710 51832 

HANGER ASSEMBLY SMB-1, ONE 
WAY 

0720 51838 

HANGER ASSEMBLY SMB-3, ONE 
WAY 

0730 51840 

NS HANGER ASSEMBLY SMD-1 

0740 51840 

NS HANGER ASSEMBLY SMD-2 

0750 51912 

LOOP SAW CUT 3/8" 

0760 51913 

LOOP SAWCUT 5/8" 

0770 51935 

REMOVE EXISTING SIGNAL HEAD 

0780 51936 

REMOVE EXISTING CONTROLLER 

2.000 

EA 

300.000 

EA 

5.000 

EA 

29.000 

EA 

3,197.000 

LF 

810.000 

LF 

59.000 

EA 

2.000 

EA 

Cat Alt Set: 

265.00000 530.00 

150.00000 45,000.00 

265.00000 1,325.00 

265.00000 7,685.00 

9.50000 30,371.50 

18.00000 14,580.00 

100.00000 5,900.00 

900.00000 1,800.00 

Cat Alt Member: LCC: 

237.39000 474.78 1,427.00000 2,854.00 

372.01000 111,603.00 453.00000 135,900.00 

317.68000 

322.81000 

23.99000 

30.26000 

100.33000 

313.54000 

1,588.40 

9,361.49 

76,696.03 

24,510.60 

5,919.47 

627.08 

838.00000 

862.00000 

14.00000 

19.00000 

340.00000 

680.00000 

4,190.00 

24,998.00 

44,758.00 

15,390.00 

20,060.00 

1,360.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0790 51937 3.000 900.00000 2,700.00 931.83000 2,795.49 340.00000 1,020.00 

REMOVE EXISTING EA 
MANHOLE/JUNCTION BOX 

0800 51938 97.000 260.00000 25,220.00 156.77000 15,206.69 679.90000 65,950.30 

RELOCATE EXISTING SIGNAL EA 
HEAD 

0810 51960 2.000 4,500.00000 9,000.00 313.54000 627.08 6,756.00000 13,512.00 

NS INSTALL CONTROLLER EA 

0820 51961 46.000 1,300.00000 59,800.00 1,245.37000 57,287.02 1,359.80000 62,550.80 

NS MODIFY EXISTING EA 
CONTROLLER CABINET 

0830 51962 19.000 200.00000 3,800.00 438.96000 8,340.24 339.95000 6,459.05 

NS RELOCATE EXISTING SIGN EA 

0840 51963 2.000 900.00000 1,800.00 1,402.14000 2,804.28 1,360.00000 2,720.00 

NS REMOVE EXISTING EA 
CONTROLLER FOUNDATION 

0850 51963 34.000 150.00000 5,100.00 156.77000 5,330.18 680.00000 23,120.00 

NS REMOVE EXISTING PEDESTAL EA 
POLE 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0860 51963 34.000 

NS REMOVE EXISTING PEDESTAL EA 
POLE FOUNDATION 

0870 51963 123.000 

NS REMOVE EXISTING SIGN EA 
PANEL 

0880 52002 551.000 

NS TRAFFIC SIGNALIZATION EA 
ACCESSIBLE PEDESTRIAN 
PUSHBUTTON STATION 

0890 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 4" - 7" 

0900 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 4" - 7" W/90 
DEGREE ADAPTOR 

0910 52002 41.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 7" - 13" 

275.00000 

95.00000 

805.00000 

9,350.00 

11,685.00 

443,555.00 

688.03000 

101.90000 

1,536.94000 

23,393.02 

12,533.70 

846,853.94 

1,360.00000 

339.95000 

1,284.00000 

46,240.00 

41,813.85 

707,484.00 

325.00000 

385.00000 

650.00 

770.00 

436.42000 

462.75000 

872.84 

925.50 

797.00000 

822.00000 

1,594.00 

1,644.00 

265.00000 10,865.00 451.04000 18,492.64 811.00000 33,251.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0920 52002 7.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 7" 13" W/90 
DEGREE ADAPTOR 

0930 52002 20.000 

NS TRAFFIC SIGNALIZATION EA 
INSTALL UNINTERRUPTIBLE 
POWER SUPPLY 

0940 52002 396.000 

NS TRAFFIC SIGNALIZATION EA 
REMOVE AND DISPOSE EXISTING 
PUSHBUTTON 

0950 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE HVSB BACKPLATE (3 
SECTION) 

0960 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE HVSB BACKPLATE (4 
SECTION) 

0970 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE HVSB BACKPLATE (5 
SECTION) 

425.00000 2,975.00 477.37000 3,341.59 836.00000 5,852.00 

1,350.00000 27,000.00 1,123.47000 22,469.40 3,357.00000 67,140.00 

10.00000 3,960.00 78.39000 31,042.44 170.00000 67,320.00 

365.00000 3,650.00 274.90000 2,749.00 843.00000 8,430.00 

385.00000 3,850.00 314.51000 3,145.10 881.00000 8,810.00 

425.00000 4,250.00 414.31000 4,143.10 975.00000 9,750.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0980 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE LED MODULE 12" 

0990 52002 5.000 

NS TRAFFIC SIGNALIZATION RRFB EA 
W/O SOLAR PANEL (DOUBLE 
SIDED) 

1000 52002 10.000 

NS TRAFFIC SIGNALIZATION RRFB EA 
W/O SOLAR PANEL (SINGLE 
SIDED) 

1010 52404 198.000 

PEDESTRIAN SIGNAL HEAD SP-9 EA 

1020 54032 935.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

1030 54034 9,863.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

1040 54037 100.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

175.00000 

9,125.00000 

1,750.00 

45,625.00 

155.82000 

10,464.56000 

1,558.20 

52,322.80 

725.00000 

8,298.00000 

7,250.00 

41,490.00 

9,680.00000 96,800.00 8,926.88000 89,268.80 7,488.00000 74,880.00 

880.00000 

3.25000 

4.50000 

9.00000 

174,240.00 

3,038.75 

44,383.50 

900.00 

776.39000 

4.60000 

6.04000 

6.61000 

153,725.22 

4,301.00 

59,572.52 

661.00 

1,024.00000 

4.00000 

5.00000 

6.00000 

202,752.00 

3,740.00 

49,315.00 

600.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1050 54042 3,413.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

1060 54105 4,636.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

1070 54106 121.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

1080 54571 2.000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

1090 54574 6.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

1100 54577 2.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

1110 54585 2.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW, LT/RT TY B, CL I 

15.45000 52,730.85 20.13000 68,703.69 20.00000 68,260.00 

13.20000 61,195.20 5.75000 26,657.00 5.00000 23,180.00 

11.00000 1,331.00 10.35000 1,252.35 6.00000 726.00 

425.00000 850.00 287.50000 575.00 354.00000 708.00 

375.00000 2,250.00 287.50000 1,725.00 354.00000 2,124.00 

525.00000 1,050.00 402.50000 805.00 471.00000 942.00 

550.00000 1,100.00 402.50000 805.00 471.00000 942.00 



Date Printed: 02/02/2023 

Tabulation of Bids Page 16 of 35 

Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Cat Alt Member: LCC: 

747.50000 2,990.00 637.00000 2,548.00 

2,235.54000 33,533.10 4,585.00000 68,775.00 

1,027.65000 7,193.55 2,293.00000 16,051.00 

1,458.70000 5,834.80 1,807.00000 7,228.00 

1,676.42000 67,056.80 1,949.00000 77,960.00 

2,107.47000 4,214.94 2,199.00000 4,398.00 

5,346.61000 10,693.22 4,688.00000 9,376.00 

207.97000 2,911.58 708.00000 9,912.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

1120 54659 4.000 1,633.00000 6,532.00 

PVMT SYMB MRKG HELMETED EA 
BICYCLIST TY B CL I 

1130 55140 15.000 3,100.00000 46,500.00 

CONCRETE FOUNDATION LF-1 TY. EA 
A 

1140 55385 7.000 400.00000 2,800.00 

ELECTRICAL SERVICE WORK PAD EA 

1150 55586 4.000 900.00000 3,600.00 

JUNCTION BOX JB-S1 EA 

1160 55587 40.000 900.00000 36,000.00 

JUNCTION BOX JB-S2 EA 

1170 55588 2.000 1,850.00000 3,700.00 

JUNCTION BOX JB-S3 EA 

1180 55589 2.000 4,950.00000 9,900.00 

JUNCTION BOX JB-S4 EA 

1190 56014 14.000 210.00000 2,940.00 

ELECT. SER. GRD. ELECTRODE 10' EA 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

1200 56022 110.000 25.00000 2,750.00 

1" METAL CONDUIT LF 

1210 56026 256.000 25.00000 6,400.00 

1 1/4" METAL CONDUIT LF 

1220 56028 30.000 25.00000 750.00 

1 1/2" METAL CONDUIT LF 

1230 56050 2,265.000 30.00000 67,950.00 

BORED CONDUIT 2" LF 

1240 56052 723.000 60.00000 43,380.00 

BORED CONDUIT 4" LF 

1250 56053 2,505.000 10.00000 25,050.00 

2" PVC CONDUIT LF 

1260 56054 3,537.000 18.50000 65,434.50 

 3" PVC CONDUIT LF 

1270 56055 100.000 25.00000 2,500.00 

4" PVC CONDUIT LF 

1280 56200 7,160.000 5.00000 35,800.00 

TRENCH EXCAVATION ECI-1 LF 

13.79000 1,516.90 12.00000 1,320.00 

16.63000 4,257.28 13.10000 3,353.60 

20.86000 625.80 14.22000 426.60 

29.27000 66,296.55 26.00000 58,890.00 

32.72000 23,656.56 33.00000 23,859.00 

8.24000 20,641.20 11.00000 27,555.00 

12.16000 43,009.92 14.00000 49,518.00 

16.13000 1,613.00 17.00000 1,700.00 

13.76000 98,521.60 43.00000 307,880.00 



Date Printed: 02/02/2023 

Tabulation of Bids Page 18 of 35 

Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

(1) PHILLIP C. CLARKE
ELECTRICAL CONTRACTOR, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount 

(2) RICHARDSON-WAYLAND
ELECTRICAL CO. LLC 

(3) ARDENT COMPANY, LLC 

Cat Alt Member: LCC: 

134.54000 12,108.60 82.00000 7,380.00 

3,047.50000 30,475.00 7,292.00000 72,920.00 

7,211.69000 144,233.80 12,436.00000 248,720.00 

4,733.71000 9,467.42 8,400.00000 16,800.00 

0001 SECTION: REGULAR ITEMS Cat Alt Set: 

1290 56202 90.000 110.00000 9,900.00 

TRENCH EXCAVATION ECI-2 LF 

1300 56205 10.000 3,500.00000 35,000.00 

TEST BORE EA 

1310 59050 20.000 8,150.00000 163,000.00 

NS COMMUNICATION EQUIP. EA 
CCTV CAMERA DIGITAL W/POWER 
SUPPLY, SURGE PROTECTOR, 
AND CURVED ARM MOUNT 

1320 59050 2.000 12,912.00000 25,824.00 

NS COMMUNICATION EQUIP. EA 
RADIO 

Section Totals: $3,435,146.35 

Life Cycle Costs: 

Section Total with LCC: $3,435,146.35 

Contract Item Totals $3,435,146.35 $4,412,734.11 $4,774,700.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $3,435,146.35 $4,412,734.11 4,774,700.00 

$4,412,734.11 $4,774,700.00 

$4,412,734.11 $4,774,700.00 

( ) indicates item is bid as Lump Sum 

http:4,774,700.00
http:4,412,734.11
http:4,774,700.00
http:4,412,734.11
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULARSECTION:  ITEMS Cat Alt Set: 

0010 00120 106.000 180.00000 

REGULAR EXCAVATION CY 

0020 00180 18.000 775.00000 

UTILITY TEST PIT UNPAVED TEST EA 
HOLE NON-PAVED AREA 

0030 00181 21.000 1,350.00000 

UTILITY TEST PIT ASPHALT EA 
CONCRETE TEST HOLE PAVED 
AREA 

0040 10121 227.000 200.00000 

AGGR. BASE MATL. TY. I NO. 21A TON 
OR 21B 

0050 11070 957.000 5.25000 

NS SAW-CUT ASPH CONC FULL LF 
DEPTH 

0060 12020 684.000 110.00000 

STD. CURB CG-2 LF 

0070 12022 488.000 110.00000 

RADIAL CURB CG-2 LF 

0080 12030 350.000 110.00000 

STD. CURB CG-3 LF 

19,080.00 

13,950.00 

28,350.00 

45,400.00 

5,024.25 

75,240.00 

53,680.00 

38,500.00 

Cat Alt Member: LCC: 

http:38,500.00
http:53,680.00
http:75,240.00
http:5,024.25
http:45,400.00
http:28,350.00
http:13,950.00
http:19,080.00
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0090 12600 399.000 

STD. COMB. CURB & GUTTER CG- LF 
6 

0100 12610 598.000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0110 13108 121.000 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0120 13220 821.000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0130 13280 200.000 

GUARDRAIL GR-MGS1 LF 

0140 13286 2.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0150 13287 2.000 

GUARDRAIL END ANCHORAGE EA 
GR-MGS3 

0160 21020 33.000 

MEDIAN STRIP MS-1 SY 

Cat Alt Set: 

138.00000 55,062.00 

138.00000 82,524.00 

910.00000 110,110.00 

175.00000 143,675.00 

60.00000 12,000.00 

6,115.00000 12,230.00 

2,730.00000 5,460.00 

325.00000 10,725.00 

Cat Alt Member: LCC: 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0170 24272 

TRUCK MOUNTED ATTENUATOR 

0180 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0190 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0200 24281 

ELECTRONIC ARROW BOARD 

0210 24282 

FLAGGER SERVICE 

0220 24355 

NS POLICE PATROL UNIFORM 
FLAGGER 

0230 24500 

NS REMOVE EXIST. ASPHALT 

0240 24500 

NS REMOVE EXIST. MEDIAN STRIP 
MS-1 

1,536.000 

HR 

1,822.000 

DAY 

488.000 

HR 

1,108.000 

HR 

702.000 

HR 

263.000 

HR 

74.000 

SY 

13.000 

SY 

Cat Alt Set: 

50.00000 

3.00000 

15.00000 

9.00000 

40.00000 

200.00000 

75.00000 

210.00000 

76,800.00 

5,466.00 

7,320.00 

9,972.00 

28,080.00 

52,600.00 

5,550.00 

2,730.00 

Cat Alt Member: LCC: 

http:2,730.00
http:5,550.00
http:52,600.00
http:28,080.00
http:9,972.00
http:7,320.00
http:5,466.00
http:76,800.00
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0250 24500 474.000 30.00000 

NS REMOVE EXIST. SIDEWALK SY 
AND ENREANCE 

0260 24501 15,707.000 1.00000 

NS REMOVE EXIST. CONDUCTOR LF 
CABLE 

0270 24501 1,373.000 37.00000 

NS REMOVE EXIST. CURB AND LF 
GUTTER 

0280 24740 51.000 1,000.00000 

NS RECONSTRUCT EXIST. PATCH CY 
ASPHALT CONCRETE PAVEMENT 

0290 27000 1.000 5,000.00000 

SELECTIVE TREE REMOVAL ACRE 
TRIMMING AND CLEANUP 

0300 27451 23.000 250.00000 

INLET PROTECTION TYPE A EA 

0310 27461 10.000 500.00000 

INLET PROTECTION TYPE B EA 

0320 27505 100.000 4.00000 

TEMP. SILT FENCE TYPE A LF 

14,220.00 

15,707.00 

50,801.00 

51,000.00 

5,000.00 

5,750.00 

5,000.00 

400.00 

Cat Alt Member: LCC: 

http:5,000.00
http:5,750.00
http:5,000.00
http:51,000.00
http:50,801.00
http:15,707.00
http:14,220.00
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0330 38930 2.000 

NS CONCRETE FOUNDATION CF-5 EA 

0340 50108 1,896.000 

SIGN PANEL SF 

0350 50206 71.000 

SIGN POST WOOD 6" X 6" LF 

0360 50430 51.000 

SIGN POST STP-1, 2", 14 GAUGE LF 

0370 50434 60.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

0380 50436 152.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

0390 50485 18.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0400 50486 4.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE B 

Cat Alt Set: 

7,675.00000 15,350.00 

55.00000 104,280.00 

45.00000 3,195.00 

38.00000 1,938.00 

50.00000 3,000.00 

47.00000 7,144.00 

775.00000 13,950.00 

995.00000 3,980.00 

Cat Alt Member: LCC: 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0410 51162 

FLASHING BEACON FB-2 

0420 51163 

FLASHER 

0430 51170 

ELECTRICAL SERVICE SE-5 

0440 51184 

TRAFFIC SIGNAL HEAD SECTION 
12" LED 

0450 51185 

TRAFFIC SIGNAL HEAD SECTION 
12" HVS BACKPLATE 

0460 51212 

PEDESTAL POLE PF-2 12' 

0470 51238 

CONCRETE FOUNDATION SIGNAL 
POLE PF-8 

0480 51240 

CONCRETE FOUNDATION PF-2 

3.000 

EA 

3.000 

EA 

7.000 

EA 

17.000 

EA 

80.000 

EA 

141.000 

EA 

88.000 

CY 

88.000 

EA 

Cat Alt Set: 

7,000.00000 21,000.00 

3,200.00000 9,600.00 

7,550.00000 52,850.00 

310.00000 5,270.00 

450.00000 36,000.00 

1,205.00000 169,905.00 

2,500.00000 220,000.00 

2,000.00000 176,000.00 

Cat Alt Member: LCC: 

http:176,000.00
http:220,000.00
http:169,905.00
http:36,000.00
http:5,270.00
http:52,850.00
http:9,600.00
http:21,000.00
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0490 51425 

NS SIGNAL POLE PEDESTAL POLE 
PF-2 15' 

0500 51475 

SIGNAL MAST ARM POLE MP-3, 
TYPE A 

0510 51476 

SIGNAL MAST ARM POLE MP-3, 
TYPE B1 

0520 51477 

SIGNAL MAST ARM POLE MP-3, 
TYPE B2 

0530 51478 

SIGNAL MAST ARM POLE MP-3, 
TYPE C 

0540 51485 

MAST ARM 30' 

0550 51486 

MAST ARM 40' 

0560 51487 

MAST ARM 49' 

15.000 

EA 

3.000 

EA 

2.000 

EA 

2.000 

EA 

2.000 

EA 

2.000 

EA 

2.000 

EA 

2.000 

EA 

Cat Alt Set: 

1,700.00000 25,500.00 

16,500.00000 49,500.00 

21,950.00000 43,900.00 

24,680.00000 49,360.00 

30,875.00000 61,750.00 

7,860.00000 15,720.00 

8,010.00000 16,020.00 

9,815.00000 19,630.00 

Cat Alt Member: LCC: 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 SECTION: REGULAR ITEMS Cat Alt Set: 

0570 51488 2.000 13,400.00000 26,800.00 

MAST ARM 60' EA 

0580 51489 2.000 14,900.00000 29,800.00 

MAST ARM 65' EA 

0590 51490 2.000 18,075.00000 36,150.00 

MAST ARM 70' EA 

0600 51491 2.000 20,850.00000 41,700.00 

MAST ARM 75' CASE 1 LOADING EA 

0610 51492 2.000 21,975.00000 43,950.00 

MAST ARM 75' CASE 2 LOADING EA 

0620 51600 46,589.000 2.00000 93,178.00 

14/2 CONDUCTOR CABLE LF 

0630 51607 47,156.000 3.70000 174,477.20 

14/7 CONDUCTOR CABLE LF 

0640 51614 450.000 5.50000 2,475.00 

NS CONDUCTOR CABLE #10 AWG LF 

0650 51614 180.000 10.00000 1,800.00 

NS CONDUCTOR CABLE #6 AWG LF 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

0660 51614 

NS CONDUCTOR CABLE CAT 5E 
SHIELDED OUTDOOR CABLE 

0670 51615 

14/1 ENCLOSED COND. CABLE 

0680 51700 

14/2 CONDUCTOR CABLE 
SHIELDED 

0690 51826 

HANGER ASSEMBLY SW-2, ONE 
WAY 

0700 51830 

HANGER ASSEMBLY SM-3, ONE 
WAY 

0710 51832 

HANGER ASSEMBLY SMB-1, ONE 
WAY 

0720 51838 

HANGER ASSEMBLY SMB-3, ONE 
WAY 

0730 51840 

NS HANGER ASSEMBLY SMD-1 

100.000 

LF 

10,351.000 

LF 

5,393.000 

LF 

25.000 

EA 

16.000 

EA 

2.000 

EA 

300.000 

EA 

5.000 

EA 

Cat Alt Set: 

11.00000 

1.75000 

2.25000 

350.00000 

525.00000 

275.00000 

1,100.00 

18,114.25 

12,134.25 

8,750.00 

8,400.00 

550.00 

340.00000 102,000.00 

500.00000 2,500.00 

Cat Alt Member: LCC: 

http:2,500.00
http:102,000.00
http:8,400.00
http:8,750.00
http:12,134.25
http:18,114.25
http:1,100.00
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

0740 51840 29.000 450.00000 13,050.00 

NS HANGER ASSEMBLY SMD-2 EA 

0750 51912 3,197.000 10.00000 31,970.00 

LOOP SAW CUT 3/8" LF 

0760 51913 810.000 25.00000 20,250.00 

LOOP SAWCUT 5/8" LF 

0770 51935 59.000 175.00000 10,325.00 

REMOVE EXISTING SIGNAL HEAD EA 

0780 51936 2.000 685.00000 1,370.00 

REMOVE EXISTING CONTROLLER EA 

0790 51937 3.000 950.00000 2,850.00 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 

0800 51938 

EA 

97.000 500.00000 48,500.00 

RELOCATE EXISTING SIGNAL 
HEAD 

0810 51960 

EA 

2.000 4,115.00000 8,230.00 

NS INSTALL CONTROLLER EA 

0820 51961 46.000 650.00000 29,900.00 

NS MODIFY EXISTING 
CONTROLLER CABINET 

EA 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) B & B SIGNAL CO., L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0830 51962 19.000 

NS RELOCATE EXISTING SIGN EA 

0840 51963 2.000 

NS REMOVE EXISTING EA 
CONTROLLER FOUNDATION 

0850 51963 34.000 

NS REMOVE EXISTING PEDESTAL EA 
POLE 

0860 51963 34.000 

NS REMOVE EXISTING PEDESTAL EA 
POLE FOUNDATION 

0870 51963 123.000 

NS REMOVE EXISTING SIGN EA 
PANEL 

0880 52002 551.000 

NS TRAFFIC SIGNALIZATION EA 
ACCESSIBLE PEDESTRIAN 
PUSHBUTTON STATION 

0890 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 4" - 7" 

400.00000 

2,575.00000 

175.00000 

1,000.00000 

175.00000 

1,220.00000 

7,600.00 

5,150.00 

5,950.00 

34,000.00 

21,525.00 

672,220.00 

320.00000 640.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) B & B SIGNAL CO., L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0900 52002 2.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 4" - 7" W/90 
DEGREE ADAPTOR 

0910 52002 41.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 7" - 13" 

0920 52002 7.000 

NS TRAFFIC SIGNALIZATION APS EA 
MOUNTING EXTENDER 7" 13" W/90 
DEGREE ADAPTOR 

0930 52002 20.000 

NS TRAFFIC SIGNALIZATION EA 
INSTALL UNINTERRUPTIBLE 
POWER SUPPLY 

0940 52002 396.000 

NS TRAFFIC SIGNALIZATION EA 
REMOVE AND DISPOSE EXISTING 
PUSHBUTTON 

0950 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE HVSB BACKPLATE (3 
SECTION) 

450.00000 900.00 

400.00000 16,400.00 

450.00000 3,150.00 

800.00000 16,000.00 

200.00000 79,200.00 

325.00000 3,250.00 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID 

Item Description 

(4) B & B SIGNAL CO., L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0960 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE HVSB BACKPLATE (4 
SECTION) 

0970 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE HVSB BACKPLATE (5 
SECTION) 

0980 52002 10.000 

NS TRAFFIC SIGNALIZATION EA 
REPLACE LED MODULE 12" 

0990 52002 5.000 

NS TRAFFIC SIGNALIZATION RRFB EA 
W/O SOLAR PANEL (DOUBLE 
SIDED) 

1000 52002 10.000 

NS TRAFFIC SIGNALIZATION RRFB EA 
W/O SOLAR PANEL (SINGLE 
SIDED) 

1010 52404 198.000 

PEDESTRIAN SIGNAL HEAD SP-9 EA 

1020 54032 935.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

380.00000 3,800.00 

515.00000 5,150.00 

250.00000 

11,150.00000 

2,500.00 

55,750.00 

10,500.00000 105,000.00 

945.00000 

1.50000 

187,110.00 

1,402.50 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

0001 REGULAR ITEMS SECTION: Cat Alt Set: 

1030 54034 9,863.000 2.00000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

1040 54037 100.000 2.75000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

1050 54042 3,413.000 10.00000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

1060 54105 4,636.000 3.25000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

1070 54106 121.000 11.00000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

1080 54571 2.000 150.00000 

PVMT SYMB MRKG THRU ARROW EA 
TY B, CL I 

1090 54574 6.000 175.00000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

1100 54577 2.000 250.00000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

19,726.00 

275.00 

34,130.00 

15,067.00 

1,331.00 

300.00 

1,050.00 

500.00 

Cat Alt Member: LCC: 

http:1,050.00
http:1,331.00
http:15,067.00
http:34,130.00
http:19,726.00
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

1110 54585 2.000 250.00000 500.00 

PVMT SYMB MRKG DBL TURN 
ARROW, LT/RT TY B, CL I 

1120 54659 

EA 

4.000 500.00000 2,000.00 

PVMT SYMB MRKG HELMETED 
BICYCLIST TY B CL I 

1130 55140 

EA 

15.000 6,750.00000 101,250.00 

CONCRETE FOUNDATION LF-1 TY. 
A 

1140 55385 

EA 

7.000 1,725.00000 12,075.00 

ELECTRICAL SERVICE WORK PAD EA 

1150 55586 4.000 2,225.00000 8,900.00 

JUNCTION BOX JB-S1 EA 

1160 55587 40.000 2,425.00000 97,000.00 

JUNCTION BOX JB-S2 EA 

1170 55588 2.000 2,800.00000 5,600.00 

JUNCTION BOX JB-S3 EA 

1180 55589 2.000 6,100.00000 12,200.00 

JUNCTION BOX JB-S4 EA 

1190 56014 14.000 200.00000 2,800.00 

ELECT. SER. GRD. ELECTRODE 10' EA 
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Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 0001 REGULAR ITEMS SECTION: Cat Alt Set: 

1200 56022 110.000 40.00000 4,400.00 

1" METAL CONDUIT LF 

1210 56026 256.000 30.00000 7,680.00 

1 1/4" METAL CONDUIT LF 

1220 56028 30.000 40.00000 1,200.00 

1 1/2" METAL CONDUIT LF 

1230 56050 2,265.000 55.00000 124,575.00 

BORED CONDUIT 2" LF 

1240 56052 723.000 65.00000 46,995.00 

BORED CONDUIT 4" LF 

1250 56053 2,505.000 33.25000 83,291.25 

2" PVC CONDUIT LF 

1260 56054 3,537.000 40.00000 141,480.00 

 3" PVC CONDUIT LF 

1270 56055 100.000 43.00000 4,300.00 

4" PVC CONDUIT LF 

1280 56200 7,160.000 27.00000 193,320.00 

TRENCH EXCAVATION ECI-1 LF 



Date Printed: 02/02/2023 

Tabulation of Bids Page 35 of 35 

Contract ID: C0000120615N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J07 Project(s): 9999-029-576, N501, NHPP-TS09(318); 

Contract Time: 03/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Line No / Item ID (4) B & B SIGNAL CO., L.L.C. 

Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS 

1290 56202 90.000 

TRENCH EXCAVATION ECI-2 LF 

1300 56205 10.000 

TEST BORE EA 

1310 59050 20.000 

NS COMMUNICATION EQUIP. 
CCTV CAMERA DIGITAL W/POWER 
SUPPLY, SURGE PROTECTOR, 
AND CURVED ARM MOUNT 

EA 

1320 59050 2.000 

NS COMMUNICATION EQUIP. 
RADIO 

Section Totals: 

EA 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals $5,388,864.70 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $5,388,864.70 

Cat Alt Set: Cat Alt Member: LCC: 

350.00000 

5,950.00000 

9,700.00000 

31,500.00 

59,500.00 

194,000.00 

6,325.00000 12,650.00 

$5,388,864.70 

$5,388,864.70 

( ) indicates item is bid as Lump Sum 



Date Printed: 02/02/2023 

Vendor Ranking Page 1 of 1 

Contract ID: 

Letting Date: 

C0000120615N01 

January 06, 2023 10:00 A.M. 

J07 Call Order: 

03/15/24 COMPLETION DATE Contract Time: 

NORTHERN VA. / FAIRFAX District(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM Counties: 

9999-029-576, N501, NHPP-TS09(318); Project(s): 

Min: Max: 

Contract Description: ON-CALL ITS AND TRAFFIC SIGNALS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C263 PHILLIP C. CLARKE ELECTRICAL CONTRACTOR, 
INC. 

$3,435,146.35 100.00% 

2 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $4,412,734.11 128.46% 

3 A860 ARDENT COMPANY, LLC $4,774,700.00 139.00% 

4 B969 B & B SIGNAL CO., L.L.C. $5,388,864.70 156.87% 



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

42,544.000

GAL

1.00000 42,544.00 3.62000 154,009.28

0020 10700

RUMBLE STRIP CYLINDRICAL
ASPHALT

46,010.000

LF

0.45000 20,704.50 0.19000 8,741.90

0030 16360

ASPHALT CONC. TY. SM-12.5E

20,773.390

TON

135.00000 2,804,407.65 126.71000 2,632,196.25

0040 16362

ASPHALT CONC. TY. SM-19.0A

23,162.720

TON

110.00000 2,547,899.20 111.89000 2,591,676.74

0050 16371

ASPHALT CONC. TY. IM-19.0E

3,811.810

TON

122.00000 465,040.82 114.55000 436,642.84

0060 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

3,637.330

SY

4.85000 17,641.05 10.15000 36,918.90

0070 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

165,815.460

SY

3.75000 621,807.98 4.35000 721,297.25

Page 1 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PMD121781

11/17/23 COMPLETION DATE

DICKENSON, WISE

Min: Max:

02/22/2023Date Printed:

PM1D-961-F24,N501, PM01(348); PM1D-961-F24,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

33,346.140

SY

8.00000 266,769.12 6.95000 231,755.67

0090 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

82.000

DAY

260.00000 21,320.00 297.42000 24,388.44

0100 24265

NS MAINTENANCE OF TRAFFIC
PLANT MIX

(1)

LS

325,000.00000 325,000.00 489,061.60000 489,061.60

0110 24282

FLAGGER SERVICE

1,592.000

HR

60.00000 95,520.00 42.34000 67,405.28

0120 54020

TYPE A PVMT LINE MRKG 4"

82,810.000

LF

0.24000 19,874.40 0.26000 21,530.60

0130 54028

TYPE A PAVEMENT LINE MRKG 24"

114.000

LF

3.50000 399.00 3.79000 432.06

0140 54032

TYPE B CLASS I PVMT LINE MRKG
4"

77,400.000

LF

0.68000 52,632.00 0.74000 57,276.00

0150 54034

TYPE B CLASS I PVMT LINE MRKG
6"

79,850.000

LF

0.88000 70,268.00 0.95000 75,857.50

Page 2 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PMD121781

11/17/23 COMPLETION DATE

DICKENSON, WISE

Min: Max:

02/22/2023Date Printed:

PM1D-961-F24,N501, PM01(348); PM1D-961-F24,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BIZZACK CONSTRUCTION,
LLC

(2) W-L CONSTRUCTION &
PAVING, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54037

TYPE B CLASS I PVMT LINE MRKG
8"

500.000

LF

3.00000 1,500.00 3.25000 1,625.00

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

112.000

LF

15.00000 1,680.00 16.23000 1,817.76

0180 54219

INLAID PAVEMENT MARKER
ASPHALT

695.000

EA

40.00000 27,800.00 43.28000 30,079.60

0190 54404

PVMT MESSAGE MARK. R/R
CROSSING

1.000

EA

1,200.00000 1,200.00 1,298.40000 1,298.40

0200 54428

TEMP. PVMT MRKG, TY. A, 4"

77,000.000

LF

0.08000 6,160.00 0.09000 6,930.00

0210 54430

TEMP. PVMT MRKG, TY. A, 6"

79,850.000

LF

0.10000 7,985.00 0.11000 8,783.50

Section Total with LCC: $7,418,152.72 $7,599,724.57

Life Cycle Costs:

$7,418,152.72 $7,599,724.57Section Totals:

$7,599,724.57$7,418,152.72Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals

Page 3 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PMD121781

11/17/23 COMPLETION DATE

DICKENSON, WISE

Min: Max:

02/22/2023Date Printed:

PM1D-961-F24,N501, PM01(348); PM1D-961-F24,N501, NONE;



( ) indicates item is bid as Lump Sum

$7,418,152.72 $7,599,724.57Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):107

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PMD121781

11/17/23 COMPLETION DATE

DICKENSON, WISE

Min: Max:

02/22/2023Date Printed:

PM1D-961-F24,N501, PM01(348); PM1D-961-F24,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B975 BIZZACK CONSTRUCTION, LLC $7,418,152.72 100.00%

2 W048 W-L CONSTRUCTION & PAVING, INC. $7,599,724.57 102.45%

Vendor Ranking

Contract ID:

2023 PLANT MIX - PRIMARY/SECONDARY

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

CM123PMD121781

January 06, 2023 10:00 A.M.

PM1D-961-F24,N501, PM01(348); PM1D-961-F24,N501, NONE;

DICKENSON, WISE

107

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

57,000.000

GAL

0.20000 11,400.00 1.00000 57,000.00

0020 10700

RUMBLE STRIP CYLINDRICAL
ASPHALT

15,840.000

LF

0.40000 6,336.00 0.70000 11,088.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

3,231.830

TON

45.21000 146,111.03 60.00000 193,909.80

0040 16350

ASPHALT CONC. TY. SM-12.5A

1,444.090

TON

107.82000 155,701.78 112.00000 161,738.08

0050 16360

ASPHALT CONC. TY. SM-12.5E

15,858.480

TON

125.23000 1,985,957.45 131.00000 2,077,460.88

0060 16362

ASPHALT CONC. TY. SM-19.0A

46,181.570

TON

103.76000 4,791,799.70 113.00000 5,218,517.41

0070 16371

ASPHALT CONC. TY. IM-19.0E

4,992.530

TON

111.12000 554,769.93 115.00000 574,140.95

Page 1 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PME121783

11/17/23 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

02/22/2023Date Printed:

PM1E-961-F24,N501, PM01(348); PM1E-961-F24,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

4,402.930

SY

11.90000 52,394.87 7.10000 31,260.80

0090 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

121,721.620

SY

3.65000 444,283.91 4.20000 511,230.80

0100 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

43,413.330

SY

4.71000 204,476.78 7.20000 312,575.98

0110 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

50.000

DAY

278.45000 13,922.50 185.00000 9,250.00

0120 24265

NS MAINTENANCE OF TRAFFIC
PLANT MIX

(1)

LS

458,889.34000 458,889.34 600,000.00000 600,000.00

0130 24282

FLAGGER SERVICE

2,174.000

HR

39.82000 86,568.68 64.00000 139,136.00

0140 54020

TYPE A PVMT LINE MRKG 4"

55,460.000

LF

0.24000 13,310.40 0.24000 13,310.40

0150 54032

TYPE B CLASS I PVMT LINE MRKG
4"

64,860.000

LF

0.74000 47,996.40 0.74000 47,996.40

Page 2 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PME121783

11/17/23 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

02/22/2023Date Printed:

PM1E-961-F24,N501, PM01(348); PM1E-961-F24,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54034

TYPE B CLASS I PVMT LINE MRKG
6"

114,600.000

LF

0.92000 105,432.00 0.92000 105,432.00

0170 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

60.000

LF

15.00000 900.00 15.00000 900.00

0180 54219

INLAID PAVEMENT MARKER
ASPHALT

670.000

EA

40.00000 26,800.00 40.00000 26,800.00

0190 54428

TEMP. PVMT MRKG, TY. A, 4"

64,860.000

LF

0.08000 5,188.80 0.08000 5,188.80

0200 54430

TEMP. PVMT MRKG, TY. A, 6"

100,200.000

LF

0.10000 10,020.00 0.10000 10,020.00

0210 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

2.000

EA

125.00000 250.00 125.00000 250.00

0220 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

150.00000 150.00 150.00000 150.00

Section Total with LCC: $9,122,659.57 $10,107,356.30

Life Cycle Costs:

$9,122,659.57 $10,107,356.30Section Totals:

Page 3 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PME121783

11/17/23 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

02/22/2023Date Printed:

PM1E-961-F24,N501, PM01(348); PM1E-961-F24,N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) W-L CONSTRUCTION &
PAVING, INC.

(2) BIZZACK CONSTRUCTION,
LLC

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 00306

NS SELECT MATERIAL ALTERNATE
SHOULDER MATERIAL

1.000

TON

60.00000 60.00 60.00000 60.00

Section Total with LCC: $60.00 $60.00

Life Cycle Costs:

$60.00 $60.00Section Totals:

( ) indicates item is bid as Lump Sum

$10,107,416.30$9,122,719.57

$9,122,719.57

Contract Item Totals

$10,107,416.30Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00

Page 4 of 4

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: BRISTOL / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):108

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM123PME121783

11/17/23 COMPLETION DATE

BUCHANAN, RUSSELL, TAZEWELL

Min: Max:

02/22/2023Date Printed:

PM1E-961-F24,N501, PM01(348); PM1E-961-F24,N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 W048 W-L CONSTRUCTION & PAVING, INC. $9,122,719.57 100.00%

2 B975 BIZZACK CONSTRUCTION, LLC $10,107,416.30 110.79%

Vendor Ranking

Contract ID:

2023 PLANT MIX - PRIMARY/SECONDARY

BRISTOL / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

CM123PME121783

January 06, 2023 10:00 A.M.

PM1E-961-F24,N501, PM01(348); PM1E-961-F24,N501, NONE;

BUCHANAN, RUSSELL, TAZEWELL

108

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10103

AGGR. MATL. NO. 25 OR 26

2,670.400

TON

46.75000 124,841.20 44.38000 118,512.35 44.40000 118,565.76

0020 10417

TACK COAT

40,360.000

GAL

3.15000 127,134.00 1.00000 40,360.00 3.10000 125,116.00

0030 10700

RUMBLE STRIP CYLINDRICAL
ASPHALT

13,000.000

LF

0.40000 5,200.00 1.15000 14,950.00 1.25000 16,250.00

0040 10701

LIQUID ASPHALT RUMBLE STRIP
COATING

5,465.000

SY

4.25000 23,226.25 2.00000 10,930.00 1.15000 6,284.75

0050 10703

RUMBLE STRIP SINUSOIDAL
ASPHALT

35,722.000

LF

0.40000 14,288.80 1.15000 41,080.30 1.15000 41,080.30

0060 15309

NS PAVEMENT LIQUID ASPHALT
COATING PAVEMENT MARKER
GROOVE

501.000

SY

45.00000 22,545.00 45.00000 22,545.00 45.00000 22,545.00

Page 1 of 7

SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16355

ASPHALT CONC. TY. SM-12.5D

41,487.500

TON

101.90000 4,227,576.25 113.00000 4,688,087.50 144.50000 5,994,943.75

0080 16368

PAVEMENT SHOULDER WEDGE
PREP.

93,848.000

LF

0.10000 9,384.80 0.35000 32,846.80 0.80000 75,078.40

0090 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

358,841.650

SY

3.11000 1,115,997.53 2.00000 717,683.30 3.85000 1,381,540.35

0100 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

214.000

DAY

50.00000 10,700.00 55.00000 11,770.00 275.00000 58,850.00

0110 24265

NS MAINTENANCE OF TRAFFIC
LUMP SUM MAINTENANCE OF
TRAFFIC PLANT MIX

(1)

LS

73,500.00000 73,500.00 220,641.62000 220,641.62 670,000.00000 670,000.00

0120 24282

FLAGGER SERVICE

1,460.000

HR

30.00000 43,800.00 36.00000 52,560.00 30.00000 43,800.00

0130 54020

TYPE A PVMT LINE MRKG 4"

114,825.000

LF

0.34000 39,040.50 0.32000 36,744.00 0.35000 40,188.75

Page 2 of 7

SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 54032

TYPE B CLASS I PVMT LINE MRKG
4"

36,319.000

LF

1.25000 45,398.75 1.19000 43,219.61 1.20000 43,582.80

0150 54034

TYPE B CLASS I PVMT LINE MRKG
6"

112,287.000

LF

1.42000 159,447.54 1.35000 151,587.45 1.35000 151,587.45

0160 54037

TYPE B CLASS I PVMT LINE MRKG
8"

1,400.000

LF

1.95000 2,730.00 1.81000 2,534.00 1.85000 2,590.00

0170 54047

TYPE B CLASS II PAVE. LINE
MARKING 12"

680.000

LF

15.50000 10,540.00 14.75000 10,030.00 14.75000 10,030.00

0180 54048

TYPE B CLASS II PAVE. LINE
MARKING 24"

2,896.000

LF

28.60000 82,825.60 27.15000 78,626.40 27.15000 78,626.40

0190 54076

TYPE B CLASS VI PVMT LINE
MRKG 6"

25,000.000

LF

5.60000 140,000.00 4.60000 115,000.00 5.30000 132,500.00

0200 54077

TYPE B CLASS VI PVMT LINE
MRKG 8"

160.000

LF

7.50000 1,200.00 8.00000 1,280.00 7.10000 1,136.00
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SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 54078

TYPE B CLASS VI PVMT LINE
MRKG 12"

500.000

LF

10.60000 5,300.00 11.00000 5,500.00 10.10000 5,050.00

0220 54219

INLAID PAVEMENT MARKER
ASPHALT

501.000

EA

62.00000 31,062.00 59.28000 29,699.28 59.30000 29,709.30

0230 54396

PVMT MSG. MARK. “SCHOOL” TY
B, CL II, 6'

2.000

EA

1,475.00000 2,950.00 1,397.17000 2,794.34 1,400.00000 2,800.00

0240 54402

NS PAVE. MESSAGE MARKING
HANDICAP (BLUE)

8.000

EA

775.00000 6,200.00 736.04000 5,888.32 740.00000 5,920.00

0250 54428

TEMP. PVMT MRKG, TY. A, 4"

287,482.000

LF

0.30000 86,244.60 0.28000 80,494.96 0.30000 86,244.60

0260 54440

TEMP. PVMT MRKG, TY. A, 24"

1,761.000

LF

12.50000 22,012.50 11.80000 20,779.80 11.80000 20,779.80

0270 54443

TEMP. PVMT SYMBOL MRKG
THRU ARROW TY. A

7.000

EA

111.00000 777.00 105.35000 737.45 105.35000 737.45
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SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

48.000

EA

115.00000 5,520.00 107.76000 5,172.48 107.80000 5,174.40

0290 54532

NS TEMP. PVMT MRKG - WHITE
 "SCHOOL"

2.000

EA

475.00000 950.00 450.00000 900.00 450.00000 900.00

0300 54532

NS TEMP. PVMT MRKG
INTERNATIONAL SYMBOL OF
ACCESSIBILITY (BLUE)

8.000

EA

250.00000 2,000.00 235.67000 1,885.36 236.00000 1,888.00

0310 54532

NS TEMP. PVMT MRKG MERGE
ARROW

1.000

EA

2,200.00000 2,200.00 2,021.85000 2,021.85 2,025.00000 2,025.00

0320 54532

NS TEMP. PVMT MRKG SYMB DBL
TURN ARROW THRU/LT OR RT TY.
A

2.000

EA

1,050.00000 2,100.00 1,000.13000 2,000.26 1,005.00000 2,010.00

0330 54572

PVMT SYMB MRKG THRU ARROW
TY B, CL II

7.000

EA

625.00000 4,375.00 585.20000 4,096.40 590.00000 4,130.00
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SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 54575

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL II

48.000

EA

600.00000 28,800.00 566.27000 27,180.96 570.00000 27,360.00

0350 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

1.000

EA

1,050.00000 1,050.00 1,000.13000 1,000.13 1,005.00000 1,005.00

0360 54578

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL II

1.000

EA

1,050.00000 1,050.00 1,001.07000 1,001.07 1,005.00000 1,005.00

0370 54590

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL II

3.000

EA

2,150.00000 6,450.00 2,038.21000 6,114.63 2,040.00000 6,120.00

Section Total with LCC: $6,488,417.32 $6,608,255.62 $9,217,154.26

Life Cycle Costs:

$9,217,154.26$6,488,417.32 $6,608,255.62Section Totals:
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SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BOXLEY MATERIALS
COMPANY

(2) ADAMS CONSTRUCTION
COMPANY

(3) APAC-ATLANTIC, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 00306

NS SELECT MATERIAL ALTERNATE
SHOULDER MATERIAL

1.000

TON

42.00000 42.00 44.38000 44.38 44.40000 44.40

Section Total with LCC: $42.00 $44.38 $44.40

Life Cycle Costs:

$44.40$42.00 $44.38Section Totals:

( ) indicates item is bid as Lump Sum

$6,608,300.00$6,488,459.32 $9,217,198.66

$6,488,459.32

Contract Item Totals

$6,608,300.00 9,217,198.66Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

Call Order:

Letting Date: LYNCHBURG / HALIFAX

Contract ID:

District(s):

Counties:

Project(s):310

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM323PMF121882

11/17/23 COMPLETION DATE

DANVILLE, PITTSYLVANIA

Min: Max:

02/22/2023Date Printed:

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 B896 BOXLEY MATERIALS COMPANY $6,488,459.32 100.00%

2 A006 ADAMS CONSTRUCTION COMPANY $6,608,300.00 101.85%

3 A837 APAC-ATLANTIC, INC. $9,217,198.66 142.06%

Vendor Ranking

Contract ID:

SGR* - 2023 PLANT MIX - PRIMARY / SECONDARY

LYNCHBURG / HALIFAXLetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

CM323PMF121882

January 06, 2023 10:00 A.M.

PM3F-071-F23, N501, PM03(380); 7058-108-497, N501, 5108(179); 6086-108-
498, N501, 5108(180); 7058-108-500, N501, 5108(182); 6086-108-501, N501,
5108(183); 7029-108-499, N501, 5108(181);

DANVILLE, PITTSYLVANIA

310

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

54,957.000

GAL

0.01000 549.57 0.01000 549.57 0.01000 549.57

0020 15332

NS TRAVEL LANE PATCHING
(PATCH MIX TYPE) IM-19.0D

3,760.680

TON

78.25000 294,273.21 93.70000 352,375.72 60.00000 225,640.80

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

4,596.060

TON

44.90000 206,363.09 37.69000 173,225.50 16.00000 73,536.96

0040 16360

ASPHALT CONC. TY. SM-12.5E

4,007.520

TON

94.00000 376,706.88 108.38000 434,335.02 117.90000 472,486.61

0050 16368

PAVEMENT SHOULDER WEDGE
PREP.

190,925.000

LF

0.01000 1,909.25 0.01000 1,909.25 0.01000 1,909.25

0060 16389

FLEXIBLE PAVEMENT EDGE
PLANING MAINTENANCE

35.200

SY

1.00000 35.20 111.22000 3,914.94 5.00000 176.00

0070 16454

ASPH. CONC. BMD P+VO SM-9.5A

3,201.440

TON

76.90000 246,190.74 88.39000 282,975.28 83.00000 265,719.52
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):415

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMA122054

11/17/23 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

02/22/2023Date Printed:

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16455

ASPH. CONC. BMD P+VO SM-9.5D

19,271.150

TON

75.65000 1,457,862.50 89.76000 1,729,778.42 110.50000 2,129,462.08

0090 16457

ASPH. CONC. BMD P+VO SM-12.5D

26,388.030

TON

74.75000 1,972,505.24 88.55000 2,336,660.06 107.12000 2,826,685.77

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

13,247.660

SY

3.00000 39,742.98 2.07000 27,422.66 0.01000 132.48

0110 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

277,264.970

SY

1.30000 360,444.46 1.19000 329,945.31 0.20000 55,452.99

0120 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

161.000

DAY

75.00000 12,075.00 185.57000 29,876.77 0.01000 1.61

0130 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

61,755.38000 61,755.38 180,000.00000 180,000.00 21,580.02000 21,580.02

0140 24282

FLAGGER SERVICE

4,324.000

HR

35.00000 151,340.00 38.34000 165,782.16 10.00000 43,240.00

0150 24360

NS SAFETY UNIFORM FLAGGERS

405.000

HR

60.00000 24,300.00 49.29000 19,962.45 50.00000 20,250.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):415

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMA122054

11/17/23 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

02/22/2023Date Printed:

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 54032

TYPE B CLASS I PVMT LINE MRKG
4"

472,909.410

LF

0.65000 307,391.12 0.64000 302,662.02 0.58000 274,287.46

0170 54034

TYPE B CLASS I PVMT LINE MRKG
6"

432.000

LF

1.25000 540.00 1.08000 466.56 0.99000 427.68

0180 54037

TYPE B CLASS I PVMT LINE MRKG
8"

7,985.000

LF

1.85000 14,772.25 1.08000 8,623.80 0.99000 7,905.15

0190 54040

TYPE B CLASS I PVMT LINE MRKG
12"

80.000

LF

7.00000 560.00 10.95000 876.00 10.00000 800.00

0200 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

2,044.000

LF

13.00000 26,572.00 3.82000 7,808.08 3.49000 7,133.56

0210 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

240,924.430

LF

0.30000 72,277.33 0.53000 127,689.95 0.01000 2,409.24

0220 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

2,030.000

SF

13.00000 26,390.00 5.47000 11,104.10 0.01000 20.30

Page 3 of 6

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):415

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMA122054

11/17/23 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

02/22/2023Date Printed:

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54219

INLAID PAVEMENT MARKER
ASPHALT

28.000

EA

150.00000 4,200.00 109.54000 3,067.12 100.00000 2,800.00

0240 54392

PVMT MSG. MARK. “ONLY” TY B,
CL. I, 6'

18.000

EA

750.00000 13,500.00 136.92000 2,464.56 125.00000 2,250.00

0250 54395

PVMT MSG. MARK. “SCHOOL” TY
B, CL I, 6'

4.000

EA

850.00000 3,400.00 219.08000 876.32 200.00000 800.00

0260 54398

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL I

4.000

EA

1,250.00000 5,000.00 273.84000 1,095.36 250.00000 1,000.00

0270 54428

TEMP. PVMT MRKG, TY. A, 4"

710,596.000

LF

0.10000 71,059.60 0.01000 7,105.96 0.19000 135,013.24

0280 54432

TEMP. PVMT MRKG, TY. A, 8"

8,982.000

LF

0.14000 1,257.48 0.37000 3,323.34 0.34000 3,053.88

0290 54436

TEMP. PVMT MRKG, TY. A, 12"

417.000

LF

0.16000 66.72 1.08000 450.36 0.99000 412.83

0300 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

4.000

EA

130.00000 520.00 82.15000 328.60 75.00000 300.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):415

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMA122054

11/17/23 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

02/22/2023Date Printed:

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

147.000

EA

130.00000 19,110.00 82.15000 12,076.05 75.00000 11,025.00

0320 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

12.000

EA

195.00000 2,340.00 136.92000 1,643.04 125.00000 1,500.00

0330 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

225.00000 450.00 438.15000 876.30 400.00000 800.00

Section Total with LCC: $5,775,460.00 $6,561,250.63 $6,588,762.00

Life Cycle Costs:

$6,588,762.00$5,775,460.00 $6,561,250.63Section Totals:
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):415

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMA122054

11/17/23 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

02/22/2023Date Printed:

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) LEE HY PAVING
CORPORATION

(2) BRANSCOME INC. (3) ALLAN MYERS VA, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0340 00306

NS SELECT MATERIAL ALTERNATE
SHOULDER MATERIAL

1.000

TON

50.00000 50.00 21.91000 21.91 15.00000 15.00

Section Total with LCC: $50.00 $21.91 $15.00

Life Cycle Costs:

$15.00$50.00 $21.91Section Totals:

( ) indicates item is bid as Lump Sum

$6,561,272.54$5,775,510.00 $6,588,777.00

$5,775,510.00

Contract Item Totals

$6,561,272.54 6,588,777.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):415

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMA122054

11/17/23 COMPLETION DATE

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

Min: Max:

02/22/2023Date Printed:

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 L015 LEE HY PAVING CORPORATION $5,775,510.00 100.00%

2 B850 BRANSCOME INC. $6,561,272.54 113.61%

3 G303 ALLAN MYERS VA, INC. $6,588,777.00 114.08%

Vendor Ranking

Contract ID:

2023 PLANT MIX - SECONDARY

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

CM423PMA122054

January 06, 2023 10:00 A.M.

PM4A-964-F23, P401, PM04(516); PM4A-964-F23, P401, NONE;

CHARLES CITY, GOOCHLAND, HANOVER, NEW KENT

415

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

76,421.000

GAL

0.01000 764.21 0.01000 764.21 0.01000 764.21

0020 15332

NS TRAVEL LANE PATCHING
(PATCH MIX TYPE) IM-19.0D

2,349.000

TON

35.00000 82,215.00 70.00000 164,430.00 96.72000 227,195.28

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

5,300.430

TON

20.00000 106,008.60 48.00000 254,420.64 43.63000 231,257.76

0040 16335

ASPHALT CONC. TY. SM-9.5A

15,162.710

TON

83.50000 1,266,086.29 78.10000 1,184,207.65 84.56000 1,282,158.76

0050 16340

ASPHALT CONC. TY. SM-9.5D

36,335.830

TON

83.50000 3,034,041.81 79.10000 2,874,164.15 85.88000 3,120,521.08

0060 16355

ASPHALT CONC. TY. SM-12.5D

15,608.030

TON

83.50000 1,303,270.51 77.25000 1,205,720.32 83.34000 1,300,773.22

0070 16368

PAVEMENT SHOULDER WEDGE
PREP.

235,351.000

LF

0.01000 2,353.51 0.01000 2,353.51 0.01000 2,353.51
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16370

ASPHALT CONC. TY. IM-19.0D

2,632.970

TON

80.00000 210,637.60 76.25000 200,763.96 78.35000 206,293.20

0090 16389

FLEXIBLE PAVEMENT EDGE
PLANING MAINTENANCE

1,285.980

SY

2.90000 3,729.34 7.00000 9,001.86 3.04000 3,909.38

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

12,333.520

SY

1.00000 12,333.52 2.50000 30,833.80 3.80000 46,867.38

0110 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

468,576.250

SY

1.00000 468,576.25 1.35000 632,577.94 1.07000 501,376.59

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

23,936.000

SY

2.00000 47,872.00 2.00000 47,872.00 2.00000 47,872.00

0130 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

191.000

DAY

0.01000 1.91 100.00000 19,100.00 179.05000 34,198.55

0140 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

99,902.93000 99,902.93 70,077.51000 70,077.51 165,000.00000 165,000.00

0150 24282

FLAGGER SERVICE

5,395.000

HR

27.00000 145,665.00 35.50000 191,522.50 38.29000 206,574.55

Page 2 of 13

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 24360

NS SAFETY UNIFORM FLAGGERS

478.000

HR

35.00000 16,730.00 62.50000 29,875.00 49.23000 23,531.94

0170 54032

TYPE B CLASS I PVMT LINE MRKG
4"

716,099.360

LF

0.72000 515,591.54 0.70000 501,269.55 0.82000 587,201.48

0180 54034

TYPE B CLASS I PVMT LINE MRKG
6"

6,818.000

LF

0.95000 6,477.10 0.95000 6,477.10 1.12000 7,636.16

0190 54037

TYPE B CLASS I PVMT LINE MRKG
8"

4,508.000

LF

1.25000 5,635.00 1.25000 5,635.00 1.36000 6,130.88

0200 54040

TYPE B CLASS I PVMT LINE MRKG
12"

606.000

LF

2.00000 1,212.00 2.00000 1,212.00 3.05000 1,848.30

0210 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,930.000

LF

6.25000 12,062.50 6.25000 12,062.50 9.44000 18,219.20

0220 54100

NS PAVEMENT MARKING ASPHALT
PAVEMENT GROOVING (5")

27,086.000

LF

2.00000 54,172.00 2.00000 54,172.00 1.12000 30,336.32
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54100

NS PAVEMENT MARKING TYPE A,
CLASS II PAVEMENT MARKINGS
(4")

33,331.000

LF

0.40000 13,332.40 0.40000 13,332.40 0.89000 29,664.59

0240 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

319,588.760

LF

0.01000 3,195.89 0.34000 108,660.18 0.34000 108,660.18

0250 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

992.000

SF

1.00000 992.00 9.00000 8,928.00 9.00000 8,928.00

0260 54219

INLAID PAVEMENT MARKER
ASPHALT

1,855.000

EA

34.00000 63,070.00 34.00000 63,070.00 35.84000 66,483.20

0270 54392

PVMT MSG. MARK. “ONLY” TY B,
CL. I, 6'

8.000

EA

470.00000 3,760.00 470.00000 3,760.00 326.17000 2,609.36

0280 54395

PVMT MSG. MARK. “SCHOOL” TY
B, CL I, 6'

4.000

EA

700.00000 2,800.00 700.00000 2,800.00 651.30000 2,605.20

0290 54398

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL I

4.000

EA

400.00000 1,600.00 400.00000 1,600.00 1,552.46000 6,209.84
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54428

TEMP. PVMT MRKG, TY. A, 4"

1,314,733.520

LF

0.01000 13,147.34 0.17000 223,504.70 0.01000 13,147.34

0310 54430

TEMP. PVMT MRKG, TY. A, 6"

13,064.000

LF

0.18000 2,351.52 0.18000 2,351.52 0.23000 3,004.72

0320 54432

TEMP. PVMT MRKG, TY. A, 8"

6,440.000

LF

0.19000 1,223.60 0.19000 1,223.60 0.28000 1,803.20

0330 54436

TEMP. PVMT MRKG, TY. A, 12"

366.000

LF

0.90000 329.40 0.90000 329.40 3.09000 1,130.94

0340 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

210.000

EA

95.00000 19,950.00 95.00000 19,950.00 130.55000 27,415.50

0350 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

7.000

EA

250.00000 1,750.00 250.00000 1,750.00 190.96000 1,336.72

0360 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

150.00000 300.00 150.00000 300.00 653.18000 1,306.36

0370 54621

PVMT SYMB MRKG YIELD (1' X
1.5') TY B, CL I

31.000

EA

40.00000 1,240.00 40.00000 1,240.00 60.67000 1,880.77
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 54633

PVMT MRKG INT'L ACCESSIBILITY
SYMB TY B, CL I

1.000

EA

367.00000 367.00 367.00000 367.00 1,627.03000 1,627.03

Section Total with LCC: $7,524,747.77 $7,951,680.00 $8,329,832.70

Life Cycle Costs:

$8,329,832.70$7,524,747.77 $7,951,680.00Section Totals:
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) COLONY CONSTRUCTION,
INC.

(2) LEE HY PAVING
CORPORATION

(3) BRANSCOME INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 00306

NS SELECT MATERIAL ALTERNATE
SHOULDER MATERIAL

1.000

TON

20.00000 20.00 50.00000 50.00 21.88000 21.88

Section Total with LCC: $20.00 $50.00 $21.88

Life Cycle Costs:

$21.88$20.00 $50.00Section Totals:

( ) indicates item is bid as Lump Sum

$7,951,730.00$7,524,767.77 $8,329,854.58

$7,524,767.77

Contract Item Totals

$7,951,730.00 8,329,854.58Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

76,421.000

GAL

0.01000 764.21

0020 15332

NS TRAVEL LANE PATCHING
(PATCH MIX TYPE) IM-19.0D

2,349.000

TON

60.00000 140,940.00

0030 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

5,300.430

TON

16.00000 84,806.88

0040 16335

ASPHALT CONC. TY. SM-9.5A

15,162.710

TON

103.25000 1,565,549.81

0050 16340

ASPHALT CONC. TY. SM-9.5D

36,335.830

TON

104.28000 3,789,100.35

0060 16355

ASPHALT CONC. TY. SM-12.5D

15,608.030

TON

103.04000 1,608,251.41

0070 16368

PAVEMENT SHOULDER WEDGE
PREP.

235,351.000

LF

0.01000 2,353.51

0080 16370

ASPHALT CONC. TY. IM-19.0D

2,632.970

TON

82.00000 215,903.54
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16389

FLEXIBLE PAVEMENT EDGE
PLANING MAINTENANCE

1,285.980

SY

2.00000 2,571.96

0100 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

12,333.520

SY

0.01000 123.34

0110 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

468,576.250

SY

0.20000 93,715.25

0120 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

23,936.000

SY

0.40000 9,574.40

0130 24262

PORTABLE TEMPORARY RUMBLE
STRIP ARRAY

191.000

DAY

0.01000 1.91

0140 24265

NS MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

(1)

LS

20,137.85000 20,137.85

0150 24282

FLAGGER SERVICE

5,395.000

HR

29.00000 156,455.00

0160 24360

NS SAFETY UNIFORM FLAGGERS

478.000

HR

50.00000 23,900.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54032

TYPE B CLASS I PVMT LINE MRKG
4"

716,099.360

LF

0.70000 501,269.55

0180 54034

TYPE B CLASS I PVMT LINE MRKG
6"

6,818.000

LF

0.95000 6,477.10

0190 54037

TYPE B CLASS I PVMT LINE MRKG
8"

4,508.000

LF

1.25000 5,635.00

0200 54040

TYPE B CLASS I PVMT LINE MRKG
12"

606.000

LF

2.00000 1,212.00

0210 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,930.000

LF

6.25000 12,062.50

0220 54100

NS PAVEMENT MARKING ASPHALT
PAVEMENT GROOVING (5")

27,086.000

LF

2.00000 54,172.00

0230 54100

NS PAVEMENT MARKING TYPE A,
CLASS II PAVEMENT MARKINGS
(4")

33,331.000

LF

0.40000 13,332.40
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54105

ERADICATE EXIST. LINEAR PVMT
MARKING

319,588.760

LF

0.01000 3,195.89

0250 54106

ERADICATE EXIST. NONLINEAR
PVMT MRKG

992.000

SF

0.01000 9.92

0260 54219

INLAID PAVEMENT MARKER
ASPHALT

1,855.000

EA

34.00000 63,070.00

0270 54392

PVMT MSG. MARK. “ONLY” TY B,
CL. I, 6'

8.000

EA

470.00000 3,760.00

0280 54395

PVMT MSG. MARK. “SCHOOL” TY
B, CL I, 6'

4.000

EA

700.00000 2,800.00

0290 54398

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL I

4.000

EA

400.00000 1,600.00

0300 54428

TEMP. PVMT MRKG, TY. A, 4"

1,314,733.520

LF

0.17000 223,504.70

0310 54430

TEMP. PVMT MRKG, TY. A, 6"

13,064.000

LF

0.18000 2,351.52
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLAN MYERS VA, INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54432

TEMP. PVMT MRKG, TY. A, 8"

6,440.000

LF

0.19000 1,223.60

0330 54436

TEMP. PVMT MRKG, TY. A, 12"

366.000

LF

0.90000 329.40

0340 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

210.000

EA

95.00000 19,950.00

0350 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

7.000

EA

250.00000 1,750.00

0360 54589

PVMT SYMB MRKG LANE
REDUCTION ARROW TY B, CL I

2.000

EA

150.00000 300.00

0370 54621

PVMT SYMB MRKG YIELD (1' X
1.5') TY B, CL I

31.000

EA

40.00000 1,240.00

0380 54633

PVMT MRKG INT'L ACCESSIBILITY
SYMB TY B, CL I

1.000

EA

367.00000 367.00

Section Total with LCC: $8,633,762.00

Life Cycle Costs:

$8,633,762.00Section Totals:
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ALLAN MYERS VA, INC.

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 00306

NS SELECT MATERIAL ALTERNATE
SHOULDER MATERIAL

1.000

TON

15.00000 15.00

Section Total with LCC: $15.00

Life Cycle Costs:

$15.00Section Totals:

( ) indicates item is bid as Lump Sum

$8,633,777.00

$8,633,777.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE

Contract ID:

District(s):

Counties:

Project(s):418

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM423PMF122061

11/17/23 COMPLETION DATE

AMELIA, CHESTERFIELD, POWHATAN

Min: Max:

02/22/2023Date Printed:

PM4F-964-F23, P401, PM04(516);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 C750 COLONY CONSTRUCTION, INC. $7,524,767.77 100.00%

2 L015 LEE HY PAVING CORPORATION $7,951,730.00 105.67%

3 B850 BRANSCOME INC. $8,329,854.58 110.70%

4 G303 ALLAN MYERS VA, INC. $8,633,777.00 114.74%

Vendor Ranking

Contract ID:

2023 PLANT MIX - SECONDARY

RICHMOND / DISTRICTWIDE OR OFFICELetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

CM423PMF122061

January 06, 2023 10:00 A.M.

PM4F-964-F23, P401, PM04(516);

AMELIA, CHESTERFIELD, POWHATAN

418

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) LEE HY PAVING
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10416

LIQUID ASPHALT

1,785.000

GAL

2.55000 4,551.75 3.64000 6,497.40 11.60000 20,706.00

0020 10417

TACK COAT

47,992.000

GAL

0.01000 479.92 0.01000 479.92 0.01000 479.92

0030 10497

NS PAVEMENT NS PAVEMENT,
PAVEMENT CRACK SEAL TY B

200.000

LB

5.00000 1,000.00 10.36000 2,072.00 4.95000 990.00

0040 11070

NS SAW-CUT ASPH CONC SAW
CUT ASPHALT PAVEMENT 2"
DEPTH

450.000

LF

0.01000 4.50 1.04000 468.00 1.00000 450.00

0050 15332

NS TRAVEL LANE PATCHING
(PATCH MIX TYPE) ASPHALT
PATCH w/ IM-19.0A

491.950

TON

120.00000 59,034.00 147.17000 72,400.28 146.40000 72,021.48

0060 16242

AGGR. BASE MATL. TY. I OR II NO.
21A OR 21B

797.810

TON

35.00000 27,923.35 83.57000 66,672.98 63.45000 50,621.04

Page 1 of 6

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM523PME121423

11/17/23 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

02/22/2023Date Printed:

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) LEE HY PAVING
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0070 16335

ASPHALT CONC. TY. SM-9.5A

7,513.150

TON

99.03000 744,027.24 89.08000 669,271.40 99.60000 748,309.74

0080 16340

ASPHALT CONC. TY. SM-9.5D

6,744.270

TON

104.61000 705,518.08 89.63000 604,488.92 99.45000 670,717.65

0090 16355

ASPHALT CONC. TY. SM-12.5D

31,115.250

TON

100.51000 3,127,393.78 89.09000 2,772,057.62 99.25000 3,088,188.56

0100 16374

ASPH. CONC. TY. IM-19.0D T

61.950

TON

250.00000 15,487.50 197.49000 12,234.51 339.00000 21,001.05

0110 16516

FLEXIBLE PAVE. TIE-IN PLANING
0" - 2"

281.600

SY

5.00000 1,408.00 13.20000 3,717.12 25.00000 7,040.00

0120 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

435,825.400

SY

0.20000 87,165.08 1.28000 557,856.51 1.55000 675,529.37

0130 24265

NS MAINTENANCE OF TRAFFIC
PLANT MIX

(1)

LS

15,642.50000 15,642.50 326,000.00000 326,000.00 188,124.79000 188,124.79

0140 24282

FLAGGER SERVICE

600.000

HR

71.90000 43,140.00 36.27000 21,762.00 50.00000 30,000.00

Page 2 of 6

2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM523PME121423

11/17/23 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

02/22/2023Date Printed:

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) LEE HY PAVING
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 51615

14/1 ENCLOSED COND. CABLE

7,972.000

LF

2.25000 17,937.00 3.63000 28,938.36 6.00000 47,832.00

0160 51912

LOOP SAW CUT 3/8"

2,352.000

LF

14.00000 32,928.00 36.27000 85,307.04 50.00000 117,600.00

0170 51913

LOOP SAWCUT 5/8"

320.000

LF

47.00000 15,040.00 36.27000 11,606.40 60.00000 19,200.00

0180 54032

TYPE B CLASS I PVMT LINE MRKG
4"

345,527.000

LF

0.58000 200,405.66 0.60000 207,316.20 0.60000 207,316.20

0190 54034

TYPE B CLASS I PVMT LINE MRKG
6"

74,052.000

LF

0.79000 58,501.08 0.82000 60,722.64 0.82000 60,722.64

0200 54037

TYPE B CLASS I PVMT LINE MRKG
8"

82.000

LF

2.00000 164.00 2.07000 169.74 2.10000 172.20

0210 54040

TYPE B CLASS I PVMT LINE MRKG
12"

624.000

LF

1.99000 1,241.76 2.06000 1,285.44 2.10000 1,310.40

0220 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

3,123.000

LF

3.74000 11,680.02 3.88000 12,117.24 3.90000 12,179.70
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2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM523PME121423

11/17/23 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

02/22/2023Date Printed:

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) LEE HY PAVING
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54219

INLAID PAVEMENT MARKER
ASPHALT

1,273.000

EA

29.95000 38,126.35 31.03000 39,501.19 31.00000 39,463.00

0240 54392

PVMT MSG. MARK. “ONLY” TY B,
CL. I, 6'

5.000

EA

125.00000 625.00 129.52000 647.60 132.00000 660.00

0250 54395

PVMT MSG. MARK. “SCHOOL” TY
B, CL I, 6'

3.000

EA

200.00000 600.00 207.23000 621.69 210.50000 631.50

0260 54398

PVMT MESSAGE MARK. R/R
CROSSING TY B, CL I

4.000

EA

200.00000 800.00 207.23000 828.92 210.50000 842.00

0270 54428

TEMP. PVMT MRKG, TY. A, 4"

304,870.000

LF

0.19000 57,925.30 0.01000 3,048.70 0.20000 60,974.00

0280 54430

TEMP. PVMT MRKG, TY. A, 6"

73,721.000

LF

0.29000 21,379.09 0.01000 737.21 0.31000 22,853.51

0290 54436

TEMP. PVMT MRKG, TY. A, 12"

596.000

LF

0.99000 590.04 0.01000 5.96 1.05000 625.80

0300 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

11.000

EA

75.00000 825.00 77.71000 854.81 80.00000 880.00
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2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM523PME121423

11/17/23 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

02/22/2023Date Printed:

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) LEE HY PAVING
CORPORATION

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

295.000

EA

70.00000 20,650.00 72.53000 21,396.35 75.00000 22,125.00

0320 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

12.000

EA

125.00000 1,500.00 129.52000 1,554.24 132.00000 1,584.00

0330 54621

PVMT SYMB MRKG YIELD (1' X
1.5') TY B, CL I

14.000

EA

25.00000 350.00 25.90000 362.60 31.00000 434.00

0340 56021

1" PVC CONDUIT

170.000

LF

10.00000 1,700.00 21.76000 3,699.20 18.00000 3,060.00

Section Total with LCC: $5,315,744.00 $5,596,700.19 $6,194,645.55

Life Cycle Costs:

$6,194,645.55$5,315,744.00 $5,596,700.19Section Totals:
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2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM523PME121423

11/17/23 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

02/22/2023Date Printed:

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ALLAN MYERS VA, INC. (2) BRANSCOME INC. (3) LEE HY PAVING
CORPORATION

0002 ALTERNATE ITEMSECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 00306

NS SELECT MATERIAL ALTERNATE
SHOULDER MATERIAL

1.000

TON

33.00000 33.00 518.08000 518.08 61.45000 61.45

Section Total with LCC: $33.00 $518.08 $61.45

Life Cycle Costs:

$61.45$33.00 $518.08Section Totals:

( ) indicates item is bid as Lump Sum

$5,597,218.27$5,315,777.00 $6,194,707.00

$5,315,777.00

Contract Item Totals

$5,597,218.27 6,194,707.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2023 PLANT MIX - PRIMARY/SECONDARY

Call Order:

Letting Date: HAMPTON ROADS / WILLIAMSBURG

Contract ID:

District(s):

Counties:

Project(s):509

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

CM523PME121423

11/17/23 COMPLETION DATE

JAMES CITY, YORK

Min: Max:

02/22/2023Date Printed:

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 G303 ALLAN MYERS VA, INC. $5,315,777.00 100.00%

2 B850 BRANSCOME INC. $5,597,218.27 105.29%

3 L015 LEE HY PAVING CORPORATION $6,194,707.00 116.53%

Vendor Ranking

Contract ID:

2023 PLANT MIX - PRIMARY/SECONDARY

HAMPTON ROADS / WILLIAMSBURGLetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

CM523PME121423

January 06, 2023 10:00 A.M.

PM5E-047-761, P401, NONE; PM5E-047-770, P401, PM05(521); PM5E-047-
760, P401, PM05(521);

JAMES CITY, YORK

509

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00118

NS EXCAVATION FDR

1,983.000

CY

60.00000 118,980.00 70.69000 140,178.27 80.00000 158,640.00

0020 10011

HYDRAULIC CEMENT

767.000

TON

262.50000 201,337.50 228.50000 175,259.50 265.00000 203,255.00

0030 10417

TACK COAT

51,451.000

GAL

0.01000 514.51 0.01000 514.51 0.01000 514.51

0040 16330

ASPHALT CONC. TY. SM-9.0A

6,514.800

TON

94.00000 612,391.20 104.00000 677,539.20 110.00000 716,628.00

0050 16335

ASPHALT CONC. TY. SM-9.5A

33,940.610

TON

88.00000 2,986,773.68 96.00000 3,258,298.56 102.00000 3,461,942.22

0060 16365

ASPHALT CONC. TY. IM-19.0A

3,509.480

TON

86.00000 301,815.28 92.00000 322,872.16 92.00000 322,872.16

0070 16502

SURF. PREPARATION &
RESTORATION TYPE II

435.000

TON

85.00000 36,975.00 150.00000 65,250.00 150.00000 65,250.00

Page 1 of 12

2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

265,333.400

SY

1.70000 451,066.78 2.00000 530,666.80 2.15000 570,466.81

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

95,866.020

SY

2.60000 249,251.65 3.00000 287,598.06 3.35000 321,151.17

0100 16544

NS FULL DEPTH RECLAMATION
(FDR)

17,395.000

SY

8.55000 148,727.25 7.45000 129,592.75 8.00000 139,160.00

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

130,000.00000 130,000.00 150,000.00000 150,000.00 132,000.00000 132,000.00

0120 24282

FLAGGER SERVICE

3,760.000

HR

25.00000 94,000.00 30.00000 112,800.00 35.00000 131,600.00

0130 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

4.000

EA

7,750.00000 31,000.00 4,500.00000 18,000.00 5,200.00000 20,800.00

0140 24330

NS TRAFFIC CONTROL SPEED
TABLE (FOLLOW THE STANDARD
TYPICAL)

1.000

EA

9,868.35000 9,868.35 5,750.00000 5,750.00 7,000.00000 7,000.00
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 27451

INLET PROTECTION TYPE A

6.000

EA

500.00000 3,000.00 175.00000 1,050.00 215.00000 1,290.00

0160 51615

14/1 ENCLOSED COND. CABLE

6,023.000

LF

3.00000 18,069.00 2.50000 15,057.50 2.50000 15,057.50

0170 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,200.000

LF

2.50000 3,000.00 2.00000 2,400.00 2.00000 2,400.00

0180 51912

LOOP SAW CUT 3/8"

2,250.000

LF

6.00000 13,500.00 5.25000 11,812.50 5.25000 11,812.50

0190 51913

LOOP SAWCUT 5/8"

586.000

LF

17.50000 10,255.00 15.00000 8,790.00 15.00000 8,790.00

0200 54032

TYPE B CLASS I PVMT LINE MRKG
4"

22,042.000

LF

1.60000 35,267.20 1.44000 31,740.48 1.45000 31,960.90

0210 54034

TYPE B CLASS I PVMT LINE MRKG
6"

14,560.000

LF

2.45000 35,672.00 2.21000 32,177.60 2.25000 32,760.00

0220 54040

TYPE B CLASS I PVMT LINE MRKG
12"

740.000

LF

4.90000 3,626.00 4.43000 3,278.20 4.45000 3,293.00
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,606.000

LF

9.75000 15,658.50 8.86000 14,229.16 8.90000 14,293.40

0240 54400

PVMT MESSAGE MARK. ONLY

7.000

EA

550.00000 3,850.00 500.00000 3,500.00 500.00000 3,500.00

0250 54402

NS PAVE. MESSAGE MARKING
BICYCLE DETECTOR SYMBOL
(FOLLOW THE STANDARD
TYPICAL)

4.000

EA

140.00000 560.00 125.00000 500.00 140.00000 560.00

0260 54428

TEMP. PVMT MRKG, TY. A, 4"

20,910.000

LF

0.01000 209.10 0.14000 2,927.40 0.14000 2,927.40

0270 54430

TEMP. PVMT MRKG, TY. A, 6"

280.000

LF

1.00000 280.00 1.00000 280.00 1.00000 280.00

0280 54440

TEMP. PVMT MRKG, TY. A, 24"

756.000

LF

2.00000 1,512.00 2.00000 1,512.00 2.00000 1,512.00

0290 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

6.000

EA

85.00000 510.00 77.00000 462.00 77.00000 462.00
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0300 54570

PVMT SYMB MRKG THRU ARROW
TY A

1.000

EA

85.00000 85.00 77.00000 77.00 77.00000 77.00

0310 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

2.000

EA

150.00000 300.00 125.00000 250.00 125.00000 250.00

0320 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

31.000

EA

140.00000 4,340.00 125.00000 3,875.00 125.00000 3,875.00

0330 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

3.000

EA

150.00000 450.00 125.00000 375.00 125.00000 375.00

0340 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

225.00000 450.00 200.00000 400.00 200.00000 400.00

0350 54581

PVMT SYMB MRKG TRPL TURN
ARROW TY B, CL I

5.000

EA

400.00000 2,000.00 350.00000 1,750.00 350.00000 1,750.00

0360 54651

PVMT SYMB MRKG BICYCLE THRU
ARROW TY B, CL I

15.000

EA

140.00000 2,100.00 125.00000 1,875.00 150.00000 2,250.00
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) ARTHUR CONSTRUCTION
CO., INC.

(2) SUPERIOR PAVING
CORPORATION

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

20.000

EA

375.00000 7,500.00 340.00000 6,800.00 390.00000 7,800.00

0380 56022

1" METAL CONDUIT

66.000

LF

10.00000 660.00 5.00000 330.00 5.00000 330.00

Section Total with LCC: $5,535,555.00 $6,019,768.65 $6,399,285.57

Life Cycle Costs:

$6,399,285.57$5,535,555.00 $6,019,768.65Section Totals:

( ) indicates item is bid as Lump Sum

$6,019,768.65$5,535,555.00 $6,399,285.57

$5,535,555.00

Contract Item Totals

$6,019,768.65 6,399,285.57Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 6 of 12

2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 00118

NS EXCAVATION FDR

1,983.000

CY

50.00000 99,150.00

0020 10011

HYDRAULIC CEMENT

767.000

TON

262.33000 201,207.11

0030 10417

TACK COAT

51,451.000

GAL

3.00000 154,353.00

0040 16330

ASPHALT CONC. TY. SM-9.0A

6,514.800

TON

113.87000 741,840.28

0050 16335

ASPHALT CONC. TY. SM-9.5A

33,940.610

TON

113.87000 3,864,817.26

0060 16365

ASPHALT CONC. TY. IM-19.0A

3,509.480

TON

113.87000 399,624.49

0070 16502

SURF. PREPARATION &
RESTORATION TYPE II

435.000

TON

160.00000 69,600.00

0080 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

265,333.400

SY

2.40000 636,800.16
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

95,866.020

SY

4.40000 421,810.49

0100 16544

NS FULL DEPTH RECLAMATION
(FDR)

17,395.000

SY

20.00000 347,900.00

0110 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

330,000.00000 330,000.00

0120 24282

FLAGGER SERVICE

3,760.000

HR

35.00000 131,600.00

0130 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

4.000

EA

10,000.00000 40,000.00

0140 24330

NS TRAFFIC CONTROL SPEED
TABLE (FOLLOW THE STANDARD
TYPICAL)

1.000

EA

10,000.00000 10,000.00

0150 27451

INLET PROTECTION TYPE A

6.000

EA

350.00000 2,100.00
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0160 51615

14/1 ENCLOSED COND. CABLE

6,023.000

LF

3.59000 21,622.57

0170 51700

14/2 CONDUCTOR CABLE
SHIELDED

1,200.000

LF

4.30000 5,160.00

0180 51912

LOOP SAW CUT 3/8"

2,250.000

LF

32.27000 72,607.50

0190 51913

LOOP SAWCUT 5/8"

586.000

LF

32.27000 18,910.22

0200 54032

TYPE B CLASS I PVMT LINE MRKG
4"

22,042.000

LF

3.77000 83,098.34

0210 54034

TYPE B CLASS I PVMT LINE MRKG
6"

14,560.000

LF

4.37000 63,627.20

0220 54040

TYPE B CLASS I PVMT LINE MRKG
12"

740.000

LF

7.53000 5,572.20

0230 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

1,606.000

LF

20.05000 32,200.30
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0240 54400

PVMT MESSAGE MARK. ONLY

7.000

EA

972.00000 6,804.00

0250 54402

NS PAVE. MESSAGE MARKING
BICYCLE DETECTOR SYMBOL
(FOLLOW THE STANDARD
TYPICAL)

4.000

EA

972.00000 3,888.00

0260 54428

TEMP. PVMT MRKG, TY. A, 4"

20,910.000

LF

1.22000 25,510.20

0270 54430

TEMP. PVMT MRKG, TY. A, 6"

280.000

LF

1.46000 408.80

0280 54440

TEMP. PVMT MRKG, TY. A, 24"

756.000

LF

12.76000 9,646.56

0290 54457

TEMP. PVMT SYMBOL MRKG
SINGLE TURN ARROW TY. A

6.000

EA

145.80000 874.80

0300 54570

PVMT SYMB MRKG THRU ARROW
TY A

1.000

EA

145.80000 145.80

0310 54571

PVMT SYMB MRKG THRU ARROW
TY B, CL I

2.000

EA

267.30000 534.60
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

0001 RGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0320 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

31.000

EA

267.30000 8,286.30

0330 54576

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY A

3.000

EA

291.60000 874.80

0340 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

2.000

EA

534.60000 1,069.20

0350 54581

PVMT SYMB MRKG TRPL TURN
ARROW TY B, CL I

5.000

EA

801.90000 4,009.50

0360 54651

PVMT SYMB MRKG BICYCLE THRU
ARROW TY B, CL I

15.000

EA

267.30000 4,009.50

0370 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

20.000

EA

1,518.75000 30,375.00

0380 56022

1" METAL CONDUIT

66.000

LF

22.11000 1,459.26
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FINLEY ASPHALT &
SEALING, INC.

Section Total with LCC: $7,851,497.44

Life Cycle Costs:

$7,851,497.44Section Totals:

( ) indicates item is bid as Lump Sum

$7,851,497.44

$7,851,497.44

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2023 PLANT MIX / FDR - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):920

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121804N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9C-029-F23, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 A477 ARTHUR CONSTRUCTION CO., INC. $5,535,555.00 100.00%

2 S066 SUPERIOR PAVING CORPORATION $6,019,768.65 108.75%

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$6,399,285.57 115.60%

4 F373 FINLEY ASPHALT & SEALING, INC. $7,851,497.44 141.84%

Vendor Ranking

Contract ID:

2023 PLANT MIX / FDR - SECONDARY

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

C0000121804N01

January 06, 2023 10:00 A.M.

PM9C-029-F23, N501, NONE;

FAIRFAX

920

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

49,737.000

GAL

0.01000 497.37 0.01000 497.37 0.01000 497.37

0020 16335

ASPHALT CONC. TY. SM-9.5A

45,559.920

TON

89.00000 4,054,832.88 88.00000 4,009,272.96 87.50000 3,986,493.00

0030 16340

ASPHALT CONC. TY. SM-9.5D

1,469.000

TON

89.00000 130,741.00 88.00000 129,272.00 87.50000 128,537.50

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

546.000

TON

75.00000 40,950.00 85.00000 46,410.00 140.00000 76,440.00

0050 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

498,492.500

SY

1.25000 623,115.63 1.65000 822,512.63 2.00000 996,985.00

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

75,000.00000 75,000.00 120,000.00000 120,000.00 85,000.00000 85,000.00

0070 24282

FLAGGER SERVICE

3,526.000

HR

30.00000 105,780.00 25.00000 88,150.00 30.00000 105,780.00

Page 1 of 7

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

5.000

EA

5,500.00000 27,500.00 7,750.00000 38,750.00 5,000.00000 25,000.00

0090 24330

NS TRAFFIC CONTROL SPEED
TABLE (FOLLOW THE STANDARD
TYPICAL)

1.000

EA

6,500.00000 6,500.00 11,729.07000 11,729.07 6,900.00000 6,900.00

0100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

44,160.000

LF

1.40000 61,824.00 1.50000 66,240.00 1.40000 61,824.00

0110 54034

TYPE B CLASS I PVMT LINE MRKG
6"

20,617.000

LF

2.25000 46,388.25 2.35000 48,449.95 2.25000 46,388.25

0120 54040

TYPE B CLASS I PVMT LINE MRKG
12"

800.000

LF

4.77000 3,816.00 5.25000 4,200.00 4.80000 3,840.00

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

828.000

LF

9.54000 7,899.12 10.50000 8,694.00 9.55000 7,907.40

0140 54428

TEMP. PVMT MRKG, TY. A, 4"

37,202.000

LF

0.32000 11,904.64 0.01000 372.02 0.35000 13,020.70

Page 2 of 7

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) ARTHUR CONSTRUCTION
CO., INC.

(3) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54430

TEMP. PVMT MRKG, TY. A, 6"

2,597.000

LF

1.25000 3,246.25 1.00000 2,597.00 1.25000 3,246.25

0160 54440

TEMP. PVMT MRKG, TY. A, 24"

514.000

LF

2.00000 1,028.00 2.00000 1,028.00 2.00000 1,028.00

0170 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

6.000

EA

140.00000 840.00 155.00000 930.00 140.00000 840.00

0180 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

225.00000 225.00 250.00000 250.00 225.00000 225.00

0190 54651

PVMT SYMB MRKG BICYCLE THRU
ARROW TY B, CL I

40.000

EA

140.00000 5,600.00 155.00000 6,200.00 140.00000 5,600.00

0200 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

40.000

EA

340.00000 13,600.00 375.00000 15,000.00 340.00000 13,600.00

Section Total with LCC: $5,221,288.14 $5,420,555.00 $5,569,152.47

Life Cycle Costs:

$5,569,152.47$5,221,288.14 $5,420,555.00Section Totals:

$5,420,555.00$5,221,288.14 $5,569,152.47Contract Item Totals

Contract Time Totals
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



( ) indicates item is bid as Lump Sum

$5,221,288.14 $5,420,555.00 5,569,152.47Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COMMONWEALTH PAVING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

49,737.000

GAL

2.85000 141,750.45

0020 16335

ASPHALT CONC. TY. SM-9.5A

45,559.920

TON

93.00000 4,237,072.56

0030 16340

ASPHALT CONC. TY. SM-9.5D

1,469.000

TON

93.50000 137,351.50

0040 16502

SURF. PREPARATION &
RESTORATION TYPE II

546.000

TON

125.00000 68,250.00

0050 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

498,492.500

SY

2.05000 1,021,909.63

0060 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

35,000.00000 35,000.00

0070 24282

FLAGGER SERVICE

3,526.000

HR

35.00000 123,410.00

0080 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

5.000

EA

3,500.00000 17,500.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COMMONWEALTH PAVING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0090 24330

NS TRAFFIC CONTROL SPEED
TABLE (FOLLOW THE STANDARD
TYPICAL)

1.000

EA

4,500.00000 4,500.00

0100 54032

TYPE B CLASS I PVMT LINE MRKG
4"

44,160.000

LF

3.29000 145,286.40

0110 54034

TYPE B CLASS I PVMT LINE MRKG
6"

20,617.000

LF

3.54000 72,984.18

0120 54040

TYPE B CLASS I PVMT LINE MRKG
12"

800.000

LF

15.41000 12,328.00

0130 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

828.000

LF

49.53000 41,010.84

0140 54428

TEMP. PVMT MRKG, TY. A, 4"

37,202.000

LF

0.56000 20,833.12

0150 54430

TEMP. PVMT MRKG, TY. A, 6"

2,597.000

LF

0.58000 1,506.26

0160 54440

TEMP. PVMT MRKG, TY. A, 24"

514.000

LF

10.72000 5,510.08
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) COMMONWEALTH PAVING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0170 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

6.000

EA

257.68000 1,546.08

0180 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

743.72000 743.72

0190 54651

PVMT SYMB MRKG BICYCLE THRU
ARROW TY B, CL I

40.000

EA

236.89000 9,475.60

0200 54659

PVMT SYMB MRKG HELMETED
BICYCLIST TY B CL I

40.000

EA

336.34000 13,453.60

Section Total with LCC: $6,111,422.02

Life Cycle Costs:

$6,111,422.02Section Totals:

( ) indicates item is bid as Lump Sum

$6,111,422.02

$6,111,422.02

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00
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2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):921

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121811N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9J-029-F23, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $5,221,288.14 100.00%

2 A477 ARTHUR CONSTRUCTION CO., INC. $5,420,555.00 103.82%

3 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$5,569,152.47 106.66%

4 C1243 COMMONWEALTH PAVING, INC. $6,111,422.02 117.05%

Vendor Ranking

Contract ID:

2023 PLANT MIX - SECONDARY

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

C0000121811N01

January 06, 2023 10:00 A.M.

PM9J-029-F23, N501, NONE;

FAIRFAX

921

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(3) COMMONWEALTH PAVING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 10417

TACK COAT

51,803.000

GAL

0.01000 518.03 0.01000 518.03 2.85000 147,638.55

0020 16330

ASPHALT CONC. TY. SM-9.0A

437.610

TON

93.00000 40,697.73 105.00000 45,949.05 105.00000 45,949.05

0030 16335

ASPHALT CONC. TY. SM-9.5A

45,688.130

TON

90.00000 4,111,931.70 97.00000 4,431,748.61 99.75000 4,557,390.97

0040 16365

ASPHALT CONC. TY. IM-19.0A

2,400.140

TON

88.00000 211,212.32 92.00000 220,812.88 105.00000 252,014.70

0050 16502

SURF. PREPARATION &
RESTORATION TYPE II

298.000

TON

75.00000 22,350.00 125.00000 37,250.00 125.00000 37,250.00

0060 16522

FLEXIBLE PAVEMENT PLANING 0" -
2"

460,555.990

SY

2.10000 967,167.58 2.20000 1,013,223.18 2.35000 1,082,306.58

0070 16523

FLEXIBLE PAVEMENT PLANING
ABOVE 2" - 4"

26,856.430

SY

3.25000 87,283.40 4.50000 120,853.94 3.75000 100,711.61

Page 1 of 4

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121812N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9T-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(3) COMMONWEALTH PAVING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 24265

NS MAINTENANCE OF TRAFFIC
MOT

(1)

LS

115,000.00000 115,000.00 77,000.00000 77,000.00 45,000.00000 45,000.00

0090 24282

FLAGGER SERVICE

3,612.000

HR

35.00000 126,420.00 35.00000 126,420.00 35.00000 126,420.00

0100 24330

NS TRAFFIC CONTROL SPEED
HUMP (FOLLOW THE STANDARD
TYPICAL)

3.000

EA

5,500.00000 16,500.00 4,800.00000 14,400.00 3,500.00000 10,500.00

0110 24330

NS TRAFFIC CONTROL SPEED
TABLE (FOLLOW THE STANDARD
TYPICAL)

3.000

EA

6,500.00000 19,500.00 5,300.00000 15,900.00 4,500.00000 13,500.00

0120 54032

TYPE B CLASS I PVMT LINE MRKG
4"

5,390.000

LF

2.08000 11,211.20 2.10000 11,319.00 16.23000 87,479.70

0130 54034

TYPE B CLASS I PVMT LINE MRKG
6"

402.000

LF

3.12000 1,254.24 3.15000 1,266.30 17.90000 7,195.80

0140 54040

TYPE B CLASS I PVMT LINE MRKG
12"

190.000

LF

6.25000 1,187.50 6.25000 1,187.50 42.08000 7,995.20

Page 2 of 4

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121812N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9T-029-F23, N501, NONE;



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SUPERIOR PAVING
CORPORATION

(2) EUROVIA ATLANTIC
COAST LLC DBA VIRGINIA

PAVING COMPANY

(3) COMMONWEALTH PAVING,
INC.

0001 REGULAR BID ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 54042

TYPE B CLASS I PAVE. LINE
MARKING 24"

671.000

LF

12.50000 8,387.50 12.50000 8,387.50 80.26000 53,854.46

0160 54428

TEMP. PVMT MRKG, TY. A, 4"

5,418.000

LF

0.17000 921.06 0.17000 921.06 17.12000 92,756.16

0170 54430

TEMP. PVMT MRKG, TY. A, 6"

402.000

LF

0.75000 301.50 0.75000 301.50 17.12000 6,882.24

0180 54436

TEMP. PVMT MRKG, TY. A, 12"

190.000

LF

1.00000 190.00 1.00000 190.00 29.63000 5,629.70

0190 54440

TEMP. PVMT MRKG, TY. A, 24"

563.000

LF

2.00000 1,126.00 2.00000 1,126.00 29.63000 16,681.69

0200 54574

PVMT SYMB MRKG SGL TURN
ARROW TY B, CL I

4.000

EA

225.00000 900.00 235.00000 940.00 796.71000 3,186.84

0210 54577

PVMT SYMB MRKG DBL TURN
ARROW THRU/LT OR RT TY B, CL I

1.000

EA

400.00000 400.00 415.00000 415.00 3,126.46000 3,126.46

Section Total with LCC: $5,744,459.76 $6,130,129.55 $6,703,469.71

Life Cycle Costs:

$6,703,469.71$5,744,459.76 $6,130,129.55Section Totals:

Page 3 of 4

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121812N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9T-029-F23, N501, NONE;



( ) indicates item is bid as Lump Sum

$6,130,129.55$5,744,459.76 $6,703,469.71

$5,744,459.76

Contract Item Totals

$6,130,129.55 6,703,469.71Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00

Page 4 of 4

2023 PLANT MIX - SECONDARY

Call Order:

Letting Date: NORTHERN VA. / FAIRFAX

Contract ID:

District(s):

Counties:

Project(s):922

Tabulation of Bids

Contract Time:

January 06, 2023

Contract Description:

C0000121812N01

11/17/23 COMPLETION DATE

FAIRFAX

Min: Max:

02/22/2023Date Printed:

PM9T-029-F23, N501, NONE;



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 S066 SUPERIOR PAVING CORPORATION $5,744,459.76 100.00%

2 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
PAVING COMPANY

$6,130,129.55 106.71%

3 C1243 COMMONWEALTH PAVING, INC. $6,703,469.71 116.69%

A477 ARTHUR CONSTRUCTION CO., INC. $5,420,555.00

Vendor Ranking

Contract ID:

2023 PLANT MIX - SECONDARY

NORTHERN VA. / FAIRFAXLetting Date:

Contract Description:

District(s):

11/17/23 COMPLETION DATE

C0000121812N01

January 06, 2023 10:00 A.M.

PM9T-029-F23, N501, NONE;

FAIRFAX

922

Counties:

Contract Time:

Call Order: Project(s):

Page 1 of 1

Min: Max:

Date Printed: 02/22/2023


	Structure Bookmarks
	BID TABULATIONS JANUARY 6, 2023 BID LETTING 
	BID TABULATIONS JANUARY 6, 2023 BID LETTING 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	The following project(s) has/have been rejected: Order Numbers: 507 (120947); 512 (120946) 
	Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	-

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &

	(2) BIZZACK CONSTRUCTION,

	PAVING, INC. 
	LLC 
	LLC 
	LLC 
	LLC 
	LLC 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 
	SECTION: 0001 
	0010 10417 
	TACK COAT 
	0020 10700 
	REGULAR BID ITEMS 
	RUMBLE STRIP CYLINDRICAL ASPHALT 
	0030 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 
	0040 16350 ASPHALT CONC. TY. 0050 16360 ASPHALT CONC. TY. 0060 16362 ASPHALT CONC. TY. 0070 16516 FLEXIBLE PAVE. TIE-IN PLANING 
	SM-12.5A 
	SM-12.5E 
	SM-19.0A 

	0" - 2" 
	30,785.000 GAL 13,623.000 LF 

	818.290 TON 
	818.290 TON 
	5,311.700 TON 9,354.390 TON 23,252.840 TON 2,528.540 SY 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.28000 
	0.28000 
	0.28000 
	8,619.80 
	1.00000 
	30,785.00 

	0.44000 
	0.44000 
	5,994.12 
	1.00000 
	13,623.00 

	34.16000 
	34.16000 
	27,952.79 
	60.00000 
	49,097.40 

	107.86000 
	107.86000 
	572,919.96 
	115.00000 
	610,845.50 

	121.03000 
	121.03000 
	1,132,161.82 
	123.00000 
	1,150,589.97 

	102.52000 
	102.52000 
	2,383,881.16 
	100.50000 
	2,336,910.42 

	13.82000 
	13.82000 
	34,944.42 
	6.50000 
	16,435.51 


	Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	-

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &

	(2) BIZZACK CONSTRUCTION,

	PAVING, INC. 
	LLC 
	LLC 
	LLC 
	LLC 
	LLC 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 0080 16522 87,636.270 
	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	SY 

	2" 
	2" 

	0090 24262 
	0090 24262 
	40.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0100 24265 
	0100 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 


	0110 
	0110 
	0110 
	24282 
	1,343.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0120 
	0120 
	54020 
	167,600.000 


	TYPE A PVMT LINE MRKG 4" 0130 54032 TYPE B CLASS I PVMT LINE MRKG 
	4" 0140 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 
	LF 97,280.000 
	LF 
	39,050.000 LF 
	Cat Alt Set: Cat Alt Member: LCC: 
	3.59000 
	3.59000 
	3.59000 
	314,614.21 
	3.75000 
	328,636.01 

	385.06000 
	385.06000 
	15,402.40 
	185.00000 
	7,400.00 

	253,394.26000 
	253,394.26000 
	253,394.26 
	450,000.00000 
	450,000.00 

	42.32000 0.22000 0.64000 
	42.32000 0.22000 0.64000 
	56,835.76 36,872.00 62,259.20 
	75.00000 0.31000 0.90000 
	100,725.00 51,956.00 87,552.00 

	0.88000 
	0.88000 
	34,364.00 
	1.23000 
	48,031.50 


	Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	-

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0150 54042 
	TYPE B CLASS I PAVE. LINE MARKING 24" 0160 54219 INLAID PAVEMENT MARKER 
	ASPHALT 0170 54401 PVMT MESSAGE MARK. SCHOOL 
	ZONE 
	0180 54428 
	TEMP. PVMT MRKG, TY. A, 4" 
	0190 54430 
	TEMP. PVMT MRKG, TY. A, 6" 
	0200 54571 
	PVMT SYMB MRKG THRU ARROW 
	TY B, CL I 0210 54574 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL I 
	364.000 LF 
	566.000 EA 
	2.000 EA 
	79,080.000 LF 36,750.000 LF 
	6.000 EA 
	22.000 EA 
	22.000 EA 
	15.00000 
	15.00000 
	15.00000 
	5,460.00 
	21.00000 
	7,644.00 

	38.00000 
	38.00000 
	21,508.00 
	53.20000 
	30,111.20 

	1,000.00000 
	1,000.00000 
	2,000.00 
	1,400.00000 
	2,800.00 

	0.08000 
	0.08000 
	6,326.40 
	0.11000 
	8,698.80 

	0.10000 
	0.10000 
	3,675.00 
	0.14000 
	5,145.00 

	175.00000 
	175.00000 
	1,050.00 
	245.00000 
	1,470.00 

	125.00000 
	125.00000 
	2,750.00 
	175.00000 
	3,850.00 


	Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	-

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0220 
	0220 
	0220 
	54577 
	2.000 
	150.00000 
	300.00 
	210.00000 
	420.00 

	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I Section Totals: 
	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I Section Totals: 
	EA 
	$4,983,285.30 
	$5,342,726.31 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$4,983,285.30 
	$5,342,726.31 


	Contract ID: CM123PMF121785 Counties: SMYTH, WASHINGTON Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 109 Project(s): PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	-

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	(2) BIZZACK CONSTRUCTION,LLC 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: L
	Unit Price Ext Amount CC: 

	0230 
	0230 
	00306 
	1.000 
	50.00000 
	50.00 
	60.00000 
	60.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $50.00 $60.00 Life Cycle Costs: Section Total with LCC: $50.00 $60.00 
	$
	4,983,335.30 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	5,342,786.31 


	Contract Item Totals 
	Contract Item Totals 
	$0.00 

	$0.00 Contract Grand Totals 
	$0.00 Contract Grand Totals 
	$
	4,983,335.30 


	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	5,342,786.31 

	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM123PMF121785 January 06, 2023 10:00 A.M. 109 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM123PMF121785 January 06, 2023 10:00 A.M. 109 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): SMYTH, WASHINGTON Counties: PM1F-961-F24,N501, NONE; PM1F-961-F24, N501, PM01(348); PM1F-961F24,N501, PM01(348); Project(s): Min: Max: 
	-



	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$4,983,335.30 
	100.00% 

	2 
	2 
	B975 
	BIZZACK CONSTRUCTION, LLC 
	$5,342,786.31 
	107.21% 


	Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 10417 21,660.000 
	TACK COAT GAL 
	0020 16242 
	AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 0030 16350 ASPHALT CONC. TY. 0040 16362 ASPHALT CONC. TY. 0050 16368 PAVEMENT SHOULDER WEDGE 
	SM-12.5A 
	SM-19.0A 

	PREP. 0060 16516 FLEXIBLE PAVE. TIE-IN PLANING 
	0" - 2" 0070 16522 
	748.590 TON 
	748.590 TON 
	9,029.990 TON 15,624.750 TON 10,000.000 LF 
	2,464.000 SY 
	22,715.730 
	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	Cat Alt Set: Cat Alt Member: LCC: 
	2.60000 
	2.60000 
	2.60000 
	56,316.00 

	45.49000 
	45.49000 
	34,053.36 

	116.68000 
	116.68000 
	1,053,619.23 

	109.69000 
	109.69000 
	1,713,878.83 

	2.30000 
	2.30000 
	23,000.00 

	15.11000 
	15.11000 
	37,231.04 

	4.29000 
	4.29000 
	97,450.48 


	Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 24262 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 0090 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 
	0100 24282 
	FLAGGER SERVICE 
	0110 54020 
	TYPE A PVMT LINE MRKG 4" 
	0120 54032 
	TYPE B CLASS I PVMT LINE MRKG 
	4" 0130 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 0140 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0150 54219 INLAID PAVEMENT MARKER 
	ASPHALT 
	16.000 DAY 
	(1) LS 
	830.000 HR 45,560.000 LF 
	17,800.000 LF 
	150.000 LF 
	77.000 LF 
	55.000 EA 
	55.000 EA 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	394.61000 
	394.61000 
	394.61000 
	6,313.76 

	298,784.92000 
	298,784.92000 
	298,784.92 

	42.33000 
	42.33000 
	35,133.90 

	0.26000 
	0.26000 
	11,845.60 

	0.80000 
	0.80000 
	14,240.00 

	10.82000 
	10.82000 
	1,623.00 

	16.23000 
	16.23000 
	1,249.71 

	64.92000 
	64.92000 
	3,570.60 


	Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) W-L CONSTRUCTION &PAVING, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0160 
	0160 
	0160 
	54401 
	1.000 

	PVMT MESSAGE MARK. SCHOOL 
	PVMT MESSAGE MARK. SCHOOL 
	EA 

	ZONE 
	ZONE 

	0170 
	0170 
	54404 
	2.000 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING 
	CROSSING 

	0180 
	0180 
	54428 
	5,280.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Cat Alt Set: Cat Alt Member: LCC: 
	1,082.00000 
	1,082.00000 
	1,082.00000 
	1,082.00 

	1,298.40000 
	1,298.40000 
	2,596.80 

	0.09000 
	0.09000 
	475.20 $3,392,464.43 $3,392,464.43 


	Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) W-L CONSTRUCTION &PAVING, INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0190 
	0190 
	00306 
	1.000 
	50.00000 
	50.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $50.00 Life Cycle Costs: Section Total with LCC: $50.00 
	$Contract Time Totals Contract Life Cycle Costs Totals 
	3,392,514.43 

	Contract Item Totals 
	$0.00 Contract Grand Totals 



	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	3,392,514.43 

	Contract ID: CM123PMG121788 Counties: BLAND, GRAYSON, WYTHE Letting Date: January 06, 2023 10:00 A.M. District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 110 Project(s): PM1G-961-F24,N501, PM01(348); PM1G-961-F24,N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$3,392,514.43 
	100.00% 



	Contract ID: CM123PMN121431 Counties: LEE 
	Contract ID: CM123PMN121431 Counties: LEE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 115 Project(s): PM1N-961-F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) BIZZACK CONSTRUCTION,LLC 
	Unit Price Ext Amount Unit Price (2) W-L CONSTRUCTION &PAVING, INC. Cat Alt Member: LCC: 4.39000 21,884.15 
	Ext Amount 

	TR
	56.47000 
	20,699.08 

	TR
	132.22000 
	774,085.96 

	TR
	4.83000 
	256,950.83 

	TR
	395.03000 
	4,740.36 

	TR
	122,056.27000 
	122,056.27 

	TR
	42.38000 
	1,695.20 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	4,985.000 
	1.00000 
	4,985.00 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16242 
	0020 16242 
	366.550 
	60.00000 
	21,993.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0030 16456 
	0030 16456 
	5,854.530 
	128.00000 
	749,379.84 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-12.5A 
	TON 

	0040 16522 
	0040 16522 
	53,198.930 
	4.50000 
	239,395.19 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0050 24262 
	0050 24262 
	12.000 
	185.00000 
	2,220.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0060 24265 
	0060 24265 
	(1) 
	125,000.00000 
	125,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0070 24282 
	0070 24282 
	40.000 
	82.00000 
	3,280.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 



	Contract ID: CM123PMN121431 Counties: LEE 
	Contract ID: CM123PMN121431 Counties: LEE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 115 Project(s): PM1N-961-F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BIZZACK CONSTRUCTION,

	(2) W-L CONSTRUCTION &

	LLC 
	LLC 
	PAVING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 54034 39,000.000 
	TYPE B CLASS I PVMT LINE MRKG LF 
	6" 
	6" 
	6" 

	0090 54042 
	0090 54042 
	40.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0100 54219 
	0100 54219 
	250.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0110 54430 
	0110 54430 
	39,000.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0120 54574 
	0120 54574 
	2.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Cat Alt Set: Cat Alt Member: LCC: 
	0.92000 
	0.92000 
	0.92000 
	35,880.00 
	1.00000 
	39,000.00 

	15.00000 
	15.00000 
	600.00 
	16.23000 
	649.20 

	45.00000 
	45.00000 
	11,250.00 
	48.69000 
	12,172.50 

	0.10000 125.00000 
	0.10000 125.00000 
	3,900.00 250.00 
	0.11000 135.25000 
	4,290.00 270.50 

	TR
	$1,198,133.03 $1,198,133.03 
	$1,258,494.05 $1,258,494.05 



	Contract ID: CM123PMN121431 Counties: LEE 
	Contract ID: CM123PMN121431 Counties: LEE 
	Letting Date: January 06, 2023 District(s): BRISTOL / DISTRICTWIDE OR OFFICE Call Order: 115 Project(s): PM1N-961-F24,N501, PM01(348); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(1) BIZZACK CONSTRUCTION,
	(2) W-L CONSTRUCTION &LLC 
	PAVING, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	60.00000 60.00 
	60.47000 60.47 
	0130 00306 1.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $60.00 $60.47 
	Life Cycle Costs: 
	Section Total with LCC: $60.00 $60.47 
	$
	1,198,193.03 

	$
	1,258,554.52 


	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	1,198,193.03 

	$
	1,258,554.52 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM123PMN121431 
	Counties: 
	LEE 

	Letting Date: January 06, 2023 10:00 A.M. 115 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 115 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	BRISTOL / DISTRICTWIDE OR OFFICE District(s): PM1N-961-F24,N501, PM01(348); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B975 
	BIZZACK CONSTRUCTION, LLC 
	$1,198,193.03 
	100.00% 

	2 
	2 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$1,258,554.52 
	105.04% 


	Contract ID: CM223PMX119522 Counties: FRANKLIN 
	Letting Date: January 06, 2023 District(s): SALEM / ROCKY MOUNT Call Order: 215 Project(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0030 16335 
	ASPHALT CONC. TY. SM-9.5A 
	0040 16368 
	PAVEMENT SHOULDER WEDGE PREP. 0050 16516 FLEXIBLE PAVE. TIE-IN PLANING 
	0" - 2" 0060 16522 
	FLEXIBLE PAVEMENT PLANING 0" 2" 
	-

	0070 24262 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 
	10,960.000 GAL 1,432.020 TON 
	10,119.090 TON 83,530.000 LF 
	4,240.860 SY 
	29,707.760 
	SY 
	70.000 DAY 
	70.000 DAY 
	3.08000 
	3.08000 
	3.08000 
	33,756.80 
	3.00000 
	32,880.00 
	3.45000 
	37,812.00 

	42.25000 
	42.25000 
	60,502.85 
	43.30000 
	62,006.47 
	57.50000 
	82,341.15 

	101.00000 
	101.00000 
	1,022,028.09 
	100.60000 
	1,017,980.45 
	116.94000 
	1,183,326.38 

	0.15000 
	0.15000 
	12,529.50 
	0.15000 
	12,529.50 
	0.18000 
	15,035.40 

	6.50000 
	6.50000 
	27,565.59 
	5.25000 
	22,264.52 
	8.20000 
	34,775.05 

	3.25000 
	3.25000 
	96,550.22 
	1.98000 
	58,821.36 
	4.60000 
	136,655.70 

	51.00000 
	51.00000 
	3,570.00 
	89.76000 
	6,283.20 
	150.00000 
	10,500.00 


	Contract ID: CM223PMX119522 Counties: FRANKLIN 
	Letting Date: January 06, 2023 District(s): SALEM / ROCKY MOUNT Call Order: 215 Project(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	0080 24265 
	0080 24265 
	0080 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0090 24282 
	0090 24282 
	1,002.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0100 54020 
	0100 54020 
	105,555.000 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 

	0110 54048 
	0110 54048 
	132.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0120 54106 
	0120 54106 
	584.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	0130 54399 
	0130 54399 
	2.000 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING TY B, CL II 
	CROSSING TY B, CL II 

	0140 54428 
	0140 54428 
	105,555.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: LCC: 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 
	63,845.10000 63,845.10 73,500.00000 
	73,500.00 

	27.00000 27,054.00 
	27.00000 27,054.00 
	30.00000 30,060.00 34.75000 
	34,819.50 

	0.43000 45,388.65 
	0.43000 45,388.65 
	0.53000 55,944.15 0.50000 
	52,777.50 

	32.75000 4,323.00 
	32.75000 4,323.00 
	25.97000 3,428.04 38.00000 
	5,016.00 

	12.25000 7,154.00 
	12.25000 7,154.00 
	11.13000 6,499.92 14.25000 
	8,322.00 

	1,730.00000 3,460.00 
	1,730.00000 3,460.00 
	2,650.00000 5,300.00 1,850.00000 
	3,700.00 

	0.18000 18,999.90 
	0.18000 18,999.90 
	0.16000 16,888.80 0.20000 
	21,111.00 

	$1,382,882.60 
	$1,382,882.60 
	$1,394,731.51 
	$1,699,691.68 


	Section Total with LCC: $$$
	1,382,882.60 
	1,394,731.51 
	1,699,691.68 

	Contract ID: CM223PMX119522 Counties: FRANKLIN 
	Letting Date: January 06, 2023 District(s): SALEM / ROCKY MOUNT Call Order: 215 Project(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 
	(3) J. C. JOYCE TRUCKINGAND PAVING COMPANY, INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0150 
	0150 
	00306 
	1.000 
	1.00000 
	1.00 
	0.00000 
	0.00 
	80.00000 
	80.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$1.00 
	$0.00 
	$80.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$1.00 
	$0.00 
	$80.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,382,883.60 $1,382,883.60 $0.00 
	$1,394,731.51 $1,394,731.51 $0.00 
	$1,699,771.68 1,699,771.68 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM223PMX119522 
	Counties: 
	FRANKLIN 

	Letting Date: January 06, 2023 10:00 A.M. 215 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 215 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	SALEM / ROCKY MOUNT District(s): PM24-033-F23, P401, NONE; PM2X-033-F23, P401, PM02(477); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B896 
	BOXLEY MATERIALS COMPANY 
	$1,382,883.60 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,394,731.51 
	100.86% 

	3 
	3 
	J101 
	J. C. JOYCE TRUCKING AND PAVING COMPANY, INC. 
	$1,699,771.68 
	122.92% 


	Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 
	Letting Date: January 06, 2023 District(s): SALEM / SALEM Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	3.00000 97,206.00 

	TR
	56.76000 136,936.91 

	TR
	102.96000 511,312.74 

	TR
	0.11000 12,737.67 

	TR
	97.95000 1,667,731.96 

	TR
	98.00000 383,564.16 

	TR
	6.81000 115,893.06 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	32,402.000 
	3.10000 
	100,446.20 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16242 
	0020 16242 
	2,412.560 
	60.25000 
	145,356.74 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0030 16330 
	0030 16330 
	4,966.130 
	114.75000 
	569,863.42 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	9.0A 
	TON 

	0040 16368 
	0040 16368 
	115,797.000 
	0.15000 
	17,369.55 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE 
	LF 

	PREP. 
	PREP. 

	0050 16454 
	0050 16454 
	17,026.360 
	97.75000 
	1,664,326.69 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-9.5A 
	TON 

	0060 16455 
	0060 16455 
	3,913.920 
	101.00000 
	395,305.92 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-9.5D 
	TON 

	0070 16516 
	0070 16516 
	17,018.070 
	3.00000 
	51,054.21 

	FLEXIBLE PAVE. TIE-IN PLANING 
	FLEXIBLE PAVE. TIE-IN PLANING 
	SY 

	0" - 2" 
	0" - 2" 


	Letting Date: January 06, 2023 District(s): SALEM / SALEM Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) BOXLEY MATERIALSCOMPANY 
	Unit Price Ext Amount Unit Price (2) ADAMS CONSTRUCTIONCOMPANY Cat Alt Member: LCC: 2.56000 112,769.05 
	Ext Amount 

	TR
	60.10000 
	18,811.30 

	TR
	161,088.10000 
	161,088.10 

	TR
	29.83000 
	98,617.98 

	TR
	0.38000 
	83,129.56 

	TR
	22.42000 
	10,021.74 

	TR
	0.30000 
	50,096.40 

	TR
	8.90000 
	38,572.60 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16522 
	0080 16522 
	44,050.410 
	4.00000 
	176,201.64 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0090 24262 
	0090 24262 
	313.000 
	51.00000 
	15,963.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0100 24265 
	0100 24265 
	(1) 
	61,000.00000 
	61,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC LS 

	PLANT MIX 
	PLANT MIX 

	0110 24282 
	0110 24282 
	3,306.000 
	27.00000 
	89,262.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0120 54020 
	0120 54020 
	218,762.000 
	0.38000 
	83,129.56 

	TYPE A PVMT LINE MRKG
	TYPE A PVMT LINE MRKG
	 4" LF 

	0130 54048 
	0130 54048 
	447.000 
	22.00000 
	9,834.00 

	TYPE B CLASS II PAVE. LI
	TYPE B CLASS II PAVE. LI
	NE LF 

	MARKING 24" 
	MARKING 24" 

	0140 54105 
	0140 54105 
	166,988.000 
	0.30000 
	50,096.40 

	ERADICATE EXIST. LINEA
	ERADICATE EXIST. LINEA
	R PVMT LF 

	MARKING 
	MARKING 

	0150 54106 
	0150 54106 
	4,334.000 
	8.75000 
	37,922.50 

	ERADICATE EXIST. NONLINEAR SF 
	ERADICATE EXIST. NONLINEAR SF 

	PVMT MRKG 
	PVMT MRKG 


	Letting Date: January 06, 2023 District(s): SALEM / SALEM Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: CM223PMY119370 Counties: BOTETOURT, ROANOKE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	509.44000 1,018.88 

	TR
	1,107.41000 7,751.87 

	TR
	0.20000 42,709.60 

	TR
	322.65000 15,809.85 

	TR
	655.77000 1,967.31 

	TR
	$3,567,746.74 

	TR
	$3,567,746.74 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0160 54393 
	0160 54393 
	2.000 
	503.00000 
	1,006.00 

	PVMT MSG. MARK. “ONLY
	PVMT MSG. MARK. “ONLY
	” TY B, 
	EA 

	CL II, 6' 
	CL II, 6' 

	0170 54396 
	0170 54396 
	7.000 
	1,093.00000 
	7,651.00 

	PVMT MSG. MARK. “SCHO
	PVMT MSG. MARK. “SCHO
	OL” TY 
	EA 

	B, CL II, 6' 
	B, CL II, 6' 

	0180 54428 
	0180 54428 
	213,548.000 
	0.20000 
	42,709.60 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 4" 

	0190 54575 
	0190 54575 
	49.000 
	318.50000 
	15,606.50 

	PVMT SYMB MRKG SGL T
	PVMT SYMB MRKG SGL T
	URN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	0200 54578 
	0200 54578 
	3.000 
	647.50000 
	1,942.50 

	PVMT SYMB MRKG DBL T
	PVMT SYMB MRKG DBL T
	URN 
	EA 

	ARROW THRU/LT OR RT 
	ARROW THRU/LT OR RT 
	TY B, CL II 

	Section Total
	Section Total
	s: 
	$3,536,047.43 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LC
	Section Total with LC
	C: 
	$3,536,047.43 


	Letting Date: January 06, 2023 District(s): SALEM / SALEM Call Order: 216 Project(s): PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 

	0210 
	0210 
	00306 
	1.000 
	1.00000 
	1.00 
	0.00000 
	0.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $1.00 $0.00 Life Cycle Costs: Section Total with LCC: $1.00 $0.00 
	$
	3,536,048.43 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	3,567,746.74 



	Contract Item Totals 
	Contract Item Totals 
	$0.00 

	$0.00 Contract Grand Totals 
	$0.00 Contract Grand Totals 
	$
	3,536,048.43 


	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	3,567,746.74 

	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM223PMY119370 January 06, 2023 10:00 A.M. 216 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM223PMY119370 January 06, 2023 10:00 A.M. 216 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	SALEM / SALEM District(s): BOTETOURT, ROANOKE Counties: PM25-962-F23, P401, NONE; PM2Y-962-F23, P401, PM02(477); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B896 
	BOXLEY MATERIALS COMPANY 
	$3,536,048.43 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$3,567,746.74 
	100.90% 



	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Letting Date: January 06, 2023 District(s): SALEM / BEDFORD Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0030 16335 
	ASPHALT CONC. TY. SM-9.5A 
	0040 16368 
	PAVEMENT SHOULDER WEDGE PREP. 0050 16516 FLEXIBLE PAVE. TIE-IN PLANING 
	0" - 2" 0060 16522 
	FLEXIBLE PAVEMENT PLANING 0" 2" 
	-

	0070 24262 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 
	12,208.000 GAL 1,562.260 TON 
	10,618.860 TON 91,144.000 
	LF 
	6,694.980 SY 
	1,073.150 SY 
	93.000 DAY 
	93.000 DAY 
	3.50000 
	3.50000 
	3.50000 
	42,728.00 
	3.00000 
	36,624.00 

	51.50000 
	51.50000 
	80,456.39 
	50.00000 
	78,113.00 

	90.30000 
	90.30000 
	958,883.06 
	97.33000 
	1,033,533.64 

	0.10000 
	0.10000 
	9,114.40 
	0.16000 
	14,583.04 

	5.00000 
	5.00000 
	33,474.90 
	4.25000 
	28,453.67 

	5.75000 
	5.75000 
	6,170.61 
	11.77000 
	12,630.98 

	10.00000 
	10.00000 
	930.00 
	57.06000 
	5,306.58 




	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Letting Date: January 06, 2023 District(s): SALEM / BEDFORD Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BOXLEY MATERIALS

	(2) ADAMS CONSTRUCTION

	COMPANY 
	COMPANY 
	COMPANY 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 
	0080 
	0080 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0090 
	0090 
	24282 
	930.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0100 
	0100 
	54020 
	166,023.000 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 

	0110 
	0110 
	54048 
	593.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0120 
	0120 
	54106 
	1,296.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	0130 
	0130 
	54399 
	2.000 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING TY B, CL II 
	CROSSING TY B, CL II 

	0140 
	0140 
	54428 
	75,107.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0150 
	0150 
	54572 
	2.000 


	PVMT SYMB MRKG THRU ARROW EA TY B, CL II 
	Cat Alt Set: 
	32,000.00000 
	32,000.00 

	25.25000 
	25.25000 
	23,482.50 

	0.35000 
	58,108.05 

	21.00000 
	12,453.00 

	8.75000 
	11,340.00 

	1,000.00000 
	2,000.00 

	0.30000 
	22,532.10 

	350.00000 700.00 
	Cat Alt Member: LCC: 
	74,361.74000 
	74,361.74 

	29.82000 
	27,732.60 

	0.47000 
	78,030.81 

	23.85000 
	14,143.05 

	10.07000 
	13,050.72 

	2,385.00000 
	4,770.00 

	0.14000 
	10,514.98 

	450.50000 901.00 


	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Letting Date: January 06, 2023 District(s): SALEM / BEDFORD Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 
	0160 
	0160 
	54575 
	4.000 
	300.00000 
	1,200.00 
	450.50000 
	1,802.00 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II Section Totals: 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL II Section Totals: 
	EA 
	$1,295,573.01 
	$1,434,551.81 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,295,573.01 
	$1,434,551.81 



	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Contract ID: CM223PMZ121635 Counties: BEDFORD 
	Letting Date: January 06, 2023 District(s): SALEM / BEDFORD Call Order: 217 Project(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 

	0170 
	0170 
	00306 
	1.000 
	1.00000 
	1.00 
	0.00000 
	0.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $1.00 $0.00 Life Cycle Costs: Section Total with LCC: $1.00 $0.00 
	$
	1,295,574.01 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	1,434,551.81 


	Contract Item Totals 
	Contract Item Totals 
	$0.00 

	$0.00 Contract Grand Totals 
	$0.00 Contract Grand Totals 
	$
	1,295,574.01 


	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	1,434,551.81 

	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM223PMZ121635 
	Counties: 
	BEDFORD 

	Letting Date: January 06, 2023 10:00 A.M. 217 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 217 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	SALEM / BEDFORD District(s): PM26-009-F23, P401, NONE; PM2Z-009-F23, P401, PM02(477); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B896 
	BOXLEY MATERIALS COMPANY 
	$1,295,574.01 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,434,551.81 
	110.73% 


	Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 
	Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10011 HYDRAULIC CEMENT 0020 10417 TACK COAT 0030 10499 NS PAVEMENT FULL DEPTH 
	RECLAMATION (FDR) 0040 10499 NS PAVEMENT FULL DEPTH 
	RECLAMATION (FDR) FOR VTTI HVS/APT 
	0050 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 
	0060 16257 
	NS LIQUID ASPHALT MATL. FOG SEAL 0070 16335 ASPHALT CONC. TY. SM-9.5A 
	623.000 TON 
	623.000 TON 
	73.000 GAL 
	22,786.000 SY 
	704.000 SY 
	213.300 TON 
	213.300 TON 
	2,312.000 GAL 
	2,804.610 TON 
	220.00000 
	220.00000 
	220.00000 
	137,060.00 

	3.10000 
	3.10000 
	226.30 

	7.00000 
	7.00000 
	159,502.00 

	16.25000 
	16.25000 
	11,440.00 

	61.00000 
	61.00000 
	13,011.30 

	7.75000 
	7.75000 
	17,918.00 

	152.75000 
	152.75000 
	428,404.18 


	Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 
	Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BOXLEY MATERIALS

	Item Description 
	Item Description 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULARSECTION: 
	0001 REGULARSECTION: 
	0001 REGULARSECTION: 
	 BID ITEMS 
	Cat Alt Set: 

	0080 16368 
	0080 16368 
	9,979.000 
	1.00000 

	PAVEMENT SHOULDER WEDGE 
	PAVEMENT SHOULDER WEDGE 
	LF 

	PREP. 
	PREP. 

	0090 16516 
	0090 16516 
	645.330 
	19.00000 

	FLEXIBLE PAVE. TIE-IN PLANING 
	FLEXIBLE PAVE. TIE-IN PLANING 
	SY 

	0" - 2" 
	0" - 2" 

	0100 16522 
	0100 16522 
	7,631.530 
	6.50000 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	SY 

	2" 
	2" 

	0110 16549 
	0110 16549 
	33.100 
	82.25000 

	NS AGGREGATE MATERIAL 
	NS AGGREGATE MATERIAL 
	TON 

	BLOTTER AGGREGATE 
	BLOTTER AGGREGATE 

	0120 24262 
	0120 24262 
	35.000 
	100.00000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0130 24265 
	0130 24265 
	(1) 
	39,500.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	FULL DEPTH RECLAMATION 
	FULL DEPTH RECLAMATION 

	0140 24282 
	0140 24282 
	1,100.000 
	30.00000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0150 54020 
	0150 54020 
	6,658.000 
	0.55000 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 


	9,979.00 
	9,979.00 

	12,261.27 
	12,261.27 

	49,604.95 
	49,604.95 

	2,722.48 
	2,722.48 

	3,500.00 
	3,500.00 

	39,500.00 
	39,500.00 

	33,000.00 
	33,000.00 

	3,661.90 
	3,661.90 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 
	Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0160 54032 TYPE B CLASS I PVMT LINE MRKG 4" 24,628.000 LF 0170 54428 TEMP. PVMT MRKG, TY. A, 4" 66,528.000 LF Section Total with LCC: Life Cycle Costs: Section Totals: 
	0160 54032 TYPE B CLASS I PVMT LINE MRKG 4" 24,628.000 LF 0170 54428 TEMP. PVMT MRKG, TY. A, 4" 66,528.000 LF Section Total with LCC: Life Cycle Costs: Section Totals: 
	1.05000 0.27000 
	25,859.40 17,962.56 $965,613.34 $965,613.34 


	Letting Date: January 06, 2023 District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BOXLEY MATERIALSCOMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0180 
	0180 
	00306 
	1.000 
	1.00000 
	1.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $1.00 Life Cycle Costs: Section Total with LCC: $1.00 
	$Contract Time Totals Contract Life Cycle Costs Totals 
	965,614.34 

	Contract Item Totals 
	$0.00 Contract Grand Totals 



	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	965,614.34 

	Contract ID: CM223PMM120884 Counties: CRAIG, MONTGOMERY, ROANOKE Letting Date: January 06, 2023 10:00 A.M. District(s): SALEM / CHRISTIANSBURG, SALEM / SALEM Call Order: 218 Project(s): PM2N-060-F23, P401, NONE; PM2M-962-F23, P401, PM02(477); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	B896 
	BOXLEY MATERIALS COMPANY 
	$965,614.34 
	100.00% 


	Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 
	Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10103 AGGR. MATL. NO. 25 OR 26 0020 10417 TACK COAT 0030 10701 LIQUID ASPHALT RUMBLE STRIP 
	COATING 0040 10703 RUMBLE STRIP SINUSOIDAL 
	ASPHALT 0050 15309 NS PAVEMENT LIQUID ASPHALT 
	COATING (PAVEMENT MARKER GROOVE) 0060 16340 ASPHALT CONC. TY. SM-9.5D 
	0070 16368 PAVEMENT SHOULDER WEDGE PREP. 
	4,195.950 TON 33,457.000 GAL 2,115.000 SY 
	32,672.000 LF 
	923.000 SY 
	923.000 SY 
	1,760.000 TON 127,899.000 LF 
	10.00000 
	10.00000 
	10.00000 
	41,959.50 
	34.68000 
	145,515.55 

	0.01000 
	0.01000 
	334.57 
	2.82000 
	94,348.74 

	1.25000 
	1.25000 
	2,643.75 
	1.79000 
	3,785.85 

	0.55000 
	0.55000 
	17,969.60 
	0.84000 
	27,444.48 

	20.00000 
	20.00000 
	18,460.00 
	55.00000 
	50,765.00 

	84.00000 
	84.00000 
	147,840.00 
	91.55000 
	161,128.00 

	0.01000 
	0.01000 
	1,278.99 
	0.14000 
	17,905.86 


	Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 
	Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	93.00000 3,198,038.43 

	TR
	1.17000 368,736.37 

	TR
	29.61000 3,138.66 

	TR
	138,697.92000 138,697.92 

	TR
	30.67000 30,823.35 

	TR
	5.42000 4,688.30 

	TR
	0.88000 36,280.64 

	TR
	0.98000 147,012.74 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16457 
	0080 16457 
	34,387.510 
	84.00000 
	2,888,550.84 

	ASPH. CONC. BMD P+VO 
	ASPH. CONC. BMD P+VO 
	SM-12.5D TON 

	0090 16522 
	0090 16522 
	315,159.290 
	1.00000 
	315,159.29 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0100 24262 
	0100 24262 
	106.000 
	0.01000 
	1.06 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0110 24265 
	0110 24265 
	(1) 
	125,003.25000 
	125,003.25 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC LS 

	PLANT MIX 
	PLANT MIX 

	0120 24282 
	0120 24282 
	1,005.000 
	27.00000 
	27,135.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0130 54020 
	0130 54020 
	865.000 
	3.00000 
	2,595.00 

	TYPE A PVMT LINE MRKG
	TYPE A PVMT LINE MRKG
	 4" LF 

	0140 54032 
	0140 54032 
	41,228.000 
	1.05000 
	43,289.40 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG LF 

	4" 
	4" 

	0150 54034 
	0150 54034 
	150,013.000 
	1.32000 
	198,017.16 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	6" 
	6" 


	Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54045 
	0160 54045 
	0160 54045 
	1,700.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 8" 
	MARKING 8" 

	0170 54047 
	0170 54047 
	725.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 12" 
	MARKING 12" 

	0180 54048 
	0180 54048 
	1,584.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0190 54076 
	0190 54076 
	87,555.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0200 54077 
	0200 54077 
	285.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0210 54078 
	0210 54078 
	1,400.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0220 54100 
	0220 54100 
	200.000 

	NS PAVEMENT MARKING NS 
	NS PAVEMENT MARKING NS 
	LF 

	PAVEMENT MARKING 
	PAVEMENT MARKING 

	THERMOPLASTIC RUMBLE 
	THERMOPLASTIC RUMBLE 

	STRIPS 
	STRIPS 


	11.00000 
	11.00000 
	11.00000 
	18,700.00 
	8.84000 
	15,028.00 

	16.00000 
	16.00000 
	11,600.00 
	15.22000 
	11,034.50 

	32.00000 
	32.00000 
	50,688.00 
	22.30000 
	35,323.20 

	4.15000 
	4.15000 
	363,353.25 
	4.15000 
	363,353.25 

	5.15000 
	5.15000 
	1,467.75 
	5.15000 
	1,467.75 

	8.30000 
	8.30000 
	11,620.00 
	8.30000 
	11,620.00 

	4.00000 
	4.00000 
	800.00 
	29.28000 
	5,856.00 


	Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) COLONY CONSTRUCTION,

	(2) ADAMS CONSTRUCTION

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0230 54101 
	0230 54101 
	0230 54101 
	2.000 

	NS PAVEMENT MARKING NS PVMT 
	NS PAVEMENT MARKING NS PVMT 
	EA 

	MESSAGE MARK. TY B, CL II 
	MESSAGE MARK. TY B, CL II 

	0240 54219 
	0240 54219 
	921.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0250 54393 
	0250 54393 
	4.000 

	PVMT MSG. MARK. “ONLY” TY B, 
	PVMT MSG. MARK. “ONLY” TY B, 
	EA 

	CL II, 6' 
	CL II, 6' 

	0260 54399 
	0260 54399 
	1.000 

	PVMT MESSAGE MARK. R/R 
	PVMT MESSAGE MARK. R/R 
	EA 

	CROSSING TY B, CL II 
	CROSSING TY B, CL II 

	0270 54402 
	0270 54402 
	2.000 

	NS PAVE. MESSAGE MARKING NS 
	NS PAVE. MESSAGE MARKING NS 
	EA 

	PVMT MESSAGE MARK. TY B, CL II 
	PVMT MESSAGE MARK. TY B, CL II 


	0280 54428 
	0280 54428 
	0280 54428 
	277,836.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0290 54440 
	0290 54440 
	643.000 

	TEMP. PVMT MRKG, TY. A, 24" 
	TEMP. PVMT MRKG, TY. A, 24" 
	LF 

	0300 54443 
	0300 54443 
	3.000 

	TEMP. PVMT SYMBOL MRKG 
	TEMP. PVMT SYMBOL MRKG 
	EA 

	THRU ARROW TY. A 
	THRU ARROW TY. A 


	Cat Alt Set: 1,500.00000 
	Cat Alt Set: 1,500.00000 
	Cat Alt Set: 1,500.00000 
	3,000.00 

	40.00000 
	40.00000 
	36,840.00 

	850.00000 
	850.00000 
	3,400.00 

	1,350.00000 
	1,350.00000 
	1,350.00 

	1,200.00000 
	1,200.00000 
	2,400.00 

	0.01000 1.00000 10.00000 
	0.01000 1.00000 10.00000 
	2,778.36 643.00 30.00 


	Cat Alt Member: LCC: 
	3,664.61000 
	3,664.61000 
	3,664.61000 
	7,329.22 

	37.66000 
	37.66000 
	34,684.86 

	1,448.32000 
	1,448.32000 
	5,793.28 

	1,122.14000 
	1,122.14000 
	1,122.14 

	2,866.20000 
	2,866.20000 
	5,732.40 

	0.38000 17.26000 174.26000 
	0.38000 17.26000 174.26000 
	105,577.68 11,098.18 522.78 


	Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD 
	Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: SGR* - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) COLONY CONSTRUCTION,

	(2) ADAMS CONSTRUCTION

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0310 54457 
	TEMP. PVMT SYMBOL MRKG SINGLE TURN ARROW TY. A 0320 54459 TEMP. PVMT SYMBOL MRKG 
	RAILROAD CROSSING TY. A 0330 54532 NS TEMP. PVMT MRKG TEMP DBL 
	TURN ARR THRU/LT OR RT 0340 54572 PVMT SYMB MRKG THRU ARROW 
	TY B, CL II 0350 54575 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL II 0360 54578 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	29.000 EA 
	1.000 EA 
	4.000 EA 
	4.000 EA 
	29.000 EA 
	4.000 EA 
	4.000 EA 
	Cat Alt Set: 
	10.00000 290.00 
	50.00000 50.00 
	25.00000 100.00 
	250.00000 
	250.00000 
	1,000.00 

	250.00000 
	7,250.00 

	350.00000 
	350.00000 
	1,400.00 

	$
	4,348,997.77 

	$
	4,348,997.77 

	Cat Alt Member: LCC: 
	177.88000 
	177.88000 
	177.88000 
	5,158.52 

	544.92000 
	544.92000 
	544.92 

	175.77000 
	175.77000 
	703.08 

	402.87000 
	402.87000 
	1,611.48 

	387.32000 
	387.32000 
	11,232.28 

	666.65000 
	666.65000 
	2,666.60 

	TR
	$5,065,770.01 

	TR
	$5,065,770.01 


	$5,065,770.01 $4,348,997.77 Contract Item Totals Contract Time Totals 
	Contract ID: CM323PMD121879 Counties: CHARLOTTE, PRINCE EDWARD Letting Date: January 06, 2023 District(s): LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: 306 Project(s): PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); 
	Contract Time Totals SGR* - 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Contract Time Totals SGR* - 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Contract Time Totals SGR* - 2023 PLANT MIX - PRIMARY Contract Time: Contract Description: 11/17/23 COMPLETION DATE 
	Min: 
	Max: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,348,997.77 
	$5,065,770.01 







	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM323PMD121879 January 06, 2023 10:00 A.M. 306 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM323PMD121879 January 06, 2023 10:00 A.M. 306 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	LYNCHBURG / DILLWYN, LYNCHBURG / DISTRICTWIDE OR OFFICE District(s): CHARLOTTE, PRINCE EDWARD Counties: PM3D-963-F23, N501, PM03(380); 7460-144-144, N501, STP-5144(117); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C750 
	COLONY CONSTRUCTION, INC. 
	$4,348,997.77 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$5,065,770.01 
	116.48% 


	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) LEE HY PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) COLONY CONSTRUCTION,INC. (3) BRANSCOME INC. Cat Alt Member: LCC: 0.01000 75.61 0.01000 75.61 

	TR
	35.00000 
	30,356.55 
	102.77000 
	89,135.50 

	TR
	100.00000 
	852,030.00 
	106.30000 
	905,707.89 

	TR
	0.01000 
	182.00 
	0.01000 
	182.00 

	TR
	1.20000 
	92,635.31 
	1.22000 
	94,179.23 

	TR
	1.00000 
	26.00 
	184.16000 
	4,788.16 

	TR
	5,000.00000 
	5,000.00 
	5,500.00000 
	5,500.00 


	1 SECTION: 
	1 SECTION: 
	1 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	7,561.000 
	0.01000 
	75.61 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 15332 
	0020 15332 
	867.330 
	83.50000 
	72,422.06 

	NS TRAVEL LANE PATCH
	NS TRAVEL LANE PATCH
	ING TON 

	(PATCH MIX TYPE) IM-19.
	(PATCH MIX TYPE) IM-19.
	0D 

	0030 16360 
	0030 16360 
	8,520.300 
	95.00000 
	809,428.50 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5E TON 

	0040 16368 
	0040 16368 
	18,200.000 
	0.01000 
	182.00 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0050 16522 
	0050 16522 
	77,196.090 
	0.25000 
	19,299.02 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0060 24262 
	0060 24262 
	26.000 
	100.00000 
	2,600.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0070 24265 
	0070 24265 
	(1) 
	1,700.00000 
	1,700.00 

	NS MAINTENANCE OF TRAFFIC (RLS 
	NS MAINTENANCE OF TRAFFIC (RLS 
	-


	VA 042US00360EBBUS001: MP 0.0 
	VA 042US00360EBBUS001: MP 0.0 
	-


	MP 0.68) 
	MP 0.68) 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) LEE HY PAVINGCORPORATION 
	(2) COLONY CONSTRUCTION,INC. 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	1 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 24265 
	NS MAINTENANCE OF TRAFFIC (RVA 042US00360WBBUS001: MP 0.0 
	-

	- MP 0.1) 0090 24265 NS MAINTENANCE OF TRAFFIC (R
	-

	VA 043SR00005EB: MP 5.34 - MP 6.65) 
	0100 24265 NS MAINTENANCE OF TRAFFIC (RVA 043SR00156NB: MP 8.85 - MP 10.81) 
	-

	0110 24282 FLAGGER SERVICE 0120 24360 NS SAFETY UNIFORM FLAGGERS 0130 54032 TYPE B CLASS I PVMT LINE MRKG 
	4" 0140 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 
	LS 
	LS 
	(1) 

	LS 
	(1) 

	LS 
	(1) 


	607.000 HR 
	607.000 HR 
	183.000 HR 
	79,425.500 LF 
	220.000 LF 
	220.000 LF 
	2,405.17000 
	2,405.17000 
	2,405.17000 
	2,405.17 
	5,000.00000 
	5,000.00 
	5,500.00000 
	5,500.00 

	1,700.00000 
	1,700.00000 
	1,700.00 
	5,000.00000 
	5,000.00 
	5,500.00000 
	5,500.00 

	1,700.00000 
	1,700.00000 
	1,700.00 
	5,005.88000 
	5,005.88 
	5,500.00000 
	5,500.00 

	34.50000 
	34.50000 
	20,941.50 
	27.00000 
	16,389.00 
	38.80000 
	23,551.60 

	60.00000 
	60.00000 
	10,980.00 
	50.00000 
	9,150.00 
	49.88000 
	9,128.04 

	0.80000 
	0.80000 
	63,540.40 
	0.80000 
	63,540.40 
	0.20000 
	15,885.10 

	1.00000 
	1.00000 
	220.00 
	1.00000 
	220.00 
	1.51000 
	332.20 


	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) LEE HY PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) COLONY CONSTRUCTION,INC. (3) BRANSCOME INC. Cat Alt Member: LCC: 2.00000 690.00 5.91000 2,038.95 

	TR
	7.00000 
	12,369.00 
	10.50000 
	18,553.50 

	TR
	48.00000 
	11,616.00 
	51.55000 
	12,475.10 

	TR
	500.00000 
	500.00 
	367.09000 
	367.09 

	TR
	800.00000 
	1,600.00 
	725.93000 
	1,451.86 

	TR
	300.00000 
	600.00 
	1,666.56000 
	3,333.12 

	TR
	0.01000 
	1,595.02 
	0.28000 
	44,660.56 


	1 SECTION: 
	1 SECTION: 
	1 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0150 54040 
	0150 54040 
	345.000 
	2.00000 
	690.00 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	12" 
	12" 

	0160 54042 
	0160 54042 
	1,767.000 
	7.00000 
	12,369.00 

	TYPE B CLASS I PAVE. LI
	TYPE B CLASS I PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0170 54219 
	0170 54219 
	242.000 
	48.00000 
	11,616.00 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54392 
	0180 54392 
	1.000 
	500.00000 
	500.00 

	PVMT MSG. MARK. “ONLY
	PVMT MSG. MARK. “ONLY
	” TY B, 
	EA 

	CL. I, 6' 
	CL. I, 6' 

	0190 54395 
	0190 54395 
	2.000 
	800.00000 
	1,600.00 

	PVMT MSG. MARK. “SCHO
	PVMT MSG. MARK. “SCHO
	OL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 

	0200 54402 
	0200 54402 
	2.000 
	300.00000 
	600.00 

	NS PAVE. MESSAGE MAR
	NS PAVE. MESSAGE MAR
	KING 
	EA 

	PVMT MSG MARK. "NO P
	PVMT MSG MARK. "NO P
	ARKING" 

	TY B, CL I 
	TY B, CL I 

	0210 54428 
	0210 54428 
	159,502.000 
	0.17000 
	27,115.34 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) LEE HY PAVINGCORPORATION 
	(2) COLONY CONSTRUCTION,INC. 
	(3) BRANSCOME INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	1 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0220 54436 TEMP. PVMT MRKG, TY. A, 12" 0230 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0220 54436 TEMP. PVMT MRKG, TY. A, 12" 0230 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	0220 54436 TEMP. PVMT MRKG, TY. A, 12" 0230 54574 PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Total with LCC: Life Cycle Costs: Section Totals: 
	427.000 LF 50.000 EA 
	0.20000 100.00000 
	85.40 5,000.00 $1,066,770.00 $1,066,770.00 
	1.00000 100.00000 
	427.00 5,000.00 $1,119,007.77 $1,119,007.77 
	3.43000 156.92000 
	1,464.61 7,846.00 $1,257,156.12 $1,257,156.12 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,066,770.00 $1,066,770.00 $0.00 
	$1,119,007.77 $1,119,007.77 $0.00 
	$1,257,156.12 1,257,156.12 $0.00 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(4) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 
	SECTION: 
	SECTION: 
	1 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	7,561.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	15332 
	867.330 


	NS TRAVEL LANE PATCHING TON (PATCH MIX TYPE) 0030 16360 8,520.300 ASPHALT CONC. TY. TON 
	IM-19.0D 
	SM-12.5E 

	0040 16368 18,200.000 PAVEMENT SHOULDER WEDGE LF PREP. 
	0050 16522 77,196.090 
	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 0060 24262 26.000 PORTABLE TEMPORARY RUMBLE DAY 
	STRIP ARRAY 0070 24265 (1) NS MAINTENANCE OF TRAFFIC (R-LS 
	VA 042US00360EBBUS001: MP 0.0 MP 0.68) 
	-

	Cat Alt Set: Cat Alt Member: LCC: 
	2.83000 
	2.83000 
	21,397.63 

	100.00000 
	86,733.00 

	115.75000 
	986,224.73 

	0.01000 182.00 
	0.20000 
	0.20000 
	15,439.22 

	0.01000 0.26 
	1,635.90000 
	1,635.90 

	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	1 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 24265 
	NS MAINTENANCE OF TRAFFIC (RVA 042US00360WBBUS001: MP 0.0 
	-

	- MP 0.1) 0090 24265 NS MAINTENANCE OF TRAFFIC (R
	-

	VA 043SR00005EB: MP 5.34 - MP 6.65) 
	0100 24265 NS MAINTENANCE OF TRAFFIC (RVA 043SR00156NB: MP 8.85 - MP 10.81) 
	-

	0110 24282 FLAGGER SERVICE 0120 24360 NS SAFETY UNIFORM FLAGGERS 0130 54032 TYPE B CLASS I PVMT LINE MRKG 
	4" 0140 54037 TYPE B CLASS I PVMT LINE MRKG 
	8" 
	LS 
	LS 
	(1) 

	LS 
	(1) 

	LS 
	(1) 






	607.000 HR 
	607.000 HR 
	607.000 HR 
	183.000 HR 
	79,425.500 LF 
	220.000 LF 
	1,500.00000 
	1,500.00000 
	1,500.00000 
	1,500.00 

	1,500.00000 
	1,500.00000 
	1,500.00 

	1,500.00000 
	1,500.00000 
	1,500.00 

	28.16000 
	28.16000 
	17,093.12 

	45.00000 
	45.00000 
	8,235.00 

	0.80000 
	0.80000 
	63,540.40 

	1.00000 
	1.00000 
	220.00 


	Contract ID: CM423PMI122053 Counties: HANOVER, HENRICO 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 414 Project(s): PM4I-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) ALLAN MYERS VA, INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	1 REGULAR BID ITEMS SECTION: 
	1 REGULAR BID ITEMS SECTION: 
	1 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0150 54040 
	0150 54040 
	345.000 
	2.00000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	12" 
	12" 

	0160 54042 
	0160 54042 
	1,767.000 
	7.00000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0170 54219 
	0170 54219 
	242.000 
	48.00000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54392 
	0180 54392 
	1.000 
	500.00000 

	PVMT MSG. MARK. “ONLY” TY B, 
	PVMT MSG. MARK. “ONLY” TY B, 
	EA 

	CL. I, 6' 
	CL. I, 6' 

	0190 54395 
	0190 54395 
	2.000 
	800.00000 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 

	0200 54402 
	0200 54402 
	2.000 
	300.00000 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	PVMT MSG MARK. "NO PARKING" 
	PVMT MSG MARK. "NO PARKING" 

	TY B, CL I 
	TY B, CL I 

	0210 54428 159,502.000 
	0210 54428 159,502.000 
	0.17000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0220 54436 
	0220 54436 
	427.000 
	0.20000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 


	690.00 
	12,369.00 
	12,369.00 

	11,616.00 
	11,616.00 

	500.00 
	1,600.00 
	1,600.00 

	600.00 
	27,115.34 
	27,115.34 

	85.40 
	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 8 of 8 

	2023 PLANT MIX - PRIMARY Call Order: Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE Contract ID: District(s): Counties: Project(s): 414 Contract Time: January 06, 2023 Contract Description: CM423PMI122053 11/17/23 COMPLETION DATE HANOVER, HENRICO Min: Max: PM4I-964-F23, P401, PM04(516); 
	2023 PLANT MIX - PRIMARY Call Order: Letting Date: RICHMOND / DISTRICTWIDE OR OFFICE Contract ID: District(s): Counties: Project(s): 414 Contract Time: January 06, 2023 Contract Description: CM423PMI122053 11/17/23 COMPLETION DATE HANOVER, HENRICO Min: Max: PM4I-964-F23, P401, PM04(516); 

	Line No / Item ID Item Description Alt Set / Alt Member 1 SECTION: 
	Line No / Item ID Item Description Alt Set / Alt Member 1 SECTION: 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount (4) ALLAN MYERS VA, INC. Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0230 
	0230 
	54574 
	50.000 
	100.00000 
	5,000.00 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Totals: 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I Section Totals: 
	EA 
	$1,264,777.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,264,777.00 

	Contract Item Totals 
	Contract Item Totals 
	$1,264,777.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,264,777.00 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM423PMI122053 January 06, 2023 10:00 A.M. 414 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM423PMI122053 January 06, 2023 10:00 A.M. 414 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / DISTRICTWIDE OR OFFICE District(s): HANOVER, HENRICO Counties: PM4I-964-F23, P401, PM04(516); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	L015 
	LEE HY PAVING CORPORATION 
	$1,066,770.00 
	100.00% 

	2 
	2 
	C750 
	COLONY CONSTRUCTION, INC. 
	$1,119,007.77 
	104.90% 

	3 
	3 
	B850 
	BRANSCOME INC. 
	$1,257,156.12 
	117.85% 

	4 
	4 
	G303 
	ALLAN MYERS VA, INC. 
	$1,264,777.00 
	118.56% 


	Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 
	Ext Amount 

	TR
	249.25000 16,450.50 

	TR
	3.30000 71,514.30 

	TR
	165.50000 176,315.43 

	TR
	58.92000 92,561.55 

	TR
	91.85000 198,430.90 

	TR
	92.75000 657,798.77 

	TR
	104.50000 1,187,449.18 

	TR
	168.50000 53,380.80 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 00128 
	0010 00128 
	66.000 
	50.00000 
	3,300.00 

	EXTRA EXCAVATION 
	EXTRA EXCAVATION 
	CY 

	0020 10417 
	0020 10417 
	21,671.000 
	0.01000 
	216.71 

	TACK COAT 
	TACK COAT 
	GAL 

	0030 15332 
	0030 15332 
	1,065.350 
	35.00000 
	37,287.25 

	NS TRAVEL LANE PATCHING 
	NS TRAVEL LANE PATCHING 
	TON 

	(PATCH MIX TYPE) IM-19.0D 
	(PATCH MIX TYPE) IM-19.0D 

	0040 16242 
	0040 16242 
	1,570.970 
	25.00000 
	39,274.25 

	AGGR. BASE MATL. TY. I OR II NO. 
	AGGR. BASE MATL. TY. I OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0050 16335 
	0050 16335 
	2,160.380 
	95.00000 
	205,236.10 

	ASPHALT CONC. TY. 
	ASPHALT CONC. TY. 
	SM-9.5A 
	TON 

	0060 16340 
	0060 16340 
	7,092.170 
	93.00000 
	659,571.81 

	ASPHALT CONC. TY. 
	ASPHALT CONC. TY. 
	SM-9.5D 
	TON 

	0070 16360 
	0070 16360 
	11,363.150 
	105.00000 
	1,193,130.75 

	ASPHALT CONC. TY. 
	ASPHALT CONC. TY. 
	SM-12.5E 
	TON 

	0080 16366 
	0080 16366 
	316.800 
	450.00000 
	142,560.00 

	ASPH. CONC. TY. BM-25.0D+0.4 
	ASPH. CONC. TY. BM-25.0D+0.4 
	TON 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) COLONY CONSTRUCTION,INC. 
	Unit Price Ext Amount Unit Price (2) ADAMS CONSTRUCTIONCOMPANY Cat Alt Member: LCC: 0.15000 16,003.05 
	Ext Amount 

	TR
	10.15000 
	9,051.06 

	TR
	5.30000 
	18,384.00 

	TR
	1.15000 
	150,986.44 

	TR
	115.00000 
	3,910.00 

	TR
	45,952.53000 
	45,952.53 

	TR
	28.60000 
	36,436.40 

	TR
	85.00000 
	1,700.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0090 16368 
	0090 16368 
	106,687.000 
	0.01000 
	1,066.87 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0100 16389 
	0100 16389 
	891.730 
	5.00000 
	4,458.65 

	FLEXIBLE PAVEMENT ED
	FLEXIBLE PAVEMENT ED
	GE SY 

	PLANING MAINTENANCE 
	PLANING MAINTENANCE 

	0110 16516 
	0110 16516 
	3,468.680 
	5.00000 
	17,343.40 

	FLEXIBLE PAVE. TIE-IN P
	FLEXIBLE PAVE. TIE-IN P
	LANING SY 

	0" - 2" 
	0" - 2" 

	0120 16522 
	0120 16522 
	131,292.560 
	1.25000 
	164,115.70 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0130 24262 
	0130 24262 
	34.000 
	5.00000 
	170.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0140 24265 
	0140 24265 
	(1) 
	37,003.03000 
	37,003.03 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC LS 

	MAINTENANCE OF TRAFF
	MAINTENANCE OF TRAFF
	IC 

	0150 24282 
	0150 24282 
	1,274.000 
	27.00000 
	34,398.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0160 24360 
	0160 24360 
	20.000 
	50.00000 
	1,000.00 

	NS SAFETY UNIFORM FLAGGERS HR 
	NS SAFETY UNIFORM FLAGGERS HR 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) COLONY CONSTRUCTION,

	(2) ADAMS CONSTRUCTION

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0170 
	0170 
	0170 
	24410 
	481.000 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	COMBINATION 
	COMBINATION 

	0180 
	0180 
	54032 
	190,442.000 


	TYPE B CLASS I PVMT LINE MRKG 4" 
	0190 54034 TYPE B CLASS I PVMT LINE MRKG 6" 
	0200 54037 
	TYPE B CLASS I PVMT LINE MRKG 8" 0210 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 0220 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0230 54105 ERADICATE EXIST. LINEAR PVMT 
	MARKING 
	MARKING 
	LF 

	88.000 LF 
	104.000 LF 
	194.000 LF 
	165.000 LF 
	36,040.200 LF 
	Cat Alt Set: Cat Alt Member: LCC: 
	50.00000 
	50.00000 
	50.00000 
	24,050.00 
	138.50000 
	66,618.50 

	0.87000 
	0.87000 
	165,684.54 
	0.87000 
	165,684.54 

	2.00000 
	2.00000 
	176.00 
	2.00000 
	176.00 

	2.50000 
	2.50000 
	260.00 
	2.50000 
	260.00 

	3.00000 
	3.00000 
	582.00 
	3.00000 
	582.00 

	10.00000 
	10.00000 
	1,650.00 
	10.00000 
	1,650.00 

	0.45000 
	0.45000 
	16,218.09 
	0.45000 
	16,218.09 


	Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) COLONY CONSTRUCTION,

	(2) ADAMS CONSTRUCTION

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0240 54106 
	0240 54106 
	0240 54106 
	60.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	0250 54402 
	0250 54402 
	1.000 

	NS PAVE. MESSAGE MARKING "NO 
	NS PAVE. MESSAGE MARKING "NO 
	EA 


	PARKING" 0260 54428 TEMP. PVMT MRKG, TY. A, 4" 
	0270 54436 TEMP. PVMT MRKG, TY. A, 12" 0280 54574 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL I 0290 54589 PVMT SYMB MRKG LANE 
	REDUCTION ARROW TY B, CL I 0300 54633 
	PVMT MRKG INT'L ACCESSIBILITY SYMB TY B, CL I 
	0310 54663 
	PVMT SYMB MRKG SHARED LANE TY B, CL I 
	382,347.000 
	LF 
	115.000 LF 
	EA 
	EA 
	1.000 

	EA 
	2.000 


	EA 
	EA 
	1.000 

	EA 
	2.000 


	Cat Alt Set: 11.00000 
	Cat Alt Set: 11.00000 
	Cat Alt Set: 11.00000 
	660.00 

	670.00000 
	670.00000 
	670.00 

	0.01000 0.01000 200.00000 
	0.01000 0.01000 200.00000 
	3,823.47 1.15 200.00 

	250.00000 
	250.00000 
	500.00 

	550.00000 
	550.00000 
	550.00 


	500.00000 
	1,000.00 

	Cat Alt Member: LCC: 
	11.00000 
	11.00000 
	11.00000 
	660.00 

	670.00000 
	670.00000 
	670.00 

	0.18000 0.50000 200.00000 
	0.18000 0.50000 200.00000 
	68,822.46 57.50 200.00 

	250.00000 
	250.00000 
	500.00 

	550.00000 
	550.00000 
	550.00 

	500.00000 
	500.00000 
	1,000.00 


	Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM423PMB122056 Counties: BRUNSWICK, LUNENBURG, MECKLENBURG 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $2,756,157.77 
	Unit Price 
	Ext Amount $3,059,974.00 
	Unit Price 
	Ext Amount 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$2,756,157.77 
	$3,059,974.00 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL Call Order: 416 Project(s): PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION,INC. 
	(2) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0320 
	0320 
	00306 
	2.000 
	25.00000 
	50.00 
	28.00000 
	56.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $50.00 $56.00 Life Cycle Costs: Section Total with LCC: $50.00 $56.00 
	$
	2,756,207.77 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	3,060,030.00 

	Contract Item Totals 
	$0.00 
	$0.00 Contract Grand Totals 
	$
	2,756,207.77 

	$( ) indicates item is bid as Lump Sum 
	3,060,030.00 

	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM423PMB122056 January 06, 2023 10:00 A.M. 416 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM423PMB122056 January 06, 2023 10:00 A.M. 416 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / SOUTH HILL District(s): BRUNSWICK, LUNENBURG, MECKLENBURG Counties: PM4B-012-F23. P401, NONE; PM4B-964-F23, P401, PM04(516); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C750 
	COLONY CONSTRUCTION, INC. 
	$2,756,207.77 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$3,060,030.00 
	111.02% 


	Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) COLONY CONSTRUCTION,

	(3) ADAMS CONSTRUCTION

	(1) ALLAN MYERS VA, INC. 

	INC. 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	COMPANY 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 
	0010 00128 
	EXTRA EXCAVATION 
	0020 10417 
	TACK COAT 
	0030 15332 
	REGULAR BID ITEMS 
	NS TRAVEL LANE PATCHING (PATCH MIX TYPE) 
	IM-19.0D 

	0040 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 
	0050 16360 ASPHALT CONC. TY. 0060 16366 ASPH. CONC. TY. BM-25.0D+0.4 0070 16368 PAVEMENT SHOULDER WEDGE 
	SM-12.5E 

	PREP. 
	110.000 CY 
	16,969.000 GAL 
	976.400 TON 
	1,807.040 TON 
	9,145.100 TON 
	519.000 TON 
	81,365.000 LF 
	Cat Alt Set: Cat Alt Member: LCC: 
	25.00000 
	25.00000 
	25.00000 
	2,750.00 
	50.00000 
	5,500.00 
	307.00000 
	33,770.00 

	0.01000 
	0.01000 
	169.69 
	0.01000 
	169.69 
	3.30000 
	55,997.70 

	65.00000 
	65.00000 
	63,466.00 
	35.00000 
	34,174.00 
	165.10000 
	161,203.64 

	18.28000 
	18.28000 
	33,032.69 
	25.00000 
	45,176.00 
	46.40000 
	83,846.66 

	120.40000 
	120.40000 
	1,101,070.04 
	105.00000 
	960,235.50 
	103.25000 
	944,231.58 

	500.00000 
	500.00000 
	259,500.00 
	550.00000 
	285,450.00 
	193.60000 
	100,478.40 

	0.01000 
	0.01000 
	813.65 
	0.01000 
	813.65 
	0.15000 
	12,204.75 


	Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) COLONY CONSTRUCTION,INC. (3) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 16454 1,093.320 89.00000 97,305.48 
	0080 16454 1,093.320 89.00000 97,305.48 

	ASPH. CONC. BMD P+VO SM-9.5A TON 
	ASPH. CONC. BMD P+VO SM-9.5A TON 

	0090 16455 1,716.600 83.00000 142,477.80 
	0090 16455 1,716.600 83.00000 142,477.80 

	ASPH. CONC. BMD P+VO SM-9.5D TON 
	ASPH. CONC. BMD P+VO SM-9.5D TON 

	0100 16456 5,882.150 79.00000 464,689.85 
	0100 16456 5,882.150 79.00000 464,689.85 

	ASPH. CONC. BMD P+VO SM-12.5A TON 
	ASPH. CONC. BMD P+VO SM-12.5A TON 

	0110 16516 1,942.800 0.01000 19.43 
	0110 16516 1,942.800 0.01000 19.43 

	FLEXIBLE PAVE. TIE-IN PLANING 0" - 2" SY 0120 16522 103,687.430 0.10000 10,368.74 
	FLEXIBLE PAVE. TIE-IN PLANING 0" - 2" SY 0120 16522 103,687.430 0.10000 10,368.74 

	FLEXIBLE PAVEMENT PLANING 0" 2" SY 0130 24262 56.000 0.01000 0.56 
	FLEXIBLE PAVEMENT PLANING 0" 2" SY 0130 24262 56.000 0.01000 0.56 
	-


	PORTABLE TEMPORARY RUMBLE STRIP ARRAY DAY 0140 24265 (1) 1,761.02000 1,761.02 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY DAY 0140 24265 (1) 1,761.02000 1,761.02 

	NS MAINTENANCE OF TRAFFIC (RVA 026US0001NB: MP 10.09 - MP 12.41) LS 
	NS MAINTENANCE OF TRAFFIC (RVA 026US0001NB: MP 10.09 - MP 12.41) LS 
	-



	92.00000 
	92.00000 
	92.00000 
	100,585.44 
	90.65000 
	99,109.46 

	92.00000 
	92.00000 
	157,927.20 
	88.10000 
	151,232.46 

	91.00000 
	91.00000 
	535,275.65 
	88.30000 
	519,393.85 

	3.00000 
	3.00000 
	5,828.40 
	1.50000 
	2,914.20 

	1.45000 
	1.45000 
	150,346.77 
	1.20000 
	124,424.92 

	5.00000 
	5.00000 
	280.00 
	83.50000 
	4,676.00 

	7,500.00000 
	7,500.00000 
	7,500.00 
	53,436.95000 
	53,436.95 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) ALLAN MYERS V
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) ALLAN MYERS V
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) ALLAN MYERS V
	A, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) COLONY CONSTRUCTION,INC. (3) ADAMS CONSTRUCTIONCOMPANY 

	Cat Alt Set: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 0001 REGULAR BID ITEMS 
	Cat Alt Member: LCC: 

	1,800.00000 24265 (1) LS S MAINTENANCE OF TRAFFIC (RVA 026US0001NB: MP 13.02 - MP N
	1,800.00000 24265 (1) LS S MAINTENANCE OF TRAFFIC (RVA 026US0001NB: MP 13.02 - MP N
	-

	1,800.00 
	7,500.00000 7,500.00 59,075.00000 59,075.00 

	1,800.00000 15.261) 24265 (1) LS S MAINTENANCE OF TRAFFIC (RVA074SC00616EB: MP 8.82 - MP N
	1,800.00000 15.261) 24265 (1) LS S MAINTENANCE OF TRAFFIC (RVA074SC00616EB: MP 8.82 - MP N
	-

	1,800.00 
	7,500.00000 7,500.00 12,001.32000 12,001.32 

	1,800.00000 24265 (1) LS S MAINTENANCE OF TRAFFIC (RN
	1,800.00000 24265 (1) LS S MAINTENANCE OF TRAFFIC (RN
	-

	1,800.00 
	7,500.00000 7,500.00 6,203.35000 6,203.35 

	1,800.00000 24265 (1) LS VA074SC00630NB: MP 8.178 - 9.53) S MAINTENANCE OF TRAFFIC (RVA074SC00659NB: MP 0.74 - MP N
	1,800.00000 24265 (1) LS VA074SC00630NB: MP 8.178 - 9.53) S MAINTENANCE OF TRAFFIC (RVA074SC00659NB: MP 0.74 - MP N
	-

	1,800.00 
	7,500.00000 7,500.00 7,211.75000 7,211.75 

	61.90000 24282 955.000 HR FLAGGER SERVICE 
	61.90000 24282 955.000 HR FLAGGER SERVICE 
	59,114.50 
	27.00000 25,785.00 28.60000 27,313.00 

	92.00000 24410 787.000 
	92.00000 24410 787.000 
	72,404.00 
	50.00000 39,350.00 168.10000 132,294.70 


	0.80000 
	0.80000 
	0.80000 
	94,787.49 

	0.77000 

	91,232.96 
	91,232.96 


	0.80000 
	94,787.49 

	SECTION: 
	0150 
	0160 
	12.59) 0170 
	0180 
	1.9) 0190 
	0200 
	DEMOLITION OF PAVEMENT COMBINATION 
	DEMOLITION OF PAVEMENT COMBINATION 
	SY 

	0210 54032 118,484.360 
	TYPE B CLASS I PVMT LINE MRKG LF 4" 
	Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 
	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ALLAN MYERS VA, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) COLONY CONSTRUCTION,INC. (3) ADAMS CONSTRUCTIONCOMPANY Cat Alt Member: LCC: 7.00000 1,554.00 15.00000 3,330.00 

	TR
	15.00000 
	360.00 
	25.00000 
	600.00 

	TR
	31.00000 
	14,260.00 
	35.00000 
	16,100.00 

	TR
	800.00000 
	800.00 
	850.00000 
	850.00 

	TR
	0.19000 
	45,024.30 
	0.08000 
	18,957.60 

	TR
	0.23000 
	23.46 
	0.11000 
	11.22 

	TR
	100.00000 
	3,800.00 
	135.00000 
	5,130.00 

	TR
	150.00000 
	300.00 
	225.00000 
	450.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0220 54042 
	0220 54042 
	222.000 
	15.00000 
	3,330.00 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0230 54106 
	0230 54106 
	24.000 
	0.01000 
	0.24 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	0240 54219 
	0240 54219 
	460.000 
	35.00000 
	16,100.00 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0250 54395 
	0250 54395 
	1.000 
	850.00000 
	850.00 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 

	0260 54428 
	0260 54428 
	236,970.000 
	0.08000 
	18,957.60 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 

	0270 54436 
	0270 54436 
	102.000 
	0.11000 
	11.22 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 12" 

	0280 54574 
	0280 54574 
	38.000 
	135.00000 
	5,130.00 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0290 54589 
	0290 54589 
	2.000 
	225.00000 
	450.00 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Contract ID: CM423PMD122063 Counties: DINWIDDIE, PRINCE GEORGE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) COLONY CONSTRUCTION,INC. 
	(3) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $2,455,760.00 
	Unit Price 
	Ext Amount $2,541,752.02 
	Unit Price 
	Ext Amount $2,731,236.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$2,455,760.00 
	$2,541,752.02 
	$2,731,236.00 


	Letting Date: January 06, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 420 Project(s): PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 
	(2) COLONY CONSTRUCTION,INC. 
	(3) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0300 
	0300 
	00306 
	1.000 
	17.00000 
	17.00 
	25.00000 
	25.00 
	28.00000 
	28.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$17.00 
	$25.00 
	$28.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$17.00 
	$25.00 
	$28.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,455,777.00 $2,455,777.00 $0.00 
	$2,541,777.02 $2,541,777.02 $0.00 
	$2,731,264.00 2,731,264.00 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM423PMD122063 January 06, 2023 10:00 A.M. 420 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM423PMD122063 January 06, 2023 10:00 A.M. 420 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	RICHMOND / DISTRICTWIDE OR OFFICE District(s): DINWIDDIE, PRINCE GEORGE Counties: PM4D-964-F23, P401, PM04(516); PM4D-074-F23, P401, NONE; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$2,455,777.00 
	100.00% 

	2 
	2 
	C750 
	COLONY CONSTRUCTION, INC. 
	$2,541,777.02 
	103.50% 

	3 
	3 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$2,731,264.00 
	111.22% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMF121358 
	Counties: 
	SURRY 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	HAMPTON ROADS / WILLIAMSBURG 

	Call Order: 
	Call Order: 
	506 
	Project(s): 
	PM5F-090-765, P401, PM05(521); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ALLAN MYERS VA, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) LEE HY PAVINGCORPORATION (3) BRANSCOME INC. Cat Alt Member: LCC: 0.01000 87.17 0.01000 87.17 

	TR
	1.06000 
	14,384.20 
	1.13000 
	15,334.10 

	TR
	93.55000 
	18,710.00 
	133.62000 
	26,724.00 

	TR
	93.55000 
	589,002.03 
	98.94000 
	622,938.11 

	TR
	1.25000 
	78,758.70 
	1.07000 
	67,417.45 

	TR
	4.15000 
	17,233.00 
	1.87000 
	7,765.23 

	TR
	5,675.00000 
	5,675.00 
	8,000.00000 
	8,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	8,717.000 
	0.01000 
	87.17 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	13,570.000 
	0.93000 
	12,620.10 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0030 15332 
	0030 15332 
	200.000 
	100.00000 
	20,000.00 

	NS TRAVEL LANE PATCH
	NS TRAVEL LANE PATCH
	ING 
	TON 

	(PATCH MIX TYPE) ASPH
	(PATCH MIX TYPE) ASPH
	ALT 

	PATCH w/SM-12.5D 
	PATCH w/SM-12.5D 

	0040 16355 
	0040 16355 
	6,296.120 
	106.90000 
	673,055.23 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	12.5D 
	TON 

	0050 16522 
	0050 16522 
	63,006.960 
	0.20000 
	12,601.39 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0060 16523 
	0060 16523 
	4,152.530 
	0.40000 
	1,661.01 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0070 24265 
	0070 24265 
	(1) 
	3,519.82000 
	3,519.82 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX - SR31, MP 1.89 to 3.42 
	PLANT MIX - SR31, MP 1.89 to 3.42 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMF121358 
	Counties: 
	SURRY 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	HAMPTON ROADS / WILLIAMSBURG 

	Call Order: 
	Call Order: 
	506 
	Project(s): 
	PM5F-090-765, P401, PM05(521); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) LEE HY PAVING

	(1) ALLAN MYERS VA, INC. 

	(3) BRANSCOME INC. 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	CORPORATION 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 24265 
	NS MAINTENANCE OF TRAFFIC 
	PLANT MIX - SR40 MP 6.42 to 9.01 
	0090 24282 
	FLAGGER SERVICE 
	0100 54032 
	TYPE B CLASS I PVMT LINE MRKG 
	4" 0110 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0120 54219 INLAID PAVEMENT MARKER 
	ASPHALT 
	0130 54428 
	TEMP. PVMT MRKG, TY. A, 4" 
	0140 54436 
	TEMP. PVMT MRKG, TY. A, 12" 
	Section Totals: Life Cycle Costs: 
	(1) LS 
	280.000 HR 
	73,486.000 LF 
	24.000 LF 
	271.000 EA 
	73,486.000 LF 
	24.000 LF 
	Cat Alt Set: 
	3,500.00000 
	3,500.00 

	61.90000 
	17,332.00 

	0.64000 
	47,031.04 

	30.00000 720.00 
	38.00000 
	10,298.00 

	0.10000 
	7,348.60 

	0.11000 2.64 
	$
	809,777.00 

	Cat Alt Member: LCC: 
	5,675.00000 
	5,675.00000 
	5,675.00000 
	5,675.00 
	8,000.00000 
	8,000.00 

	45.00000 
	45.00000 
	12,600.00 
	38.61000 
	10,810.80 

	0.67000 
	0.67000 
	49,235.62 
	0.82000 
	60,258.52 

	31.60000 
	31.60000 
	758.40 
	38.61000 
	926.64 

	40.00000 
	40.00000 
	10,840.00 
	48.54000 
	13,154.34 

	0.20000 
	0.20000 
	14,697.20 
	0.01000 
	734.86 

	0.15000 
	0.15000 
	3.60 
	0.15000 
	3.60 

	TR
	$817,659.92 
	$842,154.82 


	Section Total with LCC: $$$
	809,777.00 
	817,659.92 
	842,154.82 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	CM523PMF121358 
	Counties: 
	SURRY 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	HAMPTON ROADS / WILLIAMSBURG 

	Call Order: 
	Call Order: 
	506 
	Project(s): 
	PM5F-090-765, P401, PM05(521); 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$809,777.00 
	$817,659.92 
	$842,154.82 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$809,777.00 
	$817,659.92 
	842,154.82 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM523PMF121358 
	Counties: 
	SURRY 

	Letting Date: January 06, 2023 10:00 A.M. 506 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 506 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	HAMPTON ROADS / WILLIAMSBURG District(s): PM5F-090-765, P401, PM05(521); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$809,777.00 
	100.00% 

	2 
	2 
	L015 
	LEE HY PAVING CORPORATION 
	$817,659.92 
	100.97% 

	3 
	3 
	B850 
	BRANSCOME INC. 
	$842,154.82 
	104.00% 


	Contract ID: CM623PMT121874 Counties: GLOUCESTER 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 613 Project(s): PM6T-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM623PMT121874 Counties: GLOUCESTER 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ALLAN MYERS VA, INC. 
	Unit Price Ext Amount Unit Price (2) BRANSCOME INC. Cat Alt Member: LCC: 
	Ext Amount 

	TR
	0.36000 21,326.40 

	TR
	167.62000 1,493,532.75 

	TR
	148.22000 111,906.10 

	TR
	2.01000 440,896.72 

	TR
	384,500.00000 384,500.00 

	TR
	40.96000 69,550.08 

	TR
	4.39000 116,370.12 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10700 
	0010 10700 
	59,240.000 
	0.29000 
	17,179.60 

	RUMBLE STRIP CYLINDR
	RUMBLE STRIP CYLINDR
	ICAL LF 

	ASPHALT 
	ASPHALT 

	0020 16378 
	0020 16378 
	8,910.230 
	219.95000 
	1,959,805.09 

	THIN HOT MIX ASPHALT 
	THIN HOT MIX ASPHALT 
	TON 

	CONCRETE 
	CONCRETE 

	0030 16393 
	0030 16393 
	755.000 
	95.00000 
	71,725.00 

	ASPH. CONC. PATCH TY. 
	ASPH. CONC. PATCH TY. 
	IM-19.0A TON 

	0040 16522 
	0040 16522 
	219,351.600 
	0.20000 
	43,870.32 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0050 24265 
	0050 24265 
	(1) 
	210,346.27000 
	210,346.27 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC LS 

	PLANT MIX 
	PLANT MIX 

	0060 24282 
	0060 24282 
	1,698.000 
	10.00000 
	16,980.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0070 51615 
	0070 51615 
	26,508.000 
	1.00000 
	26,508.00 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 


	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 613 Project(s): PM6T-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM623PMT121874 Counties: GLOUCESTER 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ALLAN MYERS VA, INC. 
	Unit Price Ext Amount Unit Price (2) BRANSCOME INC. Cat Alt Member: LCC: 38.62000 398,326.68 
	Ext Amount 

	TR
	39.79000 
	80,853.28 

	TR
	0.75000 
	46,288.50 

	TR
	0.92000 
	22,119.56 

	TR
	3.50000 
	11,462.50 

	TR
	40.90000 
	36,155.60 

	TR
	146.27000 
	731.35 

	TR
	0.19000 
	32,589.18 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 51912 
	0080 51912 
	10,314.000 
	6.50000 
	67,041.00 

	LOOP SAW CUT 3/8" 
	LOOP SAW CUT 3/8" 
	LF 

	0090 51913 
	0090 51913 
	2,032.000 
	18.00000 
	36,576.00 

	LOOP SAWCUT 5/8" 
	LOOP SAWCUT 5/8" 
	LF 

	0100 54032 
	0100 54032 
	61,718.000 
	0.64000 
	39,499.52 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	4" 
	4" 

	0110 54034 
	0110 54034 
	24,043.000 
	0.79000 
	18,993.97 

	TYPE B CLASS I PVMT LI
	TYPE B CLASS I PVMT LI
	NE MRKG 
	LF 

	6" 
	6" 

	0120 54042 
	0120 54042 
	3,275.000 
	2.99000 
	9,792.25 

	TYPE B CLASS I PAVE. LI
	TYPE B CLASS I PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0130 54219 
	0130 54219 
	884.000 
	34.95000 
	30,895.80 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0140 54392 
	0140 54392 
	5.000 
	125.00000 
	625.00 

	PVMT MSG. MARK. “ONLY
	PVMT MSG. MARK. “ONLY
	” TY B, 
	EA 

	CL. I, 6' 
	CL. I, 6' 

	0150 54428 
	0150 54428 
	171,522.000 
	0.19000 
	32,589.18 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 


	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 613 Project(s): PM6T-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ALLAN MYERS VA, INC. 
	Unit Price Ext Amount Unit Price (2) BRANSCOME INC. Cat Alt Member: LCC: 
	Ext Amount 

	TR
	87.76000 11,145.52 

	TR
	146.27000 1,901.51 

	TR
	29.25000 585.00 

	TR
	17.55000 20,007.00 

	TR
	$3,300,247.85 

	TR
	$3,300,247.85 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0160 54574 
	0160 54574 
	127.000 
	75.00000 
	9,525.00 

	PVMT SYMB MRKG SGL T
	PVMT SYMB MRKG SGL T
	URN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0170 54577 
	0170 54577 
	13.000 
	125.00000 
	1,625.00 

	PVMT SYMB MRKG DBL T
	PVMT SYMB MRKG DBL T
	URN 
	EA 

	ARROW THRU/LT OR RT 
	ARROW THRU/LT OR RT 
	TY B, CL I 

	0180 54626 
	0180 54626 
	20.000 
	25.00000 
	500.00 

	PVMT SYMB MRKG YIELD
	PVMT SYMB MRKG YIELD
	 (2' X 3') 
	EA 

	TY B, CL II 
	TY B, CL II 

	0190 56021 
	0190 56021 
	1,140.000 
	5.00000 
	5,700.00 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	Section Total
	Section Total
	s: 
	$2,599,777.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LC
	Section Total with LC
	C: 
	$2,599,777.00 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,599,777.00 
	$3,300,247.85 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,599,777.00 
	$3,300,247.85 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM623PMT121874 
	Counties: 
	GLOUCESTER 

	Letting Date: January 06, 2023 10:00 A.M. 613 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 613 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): PM6T-966-F23,P401, PM06403; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$2,599,777.00 
	100.00% 

	2 
	2 
	B850 
	BRANSCOME INC. 
	$3,300,247.85 
	126.94% 


	Contract ID: CM623PMJ121842 Counties: CAROLINE 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 16378 
	THIN HOT MIX ASPHALT 
	CONCRETE 
	0020 16393 
	ASPH. CONC. PATCH TY. 
	IM-19.0A 

	0030 16522 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	2" 0040 24265 NS MAINTENANCE OF TRAFFIC 
	PLANT MIX 0050 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 0060 54040 TYPE B CLASS I PVMT LINE MRKG 
	12" 
	3,511.610 TON 
	163.000 TON 
	1,000.000 SY 
	(1) LS 
	1,310.000 LF 
	1,244.000 LF 
	180.00000 
	180.00000 
	180.00000 
	632,089.80 
	201.00000 
	705,833.61 
	227.00000 
	797,135.47 

	60.00000 
	60.00000 
	9,780.00 
	130.00000 
	21,190.00 
	315.00000 
	51,345.00 

	0.10000 
	0.10000 
	100.00 
	1.00000 
	1,000.00 
	23.00000 
	23,000.00 

	32,777.35000 
	32,777.35000 
	32,777.35 
	7,554.95000 
	7,554.95 
	42,000.00000 
	42,000.00 

	2.00000 
	2.00000 
	2,620.00 
	2.00000 
	2,620.00 
	2.00000 
	2,620.00 

	4.00000 
	4.00000 
	4,976.00 
	4.00000 
	4,976.00 
	4.00000 
	4,976.00 


	Contract ID: CM623PMJ121842 Counties: CAROLINE 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract ID: CM623PMJ121842 Counties: CAROLINE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0070 54042 100.000 15.00000 1,500.00 
	0070 54042 100.000 15.00000 1,500.00 

	TYPE B CLASS I PAVE. LINE MARKING 24" LF 0080 54076 46,508.000 3.77000 175,335.16 
	TYPE B CLASS I PAVE. LINE MARKING 24" LF 0080 54076 46,508.000 3.77000 175,335.16 

	TYPE B CLASS VI PVMT LINE MRKG 6" LF 0090 54105 46,233.000 0.40000 18,493.20 
	TYPE B CLASS VI PVMT LINE MRKG 6" LF 0090 54105 46,233.000 0.40000 18,493.20 

	ERADICATE EXIST. LINEAR PVMT MARKING LF 0100 54219 527.000 35.00000 18,445.00 
	ERADICATE EXIST. LINEAR PVMT MARKING LF 0100 54219 527.000 35.00000 18,445.00 

	INLAID PAVEMENT MARKER ASPHALT EA 0110 54430 48,833.000 0.12000 5,859.96 
	INLAID PAVEMENT MARKER ASPHALT EA 0110 54430 48,833.000 0.12000 5,859.96 

	TEMP. PVMT MRKG, TY. A, 6" LF Section Total with LCC: Life Cycle Costs: Section Totals: $901,976.47 $901,976.47 
	TEMP. PVMT MRKG, TY. A, 6" LF Section Total with LCC: Life Cycle Costs: Section Totals: $901,976.47 $901,976.47 


	15.00000 
	15.00000 
	15.00000 
	1,500.00 
	15.00000 
	1,500.00 

	3.77000 
	3.77000 
	175,335.16 
	3.80000 
	176,730.40 

	0.01000 
	0.01000 
	462.33 
	0.50000 
	23,116.50 

	35.00000 
	35.00000 
	18,445.00 
	40.00000 
	21,080.00 

	0.12000 
	0.12000 
	5,859.96 
	0.12000 
	5,859.96 

	TR
	$944,777.01 
	$1,149,363.33 

	TR
	$944,777.01 
	$1,149,363.33 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$901,976.47 
	$944,777.01 
	$1,149,363.33 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	TR
	$901,976.47 
	$944,777.01 


	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Contract Grand Totals 
	$
	901,976.47 

	$
	944,777.01 

	1,149,363.33 
	1,149,363.33 

	( ) indicates item is bid as Lump Sum 
	Contract ID: CM623PMJ121842 Counties: CAROLINE 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) BRANSCOME INC. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0010 16378 
	0010 16378 
	3,511.610 
	187.36000 

	THIN HOT MIX ASPHALT 
	THIN HOT MIX ASPHALT 
	TON 

	CONCRETE 
	CONCRETE 

	0020 16393 
	0020 16393 
	163.000 
	270.49000 

	ASPH. CONC. PATCH TY. IM-19.0A 
	ASPH. CONC. PATCH TY. IM-19.0A 
	TON 

	0030 16522 
	0030 16522 
	1,000.000 
	27.94000 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	SY 

	2" 
	2" 

	0040 24265 
	0040 24265 
	(1) 
	95,977.12000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	PLANT MIX 
	PLANT MIX 

	0050 54034 
	0050 54034 
	1,310.000 
	3.26000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0060 54040 
	0060 54040 
	1,244.000 
	5.86000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	12" 
	12" 

	0070 54042 
	0070 54042 
	100.000 
	26.05000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0080 54076 
	0080 54076 
	46,508.000 
	6.19000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 


	657,935.25 
	657,935.25 

	44,089.87 
	44,089.87 

	27,940.00 
	27,940.00 

	95,977.12 
	95,977.12 

	4,270.60 
	4,270.60 

	7,289.84 
	7,289.84 

	2,605.00 
	2,605.00 

	287,884.52 
	287,884.52 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM623PMJ121842 Counties: CAROLINE 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 614 Project(s): PM6J-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	(4) BRANSCOME INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 0090 54105 46,233.000 
	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0100 
	0100 
	54219 
	527.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 


	ASPHALT 0110 54430 48,833.000 TEMP. PVMT MRKG, TY. A, 6" LF 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.52000 
	0.52000 
	0.52000 
	24,041.16 

	45.59000 
	45.59000 
	24,025.93 

	0.16000 
	0.16000 
	7,813.28 $1,183,872.57 $1,183,872.57 $1,183,872.57 $1,183,872.57 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM623PMJ121842 
	Counties: 
	CAROLINE 

	Letting Date: January 06, 2023 10:00 A.M. 614 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 614 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE District(s): PM6J-966-F23,P401, PM06403; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$901,976.47 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$944,777.01 
	104.75% 

	3 
	3 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$1,149,363.33 
	127.43% 

	4 
	4 
	B850 
	BRANSCOME INC. 
	$1,183,872.57 
	131.25% 


	Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0010 
	0010 
	0010 
	10700 
	103,382.000 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0020 
	0020 
	16378 
	9,058.000 

	THIN HOT MIX ASPHALT 
	THIN HOT MIX ASPHALT 
	TON 

	CONCRETE 
	CONCRETE 

	0030 
	0030 
	16522 
	207,317.670 


	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	0040 24265 (1) NS MAINTENANCE OF TRAFFIC LS PLANT MIX 
	0050 24282 466.000 FLAGGER SERVICE HR 0060 54032 71,763.000 TYPE B CLASS I PVMT LINE MRKG LF 
	4" 0070 54034 52,091.000 TYPE B CLASS I PVMT LINE MRKG LF 
	6" 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.25000 
	0.25000 
	0.25000 
	25,845.50 

	163.75000 
	163.75000 
	1,483,247.50 

	0.20000 
	0.20000 
	41,463.53 

	7,303.04000 
	7,303.04000 
	7,303.04 

	10.00000 
	10.00000 
	4,660.00 

	0.64000 
	0.64000 
	45,928.32 

	0.89000 
	0.89000 
	46,360.99 


	Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ALLAN MYERS VA, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 54042 
	0080 54042 
	0080 54042 
	650.000 
	3.99000 
	2,593.50 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0090 54219 
	0090 54219 
	706.000 
	34.95000 
	24,674.70 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0100 54402 
	0100 54402 
	1.000 
	250.00000 
	250.00 

	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 
	EA 

	STOP 
	STOP 

	0110 54428 
	0110 54428 
	247,708.000 
	0.24000 
	59,449.92 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0120 54574 
	0120 54574 
	40.000 
	75.00000 
	3,000.00 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	Section Totals: 
	Section Totals: 
	$1,744,777.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,744,777.00 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,744,777.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,744,777.00 


	( ) indicates item is bid as Lump Sum 
	Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND 
	Letting Date: January 06, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY ( ) indicates item is bid as Lump Sum 
	Contract ID: CM623PMQ121843 Counties: MIDDLESEX, RICHMOND Letting Date: January 06, 2023 10:00 A.M. District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: 615 Project(s): PM6Q-966-F23,P401, PM06403; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$1,744,777.00 
	100.00% 


	Contract ID: CM723PMC121622 Counties: FAUQUIER 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SUPERIOR PAVING

	(2) CHEMUNG CONTRACTING

	CORPORATION 
	CORPORATION 
	CORPORATION 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 
	0010 10417 
	TACK COAT 
	0020 10700 
	REGULAR BID ITEMS 
	RUMBLE STRIP CYLINDRICAL ASPHALT 
	0030 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 
	0040 16326 ASPH. CONC. TY. SM-4.75A 0050 16335 ASPHALT CONC. TY. SM-9.5A 0060 16350 ASPHALT CONC. TY. 0070 16368 PAVEMENT SHOULDER WEDGE 
	SM-12.5A 

	PREP. 
	34,843.290 GAL 12,144.000 LF 
	2,498.730 TON 
	825.980 TON 24,288.500 TON 6,449.060 TON 
	18,797.000 LF 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.01000 
	0.01000 
	0.01000 
	348.43 
	0.05000 
	1,742.16 

	1.00000 
	1.00000 
	12,144.00 
	1.00000 
	12,144.00 

	20.00000 
	20.00000 
	49,974.60 
	45.00000 
	112,442.85 

	90.00000 
	90.00000 
	74,338.20 
	100.00000 
	82,598.00 

	90.00000 
	90.00000 
	2,185,965.00 
	82.00000 
	1,991,657.00 

	90.00000 
	90.00000 
	580,415.40 
	81.00000 
	522,373.86 

	0.01000 
	0.01000 
	187.97 
	0.50000 
	9,398.50 


	Contract ID: CM723PMC121622 Counties: FAUQUIER 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 
	Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 
	Contract ID: CM723PMC121622 Counties: FAUQUIER 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price (2) CHEMUNG CONTRACTINGCORPORATION Cat Alt Member: LCC: 14.00000 16,262.40 
	Ext Amount 

	TR
	10.00000 
	12,320.00 

	TR
	3.00000 
	258,120.39 

	TR
	50.00000 
	3,150.00 

	TR
	15,000.00000 
	15,000.00 

	TR
	55,000.00000 
	55,000.00 

	TR
	25,000.00000 
	25,000.00 

	TR
	30.00000 
	32,850.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16389 
	0080 16389 
	1,161.600 
	4.00000 
	4,646.40 

	FLEXIBLE PAVEMENT ED
	FLEXIBLE PAVEMENT ED
	GE 
	SY 

	PLANING MAINTENANCE 
	PLANING MAINTENANCE 

	0090 16516 
	0090 16516 
	1,232.000 
	4.00000 
	4,928.00 

	FLEXIBLE PAVE. TIE-IN P
	FLEXIBLE PAVE. TIE-IN P
	LANING 
	SY 

	0" - 2" 
	0" - 2" 

	0100 16522 
	0100 16522 
	86,040.130 
	0.20000 
	17,208.03 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" 
	-

	SY 

	2" 
	2" 

	0110 24262 
	0110 24262 
	63.000 
	0.01000 
	0.63 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0120 24265 
	0120 24265 
	(1) 
	3,334.96000 
	3,334.96 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	UPC: 121621 
	UPC: 121621 

	0130 24265 
	0130 24265 
	(1) 
	1,000.00000 
	1,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	UPC: 121622 
	UPC: 121622 

	0140 24265 
	0140 24265 
	(1) 
	1,000.00000 
	1,000.00 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	UPC: 121623 
	UPC: 121623 

	0150 24282 
	0150 24282 
	1,095.000 
	45.00000 
	49,275.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SUPERIOR PAVING

	(2) CHEMUNG CONTRACTING

	CORPORATION 
	CORPORATION 
	CORPORATION 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 0160 54020 321,757.000 
	Cat Alt Member: LCC: 
	0.33000 
	0.33000 
	0.33000 
	106,179.81 

	15.80000 
	15.80000 
	2,607.00 

	22.46000 
	22.46000 
	37,553.12 

	34.48000 
	34.48000 
	6,896.00 

	1,006.30000 
	1,006.30000 
	1,006.30 

	3.67000 
	3.67000 
	734.00 

	10.75000 
	10.75000 
	32,583.25 

	83.13000 
	83.13000 
	9,726.21 


	Cat Alt Set: 
	0.33000 
	106,179.81 

	15.80000 
	2,607.00 

	22.46000 
	37,553.12 

	34.48000 
	6,896.00 

	1,006.30000 
	1,006.30 

	10.75000 
	2,150.00 

	1.00000 
	3,031.00 

	83.00000 
	9,711.00 

	TYPE A PVMT LINE MRKG 4" 0170 54028 TYPE A PAVEMENT LINE MRKG 24" 0180 54048 TYPE B CLASS II PAVE. LINE 
	MARKING 24" 0190 54100 NS PAVEMENT MARKING 
	TRANSVERSE RAISED RS 0200 54101 NS PAVEMENT MARKING STOP 
	AHEAD 0210 54105 ERADICATE EXIST. LINEAR PVMT 
	MARKING 0220 54106 ERADICATE EXIST. NONLINEAR 
	PVMT MRKG 0230 54219 INLAID PAVEMENT MARKER 
	ASPHALT 
	ASPHALT 
	LF 

	165.000 LF 
	1,672.000 LF 
	200.000 LF 
	1.000 EA 
	200.000 LF 
	3,031.000 SF 
	117.000 EA 
	Contract ID: CM723PMC121622 Counties: FAUQUIER 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SUPERIOR PAVING

	(2) CHEMUNG CONTRACTING

	CORPORATION 
	CORPORATION 
	CORPORATION 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0240 54396 2.000 
	PVMT MSG. MARK. “SCHOOL” TY EA 
	Cat Alt Member: LCC: 
	1,109.22000 
	1,109.22000 
	1,109.22000 
	2,218.44 

	1,078.82000 
	1,078.82000 
	5,394.10 

	0.25000 
	0.25000 
	93,238.75 

	376.58000 
	376.58000 
	1,506.32 

	323.18000 
	323.18000 
	5,494.06 

	656.83000 
	656.83000 
	3,284.15 

	TR
	$3,458,480.67 

	TR
	$3,458,480.67 


	Cat Alt Set: 
	1,109.22000 
	2,218.44 

	1,078.82000 
	5,394.10 

	0.01000 
	3,729.55 

	376.58000 
	1,506.32 

	323.18000 
	5,494.06 

	656.83000 
	3,284.15 

	$
	3,175,527.47 

	$
	3,175,527.47 

	B, CL II, 6' 0250 54399 PVMT MESSAGE MARK. R/R 
	CROSSING TY B, CL II 
	0260 54428 
	TEMP. PVMT MRKG, TY. A, 4" 
	0270 54572 
	PVMT SYMB MRKG THRU ARROW TY B, CL II 
	0280 54575 PVMT SYMB MRKG SGL TURN ARROW TY B, CL II 
	0290 54578 PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	5.000 EA 
	372,955.000 
	LF 
	4.000 EA 
	17.000 EA 
	5.000 EA 
	Contract ID: CM723PMC121622 Counties: FAUQUIER 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 705 Project(s): PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLAT MIX - PRIMARY / SECONDARY Line No / Item ID 
	(1) SUPERIOR PAVING
	(2) CHEMUNG CONTRACTINGCORPORATION 
	CORPORATION 
	CORPORATION 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
	20.00000 40.00 
	50.00000 100.00 
	0300 00306 2.000 
	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $40.00 $100.00 
	Life Cycle Costs: 
	Section Total with LCC: $40.00 $100.00 
	$
	3,175,567.47 

	$
	3,458,580.67 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	3,175,567.47 

	$
	3,458,580.67 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM723PMC121622 January 06, 2023 10:00 A.M. 705 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM723PMC121622 January 06, 2023 10:00 A.M. 705 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	CULPEPER / DISTRICTWIDE OR OFFICE District(s): FAUQUIER Counties: PM7C-967-F23,P401, PM07(325); PM7C-967-F23,P401, None; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$3,175,567.47 
	100.00% 

	2 
	2 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$3,458,580.67 
	108.91% 


	Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(3) CHEMUNG CONTRACTINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0030 16326 
	ASPH. CONC. TY. SM-4.75A 
	0040 16335 
	ASPHALT CONC. TY. SM-9.5A 
	0050 16365 
	ASPHALT CONC. TY. 
	IM-19.0A 

	0060 16368 
	PAVEMENT SHOULDER WEDGE 
	PREP. 0070 16393 ASPH. CONC. PATCH TY. 
	IM-19.0A 

	18,849.440 GAL 1,244.200 TON 
	123.550 TON 7,267.930 TON 11,877.620 TON 
	50,478.000 LF 
	212.520 TON 
	0.01000 
	0.01000 
	0.01000 
	188.49 
	0.05000 
	942.47 
	0.05000 
	942.47 

	20.00000 
	20.00000 
	24,884.00 
	40.00000 
	49,768.00 
	35.00000 
	43,547.00 

	100.00000 
	100.00000 
	12,355.00 
	126.50000 
	15,629.08 
	97.00000 
	11,984.35 

	82.00000 
	82.00000 
	595,970.26 
	82.00000 
	595,970.26 
	82.00000 
	595,970.26 

	84.00000 
	84.00000 
	997,720.08 
	89.00000 
	1,057,108.18 
	79.00000 
	938,331.98 

	0.01000 
	0.01000 
	504.78 
	0.05000 
	2,523.90 
	0.50000 
	25,239.00 

	120.00000 
	120.00000 
	25,502.40 
	95.00000 
	20,189.40 
	120.00000 
	25,502.40 


	Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 

	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Ext Amount (2) S. L. WILLIAMSOCOMPANY, INCORPOR
	Unit Price Ext Amount NATED (3) CHEMUNG COCORPORA
	NTRACTINGTION 

	TR
	Cat Alt Member: 
	LCC: 

	TR
	5,082.87 
	5.00000 
	8,471.45 10.00000 
	16,942.90 

	TR
	0.90000 6
	0,686.22 2.40000 
	161,829.91 

	TR
	6,742.91 

	TR
	1.00000 
	39.00 50.00000 
	1,950.00 

	TR
	0.39 

	TR
	7,500.75000 
	7,500.75 25,000.00000 
	25,000.00 

	TR
	4,189.29 

	TR
	7,500.00000 
	7,500.00 15,000.00000 
	15,000.00 

	TR
	1,000.00 

	TR
	7,500.00000 
	7,500.00 30,000.00000 
	30,000.00 

	TR
	1,000.00 

	TR
	28.00000 1
	8,704.00 30.00000 
	20,040.00 

	TR
	30,060.00 

	TR
	0.44000 10
	5,612.76 0.44000 
	105,612.76 

	TR
	105,612.76 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0080 16516 1,694.290 
	0080 16516 1,694.290 
	3.00000 

	FLEXIBLE PAVE. TIE-IN PLANING SY 
	FLEXIBLE PAVE. TIE-IN PLANING SY 

	0" - 2" 
	0" - 2" 

	0090 16522 67,429.130 
	0090 16522 67,429.130 
	0.10000 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0100 24262 39.000 
	0100 24262 39.000 
	0.01000 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0110 24265 (1) 
	0110 24265 (1) 
	4,189.29000 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	UPC: 121625 
	UPC: 121625 

	0120 24265 (1) 
	0120 24265 (1) 
	1,000.00000 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	UPC: 121627 
	UPC: 121627 

	0130 24265 (1) 
	0130 24265 (1) 
	1,000.00000 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	UPC: 121628 
	UPC: 121628 

	0140 24282 668.000 
	0140 24282 668.000 
	45.00000 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0150 54020 240,029.000 
	0150 54020 240,029.000 
	0.44000 

	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 


	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) SUPERIOR PAVINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) S. L. WILLIAMSONCOMPANY, INCORPORATED (3) CHEMUNG CONTRACTINGCORPORATION Cat Alt Member: LCC: 27.89000 11,853.25 27.89000 11,853.25 

	TR
	61.64000 
	19,478.24 
	61.64000 
	19,478.24 

	TR
	0.14000 
	46,693.78 
	0.30000 
	100,058.10 

	TR
	498.62000 
	1,994.48 
	498.62000 
	1,994.48 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0160 54048 
	0160 54048 
	425.000 
	27.89000 
	11,853.25 

	TYPE B CLASS II PAVE. LI
	TYPE B CLASS II PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0170 54219 
	0170 54219 
	316.000 
	61.64000 
	19,478.24 

	INLAID PAVEMENT MARK
	INLAID PAVEMENT MARK
	ER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54428 
	0180 54428 
	333,527.000 
	0.01000 
	3,335.27 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 4" 

	0190 54575 
	0190 54575 
	4.000 
	498.62000 
	1,994.48 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	Section Totals: 
	Section Totals: 
	$1,847,474.47 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,847,474.47 


	$$
	2,038,165.22 
	2,151,277.10 

	$$
	2,038,165.22 
	2,151,277.10 

	Contract ID: CM723PME121625 Counties: CULPEPER, MADISON 
	Letting Date: January 06, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE Call Order: 707 Project(s): PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(3) CHEMUNG CONTRACTINGCORPORATION 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0200 
	0200 
	00306 
	2.000 
	20.00000 
	40.00 
	50.00000 
	100.00 
	50.00000 
	100.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$40.00 
	$100.00 
	$100.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$40.00 
	$100.00 
	$100.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$1,847,514.47 $1,847,514.47 $0.00 
	$2,038,265.22 $2,038,265.22 $0.00 
	$2,151,377.10 2,151,377.10 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM723PME121625 January 06, 2023 10:00 A.M. 707 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM723PME121625 January 06, 2023 10:00 A.M. 707 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	CULPEPER / DISTRICTWIDE OR OFFICE District(s): CULPEPER, MADISON Counties: PM7E-967-F23,P401, None; PM7E-967-F23,P401, PM07(325); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$1,847,514.47 
	100.00% 

	2 
	2 
	W029 
	S. L. WILLIAMSON COMPANY, INCORPORATED 
	$2,038,265.22 
	110.32% 

	3 
	3 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$2,151,377.10 
	116.45% 


	Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 
	0010 10417 
	0010 10417 
	23,950.000 
	3.26000 
	78,077.00 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	94,100.000 
	0.61000 
	57,401.00 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0030 10701 
	0030 10701 
	18,250.000 
	1.93000 
	35,222.50 

	LIQUID ASPHALT RUMBLE STRIP 
	LIQUID ASPHALT RUMBLE STRIP 
	SY 

	COATING 
	COATING 

	0040 15309 
	0040 15309 
	298.000 
	77.55000 
	23,109.90 

	NS PAVEMENT LIQUID ASPHALT 
	NS PAVEMENT LIQUID ASPHALT 
	SY 

	COATING (PAVEMENT MARKER 
	COATING (PAVEMENT MARKER 

	GROOVE) 
	GROOVE) 

	0050 16355 
	0050 16355 
	25,594.230 
	117.75000 
	3,013,720.58 

	ASPHALT CONC. TY. SM-12.5D 
	ASPHALT CONC. TY. SM-12.5D 
	TON 

	0060 16370 
	0060 16370 
	420.000 
	190.80000 
	80,136.00 

	ASPHALT CONC. TY. IM-19.0D 
	ASPHALT CONC. TY. IM-19.0D 
	TON 

	0070 16522 
	0070 16522 
	231,135.690 
	2.30000 
	531,612.09 


	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 16523 
	0080 16523 
	0080 16523 
	3,815.000 

	FLEXIBLE PAVEMENT PLANING 
	FLEXIBLE PAVEMENT PLANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0090 24265 
	0090 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 121524 
	MOT FOR UPC 121524 

	0100 54048 
	0100 54048 
	80.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0110 54076 
	0110 54076 
	117,550.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0120 54077 
	0120 54077 
	440.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0130 54078 
	0130 54078 
	3,250.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0140 54080 
	0140 54080 
	7,750.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 


	9.40000 
	9.40000 
	9.40000 
	35,861.00 

	50,000.00000 
	50,000.00000 
	50,000.00 

	27.12000 
	27.12000 
	2,169.60 

	4.54000 
	4.54000 
	533,677.00 

	6.03000 
	6.03000 
	2,653.20 

	13.34000 
	13.34000 
	43,355.00 

	9.96000 
	9.96000 
	77,190.00 


	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Cat Alt Set: 0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 0001 REGULAR BID ITEMS SECTION: 

	12.18000 0150 54100 250.000 3,045.00 
	12.18000 0150 54100 250.000 3,045.00 

	CONTRAST TAPE 0160 54105 8,000.000 1.66000 NS PAVEMENT MARKING 8" B-VI LF 13,280.00 
	CONTRAST TAPE 0160 54105 8,000.000 1.66000 NS PAVEMENT MARKING 8" B-VI LF 13,280.00 

	ERADICATE EXIST. LINEAR PVMT MARKING 0170 54219 LF 835.000 49.27000 41,140.45 
	ERADICATE EXIST. LINEAR PVMT MARKING 0170 54219 LF 835.000 49.27000 41,140.45 

	INLAID PAVEMENT MARKER ASPHALT 0180 54430 EA 117,550.000 0.39000 45,844.50 
	INLAID PAVEMENT MARKER ASPHALT 0180 54430 EA 117,550.000 0.39000 45,844.50 

	TEMP. PVMT MRKG, TY. A, 6" LF 
	TEMP. PVMT MRKG, TY. A, 6" LF 

	0190 54432 60.000 0.55000 33.00 
	0190 54432 60.000 0.55000 33.00 

	TEMP. PVMT MRKG, TY. A, 8" LF 
	TEMP. PVMT MRKG, TY. A, 8" LF 

	0200 54436 580.000 1.66000 962.80 
	0200 54436 580.000 1.66000 962.80 

	TEMP. PVMT MRKG, TY. A, 12" LF 
	TEMP. PVMT MRKG, TY. A, 12" LF 

	0210 54443 2.000 276.78000 553.56 
	0210 54443 2.000 276.78000 553.56 

	TEMP. PVMT SYMBOL MRKG THRU ARROW TY. A 0220 54572 EA 2.000 470.52000 941.04 
	TEMP. PVMT SYMBOL MRKG THRU ARROW TY. A 0220 54572 EA 2.000 470.52000 941.04 


	PVMT SYMB MRKG THRU ARROW EA TY B, CL II 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	Item Description 
	Item Description 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $
	4,669,985.22 

	Life Cycle Costs: 
	Section Total with LCC: $
	4,669,985.22 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$4,669,985.22 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,669,985.22 


	( ) indicates item is bid as Lump Sum 
	Contract ID: CM823PML121524 Counties: ALLEGHANY, ROCKBRIDGE Letting Date: January 06, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 817 Project(s): PM8L-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$4,669,985.22 
	100.00% 


	Contract ID: CM823PMQ121526 Counties: AUGUSTA 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	(2) B & S CONTRACTING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 10700 RUMBLE STRIP CYLINDRICAL 
	ASPHALT 0030 10701 LIQUID ASPHALT RUMBLE STRIP 
	COATING 0040 15309 NS PAVEMENT LIQUID ASPHALT 
	COATING (PAVEMENT MARKER GROOVE) 0050 16355 ASPHALT CONC. TY. 0060 16360 ASPHALT CONC. TY. 
	SM-12.5D 
	SM-12.5E 

	0070 16515 NS FLEXIBLE PAVEMENT PLANING MILLING AROUND LIGHTS & CONDUIT - SEE NOTES 
	9,250.000 GAL 33,250.000 LF 
	6,200.000 SY 
	175.000 SY 
	1,960.000 TON 8,137.250 TON 7,186.670 SY 
	0.05000 
	0.05000 
	0.05000 
	462.50 
	1.95000 
	18,037.50 

	0.55000 
	0.55000 
	18,287.50 
	0.60000 
	19,950.00 

	1.00000 
	1.00000 
	6,200.00 
	2.85000 
	17,670.00 

	57.25000 
	57.25000 
	10,018.75 
	59.00000 
	10,325.00 

	89.00000 
	89.00000 
	174,440.00 
	111.25000 
	218,050.00 

	104.00000 
	104.00000 
	846,274.00 
	108.50000 
	882,891.63 

	4.00000 
	4.00000 
	28,746.68 
	3.60000 
	25,872.01 


	Contract ID: CM823PMQ121526 Counties: AUGUSTA 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) S. L. WILLIAMSONCOMPANY, INCORPORATED 
	Unit Price Ext Amount Unit Price (2) B & S CONTRACTING, INC. Cat Alt Member: LCC: 2.75000 232,243.00 
	Ext Amount 

	TR
	20,900.00000 
	20,900.00 

	TR
	25.25000 
	505.00 

	TR
	5.60000 
	272,720.00 

	TR
	12.50000 
	17,500.00 

	TR
	11.50000 
	20,125.00 

	TR
	1.50000 
	2,625.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16522 
	0080 16522 
	84,452.000 
	1.50000 
	126,678.00 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0090 24265 
	0090 24265 
	(1) 
	100,000.85000 
	100,000.85 

	NS MAINTENANCE OF TR
	NS MAINTENANCE OF TR
	AFFIC 
	LS 

	MOT FOR UPC 121526 
	MOT FOR UPC 121526 

	0100 54048 
	0100 54048 
	20.000 
	150.00000 
	3,000.00 

	TYPE B CLASS II PAVE. LI
	TYPE B CLASS II PAVE. LI
	NE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0110 54077 
	0110 54077 
	48,700.000 
	5.45000 
	265,415.00 

	TYPE B CLASS VI PVMT L
	TYPE B CLASS VI PVMT L
	INE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0120 54078 
	0120 54078 
	1,400.000 
	12.05000 
	16,870.00 

	TYPE B CLASS VI PVMT L
	TYPE B CLASS VI PVMT L
	INE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0130 54100 
	0130 54100 
	1,750.000 
	11.00000 
	19,250.00 

	NS PAVEMENT MARKING
	NS PAVEMENT MARKING
	 8" B-VI 
	LF 

	CONTRAST TAPE FOR BR
	CONTRAST TAPE FOR BR
	IDGES 

	0140 54105 
	0140 54105 
	1,750.000 
	1.50000 
	2,625.00 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 


	Contract ID: CM823PMQ121526 Counties: AUGUSTA 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) S. L. WILLIAMSON

	(2) B & S CONTRACTING, INC. 

	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	COMPANY, INCORPORATED 
	Item Description Alt Set / Alt Member Quantity and Units 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0150 54219 
	INLAID PAVEMENT MARKER ASPHALT 0160 54430 TEMP. PVMT MRKG, TY. A, 6" 0170 54432 TEMP. PVMT MRKG, TY. A, 8" 0180 54436 TEMP. PVMT MRKG, TY. A, 12" 0190 54443 TEMP. PVMT SYMBOL MRKG 
	THRU ARROW TY. A 0200 54572 PVMT SYMB MRKG THRU ARROW 
	TY B, CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	500.000 EA 
	11,500.000 LF 36,650.000 LF 
	20.000 LF 
	2.000 EA 
	2.000 EA 
	Cat Alt Set: 
	44.50000 
	22,250.00 

	0.01000 115.00 
	0.01000 366.50 
	0.01000 0.20 
	0.01000 0.02 
	425.00000 850.00 
	$
	1,641,850.00 

	$
	1,641,850.00 

	Cat Alt Member: LCC: 
	46.00000 
	23,000.00 

	0.01000 115.00 
	0.01000 366.50 
	0.01000 0.20 
	200.00000 400.00 
	430.00000 860.00 
	$
	1,784,155.84 

	$
	1,784,155.84 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$
	1,641,850.00 

	$
	1,784,155.84 

	Contract ID: CM823PMQ121526 Counties: AUGUSTA 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 818 Project(s): PM8Q-007-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	1,641,850.00 

	$
	1,784,155.84 

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: CM823PMQ121526 January 06, 2023 10:00 A.M. 818 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: CM823PMQ121526 January 06, 2023 10:00 A.M. 818 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): AUGUSTA Counties: PM8Q-007-F23,N501, PM08(465); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	W029 
	S. L. WILLIAMSON COMPANY, INCORPORATED 
	$1,641,850.00 
	100.00% 

	2 
	2 
	B131 
	B & S CONTRACTING, INC. 
	$1,784,155.84 
	108.67% 


	Contract ID: CM823PMT121773 Counties: SHENANDOAH 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) CHEMUNG CONTRACTINGCORPORATION 
	(3) PAVCON GROUP, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00589 
	UNDERDRAIN UD-5, 
	GEOCOMPOSITE 
	0020 00595 
	OUTLET PIPE 
	0030 00596 
	ENDWALL EW-12 
	0040 10417 
	TACK COAT 
	0050 15309 
	NS PAVEMENT LIQUID ASPHALT 
	COATING (PAVEMENT MARKER 
	GROOVE) 
	0060 16242 AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 
	0070 16355 
	ASPHALT CONC. TY. 
	SM-12.5D 

	21,400.000 LF 
	760.000 LF 
	63.000 EA 
	14,700.000 GAL 
	95.000 SY 
	325.890 TON 
	5,634.290 TON 
	13.08000 
	13.08000 
	13.08000 
	279,912.00 
	8.00000 
	171,200.00 
	12.16000 
	260,224.00 

	21.10000 
	21.10000 
	16,036.00 
	18.00000 
	13,680.00 
	18.53000 
	14,082.80 

	654.50000 
	654.50000 
	41,233.50 
	610.00000 
	38,430.00 
	654.00000 
	41,202.00 

	3.25000 
	3.25000 
	47,775.00 
	0.05000 
	735.00 
	2.85000 
	41,895.00 

	62.01000 
	62.01000 
	5,890.95 
	55.00000 
	5,225.00 
	60.00000 
	5,700.00 

	68.67000 
	68.67000 
	22,378.87 
	45.00000 
	14,665.05 
	55.00000 
	17,923.95 

	96.75000 
	96.75000 
	545,117.56 
	88.00000 
	495,817.52 
	101.35000 
	571,035.29 


	Contract ID: CM823PMT121773 Counties: SHENANDOAH 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	(2) CHEMUNG CONTRACTING

	(3) PAVCON GROUP, INC. 

	COMPANY 
	COMPANY 
	CORPORATION 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0080 
	0080 
	0080 
	16392 
	10,528.590 

	ASPH. CONC. TY. BM-25.0
	ASPH. CONC. TY. BM-25.0
	D TON 

	0090 
	0090 
	16522 
	2,500.000 


	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	0100 16524 47,800.000 
	FLEXIBLE PAVEMENT PLANING ABOVE 4" 
	0110 24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY 
	0120 24265 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 121773 0130 54020 TYPE A PVMT LINE MRKG 4" 0140 54022 TYPE A PVMT LINE MRKG 6" 0150 54024 TYPE A PVMT LINE MRKG 8" 
	NS MAINTENANCE OF TRAFFIC MOT FOR UPC 121773 0130 54020 TYPE A PVMT LINE MRKG 4" 0140 54022 TYPE A PVMT LINE MRKG 6" 0150 54024 TYPE A PVMT LINE MRKG 8" 
	SY 

	7.000 DAY 
	(1) LS 
	26,400.000 LF 21,500.000 LF 
	400.000 LF 
	Cat Alt Set: 
	78.50000 
	826,494.32 

	3.96000 
	9,900.00 

	5.00000 
	239,000.00 

	35.00000 245.00 
	20,000.00000 
	20,000.00 

	0.60000 
	15,840.00 

	0.93000 
	19,995.00 

	1.25000 500.00 
	Cat Alt Member: LCC: 
	87.00000 20.00000 
	87.00000 20.00000 
	87.00000 20.00000 
	915,987.33 50,000.00 
	86.50000 3.00000 
	910,723.04 7,500.00 

	6.50000 
	6.50000 
	310,700.00 
	6.35000 
	303,530.00 

	500.00000 
	500.00000 
	3,500.00 
	100.00000 
	700.00 

	110,000.00000 
	110,000.00000 
	110,000.00 
	40,240.00000 
	40,240.00 

	0.44000 0.55000 29.00000 
	0.44000 0.55000 29.00000 
	11,616.00 11,825.00 11,600.00 
	0.47000 0.60000 31.61000 
	12,408.00 12,900.00 12,644.00 


	Contract ID: CM823PMT121773 Counties: SHENANDOAH 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ADAMS CONSTRUCTIONCOMPANY 
	Unit Price Ext Amount Unit Price Ext Amount (2) CHEMUNG CONTRACTINGCORPORATION (3) PAVCON GROUP, INC. Cat Alt Member: LCC: 31.00000 20,150.00 33.79000 21,963.50 

	TR
	48.01000 
	12,962.70 
	52.33000 
	14,129.10 

	TR
	0.44000 
	11,616.00 
	0.22000 
	5,808.00 

	TR
	0.55000 
	11,825.00 
	0.22000 
	4,730.00 

	TR
	29.00000 
	11,600.00 
	0.22000 
	88.00 

	TR
	99.22000 
	99.22 
	100.00000 
	100.00 

	TR
	516.36000 
	516.36 
	562.83000 
	562.83 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGU
	LAR BID ITEMS 
	Cat Alt Set: 

	0160 54048 
	0160 54048 
	650.000 
	26.73000 
	17,374.50 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0170 54219 
	0170 54219 
	270.000 
	48.54000 
	13,105.80 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54428 
	0180 54428 
	26,400.000 
	0.38000 
	10,032.00 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 4" 

	0190 54430 
	0190 54430 
	21,500.000 
	0.49000 
	10,535.00 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 

	0200 54432 
	0200 54432 
	400.000 
	1.04000 
	416.00 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 8" 

	0210 54457 
	0210 54457 
	1.000 
	218.17000 
	218.17 

	TEMP. PVMT SYMBOL MRKG 
	TEMP. PVMT SYMBOL MRKG 
	EA 

	SINGLE TURN ARROW TY. A 
	SINGLE TURN ARROW TY. A 

	0220 54575 
	0220 54575 
	1.000 
	463.60000 
	463.60 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	Section Totals: 
	Section Totals: 
	$2,142,463.27 

	Life Cycle Costs: 
	Life Cycle Costs: 


	$$
	2,233,750.18 
	2,300,089.51 

	Section Total with LCC: $$$
	2,142,463.27 
	2,233,750.18 
	2,300,089.51 

	Contract ID: CM823PMT121773 Counties: SHENANDOAH 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM823PMT121773 Counties: SHENANDOAH 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(2) CHEMUNG CONTRACTINGCORPORATION 
	(3) PAVCON GROUP, INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price LCC: 
	Ext Amount 

	0230 
	0230 
	00306 
	1.000 
	0.00000 
	0.00 
	50.00000 
	50.00 
	0.00000 
	0.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$0.00 
	$50.00 
	$0.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$0.00 
	$50.00 
	$0.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,142,463.27 $2,142,463.27 $0.00 
	$2,233,800.18 $2,233,800.18 $0.00 
	$2,300,089.51 2,300,089.51 $0.00 


	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Contract ID: CM823PMT121773 Counties: SHENANDOAH 

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) KICKIN ASPHALT PAVING
	(5) W-L CONSTRUCTION &

	Item Description 
	Item Description 
	AND EXCAVATING, LLC 
	PAVING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 SECTION: REGULAR BID ITEMS 
	0001 SECTION: REGULAR BID ITEMS 
	0001 SECTION: REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 00589 
	0010 00589 
	21,400.000 
	14.00000 

	UNDERDRAIN UD-5, GEOCOMPOSITE 
	UNDERDRAIN UD-5, GEOCOMPOSITE 
	LF 

	0020 00595 
	0020 00595 
	760.000 
	17.00000 

	OUTLET PIPE 
	OUTLET PIPE 
	LF 

	0030 00596 
	0030 00596 
	63.000 
	600.00000 

	ENDWALL EW-12 
	ENDWALL EW-12 
	EA 

	0040 10417 
	0040 10417 
	14,700.000 
	3.60000 

	TACK COAT 
	TACK COAT 
	GAL 

	0050 15309 
	0050 15309 
	95.000 
	60.00000 

	NS PAVEMENT LIQUID ASPHALT 
	NS PAVEMENT LIQUID ASPHALT 
	SY 

	COATING (PAVEMENT MARKER 
	COATING (PAVEMENT MARKER 

	GROOVE) 
	GROOVE) 

	0060 16242 
	0060 16242 
	325.890 
	55.00000 

	AGGR. BASE MATL. TY. I OR II NO. 
	AGGR. BASE MATL. TY. I OR II NO. 
	TON 

	21A OR 21B 
	21A OR 21B 

	0070 16355 
	0070 16355 
	5,634.290 
	99.50000 

	ASPHALT CONC. TY. SM-12.5D 
	ASPHALT CONC. TY. SM-12.5D 
	TON 

	0080 16392 
	0080 16392 
	10,528.590 
	90.00000 

	ASPH. CONC. TY. BM-25.0D 
	ASPH. CONC. TY. BM-25.0D 
	TON 


	Table
	TR
	Cat Alt Member: 
	LCC: 

	299,600.00 
	299,600.00 
	13.09000 
	280,126.00 

	12,920.00 
	12,920.00 
	17.00000 
	12,920.00 

	37,800.00 
	37,800.00 
	600.00000 
	37,800.00 

	52,920.00 
	52,920.00 
	2.54000 
	37,338.00 

	5,700.00 
	5,700.00 
	56.85000 
	5,400.75 

	17,923.95 
	17,923.95 
	65.00000 
	21,182.85 

	560,611.86 
	560,611.86 
	112.50000 
	633,857.63 

	947,573.10 
	947,573.10 
	102.42000 
	1,078,338.19 


	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) KICKIN ASPHALT PAVING

	(5) W-L CONSTRUCTION &

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	PAVING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0090 16522 2,500.000 
	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0100 
	0100 
	16524 
	47,800.000 

	FLEXIBLE PAVEMENT PLANI
	FLEXIBLE PAVEMENT PLANI
	NG SY 

	ABOVE 4" 
	ABOVE 4" 

	0110 
	0110 
	24262 
	7.000 


	PORTABLE TEMPORARY RUMBLE DAY STRIP ARRAY 0120 24265 (1) NS MAINTENANCE OF TRAFFIC LS 
	MOT FOR UPC 121773 
	MOT FOR UPC 121773 
	MOT FOR UPC 121773 

	0130 54020 
	0130 54020 
	26,400.000 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 

	0140 54022 
	0140 54022 
	21,500.000 

	TYPE A PVMT LINE MRKG 6" 
	TYPE A PVMT LINE MRKG 6" 
	LF 

	0150 54024 
	0150 54024 
	400.000 

	TYPE A PVMT LINE MRKG 8" 
	TYPE A PVMT LINE MRKG 8" 
	LF 

	0160 54048 
	0160 54048 
	650.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	Cat Alt Set: 
	5.00000 
	12,500.00 

	6.00000 
	286,800.00 

	150.00000 
	1,050.00 

	130,000.00000 
	130,000.00 

	0.55000 
	14,520.00 

	0.85000 
	18,275.00 

	1.15000 460.00 
	24.50000 
	15,925.00 

	Cat Alt Member: LCC: 
	6.50000 
	6.50000 
	6.50000 
	16,250.00 

	5.00000 
	5.00000 
	239,000.00 

	115.00000 
	115.00000 
	805.00 

	61,465.92000 
	61,465.92000 
	61,465.92 

	0.55000 0.85000 1.15000 24.50000 
	0.55000 0.85000 1.15000 24.50000 
	14,520.00 18,275.00 460.00 15,925.00 


	Contract ID: CM823PMT121773 Counties: SHENANDOAH 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) KICKIN ASPHALT PAVING

	(5) W-L CONSTRUCTION &

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	PAVING, INC. 

	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0170 54219 
	INLAID PAVEMENT MARKER ASPHALT 0180 54428 TEMP. PVMT MRKG, TY. A, 4" 0190 54430 TEMP. PVMT MRKG, TY. A, 6" 0200 54432 TEMP. PVMT MRKG, TY. A, 8" 0210 54457 TEMP. PVMT SYMBOL MRKG 
	SINGLE TURN ARROW TY. A 0220 54575 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL II 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	270.000 EA 
	26,400.000 LF 21,500.000 LF 
	400.000 LF 
	1.000 EA 
	1.000 EA 
	Cat Alt Set: 
	44.50000 
	12,015.00 

	0.35000 
	9,240.00 

	0.45000 
	9,675.00 

	0.95000 380.00 
	200.00000 200.00 
	425.00000 425.00 
	$
	2,446,513.91 

	$
	2,446,513.91 

	Cat Alt Member: LCC: 
	44.50000 
	44.50000 
	44.50000 
	12,015.00 

	0.35000 
	0.35000 
	9,240.00 

	0.45000 
	0.45000 
	9,675.00 

	0.95000 
	0.95000 
	380.00 

	200.00000 
	200.00000 
	200.00 

	425.00000 
	425.00000 
	425.00 

	TR
	$2,505,599.34 

	TR
	$2,505,599.34 


	Contract ID: CM823PMT121773 Counties: SHENANDOAH 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 820 Project(s): PM8T-085-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY Line No / Item ID 
	(4) KICKIN ASPHALT PAVING
	(4) KICKIN ASPHALT PAVING
	(5) W-L CONSTRUCTION &

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	PAVING, INC. 

	Item Description 
	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0230 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	0230 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	1.000 TON 
	55.00000 
	55.00 $55.00 $55.00 
	65.00000 
	65.00 $65.00 $65.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,446,568.91 $2,446,568.91 $0.00 
	$2,505,664.34 $2,505,664.34 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	CM823PMT121773 
	Counties: 
	SHENANDOAH 

	Letting Date: January 06, 2023 10:00 A.M. 820 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 820 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	STAUNTON / DISTRICTWIDE OR OFFICE District(s): PM8T-085-F23,N501, PM08(465); Project(s): Min: Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$2,142,463.27 
	100.00% 

	2 
	2 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$2,233,800.18 
	104.26% 

	3 
	3 
	P1098 
	PAVCON GROUP, INC. 
	$2,300,089.51 
	107.36% 

	4 
	4 
	K611 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	$2,446,568.91 
	114.19% 

	5 
	5 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$2,505,664.34 
	116.95% 


	Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 
	0010 10417 
	0010 10417 
	18,350.000 
	3.35000 
	61,472.50 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 10700 
	0020 10700 
	56,700.000 
	0.61000 
	34,587.00 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0030 10701 
	0030 10701 
	12,650.000 
	2.66000 
	33,649.00 

	LIQUID ASPHALT RUMBLE STRIP 
	LIQUID ASPHALT RUMBLE STRIP 
	SY 

	COATING 
	COATING 

	0040 15309 
	0040 15309 
	190.000 
	62.96000 
	11,962.40 

	NS PAVEMENT LIQUID ASPHALT 
	NS PAVEMENT LIQUID ASPHALT 
	SY 

	COATING (PAVEMENT MARKER 
	COATING (PAVEMENT MARKER 

	GROOVE) 
	GROOVE) 

	0050 16370 
	0050 16370 
	4,842.580 
	123.52000 
	598,155.48 

	ASPHALT CONC. TY. IM-19.0D 
	ASPHALT CONC. TY. IM-19.0D 
	TON 

	0060 16402 
	0060 16402 
	15,207.790 
	146.40000 
	2,226,420.46 

	STONE MATRIX ASPHALT SMA
	STONE MATRIX ASPHALT SMA
	-

	TON 

	12.5 64H-22 
	12.5 64H-22 

	0070 16522 
	0070 16522 
	93,892.800 
	2.30000 
	215,953.44 


	FLEXIBLE PAVEMENT PLANING 0" -SY 2" 
	Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTIONCOMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 16523 
	0080 16523 
	0080 16523 
	44,023.470 

	FLEXIBLE PAVEMENT PLANING 
	FLEXIBLE PAVEMENT PLANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0090 24265 
	0090 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT FOR UPC 121824 
	MOT FOR UPC 121824 

	0100 54048 
	0100 54048 
	70.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0110 54076 
	0110 54076 
	69,800.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0120 54077 
	0120 54077 
	1,130.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0130 54078 
	0130 54078 
	3,000.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0140 54080 
	0140 54080 
	1,095.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 


	4.76000 
	4.76000 
	4.76000 
	209,551.72 

	154,563.94000 
	154,563.94000 
	154,563.94 

	27.39000 
	27.39000 
	1,917.30 

	4.58000 
	4.58000 
	319,684.00 

	6.09000 
	6.09000 
	6,881.70 

	13.47000 
	13.47000 
	40,410.00 

	10.06000 
	10.06000 
	11,015.70 


	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ADAMS CONSTRUCTION

	Item Description 
	Item Description 
	COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULASECTION: 
	0001 REGULASECTION: 
	0001 REGULASECTION: 
	R BID ITEMS 
	Cat Alt Set: 

	0150 54100 
	0150 54100 
	300.000 
	17.83000 

	NS PAVEMENT MARKING B-VI 
	NS PAVEMENT MARKING B-VI 
	LF 

	TAPE FOR BRIDGES - 12" 
	TAPE FOR BRIDGES - 12" 

	0160 54105 
	0160 54105 
	1,320.000 
	1.68000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0170 54219 
	0170 54219 
	535.000 
	49.75000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0180 54430 
	0180 54430 
	69,800.000 
	0.39000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0190 54436 
	0190 54436 
	70.000 
	1.12000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	0200 54443 
	0200 54443 
	2.000 
	223.59000 

	TEMP. PVMT SYMBOL MRKG 
	TEMP. PVMT SYMBOL MRKG 
	EA 

	THRU ARROW TY. A 
	THRU ARROW TY. A 

	0210 54572 
	0210 54572 
	2.000 
	475.13000 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL II 
	TY B, CL II 

	0220 54590 
	0220 54590 
	4.000 
	1,341.55000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL II 
	REDUCTION ARROW TY B, CL II 


	5,349.00 
	5,349.00 

	2,217.60 
	2,217.60 

	26,616.25 
	26,616.25 

	27,222.00 
	27,222.00 

	78.40 
	447.18 
	950.26 
	5,366.20 
	5,366.20 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: CM823PMU121824 Counties: ROCKBRIDGE 
	Letting Date: January 06, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE Line No / Item ID 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	(1) ADAMS CONSTRUCTIONCOMPANY 
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $
	3,994,471.53 

	Life Cycle Costs: 
	Section Total with LCC: $
	3,994,471.53 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$3,994,471.53 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,994,471.53 


	( ) indicates item is bid as Lump Sum 
	Contract ID: CM823PMU121824 Counties: ROCKBRIDGE Letting Date: January 06, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 821 Project(s): PM8U-081-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - INTERSTATE 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$3,994,471.53 
	100.00% 


	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CHEMUNG CONTRACTINGCORPORATION 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00118 
	0010 00118 
	0010 00118 
	3,490.400 

	NS EXCAVATION - RHS OF RIGHT 
	NS EXCAVATION - RHS OF RIGHT 
	CY 

	TRAVEL LANE & 3RD LANE (MIN. 
	TRAVEL LANE & 3RD LANE (MIN. 

	OF 6 FT WIDE) 
	OF 6 FT WIDE) 

	0020 00270 
	0020 00270 
	1,463.000 

	SELECT MATL. TY. I MIN. CBR-30 
	SELECT MATL. TY. I MIN. CBR-30 
	TON 

	0030 00355 
	0030 00355 
	2,217.000 

	GEOTEXTILE SUBGRADE 
	GEOTEXTILE SUBGRADE 
	SY 

	STABILIZATION 
	STABILIZATION 

	0040 10128 
	0040 10128 
	1,626.240 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0050 10417 
	0050 10417 
	33,151.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0060 10703 
	0060 10703 
	3,000.000 

	RUMBLE STRIP SINUSOIDAL 
	RUMBLE STRIP SINUSOIDAL 
	LF 

	ASPHALT 
	ASPHALT 

	0070 11070 
	0070 11070 
	480.000 

	NS SAW-CUT ASPH CONC SAW & 
	NS SAW-CUT ASPH CONC SAW & 
	LF 

	SEAL 
	SEAL 


	45.00000 
	45.00000 
	45.00000 
	157,068.00 
	120.00000 
	418,848.00 
	200.00000 
	698,080.00 

	45.00000 2.00000 
	45.00000 2.00000 
	65,835.00 4,434.00 
	73.00000 46.00000 
	106,799.00 101,982.00 
	200.00000 8.50000 
	292,600.00 18,844.50 

	0.05000 4.00000 1.25000 
	0.05000 4.00000 1.25000 
	81.31 132,604.00 3,750.00 
	84.00000 0.01000 5.20000 
	136,604.16 331.51 15,600.00 
	200.00000 0.01000 4.38000 
	325,248.00 331.51 13,140.00 

	5.50000 
	5.50000 
	2,640.00 
	12.50000 
	6,000.00 
	50.00000 
	24,000.00 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CHEMUNG CONTRACTINGCORPORATION 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 16242 204.000 50.00000 10,200.00 
	0080 16242 204.000 50.00000 10,200.00 

	AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B TON 0090 16368 42,090.000 0.50000 21,045.00 
	AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B TON 0090 16368 42,090.000 0.50000 21,045.00 

	PAVEMENT SHOULDER WEDGE PREP. LF 0100 16390 4,878.720 89.00000 434,206.08 
	PAVEMENT SHOULDER WEDGE PREP. LF 0100 16390 4,878.720 89.00000 434,206.08 

	ASPH. CONC. TY. BM-25.0A TON 
	ASPH. CONC. TY. BM-25.0A TON 

	0110 16455 14,777.950 86.00000 1,270,903.70 
	0110 16455 14,777.950 86.00000 1,270,903.70 

	ASPH. CONC. BMD P+VO SM-9.5D TON 
	ASPH. CONC. BMD P+VO SM-9.5D TON 

	0120 16457 10,466.440 90.00000 941,979.60 
	0120 16457 10,466.440 90.00000 941,979.60 

	ASPH. CONC. BMD P+VO SM-12.5D TON 
	ASPH. CONC. BMD P+VO SM-12.5D TON 

	0130 16502 451.000 150.00000 67,650.00 
	0130 16502 451.000 150.00000 67,650.00 

	SURF. PREPARATION & RESTORATION TYPE II TON 0140 16522 161,145.600 2.00000 322,291.20 
	SURF. PREPARATION & RESTORATION TYPE II TON 0140 16522 161,145.600 2.00000 322,291.20 

	FLEXIBLE PAVEMENT PLANING 0" 2" SY 0150 16523 85,184.000 3.00000 255,552.00 
	FLEXIBLE PAVEMENT PLANING 0" 2" SY 0150 16523 85,184.000 3.00000 255,552.00 
	-


	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" SY 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" SY 


	80.00000 
	80.00000 
	80.00000 
	16,320.00 
	125.00000 
	25,500.00 

	0.01000 
	0.01000 
	420.90 
	0.25000 
	10,522.50 

	130.00000 
	130.00000 
	634,233.60 
	170.00000 
	829,382.40 

	113.50000 
	113.50000 
	1,677,297.33 
	97.50000 
	1,440,850.13 

	116.50000 
	116.50000 
	1,219,340.26 
	90.00000 
	941,979.60 

	150.00000 
	150.00000 
	67,650.00 
	150.00000 
	67,650.00 

	2.15000 
	2.15000 
	346,463.04 
	1.50000 
	241,718.40 

	2.90000 
	2.90000 
	247,033.60 
	3.00000 
	255,552.00 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CHEMUNG CONTRACTING
	(2) EUROVIA ATLANTIC
	(3) SUPERIOR PAVING

	Item Description 
	Item Description 
	CORPORATION 
	COAST LLC DBA VIRGINIA PAVING COMPANY 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0160 24265 
	0160 24265 
	(1) 
	20,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT (SR-7EB, MP 11.17 - MP 13.08) 
	MOT (SR-7EB, MP 11.17 - MP 13.08) 

	0170 24265 
	0170 24265 
	(1) 
	10,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT (US-15NB, MP 1.27 - MP 2.03) 
	MOT (US-15NB, MP 1.27 - MP 2.03) 

	0180 24265 
	0180 24265 
	(1) 
	30,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT (US-15NB, MP 5.61 - MP 8.03) 
	MOT (US-15NB, MP 5.61 - MP 8.03) 

	0190 24265 
	0190 24265 
	(1) 
	20,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT (US-15SB, MP 4.14 - MP 5.74) 
	MOT (US-15SB, MP 4.14 - MP 5.74) 

	0200 24265 
	0200 24265 
	(1) 
	30,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT (US-15SB, MP 5.74 - MP 8.03) 
	MOT (US-15SB, MP 5.74 - MP 8.03) 

	0210 24265 
	0210 24265 
	(1) 
	30,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT (US-50EB, MP 16.08 - MP 
	MOT (US-50EB, MP 16.08 - MP 

	18.18) 
	18.18) 

	0220 24282 
	0220 24282 
	1,790.000 
	40.00000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Table
	TR
	Cat Alt Member: 
	LCC: 

	20,000.00 
	20,000.00 
	20,000.00000 2
	0,000.00 20,000.00000 
	20,000.00 

	10,000.00 
	10,000.00 
	19,000.00000 1
	9,000.00 20,000.00000 
	20,000.00 

	30,000.00 
	30,000.00 
	20,000.00000 2
	0,000.00 20,000.00000 
	20,000.00 

	20,000.00 
	20,000.00 
	15,000.00000 1
	5,000.00 20,000.00000 
	20,000.00 

	30,000.00 
	30,000.00 
	17,000.00000 1
	7,000.00 20,000.00000 
	20,000.00 

	30,000.00 
	30,000.00 
	120,000.00000 12
	0,000.00 250,000.00000 
	250,000.00 

	71,600.00 
	71,600.00 
	35.00000 6
	2,650.00 35.00000 
	62,650.00 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Line No / Item ID 
	(1) CHEMUNG CONTRACTING
	(2) EUROVIA ATLANTIC
	(3) SUPERIOR PAVING
	CORPORATION 
	COAST LLC DBA VIRGINIA 
	CORPORATION 
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0230 51615 22,090.000 
	14/1 ENCLOSED COND. CABLE LF 
	0240 51912 
	0240 51912 
	0240 51912 
	7,326.000 

	LOOP SAW CUT 3/8" 
	LOOP SAW CUT 3/8" 
	LF 

	0250 51913 
	0250 51913 
	1,666.000 

	LOOP SAWCUT 5/8" 
	LOOP SAWCUT 5/8" 
	LF 

	0260 54032 
	0260 54032 
	124,582.000 


	TYPE B CLASS I PVMT LINE MRKG 4" 
	0270 54034 TYPE B CLASS I PVMT LINE MRKG 6" 
	0280 54040 
	TYPE B CLASS I PVMT LINE MRKG 12" 0290 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0300 54219 INLAID PAVEMENT MARKER 
	ASPHALT 
	ASPHALT 
	LF 

	25,546.000 LF 
	490.000 LF 
	3,414.000 LF 
	1,249.000 EA 
	Cat Alt Set: 
	1.75000 
	38,657.50 

	5.50000 
	40,293.00 

	30.00000 
	49,980.00 

	0.97000 
	120,844.54 

	1.22000 
	31,166.12 

	2.45000 
	1,200.50 

	11.01000 
	37,588.14 

	39.60000 
	49,460.40 

	Cat Alt Member: LCC: 
	1.75000 5.50000 30.00000 0.80000 
	1.75000 5.50000 30.00000 0.80000 
	1.75000 5.50000 30.00000 0.80000 
	38,657.50 40,293.00 49,980.00 99,665.60 
	1.75000 5.50000 30.00000 0.97000 
	38,657.50 40,293.00 49,980.00 120,844.54 

	1.00000 
	1.00000 
	25,546.00 
	1.22000 
	31,166.12 

	5.65000 
	5.65000 
	2,768.50 
	2.45000 
	1,200.50 

	7.35000 
	7.35000 
	25,092.90 
	11.01000 
	37,588.14 

	32.00000 
	32.00000 
	39,968.00 
	39.60000 
	49,460.40 


	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CHEMUNG CONTRACTINGCORPORATION 
	Unit Price Ext Amount Unit Price Ext Amount (2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY (3) SUPERIOR PAVINGCORPORATION Cat Alt Member: LCC: 185.00000 925.00 371.17000 1,855.85 

	TR
	0.34000 
	28,133.64 
	0.23000 
	19,031.58 

	TR
	0.39000 
	9,706.71 
	0.25000 
	6,222.25 

	TR
	3.38000 
	3,870.10 
	10.42000 
	11,930.90 

	TR
	45.03000 
	1,260.84 
	77.27000 
	2,163.56 

	TR
	46.00000 
	46.00 
	126.28000 
	126.28 

	TR
	79.00000 
	9,638.00 
	159.86000 
	19,502.92 

	TR
	90.50000 
	271.50 
	107.49000 
	322.47 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0310 54400 
	0310 54400 
	5.000 
	371.17000 
	1,855.85 

	TR
	PVMT MESSAGE MARK. ONLY EA 

	0320 54428 
	0320 54428 
	82,746.000 
	0.23000 
	19,031.58 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 

	0330 54430 
	0330 54430 
	24,889.000 
	0.25000 
	6,222.25 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 6" 

	0340 54440 
	0340 54440 
	1,145.000 
	10.41000 
	11,919.45 

	TR
	LF 

	TEMP. PVMT MRKG, TY. A
	TEMP. PVMT MRKG, TY. A
	, 24" 

	0350 54457 
	0350 54457 
	28.000 
	77.27000 
	2,163.56 

	TEMP. PVMT SYMBOL MRKG 
	TEMP. PVMT SYMBOL MRKG 
	EA 

	SINGLE TURN ARROW TY. A 
	SINGLE TURN ARROW TY. A 

	0360 54571 
	0360 54571 
	1.000 
	156.28000 
	156.28 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 

	0370 54574 
	0370 54574 
	122.000 
	159.86000 
	19,502.92 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0380 54576 
	0380 54576 
	3.000 
	107.49000 
	322.47 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY A 
	ARROW THRU/LT OR RT TY A 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Contract ID: C0000121888N01 Counties: FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CHEMUNG CONTRACTINGCORPORATION 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0390 54577 7.000 215.46000 1,508.22 
	0390 54577 7.000 215.46000 1,508.22 

	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I EA 0400 54589 3.000 742.51000 2,227.53 
	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I EA 0400 54589 3.000 742.51000 2,227.53 

	PVMT SYMB MRKG LANE REDUCTION ARROW TY B, CL I EA 0410 56022 186.000 5.00000 930.00 
	PVMT SYMB MRKG LANE REDUCTION ARROW TY B, CL I EA 0410 56022 186.000 5.00000 930.00 

	1" METAL CONDUIT LF Section Total with LCC: Life Cycle Costs: Section Totals: $4,336,870.20 $4,336,870.20 
	1" METAL CONDUIT LF Section Total with LCC: Life Cycle Costs: Section Totals: $4,336,870.20 $4,336,870.20 


	170.00000 
	170.00000 
	170.00000 
	1,190.00 
	215.46000 
	1,508.22 

	285.00000 
	285.00000 
	855.00 
	742.51000 
	2,227.53 

	5.00000 
	5.00000 
	930.00 
	5.00000 
	930.00 

	TR
	$5,647,371.69 
	$6,033,060.80 

	TR
	$5,647,371.69 
	$6,033,060.80 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / DISTRICTWIDE OR OFFICE Call Order: 906 Project(s): PM9U-96A-F23,N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX -  PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CHEMUNG CONTRACTING
	(2) EUROVIA ATLANTIC
	(3) SUPERIOR PAVING

	Item Description 
	Item Description 
	CORPORATION 
	COAST LLC DBA VIRGINIA PAVING COMPANY 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0002 
	ALTERNATE ITEM 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0420 
	0420 
	00306 
	1.000 
	50.00000 
	50.00 
	75.00000 
	75.00 
	125.00000 
	125.00 

	NS SELECT MATERIAL ALTERNATE 
	NS SELECT MATERIAL ALTERNATE 
	TON 

	SHOULDER MATERIAL 
	SHOULDER MATERIAL 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$50.00 
	$75.00 
	$125.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$50.00 
	$75.00 
	$125.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$4,336,920.20 $4,336,920.20 $0.00 
	$5,647,446.69 $5,647,446.69 $0.00 
	$6,033,185.80 6,033,185.80 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: C0000121888N01 January 06, 2023 10:00 A.M. 906 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: C0000121888N01 January 06, 2023 10:00 A.M. 906 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE District(s): FAIRFAX, LOUDOUN, PRINCE WILLIAM Counties: PM9U-96A-F23,N501, PM09(369); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C224 
	CHEMUNG CONTRACTING CORPORATION 
	$4,336,920.20 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$5,647,446.69 
	130.22% 

	3 
	3 
	S066 
	SUPERIOR PAVING CORPORATION 
	$6,033,185.80 
	139.11% 


	Contract ID: C0000121716N01 Counties: LOUDOUN 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 TACK COAT 0020 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0030 16355 
	ASPHALT CONC. TY. 
	SM-12.5D 

	0040 16360 
	ASPHALT CONC. TY. 
	SM-12.5E 

	0050 16368 
	PAVEMENT SHOULDER WEDGE 
	PREP. 0060 16401 STONE MATRIX ASPHALT SMA-9.5 
	64E-22 0070 16502 SURF. PREPARATION & 
	RESTORATION TYPE II 
	16,883.000 GAL 
	135.000 TON 
	6,507.530 TON 10,303.030 TON 8,200.000 LF 
	2,927.150 TON 
	181.000 TON 
	0.01000 
	0.01000 
	0.01000 
	168.83 
	0.01000 
	168.83 
	0.01000 
	168.83 

	100.00000 
	100.00000 
	13,500.00 
	30.00000 
	4,050.00 
	100.00000 
	13,500.00 

	84.00000 
	84.00000 
	546,632.52 
	115.36000 
	750,708.66 
	108.00000 
	702,813.24 

	96.00000 
	96.00000 
	989,090.88 
	129.10000 
	1,330,121.17 
	118.00000 
	1,215,757.54 

	0.01000 
	0.01000 
	82.00 
	0.01000 
	82.00 
	0.01000 
	82.00 

	125.00000 
	125.00000 
	365,893.75 
	147.03000 
	430,378.86 
	135.00000 
	395,165.25 

	90.00000 
	90.00000 
	16,290.00 
	145.00000 
	26,245.00 
	145.00000 
	26,245.00 


	Contract ID: C0000121716N01 Counties: LOUDOUN 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SUPERIOR PAVING
	(2) ALLAN MYERS VA, INC. 
	(3) EUROVIA ATLANTIC

	Item Description 
	Item Description 
	CORPORATION 
	COAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0080 16522 31,771.520 
	0080 16522 31,771.520 
	1.40000 
	44,480.13 
	0.15000 
	4,765.73 
	2.00000 
	63,543.04 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0090 16523 137,062.940 
	0090 16523 137,062.940 
	1.65000 
	226,153.85 
	0.25000 
	34,265.74 
	2.55000 
	349,510.50 

	FLEXIBLE PAVEMENT PLANING SY 
	FLEXIBLE PAVEMENT PLANING SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0100 24265 (1) 
	0100 24265 (1) 
	8,500.00000 
	8,500.00 
	4,604.25000 
	4,604.25 
	9,655.00000 
	9,655.00 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	MOT (SR-28SB, MP 2.86 - MP 3.46) 
	MOT (SR-28SB, MP 2.86 - MP 3.46) 

	0110 24265 (1) 
	0110 24265 (1) 
	14,000.00000 
	14,000.00 
	4,000.00000 
	4,000.00 
	25,000.00000 
	25,000.00 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	MOT (SR-7EB, MP 22.92 - MP 25.59) 
	MOT (SR-7EB, MP 22.92 - MP 25.59) 

	0120 24265 (1) 
	0120 24265 (1) 
	20,000.00000 
	20,000.00 
	4,000.00000 
	4,000.00 
	18,000.98000 
	18,000.98 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	MOT (SR-7EB, MP 4.43 - MP 6.77) 
	MOT (SR-7EB, MP 4.43 - MP 6.77) 

	0130 54034 64,957.000 
	0130 54034 64,957.000 
	1.32000 
	85,743.24 
	0.88000 
	57,162.16 
	1.05000 
	68,204.85 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	6" 
	6" 

	0140 54037 3,694.000 
	0140 54037 3,694.000 
	1.61000 
	5,947.34 
	2.00000 
	7,388.00 
	2.40000 
	8,865.60 

	TYPE B CLASS I PVMT LINE MRKG LF 
	TYPE B CLASS I PVMT LINE MRKG LF 

	8" 
	8" 


	Contract ID: C0000121716N01 Counties: LOUDOUN 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	(1) SUPERIOR PAVING
	(3) EUROVIA ATLANTIC
	(2) ALLAN MYERS VA, INC. 
	CORPORATION 
	COAST LLC DBA VIRGINIA 
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR BID ITEMS 
	0150 54040 
	TYPE B CLASS I PVMT LINE MRKG 12" 0160 54042 TYPE B CLASS I PAVE. LINE 
	MARKING 24" 0170 54219 INLAID PAVEMENT MARKER 
	ASPHALT 0180 54430 TEMP. PVMT MRKG, TY. A, 6" 
	0190 54576 
	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY A 0200 54577 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL I 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	2,387.000 LF 
	4,271.000 LF 
	1,049.000 EA 
	64,957.000 LF 
	1.000 EA 
	3.000 EA 
	Cat Alt Set: 
	2.33000 
	5,561.71 

	11.20000 
	47,835.20 

	42.50000 
	44,582.50 

	0.01000 649.57 
	0.01000 0.01 
	226.47000 679.41 
	$
	2,435,790.94 

	$
	2,435,790.94 

	Cat Alt Member: LCC: 
	4.00000 
	4.00000 
	4.00000 
	9,548.00 
	4.75000 
	11,338.25 

	6.50000 
	6.50000 
	27,761.50 
	7.70000 
	32,886.70 

	28.00000 
	28.00000 
	29,372.00 
	34.00000 
	35,666.00 

	0.30000 
	0.30000 
	19,487.10 
	0.35000 
	22,734.95 

	40.00000 
	40.00000 
	40.00 
	47.25000 
	47.25 

	200.00000 
	200.00000 
	600.00 
	240.00000 
	720.00 


	$$
	2,744,749.00 
	2,999,904.98 

	$$
	2,744,749.00 
	2,999,904.98 

	Contract ID: C0000121716N01 Counties: LOUDOUN 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 907 Project(s): PM9S-053-F23, N501, PM09(369); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) SUPERIOR PAVING
	(2) ALLAN MYERS VA, INC. 
	(3) EUROVIA ATLANTIC

	Item Description 
	Item Description 
	CORPORATION 
	COAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0002 
	ALTERNATE ITEM 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0210 
	0210 
	00306 
	1.000 
	100.00000 
	100.00 
	28.00000 
	28.00 
	95.00000 
	95.00 

	NS SELECT MATERIAL ALTERNATE 
	NS SELECT MATERIAL ALTERNATE 
	TON 

	SHOULDER MATERIAL 
	SHOULDER MATERIAL 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$100.00 
	$28.00 
	$95.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$100.00 
	$28.00 
	$95.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$2,435,890.94 $2,435,890.94 $0.00 
	$2,744,777.00 $2,744,777.00 $0.00 
	$2,999,999.98 2,999,999.98 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000121716N01 
	Counties: 
	LOUDOUN 

	Letting Date: January 06, 2023 10:00 A.M. 907 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 907 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	NORTHERN VA. / LEESBURG District(s): PM9S-053-F23, N501, PM09(369); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$2,435,890.94 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$2,744,777.00 
	112.68% 

	3 
	3 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$2,999,999.98 
	123.16% 


	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. (3) ARTHUR CONSTRUCTIONCO., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 

	TR
	0.01000 323.81 0.01000 323.81 

	TR
	23.00000 2,990.00 50.00000 6,500.00 

	TR
	111.31000 3,338,885.93 91.00000 2,729,661.48 

	TR
	0.01000 187.50 0.20000 3,750.00 

	TR
	130.00000 90,350.00 85.00000 59,075.00 

	TR
	0.20000 64,762.03 1.65000 534,286.76 

	TR
	0.01000 0.40 250.00000 10,000.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0010 10417 
	0010 10417 
	32,381.000 
	0.01000 
	323.81 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16242 
	0020 16242 
	130.000 
	100.00000 
	13,000.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	OR II NO. TON 

	21A OR 21B 
	21A OR 21B 

	0030 16340 
	0030 16340 
	29,996.280 
	84.25000 
	2,527,186.59 

	ASPHALT CONC. TY. SM
	ASPHALT CONC. TY. SM
	-

	9.5D TON 

	0040 16368 
	0040 16368 
	18,750.000 
	0.01000 
	187.50 

	PAVEMENT SHOULDER W
	PAVEMENT SHOULDER W
	EDGE LF 

	PREP. 
	PREP. 

	0050 16502 
	0050 16502 
	695.000 
	90.00000 
	62,550.00 

	SURF. PREPARATION & 
	SURF. PREPARATION & 
	TON 

	RESTORATION TYPE II 
	RESTORATION TYPE II 

	0060 16522 
	0060 16522 
	323,810.160 
	1.40000 
	453,334.22 

	FLEXIBLE PAVEMENT PL
	FLEXIBLE PAVEMENT PL
	ANING 0" SY 
	-


	2" 
	2" 

	0070 24262 
	0070 24262 
	40.000 
	50.00000 
	2,000.00 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) ARTHUR CONSTRUCTIONCO., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0080 24265 (1) 75,000.00000 75,000.00 
	0080 24265 (1) 75,000.00000 75,000.00 

	NS MAINTENANCE OF TRAFFIC MOT LS 0090 24282 2,111.000 30.00000 63,330.00 
	NS MAINTENANCE OF TRAFFIC MOT LS 0090 24282 2,111.000 30.00000 63,330.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0100 51615 11,940.000 4.00000 47,760.00 
	0100 51615 11,940.000 4.00000 47,760.00 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 

	0110 51912 5,544.000 1.50000 8,316.00 
	0110 51912 5,544.000 1.50000 8,316.00 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	0120 51913 1,170.000 20.00000 23,400.00 
	0120 51913 1,170.000 20.00000 23,400.00 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 

	0130 54032 203,973.000 1.00000 203,973.00 
	0130 54032 203,973.000 1.00000 203,973.00 

	TYPE B CLASS I PVMT LINE MRKG 4" LF 0140 54034 877.000 3.04000 2,666.08 
	TYPE B CLASS I PVMT LINE MRKG 4" LF 0140 54034 877.000 3.04000 2,666.08 

	TYPE B CLASS I PVMT LINE MRKG 6" LF 0150 54042 5,159.000 11.20000 57,780.80 
	TYPE B CLASS I PVMT LINE MRKG 6" LF 0150 54042 5,159.000 11.20000 57,780.80 

	TYPE B CLASS I PAVE. LINE MARKING 24" LF 
	TYPE B CLASS I PAVE. LINE MARKING 24" LF 


	19,942.18000 
	19,942.18000 
	19,942.18000 
	19,942.18 
	125,301.98000 
	125,301.98 

	29.00000 
	29.00000 
	61,219.00 
	25.00000 
	52,775.00 

	4.00000 
	4.00000 
	47,760.00 
	4.60000 
	54,924.00 

	1.50000 
	1.50000 
	8,316.00 
	1.75000 
	9,702.00 

	20.00000 
	20.00000 
	23,400.00 
	23.00000 
	26,910.00 

	0.70000 
	0.70000 
	142,781.10 
	1.10000 
	224,370.30 

	3.00000 
	3.00000 
	2,631.00 
	3.35000 
	2,937.95 

	6.50000 
	6.50000 
	33,533.50 
	12.50000 
	64,487.50 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) ARTHUR CONSTRUCTIONCO., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0160 54400 25.000 325.04000 8,126.00 
	0160 54400 25.000 325.04000 8,126.00 

	PVMT MESSAGE MARK. ONLY EA 
	PVMT MESSAGE MARK. ONLY EA 

	0170 54428 135,722.000 0.23000 31,216.06 
	0170 54428 135,722.000 0.23000 31,216.06 

	TEMP. PVMT MRKG, TY. A, 4" LF 
	TEMP. PVMT MRKG, TY. A, 4" LF 

	0180 54430 877.000 0.01000 8.77 
	0180 54430 877.000 0.01000 8.77 

	TEMP. PVMT MRKG, TY. A, 6" LF 
	TEMP. PVMT MRKG, TY. A, 6" LF 

	0190 54440 663.000 0.01000 6.63 
	0190 54440 663.000 0.01000 6.63 

	TEMP. PVMT MRKG, TY. A, 24" LF 
	TEMP. PVMT MRKG, TY. A, 24" LF 

	0200 54457 31.000 1.00000 31.00 
	0200 54457 31.000 1.00000 31.00 

	TEMP. PVMT SYMBOL MRKG SINGLE TURN ARROW TY. A EA 0210 54571 2.000 137.55000 275.10 
	TEMP. PVMT SYMBOL MRKG SINGLE TURN ARROW TY. A EA 0210 54571 2.000 137.55000 275.10 

	PVMT SYMB MRKG THRU ARROW TY B, CL I EA 0220 54574 190.000 140.86000 26,763.40 
	PVMT SYMB MRKG THRU ARROW TY B, CL I EA 0220 54574 190.000 140.86000 26,763.40 

	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I EA 0230 54577 1.000 190.54000 190.54 
	PVMT SYMB MRKG SGL TURN ARROW TY B, CL I EA 0230 54577 1.000 190.54000 190.54 

	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I EA 
	PVMT SYMB MRKG DBL TURN ARROW THRU/LT OR RT TY B, CL I EA 


	200.00000 
	200.00000 
	200.00000 
	5,000.00 
	360.00000 
	9,000.00 

	0.30000 
	0.30000 
	40,716.60 
	0.01000 
	1,357.22 

	0.35000 
	0.35000 
	306.95 
	1.00000 
	877.00 

	3.00000 
	3.00000 
	1,989.00 
	2.00000 
	1,326.00 

	50.00000 
	50.00000 
	1,550.00 
	75.00000 
	2,325.00 

	70.00000 
	70.00000 
	140.00 
	152.00000 
	304.00 

	70.00000 
	70.00000 
	13,300.00 
	155.00000 
	29,450.00 

	150.00000 
	150.00000 
	150.00 
	210.00000 
	210.00 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) ARTHUR CONSTRUCTIONCO., INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0240 
	0240 
	0240 
	56022 
	130.000 
	4.00000 
	520.00 
	4.00000 
	520.00 
	5.00000 
	650.00 

	1" METAL CONDUIT 
	1" METAL CONDUIT 
	LF 

	Section Totals: 
	Section Totals: 
	$3,607,945.50 
	$3,900,755.00 
	$3,950,505.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,607,945.50 
	$3,900,755.00 
	$3,950,505.00 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) SUPERIOR PAVINGCORPORATION 
	(2) ALLAN MYERS VA, INC. 
	(3) ARTHUR CONSTRUCTIONCO., INC. 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0250 
	0250 
	00306 
	1.000 
	100.00000 
	100.00 
	22.00000 
	22.00 
	50.00000 
	50.00 

	NS SELECT MATERIAL ASHOULDER MATERIAL 
	NS SELECT MATERIAL ASHOULDER MATERIAL 
	LTERNATE 
	TON 


	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	Life Cycle Costs: Section Totals: 
	$100.00 
	$22.00 
	$50.00 

	Section Total with LCC: 
	Section Total with LCC: 
	$100.00 
	$22.00 
	$50.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$3,608,045.50 $3,608,045.50 $0.00 
	$3,900,777.00 $3,900,777.00 $0.00 
	$3,950,555.00 3,950,555.00 $0.00 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	Item Description 

	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 
	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	10417 
	32,381.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 
	0020 
	16242 
	130.000 


	AGGR. BASE MATL. TY. I OR II NO. TON 21A OR 21B 0030 16340 29,996.280 ASPHALT CONC. TY. SM-9.5D TON 
	0040 16368 18,750.000 PAVEMENT SHOULDER WEDGE LF PREP. 
	0050 16502 695.000 
	SURF. PREPARATION & TON RESTORATION TYPE II 0060 16522 323,810.160 FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 0070 24262 40.000 PORTABLE TEMPORARY RUMBLE DAY 
	STRIP ARRAY 
	Cat Alt Set: Cat Alt Member: LCC: 
	0.01000 323.81 
	70.00000 
	9,100.00 

	98.00000 
	2,939,635.44 

	0.01000 187.50 
	115.00000 
	79,925.00 

	2.00000 
	647,620.32 

	0.01000 0.40 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) EUROVIA ATLANTIC

	Item Description 
	Item Description 
	COAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0080 24265 
	0080 24265 
	(1) 
	106,000.00000 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT 
	MOT 

	0090 24282 
	0090 24282 
	2,111.000 
	35.00000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0100 51615 
	0100 51615 
	11,940.000 
	4.00000 

	14/1 ENCLOSED COND. CABLE 
	14/1 ENCLOSED COND. CABLE 
	LF 

	0110 51912 
	0110 51912 
	5,544.000 
	1.50000 

	LOOP SAW CUT 3/8" 
	LOOP SAW CUT 3/8" 
	LF 

	0120 51913 
	0120 51913 
	1,170.000 
	20.00000 

	LOOP SAWCUT 5/8" 
	LOOP SAWCUT 5/8" 
	LF 

	0130 54032 203,973.000 
	0130 54032 203,973.000 
	0.80000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0140 54034 
	0140 54034 
	877.000 
	3.35000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0150 54042 
	0150 54042 
	5,159.000 
	7.25000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	106,000.00 
	106,000.00 

	73,885.00 
	73,885.00 

	47,760.00 
	47,760.00 

	8,316.00 
	8,316.00 

	23,400.00 
	23,400.00 

	163,178.40 
	163,178.40 

	2,937.95 
	2,937.95 

	37,402.75 
	37,402.75 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) EUROVIA ATLANTIC

	Item Description 
	Item Description 
	COAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	0160 54400 
	0160 54400 
	25.000 
	225.00000 

	PVMT MESSAGE MARK. ONLY 
	PVMT MESSAGE MARK. ONLY 
	EA 

	0170 54428 135,722.000 
	0170 54428 135,722.000 
	0.33000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0180 54430 
	0180 54430 
	877.000 
	0.39000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0190 54440 
	0190 54440 
	663.000 
	3.34000 

	TEMP. PVMT MRKG, TY. A, 24" 
	TEMP. PVMT MRKG, TY. A, 24" 
	LF 

	0200 54457 
	0200 54457 
	31.000 
	55.68000 

	TEMP. PVMT SYMBOL MRKG 
	TEMP. PVMT SYMBOL MRKG 
	EA 

	SINGLE TURN ARROW TY. A 
	SINGLE TURN ARROW TY. A 

	0210 54571 
	0210 54571 
	2.000 
	80.00000 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 

	0220 54574 
	0220 54574 
	190.000 
	80.00000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0230 54577 
	0230 54577 
	1.000 
	170.00000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 


	5,625.00 
	5,625.00 

	44,788.26 
	44,788.26 

	342.03 
	2,214.42 
	2,214.42 

	1,726.08 
	1,726.08 

	160.00 
	15,200.00 
	15,200.00 

	170.00 
	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Contract ID: C0000121717N01 Counties: LOUDOUN, PRINCE WILLIAM 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 

	Alt Set / Alt Member 0001 SECTION: 
	Alt Set / Alt Member 0001 SECTION: 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0240 56022 1" METAL CONDUIT Section Total with LCC: Life Cycle Costs: Section Totals: 
	0240 56022 1" METAL CONDUIT Section Total with LCC: Life Cycle Costs: Section Totals: 
	130.000 LF 
	4.00000 
	520.00 $4,210,418.36 $4,210,418.36 


	Letting Date: January 06, 2023 District(s): NORTHERN VA. / LEESBURG Call Order: 908 Project(s): PM9N-053-F23, N501, PM09(370); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY Line No / Item ID 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	(4) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA 
	Item Description 

	PAVING COMPANY 

	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Alt Set / Alt Member 0002 SECTION: 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0250 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	0250 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Total with LCC: Life Cycle Costs: Section Totals: 
	1.000 TON 
	65.00000 
	65.00 $65.00 $65.00 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$4,210,483.36 $4,210,483.36 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: C0000121717N01 January 06, 2023 10:00 A.M. 908 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: C0000121717N01 January 06, 2023 10:00 A.M. 908 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	NORTHERN VA. / LEESBURG District(s): LOUDOUN, PRINCE WILLIAM Counties: PM9N-053-F23, N501, PM09(370); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	S066 
	SUPERIOR PAVING CORPORATION 
	$3,608,045.50 
	100.00% 

	2 
	2 
	G303 
	ALLAN MYERS VA, INC. 
	$3,900,777.00 
	108.11% 

	3 
	3 
	A477 
	ARTHUR CONSTRUCTION CO., INC. 
	$3,950,555.00 
	109.49% 

	4 
	4 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$4,210,483.36 
	116.70% 


	Contract ID: C0000121810N01 Counties: FAIRFAX 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARTHUR CONSTRUCTIONCO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 10417 
	0010 10417 
	0010 10417 
	47,467.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16335 
	0020 16335 
	40,192.920 

	ASPHALT CONC. TY. SM-9.5A 
	ASPHALT CONC. TY. SM-9.5A 
	TON 

	0030 16365 
	0030 16365 
	3,433.790 

	ASPHALT CONC. TY. IM-19.0A 
	ASPHALT CONC. TY. IM-19.0A 
	TON 

	0040 16502 
	0040 16502 
	459.000 

	SURF. PREPARATION & 
	SURF. PREPARATION & 
	TON 

	RESTORATION TYPE II 
	RESTORATION TYPE II 

	0050 16522 
	0050 16522 
	398,028.800 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0060 
	0060 
	16523 
	28,048.530 

	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	SY 

	0070 
	0070 
	24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC MOT 
	NS MAINTENANCE OF TRAFFIC MOT 
	LS 


	0.01000 90.00000 87.00000 85.00000 
	0.01000 90.00000 87.00000 85.00000 
	0.01000 90.00000 87.00000 85.00000 
	474.67 3,617,362.80 298,739.73 39,015.00 
	0.01000 99.00000 86.00000 150.00000 
	474.67 3,979,099.08 295,305.94 68,850.00 
	0.01000 99.00000 98.00000 85.00000 
	474.67 3,979,099.08 336,511.42 39,015.00 

	1.75000 
	1.75000 
	696,550.40 
	1.90000 
	756,254.72 
	3.00000 
	1,194,086.40 

	2.65000 
	2.65000 
	74,328.60 
	4.25000 
	119,206.25 
	4.25000 
	119,206.25 

	120,000.00000 
	120,000.00000 
	120,000.00 
	78,500.00000 
	78,500.00 
	100,000.00000 
	100,000.00 


	Contract ID: C0000121810N01 Counties: FAIRFAX 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARTHUR CONSTRUCTIONCO., INC. 
	(2) EUROVIA ATLANTICCOAST LLC DBA VIRGINIA PAVING COMPANY 
	(3) SUPERIOR PAVINGCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 24282 
	0080 24282 
	0080 24282 
	3,349.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0090 24330 
	0090 24330 
	2.000 

	NS TRAFFIC CONTROL SPEED 
	NS TRAFFIC CONTROL SPEED 
	EA 

	HUMP (FOLLOW THE STANDARD 
	HUMP (FOLLOW THE STANDARD 

	TYPICAL) 
	TYPICAL) 

	0100 54032 
	0100 54032 
	9,840.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0110 54034 
	0110 54034 
	6,579.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0120 54037 
	0120 54037 
	87.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	8" 
	8" 

	0130 54040 
	0130 54040 
	68.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	12" 
	12" 

	0140 54042 
	0140 54042 
	194.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	25.00000 10,004.25000 
	25.00000 10,004.25000 
	25.00000 10,004.25000 
	83,725.00 20,008.50 
	35.00000 3,800.00000 
	117,215.00 7,600.00 
	30.00000 7,000.00000 
	100,470.00 14,000.00 

	1.65000 3.30000 5.00000 6.60000 13.25000 
	1.65000 3.30000 5.00000 6.60000 13.25000 
	16,236.00 21,710.70 435.00 448.80 2,570.50 
	1.55000 3.05000 4.50000 6.00000 12.00000 
	15,252.00 20,065.95 391.50 408.00 2,328.00 
	1.50000 3.00000 4.50000 6.00000 12.00000 
	14,760.00 19,737.00 391.50 408.00 2,328.00 


	Contract ID: C0000121810N01 Counties: FAIRFAX 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) ARTHUR CONSTRUCTION
	(2) EUROVIA ATLANTIC
	(3) SUPERIOR PAVING

	Item Description 
	Item Description 
	CO., INC. 
	COAST LLC DBA VIRGINIA PAVING COMPANY 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	0150 
	0150 
	0150 
	54428 
	9,530.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0160 
	0160 
	54430 
	266.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0170 
	0170 
	54440 
	194.000 

	TEMP. PVMT MRKG, TY. A, 24" 
	TEMP. PVMT MRKG, TY. A, 24" 
	LF 

	0180 
	0180 
	54574 
	2.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0190 
	0190 
	54651 
	6.000 


	PVMT SYMB MRKG BICYCLE THRU EA ARROW TY B, CL I 
	0200 54659 6.000 
	PVMT SYMB MRKG HELMETED EA BICYCLIST TY B CL I 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Cat Alt Set: 
	0.01000 95.30 
	1.00000 266.00 
	2.00000 388.00 
	175.00000 350.00 
	175.00000 
	1,050.00 

	300.00000 
	1,800.00 

	$
	4,995,555.00 

	$
	4,995,555.00 

	Cat Alt Member: 
	0.17000 
	1.00000 
	2.00000 
	155.00000 
	155.00000 
	300.00000 
	1,620.10 
	1,620.10 

	266.00 
	388.00 
	310.00 
	930.00 
	1,800.00 
	1,800.00 

	$
	5,466,265.21 

	$
	5,466,265.21 

	LCC: 
	0.17000 1.00000 2.00000 150.00000 
	0.17000 1.00000 2.00000 150.00000 
	0.17000 1.00000 2.00000 150.00000 
	1,620.10 266.00 388.00 300.00 

	150.00000 
	150.00000 
	900.00 

	275.00000 
	275.00000 
	1,650.00 

	TR
	$5,925,611.42 $5,925,611.42 


	$5,466,265.21 $4,995,555.00 $5,925,611.42 
	Contract ID: C0000121810N01 
	Contract ID: C0000121810N01 
	Contract ID: C0000121810N01 
	Counties: FAIRFAX 

	Contract Life Cycle Costs Totals $0.00 2023 PLANT MIX - SECONDARY Call Order: Letting Date: NORTHERN VA. / FAIRFAX District(s): Project(s): 919 Contract Time: January 06, 2023 Contract Description: 11/17/23 COMPLETION DATE Min: Max: PM9B-029-F23, N501, NONE; 
	Contract Life Cycle Costs Totals $0.00 2023 PLANT MIX - SECONDARY Call Order: Letting Date: NORTHERN VA. / FAIRFAX District(s): Project(s): 919 Contract Time: January 06, 2023 Contract Description: 11/17/23 COMPLETION DATE Min: Max: PM9B-029-F23, N501, NONE; 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,995,555.00 
	$5,466,265.21 
	5,925,611.42 


	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121810N01 Counties: FAIRFAX 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID 
	(4) COMMONWEALTH PAVING,INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	0010 10417 
	0010 10417 
	0010 10417 
	47,467.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0020 16335 
	0020 16335 
	40,192.920 

	ASPHALT CONC. TY. SM-9.5A 
	ASPHALT CONC. TY. SM-9.5A 
	TON 

	0030 16365 
	0030 16365 
	3,433.790 

	ASPHALT CONC. TY. IM-19.0A 
	ASPHALT CONC. TY. IM-19.0A 
	TON 

	0040 16502 
	0040 16502 
	459.000 

	SURF. PREPARATION & 
	SURF. PREPARATION & 
	TON 

	RESTORATION TYPE II 
	RESTORATION TYPE II 

	0050 16522 
	0050 16522 
	398,028.800 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0060 16523 
	0060 16523 
	28,048.530 

	FLEXIBLE PAVEMENT PLANING 
	FLEXIBLE PAVEMENT PLANING 
	SY 

	ABOVE 2" - 4" 
	ABOVE 2" - 4" 

	0070 24265 
	0070 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	MOT 
	MOT 

	0080 24282 
	0080 24282 
	3,349.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	2.85000 
	2.85000 
	2.85000 
	135,280.95 

	99.75000 
	99.75000 
	4,009,243.77 

	103.25000 
	103.25000 
	354,538.82 

	135.00000 
	135.00000 
	61,965.00 

	2.40000 
	2.40000 
	955,269.12 

	3.50000 
	3.50000 
	98,169.86 

	35,000.00000 
	35,000.00000 
	35,000.00 

	35.00000 
	35.00000 
	117,215.00 


	Contract ID: C0000121810N01 Counties: FAIRFAX 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) COMMONWEALTH PAVING,INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0090 24330 
	0090 24330 
	0090 24330 
	2.000 

	NS TRAFFIC CONTROL SPEED 
	NS TRAFFIC CONTROL SPEED 
	EA 

	HUMP (FOLLOW THE STANDARD 
	HUMP (FOLLOW THE STANDARD 

	TYPICAL) 
	TYPICAL) 

	0100 54032 
	0100 54032 
	9,840.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0110 54034 
	0110 54034 
	6,579.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0120 54037 
	0120 54037 
	87.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	8" 
	8" 

	0130 54040 
	0130 54040 
	68.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	12" 
	12" 

	0140 54042 
	0140 54042 
	194.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0150 54428 
	0150 54428 
	9,530.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 


	3,500.00000 
	3,500.00000 
	3,500.00000 
	7,000.00 

	5.54000 5.82000 15.16000 15.66000 39.62000 5.41000 
	5.54000 5.82000 15.16000 15.66000 39.62000 5.41000 
	54,513.60 38,289.78 1,318.92 1,064.88 7,686.28 51,557.30 


	Contract ID: C0000121810N01 Counties: FAIRFAX 
	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) COMMONWEALTH PAVING,INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 54430 
	0160 54430 
	0160 54430 
	266.000 
	15.53000 
	4,130.98 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	0170 54440 
	0170 54440 
	194.000 
	53.53000 
	10,384.82 

	TEMP. PVMT MRKG, TY. A, 24" 
	TEMP. PVMT MRKG, TY. A, 24" 
	LF 

	0180 54574 
	0180 54574 
	2.000 
	379.75000 
	759.50 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0190 54651 
	0190 54651 
	6.000 
	358.01000 
	2,148.06 

	PVMT SYMB MRKG BICYCLE THRU 
	PVMT SYMB MRKG BICYCLE THRU 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0200 54659 
	0200 54659 
	6.000 
	458.24000 
	2,749.44 

	PVMT SYMB MRKG HELMETED 
	PVMT SYMB MRKG HELMETED 
	EA 

	BICYCLIST TY B CL I 
	BICYCLIST TY B CL I 

	Section Totals: 
	Section Totals: 
	$5,948,286.08 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$5,948,286.08 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$5,948,286.08 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$5,948,286.08 


	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121810N01 Counties: FAIRFAX 

	Letting Date: January 06, 2023 District(s): NORTHERN VA. / FAIRFAX Call Order: 919 Project(s): PM9B-029-F23, N501, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - SECONDARY ( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000121810N01 
	Counties: 
	FAIRFAX 

	Letting Date: January 06, 2023 10:00 A.M. 919 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. 919 Call Order: 11/17/23 COMPLETION DATE Contract Time: 
	NORTHERN VA. / FAIRFAX District(s): PM9B-029-F23, N501, NONE; Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A477 
	ARTHUR CONSTRUCTION CO., INC. 
	$4,995,555.00 
	100.00% 

	2 
	2 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$5,466,265.21 
	109.42% 

	3 
	3 
	S066 
	SUPERIOR PAVING CORPORATION 
	$5,925,611.42 
	118.62% 

	4 
	4 
	C1243 
	COMMONWEALTH PAVING, INC. 
	$5,948,286.08 
	119.07% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119588T01 
	Counties: 
	LYNCHBURG 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	H90 
	Project(s): 
	HSIP-963-528, N501, HSIP-963-3(070); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CES CONSULTING, LLC 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 24262 
	0010 24262 
	0010 24262 
	225.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0020 24272 
	0020 24272 
	600.000 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0030 24281 
	0030 24281 
	50.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0040 24282 
	0040 24282 
	1,500.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0050 50108 
	0050 50108 
	4,118.000 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0060 50300 
	0060 50300 
	139.000 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	0070 50302 
	0070 50302 
	2.000 

	REMOVE EXISTING 2 POST SIGN 
	REMOVE EXISTING 2 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 


	110.00000 
	110.00000 
	110.00000 
	24,750.00 
	182.62000 
	41,089.50 

	30.00000 4.00000 45.00000 40.00000 100.00000 
	30.00000 4.00000 45.00000 40.00000 100.00000 
	18,000.00 200.00 67,500.00 164,720.00 13,900.00 
	56.57000 4.24000 75.61000 23.58000 314.61000 
	33,942.00 212.00 113,415.00 97,102.44 43,730.79 

	500.00000 
	500.00000 
	1,000.00 
	629.22000 
	1,258.44 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119588T01 
	Counties: 
	LYNCHBURG 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	H90 
	Project(s): 
	HSIP-963-528, N501, HSIP-963-3(070); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) CES CONSULTING, LLC 
	Unit Price Ext Amount Unit Price (2) RICHARDSON-WAYLANDELECTRICAL CO. LLC Cat Alt Member: LCC: 152.43000 457.29 
	Ext Amount 

	TR
	314.61000 
	314.61 

	TR
	36.03000 
	32,102.73 

	TR
	43.29000 
	1,818.18 

	TR
	42.86000 
	4,628.88 

	TR
	39.69000 
	165,666.06 

	TR
	730.37000 
	300,182.07 

	TR
	955.89000 
	7,647.12 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULA
	R BID ITEMS 
	Cat Alt Set: 

	0080 50320 
	0080 50320 
	3.000 
	85.00000 
	255.00 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	PANEL 
	PANEL 

	0090 50340 
	0090 50340 
	1.000 
	150.00000 
	150.00 

	RELOCATE EXISTING 1 POST 
	RELOCATE EXISTING 1 POST 
	EA 

	GROUND MOUNTED SIGN PANEL 
	GROUND MOUNTED SIGN PANEL 

	0100 50430 
	0100 50430 
	891.000 
	20.00000 
	17,820.00 

	TR
	LF 

	TR
	SIGN POST STP-1, 2", 14 GAUGE 

	0110 50432 
	0110 50432 
	42.000 
	35.00000 
	1,470.00 

	SIGN POST STP-1, 2 3/16", 10 
	SIGN POST STP-1, 2 3/16", 10 
	LF 

	GAUGE 
	GAUGE 

	0120 50434 
	0120 50434 
	108.000 
	29.00000 
	3,132.00 

	SIGN POST STP-1, 2 1/2", 
	SIGN POST STP-1, 2 1/2", 
	10 
	LF 

	GAUGE 
	GAUGE 

	0130 50436 
	0130 50436 
	4,174.000 
	22.00000 
	91,828.00 

	SIGN POST STP-1, 2 1/2", 
	SIGN POST STP-1, 2 1/2", 
	12 
	LF 

	GAUGE 
	GAUGE 

	0140 50485 
	0140 50485 
	411.000 
	475.00000 
	195,225.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0150 50486 
	0150 50486 
	8.000 
	810.00000 
	6,480.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE B 
	STP-1, TYPE B 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119588T01 
	Counties: 
	LYNCHBURG 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	H90 
	Project(s): 
	HSIP-963-528, N501, HSIP-963-3(070); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CES CONSULTING, LLC 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 50900 
	0160 50900 
	0160 50900 
	2,786.000 

	NS TRAFFIC SIGN 
	NS TRAFFIC SIGN 
	LF 

	RETROREFLECTIVE SIGN POST 
	RETROREFLECTIVE SIGN POST 

	STRIP 
	STRIP 

	0170 50902 
	0170 50902 
	2.000 

	NS TRAFFIC SIGN SOLAR PWRD 
	NS TRAFFIC SIGN SOLAR PWRD 
	EA 

	FLASHING BEACON 
	FLASHING BEACON 

	0180 54020 
	0180 54020 
	6,640.000 

	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	LF 

	0190 54048 
	0190 54048 
	1,990.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0200 54100 
	0200 54100 
	900.000 

	NS PAVEMENT MARKING 
	NS PAVEMENT MARKING 
	LF 

	THERMOPLASTIC RUMBLE 
	THERMOPLASTIC RUMBLE 

	STRIPS 4" 
	STRIPS 4" 

	0210 54105 
	0210 54105 
	144.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0220 54106 
	0220 54106 
	294.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 


	20.00000 
	20.00000 
	20.00000 
	55,720.00 
	27.19000 
	75,751.34 

	8,000.00000 6.00000 59.00000 59.00000 
	8,000.00000 6.00000 59.00000 59.00000 
	16,000.00 39,840.00 117,410.00 53,100.00 
	13,633.60000 9.89000 54.17000 13.92000 
	27,267.20 65,669.60 107,798.30 12,528.00 

	7.00000 22.00000 
	7.00000 22.00000 
	1,008.00 6,468.00 
	13.92000 25.42000 
	2,004.48 7,473.48 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119588T01 
	Counties: 
	LYNCHBURG 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	LYNCHBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	H90 
	Project(s): 
	HSIP-963-528, N501, HSIP-963-3(070); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CES CONSULTING, LLC 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0230 54399 PVMT MESSAGE MARK. R/R CROSSING TY B, CL II 0240 54402 NS PAVE. MESSAGE MARKING STOP AHEAD, TY. B, CL II Section Total with LCC: Life Cycle Costs: Section Totals: 
	0230 54399 PVMT MESSAGE MARK. R/R CROSSING TY B, CL II 0240 54402 NS PAVE. MESSAGE MARKING STOP AHEAD, TY. B, CL II Section Total with LCC: Life Cycle Costs: Section Totals: 
	0230 54399 PVMT MESSAGE MARK. R/R CROSSING TY B, CL II 0240 54402 NS PAVE. MESSAGE MARKING STOP AHEAD, TY. B, CL II Section Total with LCC: Life Cycle Costs: Section Totals: 
	1.000 EA 2.000 EA 
	3,750.00000 3,750.00000 
	3,750.00 7,500.00 $907,226.00 $907,226.00 
	5,177.42000 5,177.42000 
	5,177.42 10,354.84 $1,157,591.77 $1,157,591.77 

	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	( ) indicates item is bid as Lump Sum Contract Item Totals Contract Grand Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$907,226.00 $907,226.00 $0.00 
	$1,157,591.77 $1,157,591.77 $0.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	TR
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000119588T01 
	Counties: 
	LYNCHBURG 

	Letting Date: January 06, 2023 10:00 A.M. H90 Call Order: 02/09/24 COMPLETION DATE Contract Time: 
	Letting Date: January 06, 2023 10:00 A.M. H90 Call Order: 02/09/24 COMPLETION DATE Contract Time: 
	LYNCHBURG / DISTRICTWIDE OR OFFICE District(s): HSIP-963-528, N501, HSIP-963-3(070); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C1407 
	CES CONSULTING, LLC 
	$907,226.00 
	100.00% 

	2 
	2 
	R009 
	RICHARDSON-WAYLAND ELECTRICAL CO. LLC 
	$1,157,591.77 
	127.60% 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 1 of 48 

	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) GENERAL EXCAVATION,

	(1) ARDENT COMPANY, LLC 

	(3) J. L. KENT & SONS, INC. 

	INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	721,000.00000 
	721,000.00000 
	721,000.00 
	332,000.00000 
	332,000.00 
	250,000.00000 
	250,000.00 

	257,000.00000 
	257,000.00000 
	257,000.00 
	133,000.00000 
	133,000.00 
	90,000.00000 
	90,000.00 

	374,000.00000 
	374,000.00000 
	374,000.00 
	47,000.00000 
	47,000.00 
	59,550.00000 
	59,550.00 

	20.00000 
	20.00000 
	98,800.00 
	57.00000 
	281,580.00 
	60.00000 
	296,400.00 

	25.00000 
	25.00000 
	147,400.00 
	34.00000 
	200,464.00 
	40.00000 
	235,840.00 

	1,000.00000 
	1,000.00000 
	1,000.00 
	1,600.00000 
	1,600.00 
	1,057.00000 
	1,057.00 

	200.00000 
	200.00000 
	200.00 
	350.00000 
	350.00 
	2,190.00000 
	2,190.00 


	SECTION: 0001 REGULAR BID ITEMS 
	0020 00100 
	0020 00100 
	0020 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0030 00101 
	0030 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0040 00110 
	0040 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0050 00120 
	0050 00120 
	4,940.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0060 00140 
	0060 00140 
	5,896.000 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0070 00525 
	0070 00525 
	1.000 

	CONCRETE CLASS A3 MISC. 
	CONCRETE CLASS A3 MISC. 
	CY 

	0080 00529 
	0080 00529 
	1.000 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 
	CY 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0090 00588 1,633.000 10.00000 16,330.00 
	0090 00588 1,633.000 10.00000 16,330.00 

	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	0100 01152 1,119.000 100.00000 111,900.00 
	0100 01152 1,119.000 100.00000 111,900.00 

	15" CONC. PIPE LF 
	15" CONC. PIPE LF 

	0110 01182 166.000 120.00000 19,920.00 
	0110 01182 166.000 120.00000 19,920.00 

	18" CONC. PIPE LF 
	18" CONC. PIPE LF 

	0120 01241 645.000 1,400.00000 903,000.00 
	0120 01241 645.000 1,400.00000 903,000.00 

	JACKED & BORED 24" PIPE LF 
	JACKED & BORED 24" PIPE LF 

	0130 01242 668.000 150.00000 100,200.00 
	0130 01242 668.000 150.00000 100,200.00 

	24" CONC. PIPE LF 
	24" CONC. PIPE LF 

	0140 06241 2.000 1,500.00000 3,000.00 
	0140 06241 2.000 1,500.00000 3,000.00 

	24" END SECTION ES-1 EA 
	24" END SECTION ES-1 EA 

	0150 06748 2.000 8,200.00000 16,400.00 
	0150 06748 2.000 8,200.00000 16,400.00 

	DROP INLET DI-2B,L=6' EA 
	DROP INLET DI-2B,L=6' EA 

	0160 06749 1.000 8,685.00000 8,685.00 
	0160 06749 1.000 8,685.00000 8,685.00 

	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 


	15.00000 
	15.00000 
	15.00000 
	24,495.00 
	16.80000 
	27,434.40 

	115.00000 
	115.00000 
	128,685.00 
	135.40000 
	151,512.60 

	140.00000 
	140.00000 
	23,240.00 
	174.00000 
	28,884.00 

	1,558.00000 
	1,558.00000 
	1,004,910.00 
	1,507.00000 
	972,015.00 

	508.00000 
	508.00000 
	339,344.00 
	278.50000 
	186,038.00 

	1,545.00000 
	1,545.00000 
	3,090.00 
	1,734.00000 
	3,468.00 

	8,060.00000 
	8,060.00000 
	16,120.00 
	7,660.00000 
	15,320.00 

	8,165.00000 
	8,165.00000 
	8,165.00 
	7,720.00000 
	7,720.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPA
	Unit Price Ext Amount Unit Price Ext Amount NY, LLC (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. 

	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 

	0170 06765 
	0170 06765 
	1.000 
	7,900.00000 
	7,900.00 7,688.00000 7,688.00 7,265.00000 

	DROP INLET DI-2C,L=6' 
	DROP INLET DI-2C,L=6' 
	EA 

	0180 06816 
	0180 06816 
	2.000 
	8,000.00000 
	16,000.00 7,622.00000 15,244.00 7,550.00000 15,100.00 

	DROP INLET DI-3AA 
	DROP INLET DI-3AA 
	EA 

	0190 06818 
	0190 06818 
	12.000 
	6,800.00000 
	81,600.00 6,266.00000 75,192.00 5,690.00000 68,280.00 

	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	EA 

	0200 06826 
	0200 06826 
	1.000 
	6,700.00000 
	6,700.00 6,105.00000 6,105.00 5,760.00000 

	DROP INLET DI-3BB,L=4' 
	DROP INLET DI-3BB,L=4' 
	EA 

	0210 06835 
	0210 06835 
	2.000 
	6,800.00000 
	13,600.00 3,705.00000 7,410.00 6,430.00000 12,860.00 

	DROP INLET DI-3C,L=6' 
	DROP INLET DI-3C,L=6' 
	EA 

	0220 06836 
	0220 06836 
	1.000 
	6,900.00000 
	6,900.00 6,510.00000 6,510.00 5,880.00000 

	DROP INLET DI-3C,L=8' 
	DROP INLET DI-3C,L=8' 
	EA 

	0230 07506 
	0230 07506 
	1.000 
	7,100.00000 
	7,100.00 5,980.00000 5,980.00 5,460.00000 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 

	0240 07508 
	0240 07508 
	1.000 
	7,500.00000 
	7,500.00 6,470.00000 6,470.00 6,009.00000 

	DROP INLET DI-7 
	DROP INLET DI-7 
	EA 


	7,265.00 
	5,760.00 
	5,880.00 
	5,460.00 
	6,009.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 448.00000 30,912.00 1,204.00000 83,076.00 

	TR
	950.00000 
	9,500.00 
	877.00000 
	8,770.00 

	TR
	163.00000 
	10,758.00 
	90.00000 
	5,940.00 

	TR
	47.00000 
	102,413.00 
	54.50000 
	118,755.50 

	TR
	138.00000 
	175,398.00 
	155.00000 
	197,005.00 

	TR
	135.00000 
	95,580.00 
	152.00000 
	107,616.00 

	TR
	132.00000 
	136,620.00 
	145.00000 
	150,075.00 

	TR
	5.00000 
	16,640.00 
	2.70000 
	8,985.60 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	0250 09056 
	0250 09056 
	69.000 
	300.00000 
	20,700.00 

	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	LF 

	0260 09057 
	0260 09057 
	10.000 
	500.00000 
	5,000.00 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0270 09150 
	0270 09150 
	66.000 
	50.00000 
	3,300.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS I, EC-1 
	CLASS I, EC-1 

	0280 10128 
	0280 10128 
	2,179.000 
	22.00000 
	47,938.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	NO. 21B 
	TON 

	0290 10607 
	0290 10607 
	1,271.000 
	100.00000 
	127,100.00 

	TR
	ASPHALT CONCRETE TY. SM-12.5A 
	TON 

	0300 10610 
	0300 10610 
	708.000 
	100.00000 
	70,800.00 

	TR
	ASPHALT CONCRETE TY. IM-19.0A 
	TON 

	0310 10642 
	0310 10642 
	1,035.000 
	100.00000 
	103,500.00 

	TR
	ASPHALT CONCRETE TY. BM-25.0A 
	TON 

	0320 11070 
	0320 11070 
	3,328.000 
	1.00000 
	3,328.00 

	NS SAW-CUT ASPH CONC FULL 
	NS SAW-CUT ASPH CONC FULL 
	LF 

	DEPTH 
	DEPTH 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 50.00000 22,200.00 40.00000 17,760.00 

	TR
	54.00000 
	12,150.00 
	44.20000 
	9,945.00 

	TR
	45.00000 
	81,810.00 
	41.10000 
	74,719.80 

	TR
	46.00000 
	41,630.00 
	42.00000 
	38,010.00 

	TR
	172.00000 
	27,864.00 
	143.40000 
	23,230.80 

	TR
	520.00000 
	14,560.00 
	641.00000 
	17,948.00 

	TR
	193.00000 
	9,843.00 
	150.00000 
	7,650.00 

	TR
	63.30000 
	77,226.00 
	67.85000 
	82,777.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	0330 12020 
	0330 12020 
	444.000 
	35.00000 
	15,540.00 

	STD. CURB CG-2 
	STD. CURB CG-2 
	LF 

	0340 12022 
	0340 12022 
	225.000 
	35.00000 
	7,875.00 

	RADIAL CURB CG-2 
	RADIAL CURB CG-2 
	LF 

	0350 12600 
	0350 12600 
	1,818.000 
	37.00000 
	67,266.00 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	6 
	6 

	0360 12610 
	0360 12610 
	905.000 
	37.00000 
	33,485.00 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0370 12940 
	0370 12940 
	162.000 
	126.00000 
	20,412.00 

	ENTRANCE GUTTER 
	ENTRANCE GUTTER 
	SY 

	CG-9D 
	CG-9D 

	0380 13108 
	0380 13108 
	28.000 
	450.00000 
	12,600.00 

	CG-12 DETECTABLE WARNING 
	CG-12 DETECTABLE WARNING 
	SY 

	SURFACE 
	SURFACE 

	0390 13114 
	0390 13114 
	51.000 
	126.00000 
	6,426.00 

	ENTRANCE GUTTER 
	ENTRANCE GUTTER 
	SY 

	CG-13 
	CG-13 

	0400 13220 
	0400 13220 
	1,220.000 
	76.50000 
	93,330.00 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0410 13496 
	TRAF. BARR. SER. CONC. DOUBLE FACE PAR.MB-11A 0420 13611 IMPACT ATTENUATOR SERVICE 
	TYPE I 0430 14120 REMOVE COMB. CURB AND 
	GUTTER 0440 14260 CRUSHER RUN AGGREGATE NO. 
	25 OR 26 0450 14450 SAW CUT CURB, GUTTER AND 
	ENTRANCES FULL DEPTH 
	0460 16149 
	AGGR. NO. 8 
	0470 16522 FLEXIBLE PAVEMENT PLANING 0" 2" 
	-

	325.000 LF 
	1.000 EA 
	62.000 LF 
	69.000 TON 
	23.000 LF 
	37.000 TON 
	3,636.000 SY 
	65.00000 
	65.00000 
	65.00000 
	21,125.00 
	30.00000 
	9,750.00 
	74.00000 
	24,050.00 

	7,000.00000 
	7,000.00000 
	7,000.00 
	6,400.00000 
	6,400.00 
	5,700.00000 
	5,700.00 

	5.00000 
	5.00000 
	310.00 
	10.00000 
	620.00 
	20.90000 
	1,295.80 

	22.00000 
	22.00000 
	1,518.00 
	34.00000 
	2,346.00 
	45.00000 
	3,105.00 

	1.00000 
	1.00000 
	23.00 
	27.00000 
	621.00 
	22.00000 
	506.00 

	40.00000 
	40.00000 
	1,480.00 
	80.00000 
	2,960.00 
	75.60000 
	2,797.20 

	3.00000 
	3.00000 
	10,908.00 
	14.50000 
	52,722.00 
	10.84000 
	39,414.24 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 110.00000 13,750.00 122.00000 15,250.00 

	TR
	55.00000 
	22,000.00 
	25.00000 
	10,000.00 

	TR
	605.00000 
	3,025.00 
	353.00000 
	1,765.00 

	TR
	32.00000 
	38,025.60 
	20.70000 
	24,597.81 

	TR
	30.00000 
	4,500.00 
	97.00000 
	14,550.00 

	TR
	0.85000 
	35,275.00 
	0.62000 
	25,730.00 

	TR
	15.00000 
	20,160.00 
	9.35000 
	12,566.40 

	TR
	6.00000 
	28,320.00 
	1.90000 
	8,968.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0480 21020 
	0480 21020 
	125.000 
	135.00000 
	16,875.00 

	MEDIAN STRIP MS-1 
	MEDIAN STRIP MS-1 
	SY 

	0490 24100 
	0490 24100 
	400.000 
	1.00000 
	400.00 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0500 24152 
	0500 24152 
	5.000 
	300.00000 
	1,500.00 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0510 24160 
	0510 24160 
	1,188.300 
	15.00000 
	17,824.50 

	TEMPORARY (CONSTRUCTION) 
	TEMPORARY (CONSTRUCTION) 
	SF 

	SIGN 
	SIGN 

	0520 24262 
	0520 24262 
	150.000 
	35.00000 
	5,250.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0530 24278 
	0530 24278 
	41,500.000 
	0.10000 
	4,150.00 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0540 24279 
	0540 24279 
	1,344.000 
	2.00000 
	2,688.00 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0550 24281 
	0550 24281 
	4,720.000 
	1.00000 
	4,720.00 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0560 24282 500.000 25.00000 12,500.00 
	0560 24282 500.000 25.00000 12,500.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0570 24430 1,084.000 2.00000 2,168.00 
	0570 24430 1,084.000 2.00000 2,168.00 

	DEMOLITION OF PAVEMENT FLEXIBLE SY 0580 24802 2.000 1,000.00000 2,000.00 
	DEMOLITION OF PAVEMENT FLEXIBLE SY 0580 24802 2.000 1,000.00000 2,000.00 

	NS REMOVE EXIST. MANHOLE . EA 
	NS REMOVE EXIST. MANHOLE . EA 

	0590 25505 16.000 1,000.00000 16,000.00 
	0590 25505 16.000 1,000.00000 16,000.00 

	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 

	0600 27012 0.640 9,000.00000 5,760.00 
	0600 27012 0.640 9,000.00000 5,760.00 

	TOPSOIL CLASS A 2" ACRE 
	TOPSOIL CLASS A 2" ACRE 

	0610 27101 64.000 4.00000 256.00 
	0610 27101 64.000 4.00000 256.00 

	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	0620 27102 96.000 4.00000 384.00 
	0620 27102 96.000 4.00000 384.00 

	REGULAR SEED LB 
	REGULAR SEED LB 

	0630 27103 77.000 4.00000 308.00 
	0630 27103 77.000 4.00000 308.00 

	OVERSEEDING LB 
	OVERSEEDING LB 


	50.00000 
	50.00000 
	50.00000 
	25,000.00 
	32.77000 
	16,385.00 

	13.00000 
	13.00000 
	14,092.00 
	11.70000 
	12,682.80 

	2,750.00000 
	2,750.00000 
	5,500.00 
	1,570.00000 
	3,140.00 

	1,850.00000 
	1,850.00000 
	29,600.00 
	3,300.00000 
	52,800.00 

	20,000.00000 
	20,000.00000 
	12,800.00 
	20,863.00000 
	13,352.32 

	20.00000 
	20.00000 
	1,280.00 
	39.00000 
	2,496.00 

	30.00000 
	30.00000 
	2,880.00 
	67.40000 
	6,470.40 

	15.00000 
	15.00000 
	1,155.00 
	17.70000 
	1,362.90 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 1.25000 2,042.50 1.50000 2,451.00 

	TR
	1.50000 
	8,005.50 
	1.75000 
	9,339.75 

	TR
	3.00000 
	192.00 
	3.40000 
	217.60 

	TR
	2.50000 
	112.50 
	3.40000 
	153.00 

	TR
	2.00000 
	90.00 
	3.40000 
	153.00 

	TR
	300.00000 
	1,056.00 
	565.00000 
	1,988.80 

	TR
	435.00000 
	3,480.00 
	302.00000 
	2,416.00 

	TR
	10.00000 
	7,480.00 
	0.25000 
	187.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0640 27111 
	0640 27111 
	1,634.000 
	1.00000 
	1,634.00 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 2 
	PRODUCT TYPE 2 

	0650 27112 
	0650 27112 
	5,337.000 
	1.00000 
	5,337.00 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 3 
	PRODUCT TYPE 3 

	0660 27230 
	0660 27230 
	64.000 
	4.00000 
	256.00 

	TR
	FERTILIZER NITROGEN - N LB 

	0670 27231 
	0670 27231 
	45.000 
	4.00000 
	180.00 

	FERTILIZER PHOSPHORO
	FERTILIZER PHOSPHORO
	LB US - P 

	0680 27232 
	0680 27232 
	45.000 
	4.00000 
	180.00 

	FERTILIZER POTASSIUM 
	FERTILIZER POTASSIUM 
	LB - K 

	0690 27250 
	0690 27250 
	3.520 
	250.00000 
	880.00 

	LIME 
	LIME 
	TON 

	0700 27415 
	0700 27415 
	8.000 
	500.00000 
	4,000.00 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0710 27430 
	0710 27430 
	748.000 
	10.00000 
	7,480.00 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0720 27451 
	0720 27451 
	0720 27451 
	3.000 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	0730 27461 
	0730 27461 
	26.000 

	INLET PROTECTION TYPE B 
	INLET PROTECTION TYPE B 
	EA 

	0740 27504 
	0740 27504 
	98.000 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 

	0750 27505 
	0750 27505 
	3,253.000 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 

	0760 27545 
	0760 27545 
	61.000 

	STORM WATER MANAGEMENT 
	STORM WATER MANAGEMENT 
	CY 

	BASIN EXCAVATION 
	BASIN EXCAVATION 

	0770 27553 
	0770 27553 
	(1) 

	NS PERMANENT SWM FACILITY 
	NS PERMANENT SWM FACILITY 
	LS 

	AS-BUILT DOCUMENTATION 
	AS-BUILT DOCUMENTATION 

	CONSTRUCTION RECORD 
	CONSTRUCTION RECORD 

	DOCUMENTATION 
	DOCUMENTATION 

	0780 27568 
	0780 27568 
	6.900 

	STORM WATER MANAGEMENT 
	STORM WATER MANAGEMENT 
	LF 

	RISER PIPE 60" 
	RISER PIPE 60" 


	150.00000 175.00000 5.00000 1.00000 20.00000 
	150.00000 175.00000 5.00000 1.00000 20.00000 
	150.00000 175.00000 5.00000 1.00000 20.00000 
	450.00 4,550.00 490.00 3,253.00 1,220.00 
	365.00000 400.00000 11.00000 3.00000 80.00000 
	1,095.00 10,400.00 1,078.00 9,759.00 4,880.00 
	526.00000 147.90000 8.40000 4.60000 57.50000 
	1,578.00 3,845.40 823.20 14,963.80 3,507.50 

	5,000.00000 
	5,000.00000 
	5,000.00 
	8,000.00000 
	8,000.00 
	2,955.00000 
	2,955.00 

	550.00000 
	550.00000 
	3,795.00 
	2,100.00000 
	14,490.00 
	2,024.00000 
	13,965.60 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext(1) ARDENT COMPA
	Unit Price Ext Amount Unit Price Ext Amount  Amount NY, LLC (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. 

	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 

	0790 40003 
	0790 40003 
	262.000 
	50.00000 
	13,100.00 75.00000 19,650.00 92.80000 24,313.60 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	0800 40061 
	0800 40061 
	86.000 
	150.00000 
	12,900.00 270.00000 23,220.00 199.90000 17,191.40 

	6" DI WATER MAIN 
	6" DI WATER MAIN 
	LF 

	0810 40081 
	0810 40081 
	78.000 
	200.00000 
	15,600.00 300.00000 23,400.00 395.00000 30,810.00 

	8" DI WATER MAIN 
	8" DI WATER MAIN 
	LF 

	0820 40121 
	0820 40121 
	265.000 
	250.00000 
	66,250.00 385.00000 102,025.00 344.00000 91,160.00 

	12" DI WATER MAIN 
	12" DI WATER MAIN 
	LF 

	0830 40161 
	0830 40161 
	700.000 
	280.00000 
	196,000.00 385.00000 269,500.00 326.00000 228,200.00 

	16" DI WATER MAIN 
	16" DI WATER MAIN 
	LF 

	0840 40406 
	0840 40406 
	8.000 
	4,500.00000 
	36,000.00 3,825.00000 30,600.00 3,610.00000 28,880.00 

	16" BEND 
	16" BEND 
	EA 

	0850 40422 
	0850 40422 
	5.000 
	4,500.00000 
	22,500.00 5,200.00000 26,000.00 4,920.00000 24,600.00 

	16" BRANCH 
	16" BRANCH 
	EA 

	0860 40460 
	0860 40460 
	1.000 
	2,500.00000 
	2,500.00 3,200.00000 3,200.00 2,800.00000 

	16" REDUCER 
	16" REDUCER 
	EA 


	2,800.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 1,130.00000 45,200.00 1,333.00000 53,320.00 

	TR
	10,500.00000 
	21,000.00 
	7,130.00000 
	14,260.00 

	TR
	3,000.00000 
	9,000.00 
	2,870.00000 
	8,610.00 

	TR
	3,950.00000 
	3,950.00 
	4,290.00000 
	4,290.00 

	TR
	6,850.00000 
	20,550.00 
	6,820.00000 
	20,460.00 

	TR
	7,460.00000 
	59,680.00 
	16,000.00000 
	128,000.00 

	TR
	6,758.00000 
	6,758.00 
	5,400.00000 
	5,400.00 

	TR
	820.00000 
	6,560.00 
	1,670.00000 
	13,360.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	0870 40916 
	0870 40916 
	40.000 
	550.00000 
	22,000.00 

	16" OFFSET EXIST. PIPE 
	16" OFFSET EXIST. PIPE 
	LF 

	0880 40992 
	0880 40992 
	2.000 
	3,000.00000 
	6,000.00 

	NS WATER UTILITY 16" SOLID 
	NS WATER UTILITY 16" SOLID 
	EA 

	SLEEVE 
	SLEEVE 

	0890 41006 
	0890 41006 
	3.000 
	2,500.00000 
	7,500.00 

	6" GATE VALVE & BOX 
	6" GATE VALVE & BOX 
	EA 

	0900 41008 
	0900 41008 
	1.000 
	3,500.00000 
	3,500.00 

	8" GATE VALVE & BOX 
	8" GATE VALVE & BOX 
	EA 

	0910 41012 
	0910 41012 
	3.000 
	5,500.00000 
	16,500.00 

	12" GATE VALVE & BOX 
	12" GATE VALVE & BOX 
	EA 

	0920 41018 
	0920 41018 
	8.000 
	6,000.00000 
	48,000.00 

	16" BUTTERFLY VALVE & 
	16" BUTTERFLY VALVE & 
	BOX 
	EA 

	0930 41820 
	0930 41820 
	1.000 
	6,500.00000 
	6,500.00 

	FIRE HYDRANT 
	FIRE HYDRANT 
	EA 

	0940 41967 
	0940 41967 
	8.000 
	800.00000 
	6,400.00 

	5/8" WATER METER BOX & YOKE 
	5/8" WATER METER BOX & YOKE 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 375.00000 375.00 907.00000 907.00 

	TR
	164.00000 
	17,220.00 
	170.00000 
	17,850.00 

	TR
	268.00000 
	2,412.00 
	299.00000 
	2,691.00 

	TR
	208.00000 
	99,008.00 
	176.00000 
	83,776.00 

	TR
	680.00000 
	28,356.00 
	598.00000 
	24,936.60 

	TR
	1,375.00000 
	6,875.00 
	2,325.00000 
	11,625.00 

	TR
	775.00000 
	1,550.00 
	2,593.00000 
	5,186.00 

	TR
	740.00000 
	3,700.00 
	907.00000 
	4,535.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR 
	BID ITEMS 
	Cat Alt Set: 

	0950 41977 
	0950 41977 
	1.000 
	250.00000 
	250.00 

	ADJUST EXIST. WATER METER 
	ADJUST EXIST. WATER METER 
	EA 

	BOX 
	BOX 

	0960 42044 
	0960 42044 
	105.000 
	100.00000 
	10,500.00 

	4" SANITARY SERVICE LATERAL 
	4" SANITARY SERVICE LATERAL 
	LF 

	CONNECTION 
	CONNECTION 

	0970 42064 
	0970 42064 
	9.000 
	180.00000 
	1,620.00 

	6" SANITARY SERVICE LATERAL 
	6" SANITARY SERVICE LATERAL 
	LF 

	CONNECTION 
	CONNECTION 

	0980 42080 
	0980 42080 
	476.000 
	200.00000 
	95,200.00 

	8" SAN. SEWER PIPE PVC 
	8" SAN. SEWER PIPE PVC 
	LF 

	0990 42755 
	0990 42755 
	41.700 
	500.00000 
	20,850.00 

	SANITARY SEWER 
	SANITARY SEWER 
	LF 

	MANHOLE 
	MANHOLE 

	1000 42764 
	1000 42764 
	5.000 
	700.00000 
	3,500.00 

	TR
	MANHOLE FRAME & COVER F&C-1 
	EA 

	1010 42765 
	1010 42765 
	2.000 
	500.00000 
	1,000.00 

	TR
	ADJUST EXIST FRAME & COVER 
	EA 

	1020 42845 
	1020 42845 
	5.000 
	500.00000 
	2,500.00 

	4" SEWER CLEANOUT 
	4" SEWER CLEANOUT 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 400.00000 21,600.00 501.40000 27,075.60 

	TR
	1,025.00000 
	1,025.00 
	1,627.00000 
	1,627.00 

	TR
	300.00000 
	13,200.00 
	400.00000 
	17,600.00 

	TR
	63.00000 
	18,837.00 
	84.75000 
	25,340.25 

	TR
	180.00000 
	1,980.00 
	135.00000 
	1,485.00 

	TR
	16.00000 
	2,624.00 
	28.50000 
	4,674.00 

	TR
	37.00000 
	1,850.00 
	34.20000 
	1,710.00 

	TR
	576.00000 
	10,944.00 
	648.00000 
	12,312.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	1025 45552 
	1025 45552 
	54.000 
	150.00000 
	8,100.00 

	12" STEEL ENCASE. PIPE 
	12" STEEL ENCASE. PIPE 
	LF 

	1030 42846 
	1030 42846 
	1.000 
	800.00000 
	800.00 

	6" SEWER CLEANOUT 
	6" SEWER CLEANOUT 
	EA 

	1040 45640 
	1040 45640 
	44.000 
	200.00000 
	8,800.00 

	TR
	FLOWABLE BACKFILL UTILITY 
	CY 

	1050 50108 
	1050 50108 
	299.000 
	20.00000 
	5,980.00 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	1060 50300 
	1060 50300 
	11.000 
	50.00000 
	550.00 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	1070 50430 
	1070 50430 
	164.000 
	8.00000 
	1,312.00 

	TR
	LF 

	TR
	SIGN POST STP-1, 2", 14 GAUGE 

	1080 50436 
	1080 50436 
	50.000 
	12.00000 
	600.00 

	SIGN POST STP-1, 2 1/2", 
	SIGN POST STP-1, 2 1/2", 
	12 
	LF 

	GAUGE 
	GAUGE 

	1090 50485 
	1090 50485 
	19.000 
	100.00000 
	1,900.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1100 51170 
	1100 51170 
	1100 51170 
	1.000 

	ELECTRICAL SERVICE SE-5 
	ELECTRICAL SERVICE SE-5 
	EA 

	1110 51185 
	1110 51185 
	30.000 

	TRAFFIC SIGNAL HEAD SECTION 
	TRAFFIC SIGNAL HEAD SECTION 
	EA 

	12" HVS BACKPLATE 
	12" HVS BACKPLATE 

	1120 51199 
	1120 51199 
	6.000 

	PEDESTRIAN ACTUATION PA-3 
	PEDESTRIAN ACTUATION PA-3 
	EA 

	1130 51210 
	1130 51210 
	2.000 

	PEDESTAL POLE PF-2 10' 
	PEDESTAL POLE PF-2 10' 
	EA 

	1140 51238 
	1140 51238 
	30.000 

	CONCRETE FOUNDATION SIGNAL 
	CONCRETE FOUNDATION SIGNAL 
	CY 

	POLE PF-8 
	POLE PF-8 

	1150 51240 
	1150 51240 
	2.000 

	CONCRETE FOUNDATION PF-2 
	CONCRETE FOUNDATION PF-2 
	EA 

	1160 51243 
	1160 51243 
	1.000 

	NS CONC FOUNDATION 
	NS CONC FOUNDATION 
	EA 

	CONCRETE FOUNDATION CF-5 
	CONCRETE FOUNDATION CF-5 

	FOR ATC CABINET 
	FOR ATC CABINET 


	2,500.00000 400.00000 
	2,500.00000 400.00000 
	2,500.00000 400.00000 
	2,500.00 12,000.00 
	3,938.00000 410.00000 
	3,938.00 12,300.00 
	4,520.00000 672.00000 
	4,520.00 20,160.00 

	1,000.00000 1,500.00000 500.00000 
	1,000.00000 1,500.00000 500.00000 
	6,000.00 3,000.00 15,000.00 
	2,005.00000 1,733.00000 1,890.00000 
	12,030.00 3,466.00 56,700.00 
	2,950.00000 1,227.00000 1,751.00000 
	17,700.00 2,454.00 52,530.00 

	2,500.00000 2,500.00000 
	2,500.00000 2,500.00000 
	5,000.00 2,500.00 
	1,418.00000 5,775.00000 
	2,836.00 5,775.00 
	1,865.00000 4,980.00000 
	3,730.00 4,980.00 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
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	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount (2) GENERAL EXCAVAINC. 
	Unit Price Ext TION,(3) J. L. KENT & S
	Amount ONS, INC. 

	TR
	Cat Alt Member: 
	LCC: 

	TR
	28,000.00 
	18,072.00000 1
	8,072.00 20,340.00000 
	20,340.00 

	TR
	18,468.00000 1
	8,468.00 21,188.00000 
	21,188.00 

	TR
	29,000.00 

	TR
	23,508.00000 2
	3,508.00 28,250.00000 
	28,250.00 

	TR
	33,000.00 

	TR
	10,931.00000 2
	1,862.00 11,184.00000 
	22,368.00 

	TR
	26,000.00 

	TR
	19,252.00000 1
	9,252.00 20,230.00000 
	20,230.00 

	TR
	21,000.00 

	TR
	8,960.00000 
	8,960.00 14,400.00000 
	14,400.00 

	TR
	10,000.00 

	TR
	2.00000 
	2,110.00 5.45000 
	5,749.75 

	TR
	2,110.00 

	TR
	289.00000 
	3,179.00 452.00000 
	4,972.00 

	TR
	3,850.00 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	1170 51475 
	1170 51475 
	1.000 
	28,000.00000 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE A 
	TYPE A 

	1180 51479 
	1180 51479 
	1.000 
	29,000.00000 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE D 
	TYPE D 

	1190 51480 
	1190 51480 
	1.000 
	33,000.00000 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE E1 
	TYPE E1 

	1200 51487 
	1200 51487 
	2.000 
	13,000.00000 

	MAST ARM 49' 
	MAST ARM 49' 
	EA 

	1210 51490 
	1210 51490 
	1.000 
	21,000.00000 

	MAST ARM 70' 
	MAST ARM 70' 
	EA 

	1220 51524 
	1220 51524 
	1.000 
	10,000.00000 

	EVP DETECTION SYSTEM 4-WAY 
	EVP DETECTION SYSTEM 4-WAY 
	EA 

	1230 51525 
	1230 51525 
	1,055.000 
	2.00000 

	EVP DETECTOR CABLE 
	EVP DETECTOR CABLE 
	LF 

	1240 51540 
	1240 51540 
	11.000 
	350.00000 

	LOOP DETECTOR AMPLIFIER 
	LOOP DETECTOR AMPLIFIER 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	1250 51598 590.000 2.50000 1,475.00 
	1250 51598 590.000 2.50000 1,475.00 

	8/3 CONDUCTOR CABLE LF 
	8/3 CONDUCTOR CABLE LF 

	1260 51602 1,130.000 1.00000 1,130.00 
	1260 51602 1,130.000 1.00000 1,130.00 

	14/4 CONDUCTOR CABLE LF 
	14/4 CONDUCTOR CABLE LF 

	1270 51607 2,525.000 1.50000 3,787.50 
	1270 51607 2,525.000 1.50000 3,787.50 

	14/7 CONDUCTOR CABLE LF 
	14/7 CONDUCTOR CABLE LF 

	1280 51615 3,256.000 1.00000 3,256.00 
	1280 51615 3,256.000 1.00000 3,256.00 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 

	1290 51700 4,280.000 1.00000 4,280.00 
	1290 51700 4,280.000 1.00000 4,280.00 

	14/2 CONDUCTOR CABLE SHIELDED LF 1300 51830 8.000 400.00000 3,200.00 
	14/2 CONDUCTOR CABLE SHIELDED LF 1300 51830 8.000 400.00000 3,200.00 

	HANGER ASSEMBLY SM-3, ONE WAY EA 1310 51912 1,230.000 15.00000 18,450.00 
	HANGER ASSEMBLY SM-3, ONE WAY EA 1310 51912 1,230.000 15.00000 18,450.00 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	1320 51913 300.000 20.00000 6,000.00 
	1320 51913 300.000 20.00000 6,000.00 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 


	4.50000 
	4.50000 
	4.50000 
	2,655.00 
	7.75000 
	4,572.50 

	2.00000 
	2.00000 
	2,260.00 
	3.85000 
	4,350.50 

	2.20000 
	2.20000 
	5,555.00 
	3.60000 
	9,090.00 

	1.75000 
	1.75000 
	5,698.00 
	4.00000 
	13,024.00 

	1.85000 
	1.85000 
	7,918.00 
	3.30000 
	14,124.00 

	405.00000 
	405.00000 
	3,240.00 
	1,000.00000 
	8,000.00 

	19.50000 
	19.50000 
	23,985.00 
	17.80000 
	21,894.00 

	21.00000 
	21.00000 
	6,300.00 
	31.30000 
	9,390.00 


	Date Printed: 02/02/2023 
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	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) GENERAL EXCAVATION,

	(1) ARDENT COMPANY, LLC 

	(3) J. L. KENT & SONS, INC. 

	INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	2,500.00000 
	2,500.00000 
	7,500.00 
	1,575.00000 
	4,725.00 
	1,610.00000 
	4,830.00 

	500.00000 
	500.00000 
	1,500.00 
	2,625.00000 
	7,875.00 
	1,470.00000 
	4,410.00 

	50.00000 
	50.00000 
	350.00 
	105.00000 
	735.00 
	508.50000 
	3,559.50 

	500.00000 
	500.00000 
	500.00 
	525.00000 
	525.00 
	1,695.00000 
	1,695.00 

	5,000.00000 
	5,000.00000 
	5,000.00 
	36,750.00000 
	36,750.00 
	155,650.00000 
	155,650.00 

	10,000.00000 
	10,000.00000 
	10,000.00 
	7,237.00000 
	7,237.00 
	11,865.00000 
	11,865.00 

	4,000.00000 
	4,000.00000 
	4,000.00 
	3,368.00000 
	3,368.00 
	7,570.00000 
	7,570.00 


	SECTION: 0001 REGULAR BID ITEMS 
	1330 51933 
	1330 51933 
	1330 51933 
	3.000 

	REMOVE EXISTING POLE 
	REMOVE EXISTING POLE 
	EA 

	1340 51934 
	1340 51934 
	3.000 

	REMOVE EXISTING FOUNDATION 
	REMOVE EXISTING FOUNDATION 
	EA 

	1350 51935 
	1350 51935 
	7.000 

	REMOVE EXISTING SIGNAL HEAD 
	REMOVE EXISTING SIGNAL HEAD 
	EA 

	1360 51936 
	1360 51936 
	1.000 

	REMOVE EXISTING CONTROLLER 
	REMOVE EXISTING CONTROLLER 
	EA 

	1370 51955 
	1370 51955 
	(1) 

	NS TEMPORARY TRAFFIC 
	NS TEMPORARY TRAFFIC 
	LS 

	CONTROL SIGNAL TEMPORARY 
	CONTROL SIGNAL TEMPORARY 

	TRAFFICE CONTROL SIGNAL, 
	TRAFFICE CONTROL SIGNAL, 

	COURTHOUSE RD/HOOD 
	COURTHOUSE RD/HOOD 

	DR/HOUSER DR 
	DR/HOUSER DR 

	1380 51994 
	1380 51994 
	1.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY TYPE 2 
	SUPPLY TYPE 2 

	1390 51995 
	1390 51995 
	1.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY BATTERY PACK 
	SUPPLY BATTERY PACK 
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	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(2) GENERAL EXCAVATION,

	(1) ARDENT COMPANY, LLC 

	(3) J. L. KENT & SONS, INC. 

	INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	50,000.00000 
	7,500.00000 
	950.00000 
	0.85000 
	1.90000 
	16.80000 
	225.00000 
	Table
	TR
	Cat Alt Member: 
	LCC: 

	50,000.00 
	50,000.00 
	43,050.00000 
	43,050.00 65,250.00000 
	65,250.00 

	7,500.00 
	7,500.00 
	5,400.00000 
	5,400.00 12,990.00000 
	12,990.00 

	5,700.00 
	5,700.00 
	1,102.00000 
	6,612.00 1,017.00000 
	6,102.00 

	5,434.90 
	5,434.90 
	1.00000 
	6,394.00 1.51000 
	9,654.94 

	184.30 
	184.30 
	2.00000 
	194.00 5.08000 
	492.76 

	15,976.80 
	15,976.80 
	18.00000 
	17,118.00 20.26000 
	19,267.26 

	900.00 
	900.00 
	237.00000 
	948.00 317.00000 
	1,268.00 


	SECTION: 0001 REGULAR BID ITEMS 
	1400 52002 
	1400 52002 
	1400 52002 
	1.000 

	NS TRAFFIC SIGNALIZATION ATC 
	NS TRAFFIC SIGNALIZATION ATC 
	EA 

	CABINET - 5 DOOR 
	CABINET - 5 DOOR 

	1410 52002 
	1410 52002 
	1.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	MCCAIN ATC 2070 CONTROLLER 
	MCCAIN ATC 2070 CONTROLLER 

	WITH D4 FIRMWARE 
	WITH D4 FIRMWARE 

	1420 52404 
	1420 52404 
	6.000 

	PEDESTRIAN SIGNAL HEAD SP-9 
	PEDESTRIAN SIGNAL HEAD SP-9 
	EA 

	1430 54032 
	1430 54032 
	6,394.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	1440 54037 
	1440 54037 
	97.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	8" 
	8" 

	1450 54048 
	1450 54048 
	951.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	1460 54219 
	1460 54219 
	4.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1470 54393 
	PVMT MSG. MARK. “ONLY” TY B, CL II, 6' 1480 54466 TYPE E TEMP. PVMT MRKG 6" 1490 54542 TYPE D, CLASS III TEMP. PVMT 
	MRKG 4" 1500 54575 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL II 1510 54578 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL II 1520 55126 CONDUCTOR CABLE, NO. 8 EGC 
	1530 55179 NS LUMINAIRE ARM LUMINAIRE ARM ON SIGNAL POLE 18' 
	1.000 EA 
	405.000 LF 
	945.000 LF 
	13.000 EA 
	3.000 EA 
	2,005.000 LF 
	2.000 EA 
	600.00000 
	600.00000 
	600.00000 
	600.00 
	630.00000 
	630.00 
	865.00000 
	865.00 

	4.10000 
	4.10000 
	1,660.50 
	5.00000 
	2,025.00 
	6.91000 
	2,798.55 

	2.50000 
	2.50000 
	2,362.50 
	3.00000 
	2,835.00 
	6.95000 
	6,567.75 

	225.00000 
	225.00000 
	2,925.00 
	237.00000 
	3,081.00 
	332.20000 
	4,318.60 

	325.00000 
	325.00000 
	975.00 
	342.00000 
	1,026.00 
	496.00000 
	1,488.00 

	1.00000 
	1.00000 
	2,005.00 
	2.00000 
	4,010.00 
	8.50000 
	17,042.50 

	2,000.00000 
	2,000.00000 
	4,000.00 
	2,826.00000 
	5,652.00 
	2,820.00000 
	5,640.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) ARDENT COMPANY, LLC 
	Unit Price Ext Amount Unit Price Ext Amount (2) GENERAL EXCAVATION,INC. (3) J. L. KENT & SONS, INC. Cat Alt Member: LCC: 3,165.00000 3,165.00 3,080.00000 3,080.00 

	TR
	1,797.00000 
	5,391.00 
	1,081.00000 
	3,243.00 

	TR
	1,418.00000 
	14,180.00 
	2,715.00000 
	27,150.00 

	TR
	1,733.00000 
	1,733.00 
	3,390.00000 
	3,390.00 

	TR
	237.00000 
	1,185.00 
	339.00000 
	1,695.00 

	TR
	20.00000 
	2,200.00 
	14.20000 
	1,562.00 

	TR
	37.00000 
	148.00 
	31.60000 
	126.40 

	TR
	27.00000 
	20,520.00 
	39.90000 
	30,324.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR 
	BID ITEMS 
	Cat Alt Set: 

	1540 55179 
	1540 55179 
	1.000 
	2,300.00000 
	2,300.00 

	NS LUMINAIRE ARM LUMINAIRE 
	NS LUMINAIRE ARM LUMINAIRE 
	EA 

	ARM ON SIGNAL POLE 24' 
	ARM ON SIGNAL POLE 24' 

	1545 55505 
	1545 55505 
	3.000 
	1,350.00000 
	4,050.00 

	NS LUMINAIRE CONVENTIONAL 
	NS LUMINAIRE CONVENTIONAL 
	EA 

	LED (200 WATT TYPE III) 
	LED (200 WATT TYPE III) 

	1550 55587 
	1550 55587 
	10.000 
	1,600.00000 
	16,000.00 

	JUNCTION BOX JB-S2 
	JUNCTION BOX JB-S2 
	EA 

	1560 55588 
	1560 55588 
	1.000 
	1,800.00000 
	1,800.00 

	JUNCTION BOX JB-S3 
	JUNCTION BOX JB-S3 
	EA 

	1570 56014 
	1570 56014 
	5.000 
	50.00000 
	250.00 

	ELECT. SER. GRD. ELECT
	ELECT. SER. GRD. ELECT
	RODE 10' 
	EA 

	1580 56021 
	1580 56021 
	110.000 
	5.00000 
	550.00 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	1590 56022 
	1590 56022 
	4.000 
	7.00000 
	28.00 

	1" METAL CONDUIT 
	1" METAL CONDUIT 
	LF 

	1600 56050 
	1600 56050 
	760.000 
	20.00000 
	15,200.00 

	BORED CONDUIT 2" 
	BORED CONDUIT 2" 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	1610 56051 200.000 25.00000 5,000.00 
	1610 56051 200.000 25.00000 5,000.00 

	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 

	1620 56052 160.000 30.00000 4,800.00 
	1620 56052 160.000 30.00000 4,800.00 

	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 

	1630 56053 740.000 7.00000 5,180.00 
	1630 56053 740.000 7.00000 5,180.00 

	2" PVC CONDUIT LF 
	2" PVC CONDUIT LF 

	1640 5605470.000 10.00000 700.00 
	1640 5605470.000 10.00000 700.00 

	 3" PVC CONDUIT LF 
	 3" PVC CONDUIT LF 

	1650 56055 75.000 12.00000 900.00 
	1650 56055 75.000 12.00000 900.00 

	4" PVC CONDUIT LF 
	4" PVC CONDUIT LF 

	1660 56200 810.000 15.00000 12,150.00 
	1660 56200 810.000 15.00000 12,150.00 

	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 

	1670 56205 3.000 3,200.00000 9,600.00 
	1670 56205 3.000 3,200.00000 9,600.00 

	TEST BORE EA 
	TEST BORE EA 

	1680 57203 10.000 3.00000 30.00 
	1680 57203 10.000 3.00000 30.00 

	FIBER OPTIC DROP CABLE 12 STRAND LF 
	FIBER OPTIC DROP CABLE 12 STRAND LF 


	40.00000 
	40.00000 
	40.00000 
	8,000.00 
	44.00000 
	8,800.00 

	48.00000 
	48.00000 
	7,680.00 
	63.20000 
	10,112.00 

	11.00000 
	11.00000 
	8,140.00 
	15.70000 
	11,618.00 

	14.00000 
	14.00000 
	980.00 
	21.50000 
	1,505.00 

	18.00000 
	18.00000 
	1,350.00 
	25.10000 
	1,882.50 

	16.00000 
	16.00000 
	12,960.00 
	28.20000 
	22,842.00 

	3,675.00000 
	3,675.00000 
	11,025.00 
	3,740.00000 
	11,220.00 

	108.00000 
	108.00000 
	1,080.00 
	113.00000 
	1,130.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1690 57204 
	1690 57204 
	1690 57204 
	1.000 

	PRE-TERMINATED FIBER PATCH 
	PRE-TERMINATED FIBER PATCH 
	EA 

	PANEL 
	PANEL 

	1700 57221 
	1700 57221 
	1.000 

	MANAGED FIELD ETHERNET 
	MANAGED FIELD ETHERNET 
	EA 

	SWITCH Gbps 
	SWITCH Gbps 

	1710 57227 
	1710 57227 
	2.000 

	DISTRIBUTION SFP MODULE 
	DISTRIBUTION SFP MODULE 
	EA 

	1Gbps, LC, AND  SHORT HAUL 
	1Gbps, LC, AND  SHORT HAUL 

	1720 59003 
	1720 59003 
	(1) 

	NS LIGHTING RE-RUN EXISTING 
	NS LIGHTING RE-RUN EXISTING 
	LS 

	CONDUIT & CABLE 
	CONDUIT & CABLE 

	1730 70000 
	1730 70000 
	(1) 

	NS DEMO. OF BLDG. D701 
	NS DEMO. OF BLDG. D701 
	LS 

	1740 70000 
	1740 70000 
	(1) 

	NS DEMO. OF BLDG. D702 
	NS DEMO. OF BLDG. D702 
	LS 

	1750 70000 
	1750 70000 
	(1) 

	NS DEMO. OF BLDG. D901 
	NS DEMO. OF BLDG. D901 
	LS 


	2,000.00000 
	2,000.00000 
	2,000.00000 
	2,000.00 
	1,252.00000 
	1,252.00 
	2,540.00000 
	2,540.00 

	3,500.00000 
	3,500.00000 
	3,500.00 
	3,524.00000 
	3,524.00 
	4,550.00000 
	4,550.00 

	850.00000 
	850.00000 
	1,700.00 
	1,098.00000 
	2,196.00 
	2,090.00000 
	4,180.00 

	4,000.00000 
	4,000.00000 
	4,000.00 
	7,875.00000 
	7,875.00 
	4,068.00000 
	4,068.00 

	500.00000 250.00000 5,000.00000 
	500.00000 250.00000 5,000.00000 
	500.00 250.00 5,000.00 
	1,575.00000 525.00000 3,620.00000 
	1,575.00 525.00 3,620.00 
	500.00000 500.00000 1,000.00000 
	500.00 500.00 1,000.00 


	Contract ID: C0000110987M01 Counties: SPOTSYLVANIA Letting Date: January 06, 2023 District(s): FREDERICKSBURG / FREDERICKSBURG Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ARDENT COMPANY, LLC 
	(2) GENERAL EXCAVATION,INC. 
	(3) J. L. KENT & SONS, INC. 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $4,848,400.00 
	Unit Price 
	Ext Amount $5,397,098.10 
	Unit Price 
	Ext Amount $5,531,181.18 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$4,848,400.00 
	$5,397,098.10 
	$5,531,181.18 

	Contract Item Totals 
	Contract Item Totals 
	$4,848,400.00 
	$5,397,098.10 
	$5,531,181.18 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,848,400.00 
	$5,397,098.10 
	5,531,181.18 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 25 of 48 

	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID 
	(6) SAGRES CONSTRUCTIONCORPORATION 
	(6) SAGRES CONSTRUCTIONCORPORATION 
	(4) BRANCH CIVIL, INC. 

	(5) RISING SUN, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	310,000.00000 
	30,000.00000 
	100,289.00000 
	40.00000 
	42.00000 
	2,200.00000 
	3,800.00000 
	18.00000 
	Table
	TR
	Cat Alt Member: 
	LCC: 

	310,000.00 5
	310,000.00 5
	50,000.00000 
	550,000.00 325,000.00000 
	325,000.00 

	30,000.00 
	30,000.00 
	95,000.00000 
	95,000.00 75,000.00000 
	75,000.00 

	100,289.00 
	100,289.00 
	46,000.00000 
	46,000.00 293,000.00000 
	293,000.00 

	197,600.00 
	197,600.00 
	37.00000 
	182,780.00 50.00000 
	247,000.00 

	247,632.00 
	247,632.00 
	52.00000 
	306,592.00 40.00000 
	235,840.00 

	2,200.00 
	2,200.00 
	1,050.00000 
	1,050.00 1,907.77000 
	1,907.77 

	3,800.00 
	3,800.00 
	1,050.00000 
	1,050.00 1,043.52000 
	1,043.52 

	29,394.00 
	29,394.00 
	24.00000 
	39,192.00 32.66000 
	53,333.78 


	SECTION: 0001 REGULAR BID ITEMS 
	0020 00100 
	0020 00100 
	0020 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0030 00101 
	0030 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0040 00110 
	0040 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0050 00120 
	0050 00120 
	4,940.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0060 00140 
	0060 00140 
	5,896.000 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0070 00525 
	0070 00525 
	1.000 

	CONCRETE CLASS A3 MISC. 
	CONCRETE CLASS A3 MISC. 
	CY 

	0080 00529 
	0080 00529 
	1.000 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 
	CY 

	0090 00588 
	0090 00588 
	1,633.000 

	UNDERDRAIN UD-4 
	UNDERDRAIN UD-4 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0100 01152 1,119.000 124.00000 138,756.00 
	0100 01152 1,119.000 124.00000 138,756.00 

	15" CONC. PIPE LF 
	15" CONC. PIPE LF 

	0110 01182 166.000 179.00000 29,714.00 
	0110 01182 166.000 179.00000 29,714.00 

	18" CONC. PIPE LF 
	18" CONC. PIPE LF 

	0120 01241 645.000 1,875.00000 1,209,375.00 
	0120 01241 645.000 1,875.00000 1,209,375.00 

	JACKED & BORED 24" PIPE LF 
	JACKED & BORED 24" PIPE LF 

	0130 01242 668.000 227.00000 151,636.00 
	0130 01242 668.000 227.00000 151,636.00 

	24" CONC. PIPE LF 
	24" CONC. PIPE LF 

	0140 06241 2.000 1,700.00000 3,400.00 
	0140 06241 2.000 1,700.00000 3,400.00 

	24" END SECTION ES-1 EA 
	24" END SECTION ES-1 EA 

	0150 06748 2.000 8,700.00000 17,400.00 
	0150 06748 2.000 8,700.00000 17,400.00 

	DROP INLET DI-2B,L=6' EA 
	DROP INLET DI-2B,L=6' EA 

	0160 06749 1.000 8,800.00000 8,800.00 
	0160 06749 1.000 8,800.00000 8,800.00 

	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 

	0170 06765 1.000 8,300.00000 8,300.00 
	0170 06765 1.000 8,300.00000 8,300.00 

	DROP INLET DI-2C,L=6' EA 
	DROP INLET DI-2C,L=6' EA 


	67.00000 
	67.00000 
	67.00000 
	74,973.00 
	131.65000 
	147,316.35 

	86.00000 
	86.00000 
	14,276.00 
	164.31000 
	27,275.46 

	1,117.00000 
	1,117.00000 
	720,465.00 
	1,850.00000 
	1,193,250.00 

	135.00000 
	135.00000 
	90,180.00 
	221.39000 
	147,888.52 

	2,496.00000 
	2,496.00000 
	4,992.00 
	2,537.87000 
	5,075.74 

	11,600.00000 
	11,600.00000 
	23,200.00 
	9,415.27000 
	18,830.54 

	11,940.00000 
	11,940.00000 
	11,940.00 
	9,460.06000 
	9,460.06 

	11,860.00000 
	11,860.00000 
	11,860.00 
	8,981.77000 
	8,981.77 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 27 of 48 

	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID 
	(6) SAGRES CONSTRUCTIONCORPORATION 
	(6) SAGRES CONSTRUCTIONCORPORATION 
	(4) BRANCH CIVIL, INC. 

	(5) RISING SUN, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0180 06816 
	0180 06816 
	2.000 
	9,100.00000 
	18,200.00 
	12,240.00000 
	24,480.00 
	12,405.05000 
	24,810.10 

	DROP INLET DI-3AA 
	DROP INLET DI-3AA 
	EA 

	0190 06818 
	0190 06818 
	12.000 
	6,800.00000 
	81,600.00 
	8,220.00000 
	98,640.00 
	7,380.39000 
	88,564.68 

	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	EA 

	0200 06826 
	0200 06826 
	1.000 
	6,700.00000 
	6,700.00 
	8,220.00000 
	8,220.00 
	9,474.78000 
	9,474.78 

	DROP INLET DI-3BB,L=4' 
	DROP INLET DI-3BB,L=4' 
	EA 

	0210 06835 
	0210 06835 
	2.000 
	6,800.00000 
	13,600.00 
	8,220.00000 
	16,440.00 
	7,363.47000 
	14,726.94 

	DROP INLET DI-3C,L=6' 
	DROP INLET DI-3C,L=6' 
	EA 

	0220 06836 
	0220 06836 
	1.000 
	7,000.00000 
	7,000.00 
	8,180.00000 
	8,180.00 
	10,102.58000 
	10,102.58 

	DROP INLET DI-3C,L=8' 
	DROP INLET DI-3C,L=8' 
	EA 

	0230 07506 
	0230 07506 
	1.000 
	7,300.00000 
	7,300.00 
	8,760.00000 
	8,760.00 
	9,955.13000 
	9,955.13 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 

	0240 07508 
	0240 07508 
	1.000 
	7,800.00000 
	7,800.00 
	9,840.00000 
	9,840.00 
	13,973.91000 
	13,973.91 

	DROP INLET DI-7 
	DROP INLET DI-7 
	EA 

	0250 09056 
	0250 09056 
	69.000 
	549.00000 
	37,881.00 
	540.00000 
	37,260.00 
	1,114.25000 
	76,883.25 

	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION Cat Alt Member: LCC: 1,644.00000 16,440.00 1,502.42000 15,024.20 

	TR
	72.00000 
	4,752.00 
	118.75000 
	7,837.50 

	TR
	84.00000 
	183,036.00 
	41.42000 
	90,254.18 

	TR
	201.00000 
	255,471.00 
	268.52000 
	341,288.92 

	TR
	198.00000 
	140,184.00 
	268.52000 
	190,112.16 

	TR
	183.00000 
	189,405.00 
	238.69000 
	247,044.15 

	TR
	2.00000 
	6,656.00 
	4.77000 
	15,874.56 

	TR
	28.00000 
	12,432.00 
	41.77000 
	18,545.88 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	0260 09057 
	0260 09057 
	10.000 
	725.00000 
	7,250.00 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0270 09150 
	0270 09150 
	66.000 
	106.00000 
	6,996.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS I, EC-1 
	CLASS I, EC-1 

	0280 10128 
	0280 10128 
	2,179.000 
	49.00000 
	106,771.00 

	AGGR. BASE MATL. TY. I 
	AGGR. BASE MATL. TY. I 
	NO. 21B 
	TON 

	0290 10607 
	0290 10607 
	1,271.000 
	150.00000 
	190,650.00 

	TR
	ASPHALT CONCRETE TY. SM-12.5A 
	TON 

	0300 10610 
	0300 10610 
	708.000 
	146.00000 
	103,368.00 

	TR
	ASPHALT CONCRETE TY. IM-19.0A 
	TON 

	0310 10642 
	0310 10642 
	1,035.000 
	143.00000 
	148,005.00 

	TR
	ASPHALT CONCRETE TY. BM-25.0A 
	TON 

	0320 11070 
	0320 11070 
	3,328.000 
	3.50000 
	11,648.00 

	NS SAW-CUT ASPH CONC FULL 
	NS SAW-CUT ASPH CONC FULL 
	LF 

	DEPTH 
	DEPTH 

	0330 12020 
	0330 12020 
	444.000 
	46.25000 
	20,535.00 

	STD. CURB CG-2 
	STD. CURB CG-2 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0340 12022 
	0340 12022 
	0340 12022 
	225.000 

	RADIAL CURB CG-2 
	RADIAL CURB CG-2 
	LF 

	0350 12600 
	0350 12600 
	1,818.000 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	6 
	6 

	0360 12610 
	0360 12610 
	905.000 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0370 12940 
	0370 12940 
	162.000 

	ENTRANCE GUTTER CG-9D 
	ENTRANCE GUTTER CG-9D 
	SY 

	0380 13108 
	0380 13108 
	28.000 

	CG-12 DETECTABLE WARNING 
	CG-12 DETECTABLE WARNING 
	SY 

	SURFACE 
	SURFACE 

	0390 13114 
	0390 13114 
	51.000 

	ENTRANCE GUTTER CG-13 
	ENTRANCE GUTTER CG-13 
	SY 

	0400 13220 
	0400 13220 
	1,220.000 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 


	51.00000 42.00000 
	51.00000 42.00000 
	51.00000 42.00000 
	11,475.00 76,356.00 
	28.00000 32.00000 
	6,300.00 58,176.00 
	119.29000 91.25000 
	26,840.25 165,892.50 

	49.00000 
	49.00000 
	44,345.00 
	32.20000 
	29,141.00 
	91.25000 
	82,581.25 

	210.00000 557.00000 
	210.00000 557.00000 
	34,020.00 15,596.00 
	94.50000 504.00000 
	15,309.00 14,112.00 
	184.98000 590.75000 
	29,966.76 16,541.00 

	213.00000 66.50000 
	213.00000 66.50000 
	10,863.00 81,130.00 
	107.00000 61.00000 
	5,457.00 74,420.00 
	208.85000 63.25000 
	10,651.35 77,165.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0410 13496 
	TRAF. BARR. SER. CONC. DOUBLE FACE PAR.MB-11A 0420 13611 IMPACT ATTENUATOR SERVICE 
	TYPE I 0430 14120 REMOVE COMB. CURB AND 
	GUTTER 0440 14260 CRUSHER RUN AGGREGATE NO. 
	25 OR 26 0450 14450 SAW CUT CURB, GUTTER AND 
	ENTRANCES FULL DEPTH 
	0460 16149 
	AGGR. NO. 8 
	0470 16522 FLEXIBLE PAVEMENT PLANING 0" 2" 
	-

	325.000 LF 
	1.000 EA 
	62.000 LF 
	69.000 TON 
	23.000 LF 
	37.000 TON 
	3,636.000 SY 
	68.50000 
	68.50000 
	68.50000 
	22,262.50 
	35.00000 
	11,375.00 
	100.38000 
	32,623.50 

	8,200.00000 
	8,200.00000 
	8,200.00 
	36,000.00000 
	36,000.00 
	16,345.18000 
	16,345.18 

	41.00000 
	41.00000 
	2,542.00 
	3.00000 
	186.00 
	39.26000 
	2,434.12 

	39.00000 
	39.00000 
	2,691.00 
	54.00000 
	3,726.00 
	69.18000 
	4,773.42 

	3.50000 
	3.50000 
	80.50 
	12.00000 
	276.00 
	23.87000 
	549.01 

	101.00000 
	101.00000 
	3,737.00 
	90.00000 
	3,330.00 
	164.27000 
	6,077.99 

	15.75000 
	15.75000 
	57,267.00 
	19.00000 
	69,084.00 
	5.97000 
	21,706.92 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION Cat Alt Member: LCC: 60.00000 7,500.00 125.31000 15,663.75 

	TR
	20.00000 
	8,000.00 
	35.00000 
	14,000.00 

	TR
	750.00000 
	3,750.00 
	437.56000 
	2,187.80 

	TR
	56.00000 
	66,544.80 
	25.00000 
	29,707.50 

	TR
	600.00000 
	90,000.00 
	100.00000 
	15,000.00 

	TR
	0.57000 
	23,655.00 
	0.33000 
	13,695.00 

	TR
	6.00000 
	8,064.00 
	9.70000 
	13,036.80 

	TR
	2.00000 
	9,440.00 
	3.58000 
	16,897.60 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0480 21020 
	0480 21020 
	125.000 
	118.00000 
	14,750.00 

	MEDIAN STRIP MS-1 
	MEDIAN STRIP MS-1 
	SY 

	0490 24100 
	0490 24100 
	400.000 
	1.00000 
	400.00 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0500 24152 
	0500 24152 
	5.000 
	764.00000 
	3,820.00 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0510 24160 
	0510 24160 
	1,188.300 
	25.00000 
	29,707.50 

	TEMPORARY (CONSTRUCTION) 
	TEMPORARY (CONSTRUCTION) 
	SF 

	SIGN 
	SIGN 

	0520 24262 
	0520 24262 
	150.000 
	39.50000 
	5,925.00 

	PORTABLE TEMPORARY 
	PORTABLE TEMPORARY 
	RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0530 24278 
	0530 24278 
	41,500.000 
	0.80000 
	33,200.00 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0540 24279 
	0540 24279 
	1,344.000 
	4.00000 
	5,376.00 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0550 24281 
	0550 24281 
	4,720.000 
	2.00000 
	9,440.00 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	0560 24282 500.000 67.50000 33,750.00 
	0560 24282 500.000 67.50000 33,750.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0570 24430 1,084.000 13.75000 14,905.00 
	0570 24430 1,084.000 13.75000 14,905.00 

	DEMOLITION OF PAVEMENT FLEXIBLE SY 0580 24802 2.000 2,300.00000 4,600.00 
	DEMOLITION OF PAVEMENT FLEXIBLE SY 0580 24802 2.000 2,300.00000 4,600.00 

	NS REMOVE EXIST. MANHOLE . EA 
	NS REMOVE EXIST. MANHOLE . EA 

	0590 25505 16.000 6,400.00000 102,400.00 
	0590 25505 16.000 6,400.00000 102,400.00 

	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 

	0600 27012 0.640 85,000.00000 54,400.00 
	0600 27012 0.640 85,000.00000 54,400.00 

	TOPSOIL CLASS A 2" ACRE 
	TOPSOIL CLASS A 2" ACRE 

	0610 27101 64.000 13.75000 880.00 
	0610 27101 64.000 13.75000 880.00 

	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	0620 27102 96.000 16.00000 1,536.00 
	0620 27102 96.000 16.00000 1,536.00 

	REGULAR SEED LB 
	REGULAR SEED LB 

	0630 27103 77.000 6.50000 500.50 
	0630 27103 77.000 6.50000 500.50 

	OVERSEEDING LB 
	OVERSEEDING LB 


	85.00000 
	85.00000 
	85.00000 
	42,500.00 
	35.00000 
	17,500.00 

	19.00000 
	19.00000 
	20,596.00 
	14.32000 
	15,522.88 

	1,200.00000 
	1,200.00000 
	2,400.00 
	1,052.32000 
	2,104.64 

	3,000.00000 
	3,000.00000 
	48,000.00 
	4,500.00000 
	72,000.00 

	2,200.00000 
	2,200.00000 
	1,408.00 
	32,920.84000 
	21,069.34 

	6.00000 
	6.00000 
	384.00 
	14.32000 
	916.48 

	8.00000 
	8.00000 
	768.00 
	29.84000 
	2,864.64 

	12.00000 
	12.00000 
	924.00 
	29.84000 
	2,297.68 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION Cat Alt Member: LCC: 5.00000 8,170.00 6.49000 10,604.66 

	TR
	8.00000 
	42,696.00 
	5.28000 
	28,179.36 

	TR
	5.00000 
	320.00 
	5.97000 
	382.08 

	TR
	12.00000 
	540.00 
	5.97000 
	268.65 

	TR
	12.00000 
	540.00 
	5.97000 
	268.65 

	TR
	130.00000 
	457.60 
	596.72000 
	2,100.45 

	TR
	1,250.00000 
	10,000.00 
	417.70000 
	3,341.60 

	TR
	66.00000 
	49,368.00 
	30.00000 
	22,440.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 

	0640 27111 
	0640 27111 
	1,634.000 
	1.00000 
	1,634.00 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 2 
	PRODUCT TYPE 2 

	0650 27112 
	0650 27112 
	5,337.000 
	1.00000 
	5,337.00 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 3 
	PRODUCT TYPE 3 

	0660 27230 
	0660 27230 
	64.000 
	1.25000 
	80.00 

	TR
	FERTILIZER NITROGEN - N LB 

	0670 27231 
	0670 27231 
	45.000 
	1.25000 
	56.25 

	FERTILIZER PHOSPHORO
	FERTILIZER PHOSPHORO
	LB US - P 

	0680 27232 
	0680 27232 
	45.000 
	1.25000 
	56.25 

	FERTILIZER POTASSIUM 
	FERTILIZER POTASSIUM 
	LB - K 

	0690 27250 
	0690 27250 
	3.520 
	250.00000 
	880.00 

	LIME 
	LIME 
	TON 

	0700 27415 
	0700 27415 
	8.000 
	825.00000 
	6,600.00 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0710 27430 
	0710 27430 
	748.000 
	9.00000 
	6,732.00 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0720 27451 
	0720 27451 
	0720 27451 
	3.000 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	0730 27461 
	0730 27461 
	26.000 

	INLET PROTECTION TYPE B 
	INLET PROTECTION TYPE B 
	EA 

	0740 27504 
	0740 27504 
	98.000 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 

	0750 27505 
	0750 27505 
	3,253.000 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 

	0760 27545 
	0760 27545 
	61.000 

	STORM WATER MANAGEMENT 
	STORM WATER MANAGEMENT 
	CY 

	BASIN EXCAVATION 
	BASIN EXCAVATION 

	0770 27553 
	0770 27553 
	(1) 

	NS PERMANENT SWM FACILITY 
	NS PERMANENT SWM FACILITY 
	LS 

	AS-BUILT DOCUMENTATION 
	AS-BUILT DOCUMENTATION 

	CONSTRUCTION RECORD 
	CONSTRUCTION RECORD 

	DOCUMENTATION 
	DOCUMENTATION 

	0780 27568 
	0780 27568 
	6.900 

	STORM WATER MANAGEMENT 
	STORM WATER MANAGEMENT 
	LF 

	RISER PIPE 60" 
	RISER PIPE 60" 


	134.00000 215.00000 3.50000 2.00000 8.50000 
	134.00000 215.00000 3.50000 2.00000 8.50000 
	134.00000 215.00000 3.50000 2.00000 8.50000 
	402.00 5,590.00 343.00 6,506.00 518.50 
	280.00000 350.00000 12.00000 1.00000 57.00000 
	840.00 9,100.00 1,176.00 3,253.00 3,477.00 
	900.53000 450.03000 12.09000 11.56000 53.56000 
	2,701.59 11,700.78 1,184.82 37,604.68 3,267.16 

	3,200.00000 
	3,200.00000 
	3,200.00 
	9,500.00000 
	9,500.00 
	21,141.17000 
	21,141.17 

	1,500.00000 
	1,500.00000 
	10,350.00 
	2,530.00000 
	17,457.00 
	2,372.49000 
	16,370.18 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext(4) BRANCH CIVIL
	Unit Price Ext Amount Unit Price Ext Amount  Amount , INC. (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION 

	0001 SECTION: 
	0001 SECTION: 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 

	0790 40003 
	0790 40003 
	262.000 
	59.50000 
	15,589.00 37.00000 9,694.00 68.11000 17,844.82 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	0800 40061 
	0800 40061 
	86.000 
	300.00000 
	25,800.00 145.00000 12,470.00 182.60000 15,703.60 

	6" DI WATER MAIN 
	6" DI WATER MAIN 
	LF 

	0810 40081 
	0810 40081 
	78.000 
	354.00000 
	27,612.00 317.00000 24,726.00 278.71000 21,739.38 

	8" DI WATER MAIN 
	8" DI WATER MAIN 
	LF 

	0820 40121 
	0820 40121 
	265.000 
	312.00000 
	82,680.00 357.00000 94,605.00 435.36000 115,370.40 

	12" DI WATER MAIN 
	12" DI WATER MAIN 
	LF 

	0830 40161 
	0830 40161 
	700.000 
	282.00000 
	197,400.00 423.00000 296,100.00 440.18000 308,126.00 

	16" DI WATER MAIN 
	16" DI WATER MAIN 
	LF 

	0840 40406 
	0840 40406 
	8.000 
	3,700.00000 
	29,600.00 10,249.00000 81,992.00 5,027.85000 40,222.80 

	16" BEND 
	16" BEND 
	EA 

	0850 40422 
	0850 40422 
	5.000 
	5,700.00000 
	28,500.00 9,565.00000 47,825.00 7,238.60000 36,193.00 

	16" BRANCH 
	16" BRANCH 
	EA 

	0860 40460 
	0860 40460 
	1.000 
	3,700.00000 
	3,700.00 5,310.00000 5,310.00 5,216.82000 5,216.82 

	16" REDUCER 
	16" REDUCER 
	EA 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 36 of 48 

	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID 
	(6) SAGRES CONSTRUCTIONCORPORATION 
	(6) SAGRES CONSTRUCTIONCORPORATION 
	(4) BRANCH CIVIL, INC. 

	(5) RISING SUN, INC. 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Item Description Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Unit Price Ext Amount 

	Cat Alt Set: 
	484.00000 
	4,100.00000 
	3,100.00000 
	4,100.00000 
	7,300.00000 
	8,000.00000 
	7,600.00000 
	1,600.00000 
	Table
	TR
	Cat Alt Member: 
	LCC: 

	19,360.00 
	19,360.00 
	921.00000 
	36,840.00 817.92000 
	32,716.80 

	8,200.00 
	8,200.00 
	6,514.00000 
	13,028.00 9,933.10000 
	19,866.20 

	9,300.00 
	9,300.00 
	5,199.00000 
	15,597.00 4,604.82000 
	13,814.46 

	4,100.00 
	4,100.00 
	6,591.00000 
	6,591.00 6,211.54000 
	6,211.54 

	21,900.00 
	21,900.00 
	13,216.00000 
	39,648.00 12,438.57000 
	37,315.71 

	64,000.00 
	64,000.00 
	13,911.00000 
	111,288.00 11,394.39000 
	91,155.12 

	7,600.00 
	7,600.00 
	10,887.00000 
	10,887.00 11,572.04000 
	11,572.04 

	12,800.00 
	12,800.00 
	1,065.00000 
	8,520.00 2,655.12000 
	21,240.96 


	SECTION: 0001 REGULAR BID ITEMS 
	0870 40916 
	0870 40916 
	0870 40916 
	40.000 

	16" OFFSET EXIST. PIPE 
	16" OFFSET EXIST. PIPE 
	LF 

	0880 40992 
	0880 40992 
	2.000 

	NS WATER UTILITY 16" SOLID 
	NS WATER UTILITY 16" SOLID 
	EA 

	SLEEVE 
	SLEEVE 

	0890 41006 
	0890 41006 
	3.000 

	6" GATE VALVE & BOX 
	6" GATE VALVE & BOX 
	EA 

	0900 41008 
	0900 41008 
	1.000 

	8" GATE VALVE & BOX 
	8" GATE VALVE & BOX 
	EA 

	0910 41012 
	0910 41012 
	3.000 

	12" GATE VALVE & BOX 
	12" GATE VALVE & BOX 
	EA 

	0920 41018 
	0920 41018 
	8.000 

	16" BUTTERFLY VALVE & BOX 
	16" BUTTERFLY VALVE & BOX 
	EA 

	0930 41820 
	0930 41820 
	1.000 

	FIRE HYDRANT 
	FIRE HYDRANT 
	EA 

	0940 41967 
	0940 41967 
	8.000 

	5/8" WATER METER BOX & YOKE 
	5/8" WATER METER BOX & YOKE 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION Cat Alt Member: LCC: 200.00000 200.00 1,683.68000 1,683.68 

	TR
	27.00000 
	2,835.00 
	53.80000 
	5,649.00 

	TR
	94.00000 
	846.00 
	233.62000 
	2,102.58 

	TR
	68.00000 
	32,368.00 
	144.50000 
	68,782.00 

	TR
	560.00000 
	23,352.00 
	3,557.21000 
	148,335.66 

	TR
	1,326.00000 
	6,630.00 
	2,804.14000 
	14,020.70 

	TR
	350.00000 
	700.00 
	1,215.33000 
	2,430.66 

	TR
	1,338.00000 
	6,690.00 
	893.51000 
	4,467.55 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR 
	BID ITEMS 
	Cat Alt Set: 

	0950 41977 
	0950 41977 
	1.000 
	463.00000 
	463.00 

	ADJUST EXIST. WATER METER 
	ADJUST EXIST. WATER METER 
	EA 

	BOX 
	BOX 

	0960 42044 
	0960 42044 
	105.000 
	208.00000 
	21,840.00 

	4" SANITARY SERVICE LATERAL 
	4" SANITARY SERVICE LATERAL 
	LF 

	CONNECTION 
	CONNECTION 

	0970 42064 
	0970 42064 
	9.000 
	963.00000 
	8,667.00 

	6" SANITARY SERVICE LATERAL 
	6" SANITARY SERVICE LATERAL 
	LF 

	CONNECTION 
	CONNECTION 

	0980 42080 
	0980 42080 
	476.000 
	185.00000 
	88,060.00 

	8" SAN. SEWER PIPE PVC 
	8" SAN. SEWER PIPE PVC 
	LF 

	0990 42755 
	0990 42755 
	41.700 
	600.00000 
	25,020.00 

	SANITARY SEWER 
	SANITARY SEWER 
	LF 

	MANHOLE 
	MANHOLE 

	1000 42764 
	1000 42764 
	5.000 
	1,100.00000 
	5,500.00 

	TR
	MANHOLE FRAME & COVER F&C-1 
	EA 

	1010 42765 
	1010 42765 
	2.000 
	188.00000 
	376.00 

	TR
	ADJUST EXIST FRAME & COVER 
	EA 

	1020 42845 
	1020 42845 
	5.000 
	1,500.00000 
	7,500.00 

	4" SEWER CLEANOUT 
	4" SEWER CLEANOUT 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION Cat Alt Member: LCC: 120.00000 6,480.00 800.33000 43,217.82 

	TR
	1,600.00000 
	1,600.00 
	1,074.09000 
	1,074.09 

	TR
	460.00000 
	20,240.00 
	393.01000 
	17,292.44 

	TR
	70.00000 
	20,930.00 
	72.67000 
	21,728.33 

	TR
	200.00000 
	2,200.00 
	203.49000 
	2,238.39 

	TR
	17.00000 
	2,788.00 
	17.91000 
	2,937.24 

	TR
	39.00000 
	1,950.00 
	42.08000 
	2,104.00 

	TR
	600.00000 
	11,400.00 
	655.22000 
	12,449.18 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR
	 BID ITEMS 
	Cat Alt Set: 

	1025 45552 
	1025 45552 
	54.000 
	468.00000 
	25,272.00 

	12" STEEL ENCASE. PIPE 
	12" STEEL ENCASE. PIPE 
	LF 

	1030 42846 
	1030 42846 
	1.000 
	1,300.00000 
	1,300.00 

	6" SEWER CLEANOUT 
	6" SEWER CLEANOUT 
	EA 

	1040 45640 
	1040 45640 
	44.000 
	900.00000 
	39,600.00 

	TR
	FLOWABLE BACKFILL UTILITY 
	CY 

	1050 50108 
	1050 50108 
	299.000 
	88.00000 
	26,312.00 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	1060 50300 
	1060 50300 
	11.000 
	192.00000 
	2,112.00 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 

	1070 50430 
	1070 50430 
	164.000 
	17.00000 
	2,788.00 

	TR
	LF 

	TR
	SIGN POST STP-1, 2", 14 GAUGE 

	1080 50436 
	1080 50436 
	50.000 
	39.75000 
	1,987.50 

	SIGN POST STP-1, 2 1/2", 
	SIGN POST STP-1, 2 1/2", 
	12 
	LF 

	GAUGE 
	GAUGE 

	1090 50485 
	1090 50485 
	19.000 
	618.00000 
	11,742.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1100 51170 
	1100 51170 
	1100 51170 
	1.000 

	ELECTRICAL SERVICE SE-5 
	ELECTRICAL SERVICE SE-5 
	EA 

	1110 51185 
	1110 51185 
	30.000 

	TRAFFIC SIGNAL HEAD SECTION 
	TRAFFIC SIGNAL HEAD SECTION 
	EA 

	12" HVS BACKPLATE 
	12" HVS BACKPLATE 

	1120 51199 
	1120 51199 
	6.000 

	PEDESTRIAN ACTUATION PA-3 
	PEDESTRIAN ACTUATION PA-3 
	EA 

	1130 51210 
	1130 51210 
	2.000 

	PEDESTAL POLE PF-2 10' 
	PEDESTAL POLE PF-2 10' 
	EA 

	1140 51238 
	1140 51238 
	30.000 

	CONCRETE FOUNDATION SIGNAL 
	CONCRETE FOUNDATION SIGNAL 
	CY 

	POLE PF-8 
	POLE PF-8 

	1150 51240 
	1150 51240 
	2.000 

	CONCRETE FOUNDATION PF-2 
	CONCRETE FOUNDATION PF-2 
	EA 

	1160 51243 
	1160 51243 
	1.000 

	NS CONC FOUNDATION 
	NS CONC FOUNDATION 
	EA 

	CONCRETE FOUNDATION CF-5 
	CONCRETE FOUNDATION CF-5 

	FOR ATC CABINET 
	FOR ATC CABINET 


	5,300.00000 749.00000 
	5,300.00000 749.00000 
	5,300.00000 749.00000 
	5,300.00 22,470.00 
	6,600.00000 330.00000 
	6,600.00 9,900.00 
	4,660.79000 484.72000 
	4,660.79 14,541.60 

	3,200.00000 1,400.00000 1,900.00000 
	3,200.00000 1,400.00000 1,900.00000 
	19,200.00 2,800.00 57,000.00 
	4,400.00000 1,375.00000 1,650.00000 
	26,400.00 2,750.00 49,500.00 
	2,373.89000 2,050.74000 2,237.17000 
	14,243.34 4,101.48 67,115.10 

	2,100.00000 5,600.00000 
	2,100.00000 5,600.00000 
	4,200.00 5,600.00 
	1,650.00000 5,500.00000 
	3,300.00 5,500.00 
	1,677.88000 6,835.80000 
	3,355.76 6,835.80 


	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 40 of 48 

	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	Call Order: Letting Date: Contract ID: J03 January 06, 2023 C0000110987M01 
	FREDERICKSBURG / FREDERICKSBURG District(s): Counties: Project(s): SPOTSYLVANIA 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount (5) RISING SUN, IN
	Unit Price Ext C. (6) SAGRES CONSCORPORA
	Amount TRUCTIONTION 

	TR
	Cat Alt Member: 
	LCC: 

	TR
	22,200.00 
	22,050.00000 2
	2,050.00 21,391.09000 
	21,391.09 

	TR
	22,050.00000 2
	2,050.00 21,859.65000 
	21,859.65 

	TR
	23,000.00 

	TR
	25,500.00000 2
	5,500.00 27,825.45000 
	27,825.45 

	TR
	30,700.00 

	TR
	22,650.00000 4
	5,300.00 12,938.32000 
	25,876.64 

	TR
	24,200.00 

	TR
	29,800.00000 2
	9,800.00 22,788.08000 
	22,788.08 

	TR
	22,000.00 

	TR
	19,450.00000 1
	9,450.00 10,605.44000 
	10,605.44 

	TR
	15,600.00 

	TR
	1.90000 
	2,004.50 2.34000 
	2,468.70 

	TR
	6,330.00 

	TR
	275.00000 
	3,025.00 341.79000 
	3,759.69 

	TR
	5,192.00 


	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	0001 REGULAR BID ITEMS SECTION: 
	Cat Alt Set: 

	1170 51475 
	1170 51475 
	1.000 
	22,200.00000 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE A 
	TYPE A 

	1180 51479 
	1180 51479 
	1.000 
	23,000.00000 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE D 
	TYPE D 

	1190 51480 
	1190 51480 
	1.000 
	30,700.00000 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE E1 
	TYPE E1 

	1200 51487 
	1200 51487 
	2.000 
	12,100.00000 

	MAST ARM 49' 
	MAST ARM 49' 
	EA 

	1210 51490 
	1210 51490 
	1.000 
	22,000.00000 

	MAST ARM 70' 
	MAST ARM 70' 
	EA 

	1220 51524 
	1220 51524 
	1.000 
	15,600.00000 

	EVP DETECTION SYSTEM 4-WAY 
	EVP DETECTION SYSTEM 4-WAY 
	EA 

	1230 51525 
	1230 51525 
	1,055.000 
	6.00000 

	EVP DETECTOR CABLE 
	EVP DETECTOR CABLE 
	LF 

	1240 51540 
	1240 51540 
	11.000 
	472.00000 

	LOOP DETECTOR AMPLIFIER 
	LOOP DETECTOR AMPLIFIER 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	1250 51598 590.000 8.50000 5,015.00 
	1250 51598 590.000 8.50000 5,015.00 

	8/3 CONDUCTOR CABLE LF 
	8/3 CONDUCTOR CABLE LF 

	1260 51602 1,130.000 4.15000 4,689.50 
	1260 51602 1,130.000 4.15000 4,689.50 

	14/4 CONDUCTOR CABLE LF 
	14/4 CONDUCTOR CABLE LF 

	1270 51607 2,525.000 3.90000 9,847.50 
	1270 51607 2,525.000 3.90000 9,847.50 

	14/7 CONDUCTOR CABLE LF 
	14/7 CONDUCTOR CABLE LF 

	1280 51615 3,256.000 4.50000 14,652.00 
	1280 51615 3,256.000 4.50000 14,652.00 

	14/1 ENCLOSED COND. CABLE LF 
	14/1 ENCLOSED COND. CABLE LF 

	1290 51700 4,280.000 3.75000 16,050.00 
	1290 51700 4,280.000 3.75000 16,050.00 

	14/2 CONDUCTOR CABLE SHIELDED LF 1300 51830 8.000 944.00000 7,552.00 
	14/2 CONDUCTOR CABLE SHIELDED LF 1300 51830 8.000 944.00000 7,552.00 

	HANGER ASSEMBLY SM-3, ONE WAY EA 1310 51912 1,230.000 15.00000 18,450.00 
	HANGER ASSEMBLY SM-3, ONE WAY EA 1310 51912 1,230.000 15.00000 18,450.00 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	1320 51913 300.000 28.25000 8,475.00 
	1320 51913 300.000 28.25000 8,475.00 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 


	1.90000 
	1.90000 
	1.90000 
	1,121.00 
	5.28000 
	3,115.20 

	1.90000 
	1.90000 
	2,147.00 
	2.42000 
	2,734.60 

	1.90000 
	1.90000 
	4,797.50 
	2.61000 
	6,590.25 

	2.75000 
	2.75000 
	8,954.00 
	2.05000 
	6,674.80 

	1.90000 
	1.90000 
	8,132.00 
	2.18000 
	9,330.40 

	650.00000 
	650.00000 
	5,200.00 
	478.51000 
	3,828.08 

	16.50000 
	16.50000 
	20,295.00 
	23.06000 
	28,363.80 

	30.80000 
	30.80000 
	9,240.00 
	24.42000 
	7,326.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1330 51933 
	1330 51933 
	1330 51933 
	3.000 

	REMOVE EXISTING POLE 
	REMOVE EXISTING POLE 
	EA 

	1340 51934 
	1340 51934 
	3.000 

	REMOVE EXISTING FOUNDATION 
	REMOVE EXISTING FOUNDATION 
	EA 

	1350 51935 
	1350 51935 
	7.000 

	REMOVE EXISTING SIGNAL HEAD 
	REMOVE EXISTING SIGNAL HEAD 
	EA 

	1360 51936 
	1360 51936 
	1.000 

	REMOVE EXISTING CONTROLLER 
	REMOVE EXISTING CONTROLLER 
	EA 

	1370 51955 
	1370 51955 
	(1) 

	NS TEMPORARY TRAFFIC 
	NS TEMPORARY TRAFFIC 
	LS 

	CONTROL SIGNAL TEMPORARY 
	CONTROL SIGNAL TEMPORARY 

	TRAFFICE CONTROL SIGNAL, 
	TRAFFICE CONTROL SIGNAL, 

	COURTHOUSE RD/HOOD 
	COURTHOUSE RD/HOOD 

	DR/HOUSER DR 
	DR/HOUSER DR 

	1380 51994 
	1380 51994 
	1.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY TYPE 2 
	SUPPLY TYPE 2 

	1390 51995 
	1390 51995 
	1.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY BATTERY PACK 
	SUPPLY BATTERY PACK 


	1,700.00000 2,800.00000 531.00000 1,800.00000 171,000.00000 
	1,700.00000 2,800.00000 531.00000 1,800.00000 171,000.00000 
	1,700.00000 2,800.00000 531.00000 1,800.00000 171,000.00000 
	5,100.00 8,400.00 3,717.00 1,800.00 171,000.00 
	3,000.00000 5,000.00000 1,250.00000 2,350.00000 85,000.00000 
	9,000.00 15,000.00 8,750.00 2,350.00 85,000.00 
	1,864.31000 0.01000 124.29000 621.44000 43,500.57000 
	5,592.93 0.03 870.03 621.44 43,500.57 

	12,800.00000 
	12,800.00000 
	12,800.00 
	9,350.00000 
	9,350.00 
	8,566.13000 
	8,566.13 

	8,300.00000 
	8,300.00000 
	8,300.00 
	3,850.00000 
	3,850.00 
	3,985.52000 
	3,985.52 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1400 52002 
	1400 52002 
	1400 52002 
	1.000 

	NS TRAFFIC SIGNALIZATION ATC 
	NS TRAFFIC SIGNALIZATION ATC 
	EA 

	CABINET - 5 DOOR 
	CABINET - 5 DOOR 

	1410 52002 
	1410 52002 
	1.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	MCCAIN ATC 2070 CONTROLLER 
	MCCAIN ATC 2070 CONTROLLER 

	WITH D4 FIRMWARE 
	WITH D4 FIRMWARE 

	1420 52404 
	1420 52404 
	6.000 

	PEDESTRIAN SIGNAL HEAD SP-9 
	PEDESTRIAN SIGNAL HEAD SP-9 
	EA 

	1430 54032 
	1430 54032 
	6,394.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	1440 54037 
	1440 54037 
	97.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	8" 
	8" 

	1450 54048 
	1450 54048 
	951.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	1460 54219 
	1460 54219 
	4.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 


	70,800.00000 13,900.00000 
	70,800.00000 13,900.00000 
	70,800.00000 13,900.00000 
	70,800.00 13,900.00 
	72,250.00000 22,098.00000 
	72,250.00 22,098.00 
	50,957.80000 6,392.49000 
	50,957.80 6,392.49 

	1,100.00000 1.00000 2.00000 19.00000 253.00000 
	1,100.00000 1.00000 2.00000 19.00000 253.00000 
	6,600.00 6,394.00 194.00 18,069.00 1,012.00 
	880.00000 1.89000 16.40000 27.40000 1,853.00000 
	5,280.00 12,084.66 1,590.80 26,057.40 7,412.00 
	1,305.02000 1.00000 2.27000 20.05000 268.52000 
	7,830.12 6,394.00 220.19 19,067.55 1,074.08 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1470 54393 
	PVMT MSG. MARK. “ONLY” TY B, CL II, 6' 1480 54466 TYPE E TEMP. PVMT MRKG 6" 1490 54542 TYPE D, CLASS III TEMP. PVMT 
	MRKG 4" 1500 54575 PVMT SYMB MRKG SGL TURN 
	ARROW TY B, CL II 1510 54578 PVMT SYMB MRKG DBL TURN 
	ARROW THRU/LT OR RT TY B, CL II 1520 55126 CONDUCTOR CABLE, NO. 8 EGC 
	1530 55179 NS LUMINAIRE ARM LUMINAIRE ARM ON SIGNAL POLE 18' 
	1.000 EA 
	405.000 LF 
	945.000 LF 
	13.000 EA 
	3.000 EA 
	2,005.000 LF 
	2.000 EA 
	676.00000 
	676.00000 
	676.00000 
	676.00 
	629.00000 
	629.00 
	716.06000 
	716.06 

	4.60000 
	4.60000 
	1,863.00 
	13.62000 
	5,516.10 
	4.89000 
	1,980.45 

	2.80000 
	2.80000 
	2,646.00 
	6.60000 
	6,237.00 
	2.98000 
	2,816.10 

	253.00000 
	253.00000 
	3,289.00 
	409.00000 
	5,317.00 
	268.52000 
	3,490.76 

	366.00000 
	366.00000 
	1,098.00 
	812.13000 
	2,436.39 
	387.86000 
	1,163.58 

	10.00000 
	10.00000 
	20,050.00 
	2.20000 
	4,411.00 
	2.05000 
	4,110.25 

	3,300.00000 
	3,300.00000 
	6,600.00 
	4,400.00000 
	8,800.00 
	3,344.58000 
	6,689.16 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (4) BRANCH CIVIL, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (5) RISING SUN, INC. (6) SAGRES CONSTRUCTIONCORPORATION Cat Alt Member: LCC: 8,030.00000 8,030.00 3,746.02000 3,746.02 

	TR
	1,831.50000 
	5,494.50 
	2,126.56000 
	6,379.68 

	TR
	2,000.00000 
	20,000.00 
	1,677.88000 
	16,778.80 

	TR
	3,500.00000 
	3,500.00 
	2,050.74000 
	2,050.74 

	TR
	500.00000 
	2,500.00 
	279.65000 
	1,398.25 

	TR
	16.50000 
	1,815.00 
	22.99000 
	2,528.90 

	TR
	27.50000 
	110.00 
	43.50000 
	174.00 

	TR
	40.70000 
	30,932.00 
	31.07000 
	23,613.20 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR 
	BID ITEMS 
	Cat Alt Set: 

	1540 55179 
	1540 55179 
	1.000 
	3,600.00000 
	3,600.00 

	NS LUMINAIRE ARM LUMINAIRE 
	NS LUMINAIRE ARM LUMINAIRE 
	EA 

	ARM ON SIGNAL POLE 24' 
	ARM ON SIGNAL POLE 24' 

	1545 55505 
	1545 55505 
	3.000 
	1,200.00000 
	3,600.00 

	NS LUMINAIRE CONVENTIONAL 
	NS LUMINAIRE CONVENTIONAL 
	EA 

	LED (200 WATT TYPE III) 
	LED (200 WATT TYPE III) 

	1550 55587 
	1550 55587 
	10.000 
	3,000.00000 
	30,000.00 

	JUNCTION BOX JB-S2 
	JUNCTION BOX JB-S2 
	EA 

	1560 55588 
	1560 55588 
	1.000 
	3,800.00000 
	3,800.00 

	JUNCTION BOX JB-S3 
	JUNCTION BOX JB-S3 
	EA 

	1570 56014 
	1570 56014 
	5.000 
	377.00000 
	1,885.00 

	ELECT. SER. GRD. ELECT
	ELECT. SER. GRD. ELECT
	RODE 10' 
	EA 

	1580 56021 
	1580 56021 
	110.000 
	16.00000 
	1,760.00 

	1" PVC CONDUIT 
	1" PVC CONDUIT 
	LF 

	1590 56022 
	1590 56022 
	4.000 
	36.50000 
	146.00 

	1" METAL CONDUIT 
	1" METAL CONDUIT 
	LF 

	1600 56050 
	1600 56050 
	760.000 
	46.50000 
	35,340.00 

	BORED CONDUIT 2" 
	BORED CONDUIT 2" 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: 
	Unit Price Ext Amount LCC: 


	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR BID ITEMS SECTION: Cat Alt Set: 

	1610 56051 200.000 50.50000 10,100.00 
	1610 56051 200.000 50.50000 10,100.00 

	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 

	1620 56052 160.000 73.00000 11,680.00 
	1620 56052 160.000 73.00000 11,680.00 

	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 

	1630 56053 740.000 18.25000 13,505.00 
	1630 56053 740.000 18.25000 13,505.00 

	2" PVC CONDUIT LF 
	2" PVC CONDUIT LF 

	1640 5605470.000 24.75000 1,732.50 
	1640 5605470.000 24.75000 1,732.50 

	 3" PVC CONDUIT LF 
	 3" PVC CONDUIT LF 

	1650 56055 75.000 29.00000 2,175.00 
	1650 56055 75.000 29.00000 2,175.00 

	4" PVC CONDUIT LF 
	4" PVC CONDUIT LF 

	1660 56200 810.000 31.50000 25,515.00 
	1660 56200 810.000 31.50000 25,515.00 

	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 

	1670 56205 3.000 4,100.00000 12,300.00 
	1670 56205 3.000 4,100.00000 12,300.00 

	TEST BORE EA 
	TEST BORE EA 

	1680 57203 10.000 126.00000 1,260.00 
	1680 57203 10.000 126.00000 1,260.00 

	FIBER OPTIC DROP CABLE 12 STRAND LF 
	FIBER OPTIC DROP CABLE 12 STRAND LF 


	71.50000 
	71.50000 
	71.50000 
	14,300.00 
	47.23000 
	9,446.00 

	82.50000 
	82.50000 
	13,200.00 
	55.93000 
	8,948.80 

	13.20000 
	13.20000 
	9,768.00 
	12.12000 
	8,968.80 

	16.50000 
	16.50000 
	1,155.00 
	16.16000 
	1,131.20 

	27.50000 
	27.50000 
	2,062.50 
	21.13000 
	1,584.75 

	16.50000 
	16.50000 
	13,365.00 
	18.64000 
	15,098.40 

	5,500.00000 
	5,500.00000 
	16,500.00 
	4,350.05000 
	13,050.15 

	5.50000 
	5.50000 
	55.00 
	127.40000 
	1,274.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1690 57204 
	1690 57204 
	1690 57204 
	1.000 

	PRE-TERMINATED FIBER PATCH 
	PRE-TERMINATED FIBER PATCH 
	EA 

	PANEL 
	PANEL 

	1700 57221 
	1700 57221 
	1.000 

	MANAGED FIELD ETHERNET 
	MANAGED FIELD ETHERNET 
	EA 

	SWITCH Gbps 
	SWITCH Gbps 

	1710 57227 
	1710 57227 
	2.000 

	DISTRIBUTION SFP MODULE 
	DISTRIBUTION SFP MODULE 
	EA 

	1Gbps, LC, AND  SHORT HAUL 
	1Gbps, LC, AND  SHORT HAUL 

	1720 59003 
	1720 59003 
	(1) 

	NS LIGHTING RE-RUN EXISTING 
	NS LIGHTING RE-RUN EXISTING 
	LS 

	CONDUIT & CABLE 
	CONDUIT & CABLE 

	1730 70000 
	1730 70000 
	(1) 

	NS DEMO. OF BLDG. D701 
	NS DEMO. OF BLDG. D701 
	LS 

	1740 70000 
	1740 70000 
	(1) 

	NS DEMO. OF BLDG. D702 
	NS DEMO. OF BLDG. D702 
	LS 

	1750 70000 
	1750 70000 
	(1) 

	NS DEMO. OF BLDG. D901 
	NS DEMO. OF BLDG. D901 
	LS 


	2,800.00000 
	2,800.00000 
	2,800.00000 
	2,800.00 
	3,500.00000 
	3,500.00 
	1,481.07000 
	1,481.07 

	5,000.00000 
	5,000.00000 
	5,000.00 
	4,446.20000 
	4,446.20 
	4,171.08000 
	4,171.08 

	2,300.00000 
	2,300.00000 
	4,600.00 
	3,500.00000 
	7,000.00 
	1,300.05000 
	2,600.10 

	4,500.00000 
	4,500.00000 
	4,500.00 
	57,000.00000 
	57,000.00 
	9,321.55000 
	9,321.55 

	2,300.00000 2,300.00000 6,400.00000 
	2,300.00000 2,300.00000 6,400.00000 
	2,300.00 2,300.00 6,400.00 
	40,000.00000 40,000.00000 40,000.00000 
	40,000.00 40,000.00 40,000.00 
	5,329.66000 4,956.15000 23,253.50000 
	5,329.66 4,956.15 23,253.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110987M01 
	Counties: 
	SPOTSYLVANIA 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	FREDERICKSBURG / FREDERICKSBURG 

	Call Order: 
	Call Order: 
	J03 
	Project(s): 
	0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); 

	TR
	(N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 

	TR
	0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 


	Contract Time: 06/13/24 COMPLETION DATE Min: Max: Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) BRANCH CIVIL, INC. 
	(5) RISING SUN, INC. 
	(6) SAGRES CONSTRUCTIONCORPORATION 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $5,725,850.00 
	Unit Price 
	Ext Amount $5,948,964.95 
	Unit Price 
	Ext Amount $6,682,383.37 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$5,725,850.00 
	$5,948,964.95 
	$6,682,383.37 

	Contract Item Totals 
	Contract Item Totals 
	$5,725,850.00 
	$5,948,964.95 
	$6,682,383.37 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$5,725,850.00 
	$5,948,964.95 
	6,682,383.37 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 


	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 Date Printed: 02/02/2023 

	Contract ID: Letting Date: 
	Contract ID: Letting Date: 
	C0000110987M01 January 06, 2023 10:00 A.M. 
	District(s): Counties: 
	FREDERICKSBURG / FREDERICKSBURG SPOTSYLVANIA 


	Call Order: J03 Project(s): 0636-088-707, M501, STP-5111(438); (N/A)0636-088-707, STP-5111(438); (N/A)0636-088-757, STP-5111(438); 0636-088-757, M501, STP-5111(438); 0636-088-757, C501, STP-5111(438); 0636-088-707, C501, STP-5111(438); 
	Contract Time: 06/13/24 COMPLETION DATE Min: Max: 
	Contract Description: RTE 208/HOOD DRIVE INTERSECTION IMPROVEMENT 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	A860 
	ARDENT COMPANY, LLC 
	$4,848,400.00 
	100.00% 

	2 
	2 
	G181 
	GENERAL EXCAVATION, INC. 
	$5,397,098.10 
	111.32% 

	3 
	3 
	K003 
	J. L. KENT & SONS, INC. 
	$5,531,181.18 
	114.08% 

	4 
	4 
	B319 
	BRANCH CIVIL, INC. 
	$5,725,850.00 
	118.10% 

	5 
	5 
	R693 
	RISING SUN, INC. 
	$5,948,964.95 
	122.70% 

	6 
	6 
	S1016 
	SAGRES CONSTRUCTION CORPORATION 
	$6,682,383.37 
	137.83% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0010 00120 
	0010 00120 
	0010 00120 
	106.000 
	105.00000 
	11,130.00 
	55.20000 
	5,851.20 
	79.00000 
	8,374.00 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0020 00180 
	0020 00180 
	18.000 
	405.00000 
	7,290.00 
	481.31000 
	8,663.58 
	816.00000 
	14,688.00 

	UTILITY TEST PIT UNPAVED TEST 
	UTILITY TEST PIT UNPAVED TEST 
	EA 

	HOLE NON-PAVED AREA 
	HOLE NON-PAVED AREA 

	0030 00181 
	0030 00181 
	21.000 
	600.00000 
	12,600.00 
	1,231.66000 
	25,864.86 
	1,020.00000 
	21,420.00 

	UTILITY TEST PIT ASPHALT 
	UTILITY TEST PIT ASPHALT 
	EA 

	CONCRETE TEST HOLE PAVED 
	CONCRETE TEST HOLE PAVED 

	AREA 
	AREA 

	0040 10121 
	0040 10121 
	227.000 
	105.00000 
	23,835.00 
	125.24000 
	28,429.48 
	51.00000 
	11,577.00 

	AGGR. BASE MATL. TY. I NO. 21A 
	AGGR. BASE MATL. TY. I NO. 21A 
	TON 

	OR 21B 
	OR 21B 

	0050 11070 
	0050 11070 
	957.000 
	7.50000 
	7,177.50 
	5.75000 
	5,502.75 
	10.00000 
	9,570.00 

	NS SAW-CUT ASPH CONC FULL 
	NS SAW-CUT ASPH CONC FULL 
	LF 

	DEPTH 
	DEPTH 

	0060 12020 
	0060 12020 
	684.000 
	72.00000 
	49,248.00 
	53.71000 
	36,737.64 
	48.00000 
	32,832.00 

	STD. CURB CG-2 
	STD. CURB CG-2 
	LF 

	0070 12022 
	0070 12022 
	488.000 
	72.00000 
	35,136.00 
	53.71000 
	26,210.48 
	48.00000 
	23,424.00 

	RADIAL CURB CG-2 
	RADIAL CURB CG-2 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0080 12030 
	0080 12030 
	0080 12030 
	350.000 
	72.00000 
	25,200.00 
	53.71000 
	18,798.50 
	48.00000 
	16,800.00 

	STD. CURB CG-3 
	STD. CURB CG-3 
	LF 

	0090 12600 
	0090 12600 
	399.000 
	82.50000 
	32,917.50 
	56.01000 
	22,347.99 
	48.00000 
	19,152.00 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	6 
	6 

	0100 12610 
	0100 12610 
	598.000 
	82.50000 
	49,335.00 
	56.01000 
	33,493.98 
	48.00000 
	28,704.00 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0110 13108 
	0110 13108 
	121.000 
	605.00000 
	73,205.00 
	213.79000 
	25,868.59 
	309.00000 
	37,389.00 

	CG-12 DETECTABLE WARNING 
	CG-12 DETECTABLE WARNING 
	SY 

	SURFACE 
	SURFACE 

	0120 13220 
	0120 13220 
	821.000 
	108.00000 
	88,668.00 
	176.68000 
	145,054.28 
	105.00000 
	86,205.00 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 

	0130 13280 
	0130 13280 
	200.000 
	46.00000 
	9,200.00 
	47.15000 
	9,430.00 
	44.00000 
	8,800.00 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0140 13286 
	0140 13286 
	2.000 
	4,800.00000 
	9,600.00 
	4,830.00000 
	9,660.00 
	4,455.00000 
	8,910.00 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 

	0150 13287 
	0150 13287 
	2.000 
	2,150.00000 
	4,300.00 
	2,156.25000 
	4,312.50 
	1,989.00000 
	3,978.00 

	GUARDRAIL END ANCHORAGE 
	GUARDRAIL END ANCHORAGE 
	EA 

	GR-MGS3 
	GR-MGS3 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0160 21020 
	0160 21020 
	0160 21020 
	33.000 
	242.00000 
	7,986.00 
	258.75000 
	8,538.75 
	127.00000 
	4,191.00 

	MEDIAN STRIP MS-1 
	MEDIAN STRIP MS-1 
	SY 

	0170 24272 
	0170 24272 
	1,536.000 
	13.50000 
	20,736.00 
	46.15000 
	70,886.40 
	31.00000 
	47,616.00 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0180 24278 
	0180 24278 
	1,822.000 
	2.00000 
	3,644.00 
	3.11000 
	5,666.42 
	0.51000 
	929.22 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0190 24279 
	0190 24279 
	488.000 
	22.00000 
	10,736.00 
	10.45000 
	5,099.60 
	5.00000 
	2,440.00 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0200 24281 
	0200 24281 
	1,108.000 
	6.00000 
	6,648.00 
	4.96000 
	5,495.68 
	3.00000 
	3,324.00 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0210 24282 
	0210 24282 
	702.000 
	15.50000 
	10,881.00 
	56.44000 
	39,620.88 
	31.00000 
	21,762.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0220 24355 
	0220 24355 
	263.000 
	82.00000 
	21,566.00 
	46.00000 
	12,098.00 
	101.00000 
	26,563.00 

	NS POLICE PATROL UNIFORM 
	NS POLICE PATROL UNIFORM 
	HR 

	FLAGGER 
	FLAGGER 

	0230 24500 
	0230 24500 
	74.000 
	55.00000 
	4,070.00 
	126.50000 
	9,361.00 
	13.27000 
	981.98 

	NS REMOVE EXIST. ASPHALT 
	NS REMOVE EXIST. ASPHALT 
	SY 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) RICHARDSON-WAYLANDELECTRICAL CO. LLC (3) ARDENT COMPANY, LLC Cat Alt Member: LCC: 69.00000 897.00 52.02000 676.26 

	TR
	69.00000 
	32,706.00 
	20.62000 
	9,773.88 

	TR
	0.63000 
	9,895.41 
	1.00000 
	15,707.00 

	TR
	28.75000 
	39,473.75 
	26.00000 
	35,698.00 

	TR
	869.40000 
	44,339.40 
	333.00000 
	16,983.00 

	TR
	8,310.38000 
	8,310.38 
	32,243.56000 
	32,243.56 

	TR
	1,149.42000 
	26,436.66 
	731.00000 
	16,813.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0240 24500 
	0240 24500 
	13.000 
	72.00000 
	936.00 

	NS REMOVE EXIST. MEDI
	NS REMOVE EXIST. MEDI
	AN STRIP 
	SY 

	MS-1 
	MS-1 

	0250 24500 
	0250 24500 
	474.000 
	40.00000 
	18,960.00 

	NS REMOVE EXIST. SIDE
	NS REMOVE EXIST. SIDE
	WALK 
	SY 

	AND ENREANCE 
	AND ENREANCE 

	0260 24501 
	0260 24501 
	15,707.000 
	0.40000 
	6,282.80 

	NS REMOVE EXIST. CON
	NS REMOVE EXIST. CON
	DUCTOR 
	LF 

	CABLE 
	CABLE 

	0270 24501 
	0270 24501 
	1,373.000 
	26.00000 
	35,698.00 

	NS REMOVE EXIST. CUR
	NS REMOVE EXIST. CUR
	B AND 
	LF 

	GUTTER 
	GUTTER 

	0280 24740 
	0280 24740 
	51.000 
	550.00000 
	28,050.00 

	NS RECONSTRUCT EXIS
	NS RECONSTRUCT EXIS
	T. PATCH 
	CY 

	ASPHALT CONCRETE PA
	ASPHALT CONCRETE PA
	VEMENT 

	0290 27000 
	0290 27000 
	1.000 
	1,000.00000 
	1,000.00 

	SELECTIVE TREE REMOV
	SELECTIVE TREE REMOV
	AL 
	ACRE 

	TRIMMING AND CLEANUP 
	TRIMMING AND CLEANUP 

	0300 27451 
	0300 27451 
	23.000 
	370.00000 
	8,510.00 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(1) PHILLIP C. CLARKE
	(2) RICHARDSON-WAYLAND
	(3) ARDENT COMPANY, LLC 
	ELECTRICAL CONTRACTOR, 
	ELECTRICAL CO. LLC 
	Item Description 
	INC. 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0310 27461 INLET PROTECTION TYPE B 0320 27505 TEMP. SILT FENCE TYPE A 0330 38930 NS CONCRETE FOUNDATION CF-5 0340 50108 SIGN PANEL 0350 50206 SIGN POST WOOD 6" X 6" 0360 50430 SIGN POST STP-1, 2", 14 GAUGE 0370 50434 SIGN POST STP-1, 2 1/2", 10 
	GAUGE 0380 50436 SIGN POST STP-1, 2 1/2", 12 
	GAUGE 
	10.000 EA 
	100.000 LF 
	2.000 EA 
	1,896.000 SF 
	71.000 LF 
	51.000 LF 
	60.000 LF 
	152.000 LF 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	325.00000 
	325.00000 
	3,250.00 

	10.00000 
	10.00000 
	1,000.00 

	1,500.00000 
	1,500.00000 
	3,000.00 

	41.50000 
	41.50000 
	78,684.00 

	24.00000 
	24.00000 
	1,704.00 

	24.00000 
	24.00000 
	1,224.00 

	27.00000 
	27.00000 
	1,620.00 

	45.00000 
	45.00000 
	6,840.00 


	Cat Alt Member: LCC: 
	539.42000 14.35000 2,597.36000 35.70000 106.20000 25.02000 33.78000 
	539.42000 14.35000 2,597.36000 35.70000 106.20000 25.02000 33.78000 
	539.42000 14.35000 2,597.36000 35.70000 106.20000 25.02000 33.78000 
	5,394.20 1,435.00 5,194.72 67,687.20 7,540.20 1,276.02 2,026.80 
	251.00000 10.00000 2,293.00000 25.00000 47.00000 49.00000 57.00000 
	2,510.00 1,000.00 4,586.00 47,400.00 3,337.00 2,499.00 3,420.00 

	28.48000 
	28.48000 
	4,328.96 
	52.00000 
	7,904.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) RICHARDSON-WAYLANDELECTRICAL CO. LLC (3) ARDENT COMPANY, LLC Cat Alt Member: LCC: 465.92000 8,386.56 684.00000 12,312.00 

	TR
	709.72000 
	2,838.88 
	886.00000 
	3,544.00 

	TR
	4,075.45000 
	12,226.35 
	3,362.00000 
	10,086.00 

	TR
	632.18000 
	1,896.54 
	2,627.00000 
	7,881.00 

	TR
	4,713.07000 
	32,991.49 
	4,899.00000 
	34,293.00 

	TR
	407.03000 
	6,919.51 
	503.00000 
	8,551.00 

	TR
	460.67000 
	36,853.60 
	722.83000 
	57,826.40 

	TR
	1,336.48000 
	188,443.68 
	1,264.00000 
	178,224.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0390 50485 
	0390 50485 
	18.000 
	375.00000 
	6,750.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0400 50486 
	0400 50486 
	4.000 
	375.00000 
	1,500.00 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE B 
	STP-1, TYPE B 

	0410 51162 
	0410 51162 
	3.000 
	7,010.00000 
	21,030.00 

	FLASHING BEACON FB-2 
	FLASHING BEACON FB-2 
	EA 

	0420 51163 
	0420 51163 
	3.000 
	925.00000 
	2,775.00 

	FLASHER 
	FLASHER 
	EA 

	0430 51170 
	0430 51170 
	7.000 
	3,825.00000 
	26,775.00 

	TR
	ELECTRICAL SERVICE SE-5 
	EA 

	0440 51184 
	0440 51184 
	17.000 
	280.00000 
	4,760.00 

	TRAFFIC SIGNAL HEAD SECTION 
	TRAFFIC SIGNAL HEAD SECTION 
	EA 

	12" LED 
	12" LED 

	0450 51185 
	0450 51185 
	80.000 
	295.00000 
	23,600.00 

	TRAFFIC SIGNAL HEAD SECTION 
	TRAFFIC SIGNAL HEAD SECTION 
	EA 

	12" HVS BACKPLATE 
	12" HVS BACKPLATE 

	0460 51212 
	0460 51212 
	141.000 
	885.00000 
	124,785.00 

	PEDESTAL POLE PF-2 12' 
	PEDESTAL POLE PF-2 12' 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) PHILLIP C. CLARKE
	(2) RICHARDSON-WAYLAND
	(3) ARDENT COMPANY, LLC 

	Item Description 
	Item Description 
	ELECTRICAL CONTRACTOR, INC. 
	ELECTRICAL CO. LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0470 51238 
	0470 51238 
	88.000 
	1,025.00000 
	90,200.00 
	1,580.60000 
	139,092.80 
	1,018.00000 
	89,584.00 

	CONCRETE FOUNDATION SIGNAL 
	CONCRETE FOUNDATION SIGNAL 
	CY 

	POLE PF-8 
	POLE PF-8 

	0480 51240 
	0480 51240 
	88.000 
	910.00000 
	80,080.00 
	959.51000 
	84,436.88 
	1,273.00000 
	112,024.00 

	CONCRETE FOUNDATION PF-2 
	CONCRETE FOUNDATION PF-2 
	EA 

	0490 51425 
	0490 51425 
	15.000 
	1,100.00000 
	16,500.00 
	1,545.47000 
	23,182.05 
	2,145.00000 
	32,175.00 

	NS SIGNAL POLE PEDESTAL POLE 
	NS SIGNAL POLE PEDESTAL POLE 
	EA 

	PF-2 15' 
	PF-2 15' 

	0500 51475 
	0500 51475 
	3.000 
	13,390.00000 
	40,170.00 
	14,899.77000 
	44,699.31 
	13,445.00000 
	40,335.00 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE A 
	TYPE A 

	0510 51476 
	0510 51476 
	2.000 
	16,990.00000 
	33,980.00 
	20,812.24000 
	41,624.48 
	17,169.00000 
	34,338.00 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE B1 
	TYPE B1 

	0520 51477 
	0520 51477 
	2.000 
	18,950.00000 
	37,900.00 
	23,649.77000 
	47,299.54 
	17,867.00000 
	35,734.00 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE B2 
	TYPE B2 

	0530 51478 
	0530 51478 
	2.000 
	22,970.00000 
	45,940.00 
	22,449.92000 
	44,899.84 
	21,690.00000 
	43,380.00 

	SIGNAL MAST ARM POLE MP-3, 
	SIGNAL MAST ARM POLE MP-3, 
	EA 

	TYPE C 
	TYPE C 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Quantity and Units Line No / Item ID Item Description Alt Set / Alt Member Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Ext Amount (2) RICHARDSON-WAYELECTRICAL CO. L
	Unit Price Ext LANDLC (3) ARDENT COM
	Amount PANY, LLC 

	TR
	Cat Alt Member: 
	LCC: 

	TR
	14,310.00 
	5,000.63000 1
	0,001.26 5,891.00000 
	11,782.00 

	TR
	6,004.47000 1
	2,008.94 6,843.00000 
	13,686.00 

	TR
	14,580.00 

	TR
	7,625.50000 1
	5,251.00 8,381.00000 
	16,762.00 

	TR
	17,300.00 

	TR
	12,704.22000 2
	5,408.44 13,198.00000 
	26,396.00 

	TR
	21,980.00 

	TR
	13,544.47000 2
	7,088.94 13,995.00000 
	27,990.00 

	TR
	24,250.00 

	TR
	15,291.91000 3
	0,583.82 15,653.00000 
	31,306.00 

	TR
	29,300.00 

	TR
	16,102.42000 3
	2,204.84 16,421.00000 
	32,842.00 

	TR
	32,500.00 

	TR
	17,611.91000 3
	5,223.82 17,853.00000 
	35,706.00 

	TR
	34,100.00 

	TR
	2.55000 11
	8,801.95 2.00000 
	93,178.00 

	TR
	23,294.50 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	0540 51485 
	0540 51485 
	2.000 
	7,155.00000 

	MAST ARM 30' 
	MAST ARM 30' 
	EA 

	0550 51486 
	0550 51486 
	2.000 
	7,290.00000 

	MAST ARM 40' 
	MAST ARM 40' 
	EA 

	0560 51487 
	0560 51487 
	2.000 
	8,650.00000 

	MAST ARM 49' 
	MAST ARM 49' 
	EA 

	0570 51488 
	0570 51488 
	2.000 
	10,990.00000 

	MAST ARM 60' 
	MAST ARM 60' 
	EA 

	0580 51489 
	0580 51489 
	2.000 
	12,125.00000 

	MAST ARM 65' 
	MAST ARM 65' 
	EA 

	0590 51490 
	0590 51490 
	2.000 
	14,650.00000 

	MAST ARM 70' 
	MAST ARM 70' 
	EA 

	0600 51491 
	0600 51491 
	2.000 
	16,250.00000 

	MAST ARM 75' CASE 1 LOADING 
	MAST ARM 75' CASE 1 LOADING 
	EA 

	0610 51492 
	0610 51492 
	2.000 
	17,050.00000 

	MAST ARM 75' CASE 2 LOADING 
	MAST ARM 75' CASE 2 LOADING 
	EA 

	0620 51600 
	0620 51600 
	46,589.000 
	0.50000 

	14/2 CONDUCTOR CABLE 
	14/2 CONDUCTOR CABLE 
	LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0630 51607 
	0630 51607 
	0630 51607 
	47,156.000 
	1.95000 
	91,954.20 
	3.73000 
	175,891.88 
	3.00000 
	141,468.00 

	14/7 CONDUCTOR CABLE 
	14/7 CONDUCTOR CABLE 
	LF 

	0640 51614 
	0640 51614 
	450.000 
	3.50000 
	1,575.00 
	1.60000 
	720.00 
	3.00000 
	1,350.00 

	NS CONDUCTOR CABLE #10 AWG 
	NS CONDUCTOR CABLE #10 AWG 
	LF 

	0650 51614 
	0650 51614 
	180.000 
	5.00000 
	900.00 
	3.36000 
	604.80 
	4.00000 
	720.00 

	NS CONDUCTOR CABLE #6 AWG 
	NS CONDUCTOR CABLE #6 AWG 
	LF 

	0660 51614 
	0660 51614 
	100.000 
	8.50000 
	850.00 
	3.00000 
	300.00 
	3.00000 
	300.00 

	NS CONDUCTOR CABLE CAT 5E 
	NS CONDUCTOR CABLE CAT 5E 
	LF 

	SHIELDED OUTDOOR CABLE 
	SHIELDED OUTDOOR CABLE 

	0670 51615 
	0670 51615 
	10,351.000 
	0.75000 
	7,763.25 
	1.79000 
	18,528.29 
	3.00000 
	31,053.00 

	14/1 ENCLOSED COND. CABLE 
	14/1 ENCLOSED COND. CABLE 
	LF 

	0680 51700 
	0680 51700 
	5,393.000 
	2.10000 
	11,325.30 
	2.52000 
	13,590.36 
	3.00000 
	16,179.00 

	14/2 CONDUCTOR CABLE 
	14/2 CONDUCTOR CABLE 
	LF 

	SHIELDED 
	SHIELDED 

	0690 51826 
	0690 51826 
	25.000 
	225.00000 
	5,625.00 
	311.78000 
	7,794.50 
	806.70000 
	20,167.50 

	HANGER ASSEMBLY SW-2, ONE 
	HANGER ASSEMBLY SW-2, ONE 
	EA 

	WAY 
	WAY 

	0700 51830 
	0700 51830 
	16.000 
	300.00000 
	4,800.00 
	442.95000 
	7,087.20 
	981.00000 
	15,696.00 

	HANGER ASSEMBLY SM-3, ONE 
	HANGER ASSEMBLY SM-3, ONE 
	EA 

	WAY 
	WAY 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(1) PHILLIP C. CLARKE
	(2) RICHARDSON-WAYLAND
	(3) ARDENT COMPANY, LLC 
	ELECTRICAL CONTRACTOR, 
	ELECTRICAL CO. LLC 
	Item Description 
	INC. 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0710 51832 
	HANGER ASSEMBLY SMB-1, ONE WAY 0720 51838 HANGER ASSEMBLY SMB-3, ONE 
	WAY 0730 51840 NS HANGER ASSEMBLY SMD-1 
	0740 51840 NS HANGER ASSEMBLY SMD-2 0750 51912 LOOP SAW CUT 3/8" 0760 51913 LOOP SAWCUT 5/8" 0770 51935 REMOVE EXISTING SIGNAL HEAD 0780 51936 REMOVE EXISTING CONTROLLER 
	2.000 EA 
	300.000 EA 
	5.000 EA 
	29.000 EA 
	3,197.000 LF 
	810.000 LF 
	59.000 EA 
	2.000 EA 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	265.00000 
	265.00000 
	530.00 

	150.00000 
	150.00000 
	45,000.00 

	265.00000 
	265.00000 
	1,325.00 

	265.00000 
	265.00000 
	7,685.00 

	9.50000 
	9.50000 
	30,371.50 

	18.00000 
	18.00000 
	14,580.00 

	100.00000 
	100.00000 
	5,900.00 

	900.00000 
	900.00000 
	1,800.00 


	Cat Alt Member: LCC: 
	237.39000 
	237.39000 
	237.39000 
	474.78 
	1,427.00000 
	2,854.00 

	372.01000 
	372.01000 
	111,603.00 
	453.00000 
	135,900.00 

	317.68000 322.81000 23.99000 30.26000 100.33000 313.54000 
	317.68000 322.81000 23.99000 30.26000 100.33000 313.54000 
	1,588.40 9,361.49 76,696.03 24,510.60 5,919.47 627.08 
	838.00000 862.00000 14.00000 19.00000 340.00000 680.00000 
	4,190.00 24,998.00 44,758.00 15,390.00 20,060.00 1,360.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0790 51937 
	0790 51937 
	0790 51937 
	3.000 
	900.00000 
	2,700.00 
	931.83000 
	2,795.49 
	340.00000 
	1,020.00 

	REMOVE EXISTING 
	REMOVE EXISTING 
	EA 

	MANHOLE/JUNCTION BOX 
	MANHOLE/JUNCTION BOX 

	0800 51938 
	0800 51938 
	97.000 
	260.00000 
	25,220.00 
	156.77000 
	15,206.69 
	679.90000 
	65,950.30 

	RELOCATE EXISTING SIGNAL 
	RELOCATE EXISTING SIGNAL 
	EA 

	HEAD 
	HEAD 

	0810 51960 
	0810 51960 
	2.000 
	4,500.00000 
	9,000.00 
	313.54000 
	627.08 
	6,756.00000 
	13,512.00 

	NS INSTALL CONTROLLER 
	NS INSTALL CONTROLLER 
	EA 

	0820 51961 
	0820 51961 
	46.000 
	1,300.00000 
	59,800.00 
	1,245.37000 
	57,287.02 
	1,359.80000 
	62,550.80 

	NS MODIFY EXISTING 
	NS MODIFY EXISTING 
	EA 

	CONTROLLER CABINET 
	CONTROLLER CABINET 

	0830 51962 
	0830 51962 
	19.000 
	200.00000 
	3,800.00 
	438.96000 
	8,340.24 
	339.95000 
	6,459.05 

	NS RELOCATE EXISTING SIGN 
	NS RELOCATE EXISTING SIGN 
	EA 

	0840 51963 
	0840 51963 
	2.000 
	900.00000 
	1,800.00 
	1,402.14000 
	2,804.28 
	1,360.00000 
	2,720.00 

	NS REMOVE EXISTING 
	NS REMOVE EXISTING 
	EA 

	CONTROLLER FOUNDATION 
	CONTROLLER FOUNDATION 

	0850 51963 
	0850 51963 
	34.000 
	150.00000 
	5,100.00 
	156.77000 
	5,330.18 
	680.00000 
	23,120.00 

	NS REMOVE EXISTING PEDESTAL 
	NS REMOVE EXISTING PEDESTAL 
	EA 

	POLE 
	POLE 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0860 51963 
	0860 51963 
	0860 51963 
	34.000 

	NS REMOVE EXISTING PEDESTAL 
	NS REMOVE EXISTING PEDESTAL 
	EA 

	POLE FOUNDATION 
	POLE FOUNDATION 

	0870 51963 
	0870 51963 
	123.000 

	NS REMOVE EXISTING SIGN 
	NS REMOVE EXISTING SIGN 
	EA 

	PANEL 
	PANEL 

	0880 52002 
	0880 52002 
	551.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	ACCESSIBLE PEDESTRIAN 
	ACCESSIBLE PEDESTRIAN 

	PUSHBUTTON STATION 
	PUSHBUTTON STATION 

	0890 52002 
	0890 52002 
	2.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 4" - 7" 
	MOUNTING EXTENDER 4" - 7" 

	0900 52002 
	0900 52002 
	2.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 4" - 7" W/90 
	MOUNTING EXTENDER 4" - 7" W/90 

	DEGREE ADAPTOR 
	DEGREE ADAPTOR 

	0910 52002 
	0910 52002 
	41.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 7" - 13" 
	MOUNTING EXTENDER 7" - 13" 


	275.00000 95.00000 805.00000 
	275.00000 95.00000 805.00000 
	275.00000 95.00000 805.00000 
	9,350.00 11,685.00 443,555.00 
	688.03000 101.90000 1,536.94000 
	23,393.02 12,533.70 846,853.94 
	1,360.00000 339.95000 1,284.00000 
	46,240.00 41,813.85 707,484.00 

	325.00000 385.00000 
	325.00000 385.00000 
	650.00 770.00 
	436.42000 462.75000 
	872.84 925.50 
	797.00000 822.00000 
	1,594.00 1,644.00 

	265.00000 
	265.00000 
	10,865.00 
	451.04000 
	18,492.64 
	811.00000 
	33,251.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0920 52002 
	0920 52002 
	0920 52002 
	7.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 7" 13" W/90 
	MOUNTING EXTENDER 7" 13" W/90 

	DEGREE ADAPTOR 
	DEGREE ADAPTOR 

	0930 52002 
	0930 52002 
	20.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	INSTALL UNINTERRUPTIBLE 
	INSTALL UNINTERRUPTIBLE 

	POWER SUPPLY 
	POWER SUPPLY 

	0940 52002 
	0940 52002 
	396.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REMOVE AND DISPOSE EXISTING 
	REMOVE AND DISPOSE EXISTING 

	PUSHBUTTON 
	PUSHBUTTON 

	0950 52002 
	0950 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE HVSB BACKPLATE (3 
	REPLACE HVSB BACKPLATE (3 

	SECTION) 
	SECTION) 

	0960 52002 
	0960 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE HVSB BACKPLATE (4 
	REPLACE HVSB BACKPLATE (4 

	SECTION) 
	SECTION) 

	0970 52002 
	0970 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE HVSB BACKPLATE (5 
	REPLACE HVSB BACKPLATE (5 

	SECTION) 
	SECTION) 


	425.00000 
	425.00000 
	425.00000 
	2,975.00 
	477.37000 
	3,341.59 
	836.00000 
	5,852.00 

	1,350.00000 
	1,350.00000 
	27,000.00 
	1,123.47000 
	22,469.40 
	3,357.00000 
	67,140.00 

	10.00000 
	10.00000 
	3,960.00 
	78.39000 
	31,042.44 
	170.00000 
	67,320.00 

	365.00000 
	365.00000 
	3,650.00 
	274.90000 
	2,749.00 
	843.00000 
	8,430.00 

	385.00000 
	385.00000 
	3,850.00 
	314.51000 
	3,145.10 
	881.00000 
	8,810.00 

	425.00000 
	425.00000 
	4,250.00 
	414.31000 
	4,143.10 
	975.00000 
	9,750.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0980 52002 
	0980 52002 
	0980 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE LED MODULE 12" 
	REPLACE LED MODULE 12" 

	0990 52002 
	0990 52002 
	5.000 

	NS TRAFFIC SIGNALIZATION RRFB 
	NS TRAFFIC SIGNALIZATION RRFB 
	EA 

	W/O SOLAR PANEL (DOUBLE 
	W/O SOLAR PANEL (DOUBLE 

	SIDED) 
	SIDED) 

	1000 52002 
	1000 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION RRFB 
	NS TRAFFIC SIGNALIZATION RRFB 
	EA 

	W/O SOLAR PANEL (SINGLE 
	W/O SOLAR PANEL (SINGLE 

	SIDED) 
	SIDED) 

	1010 52404 
	1010 52404 
	198.000 

	PEDESTRIAN SIGNAL HEAD SP-9 
	PEDESTRIAN SIGNAL HEAD SP-9 
	EA 

	1020 54032 
	1020 54032 
	935.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	1030 54034 
	1030 54034 
	9,863.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	1040 54037 
	1040 54037 
	100.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	8" 
	8" 


	175.00000 9,125.00000 
	175.00000 9,125.00000 
	175.00000 9,125.00000 
	1,750.00 45,625.00 
	155.82000 10,464.56000 
	1,558.20 52,322.80 
	725.00000 8,298.00000 
	7,250.00 41,490.00 

	9,680.00000 
	9,680.00000 
	96,800.00 
	8,926.88000 
	89,268.80 
	7,488.00000 
	74,880.00 

	880.00000 3.25000 4.50000 9.00000 
	880.00000 3.25000 4.50000 9.00000 
	174,240.00 3,038.75 44,383.50 900.00 
	776.39000 4.60000 6.04000 6.61000 
	153,725.22 4,301.00 59,572.52 661.00 
	1,024.00000 4.00000 5.00000 6.00000 
	202,752.00 3,740.00 49,315.00 600.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC 
	(3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	1050 54042 
	1050 54042 
	1050 54042 
	3,413.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	1060 54105 
	1060 54105 
	4,636.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	1070 54106 
	1070 54106 
	121.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	1080 54571 
	1080 54571 
	2.000 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 

	1090 54574 
	1090 54574 
	6.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	1100 54577 
	1100 54577 
	2.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	1110 54585 
	1110 54585 
	2.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW, LT/RT TY B, CL I 
	ARROW, LT/RT TY B, CL I 


	15.45000 
	15.45000 
	15.45000 
	52,730.85 
	20.13000 
	68,703.69 
	20.00000 
	68,260.00 

	13.20000 
	13.20000 
	61,195.20 
	5.75000 
	26,657.00 
	5.00000 
	23,180.00 

	11.00000 
	11.00000 
	1,331.00 
	10.35000 
	1,252.35 
	6.00000 
	726.00 

	425.00000 
	425.00000 
	850.00 
	287.50000 
	575.00 
	354.00000 
	708.00 

	375.00000 
	375.00000 
	2,250.00 
	287.50000 
	1,725.00 
	354.00000 
	2,124.00 

	525.00000 
	525.00000 
	1,050.00 
	402.50000 
	805.00 
	471.00000 
	942.00 

	550.00000 
	550.00000 
	1,100.00 
	402.50000 
	805.00 
	471.00000 
	942.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) RICHARDSON-WAYLANDELECTRICAL CO. LLC (3) ARDENT COMPANY, LLC Cat Alt Member: LCC: 747.50000 2,990.00 637.00000 2,548.00 

	TR
	2,235.54000 
	33,533.10 
	4,585.00000 
	68,775.00 

	TR
	1,027.65000 
	7,193.55 
	2,293.00000 
	16,051.00 

	TR
	1,458.70000 
	5,834.80 
	1,807.00000 
	7,228.00 

	TR
	1,676.42000 
	67,056.80 
	1,949.00000 
	77,960.00 

	TR
	2,107.47000 
	4,214.94 
	2,199.00000 
	4,398.00 

	TR
	5,346.61000 
	10,693.22 
	4,688.00000 
	9,376.00 

	TR
	207.97000 
	2,911.58 
	708.00000 
	9,912.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	1120 54659 
	1120 54659 
	4.000 
	1,633.00000 
	6,532.00 

	PVMT SYMB MRKG HELMETED 
	PVMT SYMB MRKG HELMETED 
	EA 

	BICYCLIST TY B CL I 
	BICYCLIST TY B CL I 

	1130 55140 
	1130 55140 
	15.000 
	3,100.00000 
	46,500.00 

	CONCRETE FOUNDATION LF-1 TY. 
	CONCRETE FOUNDATION LF-1 TY. 
	EA 

	A 
	A 

	1140 55385 
	1140 55385 
	7.000 
	400.00000 
	2,800.00 

	ELECTRICAL SERVICE W
	ELECTRICAL SERVICE W
	ORK PAD 
	EA 

	1150 55586 
	1150 55586 
	4.000 
	900.00000 
	3,600.00 

	JUNCTION BOX JB-S1 
	JUNCTION BOX JB-S1 
	EA 

	1160 55587 
	1160 55587 
	40.000 
	900.00000 
	36,000.00 

	JUNCTION BOX JB-S2 
	JUNCTION BOX JB-S2 
	EA 

	1170 55588 
	1170 55588 
	2.000 
	1,850.00000 
	3,700.00 

	JUNCTION BOX JB-S3 
	JUNCTION BOX JB-S3 
	EA 

	1180 55589 
	1180 55589 
	2.000 
	4,950.00000 
	9,900.00 

	JUNCTION BOX JB-S4 
	JUNCTION BOX JB-S4 
	EA 

	1190 56014 
	1190 56014 
	14.000 
	210.00000 
	2,940.00 

	ELECT. SER. GRD. ELECTRODE 10' 
	ELECT. SER. GRD. ELECTRODE 10' 
	EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	(2) RICHARDSON-WAYLANDELECTRICAL CO. LLC (3) ARDENT COMPANY, LLC 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount Unit Price Ext Amount Cat Alt Member: LCC: 


	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 

	1200 56022 110.000 25.00000 2,750.00 
	1200 56022 110.000 25.00000 2,750.00 

	1" METAL CONDUIT LF 
	1" METAL CONDUIT LF 

	1210 56026 256.000 25.00000 6,400.00 
	1210 56026 256.000 25.00000 6,400.00 

	1 1/4" METAL CONDUIT LF 
	1 1/4" METAL CONDUIT LF 

	1220 56028 30.000 25.00000 750.00 
	1220 56028 30.000 25.00000 750.00 

	1 1/2" METAL CONDUIT LF 
	1 1/2" METAL CONDUIT LF 

	1230 56050 2,265.000 30.00000 67,950.00 
	1230 56050 2,265.000 30.00000 67,950.00 

	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 

	1240 56052 723.000 60.00000 43,380.00 
	1240 56052 723.000 60.00000 43,380.00 

	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 

	1250 56053 2,505.000 10.00000 25,050.00 
	1250 56053 2,505.000 10.00000 25,050.00 

	2" PVC CONDUIT LF 
	2" PVC CONDUIT LF 

	1260 560543,537.000 18.50000 65,434.50 
	1260 560543,537.000 18.50000 65,434.50 

	 3" PVC CONDUIT LF 
	 3" PVC CONDUIT LF 

	1270 56055 100.000 25.00000 2,500.00 
	1270 56055 100.000 25.00000 2,500.00 

	4" PVC CONDUIT LF 
	4" PVC CONDUIT LF 

	1280 56200 7,160.000 5.00000 35,800.00 
	1280 56200 7,160.000 5.00000 35,800.00 

	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 


	13.79000 
	13.79000 
	13.79000 
	1,516.90 
	12.00000 
	1,320.00 

	16.63000 
	16.63000 
	4,257.28 
	13.10000 
	3,353.60 

	20.86000 
	20.86000 
	625.80 
	14.22000 
	426.60 

	29.27000 
	29.27000 
	66,296.55 
	26.00000 
	58,890.00 

	32.72000 
	32.72000 
	23,656.56 
	33.00000 
	23,859.00 

	8.24000 
	8.24000 
	20,641.20 
	11.00000 
	27,555.00 

	12.16000 
	12.16000 
	43,009.92 
	14.00000 
	49,518.00 

	16.13000 
	16.13000 
	1,613.00 
	17.00000 
	1,700.00 

	13.76000 
	13.76000 
	98,521.60 
	43.00000 
	307,880.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount (1) PHILLIP C. CLARKEELECTRICAL CONTRACTOR, INC. 
	Unit Price Ext Amount Unit Price Ext Amount (2) RICHARDSON-WAYLANDELECTRICAL CO. LLC (3) ARDENT COMPANY, LLC Cat Alt Member: LCC: 134.54000 12,108.60 82.00000 7,380.00 

	TR
	3,047.50000 
	30,475.00 
	7,292.00000 
	72,920.00 

	TR
	7,211.69000 
	144,233.80 
	12,436.00000 
	248,720.00 

	TR
	4,733.71000 
	9,467.42 
	8,400.00000 
	16,800.00 


	0001 SECTION: 
	0001 SECTION: 
	0001 SECTION: 
	REGULAR ITEMS 
	Cat Alt Set: 

	1290 56202 
	1290 56202 
	90.000 
	110.00000 
	9,900.00 

	TRENCH EXCAVATION E
	TRENCH EXCAVATION E
	CI-2 
	LF 

	1300 56205 
	1300 56205 
	10.000 
	3,500.00000 
	35,000.00 

	TEST BORE 
	TEST BORE 
	EA 

	1310 59050 
	1310 59050 
	20.000 
	8,150.00000 
	163,000.00 

	NS COMMUNICATION EQ
	NS COMMUNICATION EQ
	UIP. 
	EA 

	CCTV CAMERA DIGITAL 
	CCTV CAMERA DIGITAL 
	W/POWER 

	SUPPLY, SURGE PROTEC
	SUPPLY, SURGE PROTEC
	TOR, 

	AND CURVED ARM MOUN
	AND CURVED ARM MOUN
	T 

	1320 59050 
	1320 59050 
	2.000 
	12,912.00000 
	25,824.00 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	RADIO 
	RADIO 

	Section Totals: 
	Section Totals: 
	$3,435,146.35 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$3,435,146.35 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$3,435,146.35 
	$4,412,734.11 
	$4,774,700.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$3,435,146.35 
	$4,412,734.11 
	4,774,700.00 


	$$
	4,412,734.11 
	4,774,700.00 

	$$
	4,412,734.11 
	4,774,700.00 

	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULARSECTION: 
	0001 REGULARSECTION: 
	0001 REGULARSECTION: 
	 ITEMS 
	Cat Alt Set: 

	0010 00120 
	0010 00120 
	106.000 
	180.00000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0020 00180 
	0020 00180 
	18.000 
	775.00000 

	UTILITY TEST PIT UNPAVED TEST 
	UTILITY TEST PIT UNPAVED TEST 
	EA 

	HOLE NON-PAVED AREA 
	HOLE NON-PAVED AREA 

	0030 00181 
	0030 00181 
	21.000 
	1,350.00000 

	UTILITY TEST PIT ASPHALT 
	UTILITY TEST PIT ASPHALT 
	EA 

	CONCRETE TEST HOLE PAVED 
	CONCRETE TEST HOLE PAVED 

	AREA 
	AREA 

	0040 10121 
	0040 10121 
	227.000 
	200.00000 

	AGGR. BASE MATL. TY. I NO. 21A 
	AGGR. BASE MATL. TY. I NO. 21A 
	TON 

	OR 21B 
	OR 21B 

	0050 11070 
	0050 11070 
	957.000 
	5.25000 

	NS SAW-CUT ASPH CONC FULL 
	NS SAW-CUT ASPH CONC FULL 
	LF 

	DEPTH 
	DEPTH 

	0060 12020 
	0060 12020 
	684.000 
	110.00000 

	STD. CURB CG-2 
	STD. CURB CG-2 
	LF 

	0070 12022 
	0070 12022 
	488.000 
	110.00000 

	RADIAL CURB CG-2 
	RADIAL CURB CG-2 
	LF 

	0080 12030 
	0080 12030 
	350.000 
	110.00000 

	STD. CURB CG-3 
	STD. CURB CG-3 
	LF 


	19,080.00 
	19,080.00 

	13,950.00 
	13,950.00 

	28,350.00 
	28,350.00 

	45,400.00 
	45,400.00 

	5,024.25 
	5,024.25 

	75,240.00 
	75,240.00 

	53,680.00 
	53,680.00 

	38,500.00 
	38,500.00 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 

	Contract Time: 
	Contract Time: 
	03/15/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0090 12600 
	0090 12600 
	0090 12600 
	399.000 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	6 
	6 

	0100 12610 
	0100 12610 
	598.000 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0110 13108 
	0110 13108 
	121.000 

	CG-12 DETECTABLE WARNING 
	CG-12 DETECTABLE WARNING 
	SY 

	SURFACE 
	SURFACE 

	0120 13220 
	0120 13220 
	821.000 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 

	0130 13280 
	0130 13280 
	200.000 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0140 13286 
	0140 13286 
	2.000 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 

	0150 13287 
	0150 13287 
	2.000 

	GUARDRAIL END ANCHORAGE 
	GUARDRAIL END ANCHORAGE 
	EA 

	GR-MGS3 
	GR-MGS3 

	0160 21020 
	0160 21020 
	33.000 

	MEDIAN STRIP MS-1 
	MEDIAN STRIP MS-1 
	SY 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	138.00000 
	138.00000 
	138.00000 
	55,062.00 

	138.00000 
	138.00000 
	82,524.00 

	910.00000 
	910.00000 
	110,110.00 

	175.00000 
	175.00000 
	143,675.00 

	60.00000 
	60.00000 
	12,000.00 

	6,115.00000 
	6,115.00000 
	12,230.00 

	2,730.00000 
	2,730.00000 
	5,460.00 

	325.00000 
	325.00000 
	10,725.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0170 24272 TRUCK MOUNTED ATTENUATOR 0180 24278 GROUP 2 CHANNELIZING 
	DEVICES 0190 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0200 24281 ELECTRONIC ARROW BOARD 
	0210 24282 FLAGGER SERVICE 0220 24355 NS POLICE PATROL UNIFORM 
	FLAGGER 0230 24500 NS REMOVE EXIST. ASPHALT 
	0240 24500 NS REMOVE EXIST. MEDIAN STRIP MS-1 
	1,536.000 HR 1,822.000 DAY 
	488.000 HR 
	1,108.000 HR 
	702.000 HR 
	263.000 HR 
	74.000 SY 
	13.000 SY 
	Cat Alt Set: 
	50.00000 
	3.00000 
	15.00000 
	9.00000 
	40.00000 
	200.00000 
	75.00000 
	210.00000 
	76,800.00 
	76,800.00 

	5,466.00 
	5,466.00 

	7,320.00 
	7,320.00 

	9,972.00 
	9,972.00 

	28,080.00 
	28,080.00 

	52,600.00 
	52,600.00 

	5,550.00 
	5,550.00 

	2,730.00 
	2,730.00 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	Cat Alt Set: 

	0250 24500 
	0250 24500 
	474.000 
	30.00000 

	NS REMOVE EXIST. SIDEWALK 
	NS REMOVE EXIST. SIDEWALK 
	SY 

	AND ENREANCE 
	AND ENREANCE 

	0260 24501 
	0260 24501 
	15,707.000 
	1.00000 

	NS REMOVE EXIST. CONDUCTOR 
	NS REMOVE EXIST. CONDUCTOR 
	LF 

	CABLE 
	CABLE 

	0270 24501 
	0270 24501 
	1,373.000 
	37.00000 

	NS REMOVE EXIST. CURB AND 
	NS REMOVE EXIST. CURB AND 
	LF 

	GUTTER 
	GUTTER 

	0280 24740 
	0280 24740 
	51.000 
	1,000.00000 

	NS RECONSTRUCT EXIST. PATCH 
	NS RECONSTRUCT EXIST. PATCH 
	CY 

	ASPHALT CONCRETE PAVEMENT 
	ASPHALT CONCRETE PAVEMENT 

	0290 27000 
	0290 27000 
	1.000 
	5,000.00000 

	SELECTIVE TREE REMOVAL 
	SELECTIVE TREE REMOVAL 
	ACRE 

	TRIMMING AND CLEANUP 
	TRIMMING AND CLEANUP 

	0300 27451 
	0300 27451 
	23.000 
	250.00000 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	0310 27461 
	0310 27461 
	10.000 
	500.00000 

	INLET PROTECTION TYPE B 
	INLET PROTECTION TYPE B 
	EA 

	0320 27505 
	0320 27505 
	100.000 
	4.00000 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 


	14,220.00 
	14,220.00 

	15,707.00 
	15,707.00 

	50,801.00 
	50,801.00 

	51,000.00 
	51,000.00 

	5,000.00 
	5,000.00 

	5,750.00 
	5,750.00 

	5,000.00 
	5,000.00 

	400.00 
	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 

	Contract Time: 
	Contract Time: 
	03/15/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0330 38930 
	0330 38930 
	0330 38930 
	2.000 

	NS CONCRETE FOUNDATION CF-5 
	NS CONCRETE FOUNDATION CF-5 
	EA 

	0340 50108 
	0340 50108 
	1,896.000 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0350 50206 
	0350 50206 
	71.000 

	SIGN POST WOOD 6" X 6" 
	SIGN POST WOOD 6" X 6" 
	LF 

	0360 50430 
	0360 50430 
	51.000 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 

	0370 50434 
	0370 50434 
	60.000 

	SIGN POST STP-1, 2 1/2", 10 
	SIGN POST STP-1, 2 1/2", 10 
	LF 

	GAUGE 
	GAUGE 

	0380 50436 
	0380 50436 
	152.000 

	SIGN POST STP-1, 2 1/2", 12 
	SIGN POST STP-1, 2 1/2", 12 
	LF 

	GAUGE 
	GAUGE 

	0390 50485 
	0390 50485 
	18.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0400 50486 
	0400 50486 
	4.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE B 
	STP-1, TYPE B 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	LCC: 

	7,675.00000 
	7,675.00000 
	7,675.00000 
	15,350.00 

	55.00000 
	55.00000 
	104,280.00 

	45.00000 
	45.00000 
	3,195.00 

	38.00000 
	38.00000 
	1,938.00 

	50.00000 
	50.00000 
	3,000.00 

	47.00000 
	47.00000 
	7,144.00 

	775.00000 
	775.00000 
	13,950.00 

	995.00000 
	995.00000 
	3,980.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0410 51162 FLASHING BEACON FB-2 0420 51163 FLASHER 0430 51170 ELECTRICAL SERVICE SE-5 0440 51184 TRAFFIC SIGNAL HEAD SECTION 
	12" LED 0450 51185 TRAFFIC SIGNAL HEAD SECTION 
	12" HVS BACKPLATE 0460 51212 PEDESTAL POLE PF-2 12' 
	0470 51238 
	CONCRETE FOUNDATION SIGNAL POLE PF-8 0480 51240 CONCRETE FOUNDATION PF-2 
	3.000 EA 
	3.000 EA 
	7.000 EA 
	17.000 EA 
	80.000 EA 
	141.000 EA 
	88.000 CY 
	88.000 EA 
	Cat Alt Set: 
	7,000.00000 
	21,000.00 

	3,200.00000 
	9,600.00 

	7,550.00000 
	52,850.00 

	310.00000 
	5,270.00 

	450.00000 
	36,000.00 

	1,205.00000 
	169,905.00 

	2,500.00000 
	220,000.00 

	2,000.00000 
	176,000.00 

	Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0490 51425 
	NS SIGNAL POLE PEDESTAL POLE PF-2 15' 0500 51475 SIGNAL MAST ARM POLE MP-3, 
	TYPE A 0510 51476 SIGNAL MAST ARM POLE MP-3, 
	TYPE B1 0520 51477 SIGNAL MAST ARM POLE MP-3, 
	TYPE B2 0530 51478 SIGNAL MAST ARM POLE MP-3, 
	TYPE C 0540 51485 MAST ARM 30' 
	0550 51486 MAST ARM 40' 0560 51487 MAST ARM 49' 
	15.000 EA 
	3.000 EA 
	2.000 EA 
	2.000 EA 
	2.000 EA 
	2.000 EA 
	2.000 EA 
	2.000 EA 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	1,700.00000 
	1,700.00000 
	25,500.00 

	16,500.00000 
	16,500.00000 
	49,500.00 

	21,950.00000 
	21,950.00000 
	43,900.00 

	24,680.00000 
	24,680.00000 
	49,360.00 

	30,875.00000 
	30,875.00000 
	61,750.00 

	7,860.00000 
	7,860.00000 
	15,720.00 

	8,010.00000 
	8,010.00000 
	16,020.00 

	9,815.00000 
	9,815.00000 
	19,630.00 


	Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 SECTION: REGULAR ITEMS Cat Alt Set: 
	0001 SECTION: REGULAR ITEMS Cat Alt Set: 
	0001 SECTION: REGULAR ITEMS Cat Alt Set: 

	0570 51488 2.000 13,400.00000 26,800.00 
	0570 51488 2.000 13,400.00000 26,800.00 

	MAST ARM 60' EA 
	MAST ARM 60' EA 

	0580 51489 2.000 14,900.00000 29,800.00 
	0580 51489 2.000 14,900.00000 29,800.00 

	MAST ARM 65' EA 
	MAST ARM 65' EA 

	0590 51490 2.000 18,075.00000 36,150.00 
	0590 51490 2.000 18,075.00000 36,150.00 

	MAST ARM 70' EA 
	MAST ARM 70' EA 

	0600 51491 2.000 20,850.00000 41,700.00 
	0600 51491 2.000 20,850.00000 41,700.00 

	MAST ARM 75' CASE 1 LOADING EA 
	MAST ARM 75' CASE 1 LOADING EA 

	0610 51492 2.000 21,975.00000 43,950.00 
	0610 51492 2.000 21,975.00000 43,950.00 

	MAST ARM 75' CASE 2 LOADING EA 
	MAST ARM 75' CASE 2 LOADING EA 

	0620 51600 46,589.000 2.00000 93,178.00 
	0620 51600 46,589.000 2.00000 93,178.00 

	14/2 CONDUCTOR CABLE LF 
	14/2 CONDUCTOR CABLE LF 

	0630 51607 47,156.000 3.70000 174,477.20 
	0630 51607 47,156.000 3.70000 174,477.20 

	14/7 CONDUCTOR CABLE LF 
	14/7 CONDUCTOR CABLE LF 

	0640 51614 450.000 5.50000 2,475.00 
	0640 51614 450.000 5.50000 2,475.00 

	NS CONDUCTOR CABLE #10 AWG LF 
	NS CONDUCTOR CABLE #10 AWG LF 

	0650 51614 180.000 10.00000 1,800.00 
	0650 51614 180.000 10.00000 1,800.00 

	NS CONDUCTOR CABLE #6 AWG LF 
	NS CONDUCTOR CABLE #6 AWG LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	0660 51614 
	NS CONDUCTOR CABLE CAT 5E 
	SHIELDED OUTDOOR CABLE 
	0670 51615 
	14/1 ENCLOSED COND. CABLE 
	0680 51700 
	14/2 CONDUCTOR CABLE 
	SHIELDED 0690 51826 HANGER ASSEMBLY SW-2, ONE 
	WAY 0700 51830 HANGER ASSEMBLY SM-3, ONE 
	WAY 0710 51832 HANGER ASSEMBLY SMB-1, ONE 
	WAY 0720 51838 HANGER ASSEMBLY SMB-3, ONE 
	WAY 0730 51840 NS HANGER ASSEMBLY SMD-1 
	100.000 LF 
	10,351.000 LF 5,393.000 LF 
	25.000 EA 
	16.000 EA 
	2.000 EA 
	300.000 EA 
	5.000 EA 
	Cat Alt Set: 
	11.00000 
	1.75000 
	2.25000 
	350.00000 
	525.00000 
	275.00000 
	1,100.00 
	1,100.00 

	18,114.25 
	18,114.25 

	12,134.25 
	12,134.25 

	8,750.00 
	8,750.00 

	8,400.00 
	8,400.00 

	550.00 
	340.00000 
	102,000.00 

	500.00000 
	2,500.00 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 

	0740 51840 29.000 450.00000 13,050.00 
	0740 51840 29.000 450.00000 13,050.00 

	NS HANGER ASSEMBLY SMD-2 EA 
	NS HANGER ASSEMBLY SMD-2 EA 

	0750 51912 3,197.000 10.00000 31,970.00 
	0750 51912 3,197.000 10.00000 31,970.00 

	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	0760 51913 810.000 25.00000 20,250.00 
	0760 51913 810.000 25.00000 20,250.00 

	LOOP SAWCUT 5/8" LF 
	LOOP SAWCUT 5/8" LF 

	0770 51935 59.000 175.00000 10,325.00 
	0770 51935 59.000 175.00000 10,325.00 

	REMOVE EXISTING SIGNAL HEAD EA 
	REMOVE EXISTING SIGNAL HEAD EA 

	0780 51936 2.000 685.00000 1,370.00 
	0780 51936 2.000 685.00000 1,370.00 

	REMOVE EXISTING CONTROLLER EA 
	REMOVE EXISTING CONTROLLER EA 

	0790 51937 3.000 950.00000 2,850.00 
	0790 51937 3.000 950.00000 2,850.00 

	REMOVE EXISTING MANHOLE/JUNCTION BOX 0800 51938 EA 97.000 500.00000 48,500.00 
	REMOVE EXISTING MANHOLE/JUNCTION BOX 0800 51938 EA 97.000 500.00000 48,500.00 

	RELOCATE EXISTING SIGNAL HEAD 0810 51960 EA 2.000 4,115.00000 8,230.00 
	RELOCATE EXISTING SIGNAL HEAD 0810 51960 EA 2.000 4,115.00000 8,230.00 

	NS INSTALL CONTROLLER EA 
	NS INSTALL CONTROLLER EA 

	0820 51961 46.000 650.00000 29,900.00 
	0820 51961 46.000 650.00000 29,900.00 

	NS MODIFY EXISTING CONTROLLER CABINET EA 
	NS MODIFY EXISTING CONTROLLER CABINET EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) B & B SIGNAL CO., L.L.C. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0830 51962 
	0830 51962 
	0830 51962 
	19.000 

	NS RELOCATE EXISTING SIGN 
	NS RELOCATE EXISTING SIGN 
	EA 

	0840 51963 
	0840 51963 
	2.000 

	NS REMOVE EXISTING 
	NS REMOVE EXISTING 
	EA 

	CONTROLLER FOUNDATION 
	CONTROLLER FOUNDATION 

	0850 51963 
	0850 51963 
	34.000 

	NS REMOVE EXISTING PEDESTAL 
	NS REMOVE EXISTING PEDESTAL 
	EA 

	POLE 
	POLE 

	0860 51963 
	0860 51963 
	34.000 

	NS REMOVE EXISTING PEDESTAL 
	NS REMOVE EXISTING PEDESTAL 
	EA 

	POLE FOUNDATION 
	POLE FOUNDATION 

	0870 51963 
	0870 51963 
	123.000 

	NS REMOVE EXISTING SIGN 
	NS REMOVE EXISTING SIGN 
	EA 

	PANEL 
	PANEL 

	0880 52002 
	0880 52002 
	551.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	ACCESSIBLE PEDESTRIAN 
	ACCESSIBLE PEDESTRIAN 

	PUSHBUTTON STATION 
	PUSHBUTTON STATION 

	0890 52002 
	0890 52002 
	2.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 4" - 7" 
	MOUNTING EXTENDER 4" - 7" 


	400.00000 2,575.00000 175.00000 1,000.00000 175.00000 1,220.00000 
	400.00000 2,575.00000 175.00000 1,000.00000 175.00000 1,220.00000 
	400.00000 2,575.00000 175.00000 1,000.00000 175.00000 1,220.00000 
	7,600.00 5,150.00 5,950.00 34,000.00 21,525.00 672,220.00 

	320.00000 
	320.00000 
	640.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) B & B SIGNAL CO., L.L.C. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0900 52002 
	0900 52002 
	0900 52002 
	2.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 4" - 7" W/90 
	MOUNTING EXTENDER 4" - 7" W/90 

	DEGREE ADAPTOR 
	DEGREE ADAPTOR 

	0910 52002 
	0910 52002 
	41.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 7" - 13" 
	MOUNTING EXTENDER 7" - 13" 

	0920 52002 
	0920 52002 
	7.000 

	NS TRAFFIC SIGNALIZATION APS 
	NS TRAFFIC SIGNALIZATION APS 
	EA 

	MOUNTING EXTENDER 7" 13" W/90 
	MOUNTING EXTENDER 7" 13" W/90 

	DEGREE ADAPTOR 
	DEGREE ADAPTOR 

	0930 52002 
	0930 52002 
	20.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	INSTALL UNINTERRUPTIBLE 
	INSTALL UNINTERRUPTIBLE 

	POWER SUPPLY 
	POWER SUPPLY 

	0940 52002 
	0940 52002 
	396.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REMOVE AND DISPOSE EXISTING 
	REMOVE AND DISPOSE EXISTING 

	PUSHBUTTON 
	PUSHBUTTON 

	0950 52002 
	0950 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE HVSB BACKPLATE (3 
	REPLACE HVSB BACKPLATE (3 

	SECTION) 
	SECTION) 


	450.00000 
	450.00000 
	450.00000 
	900.00 

	400.00000 
	400.00000 
	16,400.00 

	450.00000 
	450.00000 
	3,150.00 

	800.00000 
	800.00000 
	16,000.00 

	200.00000 
	200.00000 
	79,200.00 

	325.00000 
	325.00000 
	3,250.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(4) B & B SIGNAL CO., L.L.C. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0960 52002 
	0960 52002 
	0960 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE HVSB BACKPLATE (4 
	REPLACE HVSB BACKPLATE (4 

	SECTION) 
	SECTION) 

	0970 52002 
	0970 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE HVSB BACKPLATE (5 
	REPLACE HVSB BACKPLATE (5 

	SECTION) 
	SECTION) 

	0980 52002 
	0980 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	REPLACE LED MODULE 12" 
	REPLACE LED MODULE 12" 

	0990 52002 
	0990 52002 
	5.000 

	NS TRAFFIC SIGNALIZATION RRFB 
	NS TRAFFIC SIGNALIZATION RRFB 
	EA 

	W/O SOLAR PANEL (DOUBLE 
	W/O SOLAR PANEL (DOUBLE 

	SIDED) 
	SIDED) 

	1000 52002 
	1000 52002 
	10.000 

	NS TRAFFIC SIGNALIZATION RRFB 
	NS TRAFFIC SIGNALIZATION RRFB 
	EA 

	W/O SOLAR PANEL (SINGLE 
	W/O SOLAR PANEL (SINGLE 

	SIDED) 
	SIDED) 

	1010 52404 
	1010 52404 
	198.000 

	PEDESTRIAN SIGNAL HEAD SP-9 
	PEDESTRIAN SIGNAL HEAD SP-9 
	EA 

	1020 54032 
	1020 54032 
	935.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 


	380.00000 
	380.00000 
	380.00000 
	3,800.00 

	515.00000 
	515.00000 
	5,150.00 

	250.00000 11,150.00000 
	250.00000 11,150.00000 
	2,500.00 55,750.00 

	10,500.00000 
	10,500.00000 
	105,000.00 

	945.00000 1.50000 
	945.00000 1.50000 
	187,110.00 1,402.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	0001 REGULAR ITEMS SECTION: 
	Cat Alt Set: 

	1030 54034 
	1030 54034 
	9,863.000 
	2.00000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	1040 54037 
	1040 54037 
	100.000 
	2.75000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	8" 
	8" 

	1050 54042 
	1050 54042 
	3,413.000 
	10.00000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	1060 54105 
	1060 54105 
	4,636.000 
	3.25000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	1070 54106 
	1070 54106 
	121.000 
	11.00000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	1080 54571 
	1080 54571 
	2.000 
	150.00000 

	PVMT SYMB MRKG THRU ARROW 
	PVMT SYMB MRKG THRU ARROW 
	EA 

	TY B, CL I 
	TY B, CL I 

	1090 54574 
	1090 54574 
	6.000 
	175.00000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	1100 54577 
	1100 54577 
	2.000 
	250.00000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 


	19,726.00 
	19,726.00 

	275.00 
	34,130.00 
	34,130.00 

	15,067.00 
	15,067.00 

	1,331.00 
	1,331.00 

	300.00 
	1,050.00 
	1,050.00 

	500.00 
	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 

	1110 54585 2.000 250.00000 500.00 
	1110 54585 2.000 250.00000 500.00 

	PVMT SYMB MRKG DBL TURN ARROW, LT/RT TY B, CL I 1120 54659 EA 4.000 500.00000 2,000.00 
	PVMT SYMB MRKG DBL TURN ARROW, LT/RT TY B, CL I 1120 54659 EA 4.000 500.00000 2,000.00 

	PVMT SYMB MRKG HELMETED BICYCLIST TY B CL I 1130 55140 EA 15.000 6,750.00000 101,250.00 
	PVMT SYMB MRKG HELMETED BICYCLIST TY B CL I 1130 55140 EA 15.000 6,750.00000 101,250.00 

	CONCRETE FOUNDATION LF-1 TY. A 1140 55385 EA 7.000 1,725.00000 12,075.00 
	CONCRETE FOUNDATION LF-1 TY. A 1140 55385 EA 7.000 1,725.00000 12,075.00 

	ELECTRICAL SERVICE WORK PAD EA 
	ELECTRICAL SERVICE WORK PAD EA 

	1150 55586 4.000 2,225.00000 8,900.00 
	1150 55586 4.000 2,225.00000 8,900.00 

	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 

	1160 55587 40.000 2,425.00000 97,000.00 
	1160 55587 40.000 2,425.00000 97,000.00 

	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 

	1170 55588 2.000 2,800.00000 5,600.00 
	1170 55588 2.000 2,800.00000 5,600.00 

	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 

	1180 55589 2.000 6,100.00000 12,200.00 
	1180 55589 2.000 6,100.00000 12,200.00 

	JUNCTION BOX JB-S4 EA 
	JUNCTION BOX JB-S4 EA 

	1190 56014 14.000 200.00000 2,800.00 
	1190 56014 14.000 200.00000 2,800.00 

	ELECT. SER. GRD. ELECTRODE 10' EA 
	ELECT. SER. GRD. ELECTRODE 10' EA 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 

	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	TR
	Cat Alt Member: 
	LCC: 


	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 
	0001 REGULAR ITEMS SECTION: Cat Alt Set: 

	1200 56022 110.000 40.00000 4,400.00 
	1200 56022 110.000 40.00000 4,400.00 

	1" METAL CONDUIT LF 
	1" METAL CONDUIT LF 

	1210 56026 256.000 30.00000 7,680.00 
	1210 56026 256.000 30.00000 7,680.00 

	1 1/4" METAL CONDUIT LF 
	1 1/4" METAL CONDUIT LF 

	1220 56028 30.000 40.00000 1,200.00 
	1220 56028 30.000 40.00000 1,200.00 

	1 1/2" METAL CONDUIT LF 
	1 1/2" METAL CONDUIT LF 

	1230 56050 2,265.000 55.00000 124,575.00 
	1230 56050 2,265.000 55.00000 124,575.00 

	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 

	1240 56052 723.000 65.00000 46,995.00 
	1240 56052 723.000 65.00000 46,995.00 

	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 

	1250 56053 2,505.000 33.25000 83,291.25 
	1250 56053 2,505.000 33.25000 83,291.25 

	2" PVC CONDUIT LF 
	2" PVC CONDUIT LF 

	1260 560543,537.000 40.00000 141,480.00 
	1260 560543,537.000 40.00000 141,480.00 

	 3" PVC CONDUIT LF 
	 3" PVC CONDUIT LF 

	1270 56055 100.000 43.00000 4,300.00 
	1270 56055 100.000 43.00000 4,300.00 

	4" PVC CONDUIT LF 
	4" PVC CONDUIT LF 

	1280 56200 7,160.000 27.00000 193,320.00 
	1280 56200 7,160.000 27.00000 193,320.00 

	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120615N01 
	Counties: 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM 

	Letting Date: 
	Letting Date: 
	January 06, 2023 
	District(s): 
	NORTHERN VA. / FAIRFAX 

	Call Order: 
	Call Order: 
	J07 
	Project(s): 
	9999-029-576, N501, NHPP-TS09(318); 


	Line No / Item ID 
	(4) B & B SIGNAL CO., L.L.C. 
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	SECTION: 0001 REGULAR ITEMS 
	1290 
	1290 
	1290 
	56202 
	90.000 

	TRENCH EXCAVATION ECI-2 
	TRENCH EXCAVATION ECI-2 
	LF 

	1300 
	1300 
	56205 
	10.000 

	TEST BORE 
	TEST BORE 
	EA 

	1310 
	1310 
	59050 
	20.000 

	NS COMMUNICATION EQUIP. CCTV CAMERA DIGITAL W/POWER SUPPLY, SURGE PROTECTOR, AND CURVED ARM MOUNT 
	NS COMMUNICATION EQUIP. CCTV CAMERA DIGITAL W/POWER SUPPLY, SURGE PROTECTOR, AND CURVED ARM MOUNT 
	EA 

	1320 
	1320 
	59050 
	2.000 

	NS COMMUNICATION EQUIP. RADIO Section Totals: 
	NS COMMUNICATION EQUIP. RADIO Section Totals: 
	EA 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$5,388,864.70 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$5,388,864.70 


	Cat Alt Set: Cat Alt Member: LCC: 
	350.00000 5,950.00000 9,700.00000 
	350.00000 5,950.00000 9,700.00000 
	350.00000 5,950.00000 9,700.00000 
	31,500.00 59,500.00 194,000.00 

	6,325.00000 
	6,325.00000 
	12,650.00 $5,388,864.70 $5,388,864.70 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 
	Date Printed: 02/02/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: Letting Date: C0000120615N01 January 06, 2023 10:00 A.M. J07 Call Order: 03/15/24 COMPLETION DATE Contract Time: 
	Contract ID: Letting Date: C0000120615N01 January 06, 2023 10:00 A.M. J07 Call Order: 03/15/24 COMPLETION DATE Contract Time: 
	NORTHERN VA. / FAIRFAX District(s): FAIRFAX, LOUDOUN, PRINCE WILLIAM Counties: 9999-029-576, N501, NHPP-TS09(318); Project(s): Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C263 
	PHILLIP C. CLARKE ELECTRICAL CONTRACTOR, INC. 
	$3,435,146.35 
	100.00% 

	2 
	2 
	R009 
	RICHARDSON-WAYLAND ELECTRICAL CO. LLC 
	$4,412,734.11 
	128.46% 

	3 
	3 
	A860 
	ARDENT COMPANY, LLC 
	$4,774,700.00 
	139.00% 

	4 
	4 
	B969 
	B & B SIGNAL CO., L.L.C. 
	$5,388,864.70 
	156.87% 











