
        

 

   

 

   

 

   

 

BID TABULATIONS 

FEBRUARY 22, 2023 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers: J31 (01852); J50 (121515) 
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Contract ID: CM823PMD121515B 

Letting Date: February 22, 2023 

Call Order: 811 

Contract Time: 11/17/23 COMPLETION DATE 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) ADAMS CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 10417 

TACK COAT 

0020 10497 

NS PAVEMENT CRACK SEAL -
TYPE B 

0030 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0040 16330 

ASPHALT CONC. TY. SM-9.0A 

0050 16335 

ASPHALT CONC. TY. SM-9.5A 

0060 16516 

FLEXIBLE PAVE. TIE-IN PLANING 
0" - 2" 

0070 16522 

14,725.000 

GAL 

5,500.000 

LB 

349.770 

TON 

1,790.460 

TON 

11,509.760 

TON 

5,885.000 

SY 

200.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); 

Min: 

COMPANY 

Unit Price Ext Amount 

Cat Alt Set: 

3.69000 54,335.25 

3.65000 20,075.00 

70.00000 24,483.90 

108.93000 195,034.81 

122.55000 1,410,521.09 

5.00000 29,425.00 

41.00000 8,200.00 

Max: 

(2) PAVCON GROUP, INC. (3) B & S CONTRACTING, INC. 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

2.85000 41,966.25 4.00000 58,900.00 

4.00000 22,000.00 22.25000 122,375.00 

70.00000 24,483.90 57.50000 20,111.78 

104.49000 187,085.17 139.00000 248,873.94 

127.35000 1,465,767.94 124.00000 1,427,210.24 

6.00000 35,310.00 11.00000 64,735.00 

6.00000 1,200.00 1.60000 320.00 

https://8,200.00
https://29,425.00
https://1,410,521.09
https://195,034.81
https://24,483.90
https://20,075.00
https://54,335.25
https://8,200.00
https://29,425.00
https://1,410,521.09
https://195,034.81
https://24,483.90
https://20,075.00
https://54,335.25
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Contract ID: CM823PMD121515B 

Letting Date: February 22, 2023 

Call Order: 811 

Contract Time: 11/17/23 COMPLETION DATE 

Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) PAVCON GROUP, INC. (3) B & S CONTRACTING, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0090 24265 

NS MAINTENANCE OF TRAFFIC 
MOT FOR UPC 121515 

0100 24265 

NS MAINTENANCE OF TRAFFIC 
MOT FOR UPC 121516 

0110 24265 

NS MAINTENANCE OF TRAFFIC 
MOT FOR UPC 121517 

0120 24282 

FLAGGER SERVICE 

0130 54020 

TYPE A PVMT LINE MRKG 4" 

0140 54022 

TYPE A PVMT LINE MRKG 6" 

0150 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

32.000 

DAY 

(1) 

LS 

(1) 

LS 

(1) 

LS 

898.000 

HR 

88,835.000 

LF 

28,850.000 

LF 

75.000 

LF 

COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

25.00000 800.00 100.00000 3,200.00 39.00000 1,248.00 

9,000.00000 9,000.00 5,000.00000 5,000.00 8,600.00000 8,600.00 

7,000.00000 7,000.00 5,000.00000 5,000.00 12,000.00000 12,000.00 

16,000.00000 16,000.00 5,000.00000 5,000.00 18,860.64000 18,860.64 

48.25000 43,328.50 40.00000 35,920.00 50.00000 44,900.00 

0.48000 42,640.80 0.51000 45,305.85 0.52000 46,194.20 

0.50000 14,425.00 0.59000 17,021.50 0.60000 17,310.00 

15.90000 1,192.50 64.95000 4,871.25 66.15000 4,961.25 
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Contract ID: CM823PMD121515B 

Letting Date: February 22, 2023 

Call Order: 811 

Contract Time: 11/17/23 COMPLETION DATE 

Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) PAVCON GROUP, INC. (3) B & S CONTRACTING, INC. 
COMPANYItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0160 54106 150.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

0170 54428 88,835.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0180 54430 28,850.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1.00000 150.00 6.00000 900.00 27.00000 4,050.00 

0.10000 

0.15000 

8,883.50 

4,327.50 

$1,889,822.85 

$1,889,822.85 

0.22000 

0.22000 

19,543.70 

6,347.00 

$1,925,922.56 

$1,925,922.56 

0.07000 

0.07000 

6,218.45 

2,019.50 

$2,108,888.00 

$2,108,888.00 
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Contract ID: CM823PMD121515B Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

Letting Date: February 22, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 811 Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) PAVCON GROUP, INC. (3) B & S CONTRACTING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 

0190 00306 

NS SELECT MATERIAL ALTERNATE 
SHOULDER MATERIAL 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

1.000 

TON 

0.00000 0.00 

$0.00 

$0.00 

0.00000 0.00 

$0.00 

$0.00 

0.00000 0.00 

$0.00 

$0.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$1,889,822.85 

$0.00 

$1,889,822.85 

$1,925,922.56 

$0.00 

$1,925,922.56 

$2,108,888.00 

$0.00 

2,108,888.00 
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Contract ID: CM823PMD121515B Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 

Letting Date: February 22, 2023 10:00 A.M. District(s): STAUNTON / DISTRICTWIDE OR OFFICE 

Call Order: 811 Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $1,889,822.85 100.00% 

2 P1098 PAVCON GROUP, INC. $1,925,922.56 101.91% 

3 B131 B & S CONTRACTING, INC. $2,108,888.00 111.59% 
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Contract ID: C0000119067B44B 

Letting Date: February 22, 2023 

Call Order: H62 

Contract Time: 09/20/24 COMPLETION DATE 

Counties: SOUTHAMPTON 

District(s): HAMPTON ROADS / FRANKLIN 

Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00280 9.000 

SELECT MATL. TY. II MIN. CBR-20 CY 

0030 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
STRUCTURE NO. 087-1044 

0040 24825 6.000 

NS MODIFY EXIST. DECK EA 
DRAINAGE SYSTEM SCUPPER 

0050 25507 15.000 

FIELD OFFICE TY.III MO 

0060 27401 4.000 

EROSION CONTROL RIPRAP TON 

0070 27500 9.000 

GEOTEXTILE FABRIC SY 

(1) CROWDER (2) KOKOSING 
CONSTRUCTION COMPANY CONSTRUCTION COMPANY, 

INC. 

(3) CURTIS CONTRACTING, 
INC. 

Unit Price Ext Amount 

LCC: 

335,000.00000 335,000.00 

446.27000 4,016.43 

1,146,892.00000 1,146,892.00 

6,536.75000 39,220.50 

3,268.38000 49,025.70 

754.47000 3,017.88 

53.78000 484.02 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

280,800.00000 280,800.00 275,000.00000 275,000.00 

600.00000 5,400.00 300.00000 2,700.00 

707,822.00000 707,822.00 460,000.00000 460,000.00 

7,500.00000 45,000.00 5,000.00000 30,000.00 

3,981.90000 59,728.50 3,000.00000 45,000.00 

750.00000 3,000.00 700.00000 2,800.00 

350.00000 3,150.00 500.00000 4,500.00 

https://3,017.88
https://49,025.70
https://39,220.50
https://1,146,892.00
https://4,016.43
https://335,000.00
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Contract ID: C0000119067B44B 

Letting Date: February 22, 2023 

Call Order: H62 

Contract Time: 09/20/24 COMPLETION DATE 

Counties: SOUTHAMPTON 

District(s): HAMPTON ROADS / FRANKLIN 

Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (1) CROWDER (2) KOKOSING 
CONSTRUCTION COMPANY CONSTRUCTION COMPANY,Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0080 27504 30.000 

TEMP. SILT FENCE TYPE B LF 

0090 54080 3,000.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0100 60125 (1) 

NS BRIDGE INSPECTION BY LS 
MEANS OF GROUND 
PENETRATING RADAR (GPR) 

0110 60490 5,134.000 

BRIDGE DECK GROOVING SY 

0120 60495 5,134.000 

COVER DEPTH SURVEY SY 

0130 62419 350.000 

ADHESIVE BASED JOINT SEALER LF 
CLASS II, 3" 

0140 66920 3.000 

NS BRIDGE SUBSTRUCTURE CY 
FLOWABLE BACKFILL 
(SOUTHWEST EMBANKMENT) 

Unit Price Ext Amount 

Cat Alt Set: 

15.00000 450.00 

10.00000 30,000.00 

72,499.78000 72,499.78 

10.39000 53,342.26 

1.42000 7,290.28 

125.41000 43,893.50 

1,796.95000 5,390.85 

INC. 

(3) CURTIS CONTRACTING, 
INC. 

Unit Price Ext Amount 

LCC: 

26.15000 784.50 

9.81000 29,430.00 

37,500.00000 37,500.00 

6.26000 32,138.84 

1.86000 9,549.24 

54.33000 19,015.50 

1,855.86000 5,567.58 

Unit Price Ext Amount 

Cat Alt Member: 

12.00000 360.00 

7.00000 21,000.00 

35,000.00000 35,000.00 

7.00000 35,938.00 

3.00000 15,402.00 

160.00000 56,000.00 

800.00000 2,400.00 

https://5,567.58
https://19,015.50
https://9,549.24
https://32,138.84
https://37,500.00
https://29,430.00
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Contract ID: C0000119067B44B 

Letting Date: February 22, 2023 

Call Order: H62 

Contract Time: 09/20/24 COMPLETION DATE 

Counties: SOUTHAMPTON 

District(s): HAMPTON ROADS / FRANKLIN 

Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (1) CROWDER (2) KOKOSING 
CONSTRUCTION COMPANY CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0150 68074 100.000 

SHOTCRETE, TYPE A SF 

0160 68170 91.000 

CRACK REPAIR TYPE A LF 

0170 68172 68.000 

CRACK REPAIR TYPE B LF 

0180 68180 68.000 

EMBEDDED GALVANIC ANODES EA 

0190 68258 5,134.000 

REMOVE ASPHALT CONCRETE SY 
OVERLAY 

0200 68332 445.000 

H.E.S. PATCHING TYPE C SY 

0210 68571 574.000 

NS RECONSTRUCT EXPANSION LF 
JOINT (LOW SHRINKAGE CLASS 
A4 MODIFIED CONCRETE) 

0220 68573 574.000 

RECONSTRUCT EXPANSION LF 
JOINT, HES 

Unit Price Ext Amount Unit Price 

Cat Alt Set: Cat Alt Member: 

1,250.00000 125,000.00 600.00000 

500.00000 45,500.00 225.00000 

600.00000 40,800.00 225.00000 

500.00000 34,000.00 125.00000 

11.09000 56,936.06 10.00000 

750.00000 333,750.00 325.00000 

224.24000 128,713.76 140.00000 

99.52000 57,124.48 250.00000 

Ext Amount 

60,000.00 

20,475.00 

15,300.00 

8,500.00 

51,340.00 

144,625.00 

80,360.00 

143,500.00 

(3) CURTIS CONTRACTING, 
INC. 

Unit Price 

LCC: 

392.21000 

136.48000 

205.29000 

103.93000 

7.50000 

1,421.10000 

674.06000 

674.06000 

Ext Amount 

39,221.00 

12,419.68 

13,959.72 

7,067.24 

38,505.00 

632,389.50 

386,910.44 

386,910.44 

https://386,910.44
https://386,910.44
https://632,389.50
https://38,505.00
https://7,067.24
https://13,959.72
https://12,419.68
https://39,221.00
https://143,500.00
https://80,360.00
https://144,625.00
https://51,340.00
https://8,500.00
https://15,300.00
https://20,475.00
https://60,000.00
https://57,124.48
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Contract ID: C0000119067B44B 

Letting Date: February 22, 2023 

Call Order: H62 

Contract Time: 09/20/24 COMPLETION DATE 

Counties: SOUTHAMPTON 

District(s): HAMPTON ROADS / FRANKLIN 

Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (1) CROWDER (2) KOKOSING 
CONSTRUCTION COMPANY CONSTRUCTION COMPANY,Item Description 

INC. 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0230 68579 115.000 

RECONSTRUCT BACK WALL, HES LF 

0240 68580 38.000 

BEAM END REPAIR EA 

0250 68590 48.000 

JACKING AND BLOCKING BEAM EA 

0260 68600 3.000 

CONCRETE SUPERSTRUCT. SY 
SURFACE REPAIR 

0270 68609 5,134.000 

PLACE CLASS A4 BRIDGE DECK SY 
CONCRETE OVERLAY 

0280 68623 813.000 

NS FURNISH CLASS A4 BRIDGE CY 
DECK CONCRETE LOW 
SHRINKAGE CLASS A4 MODIFIED 
BRIDGE DECK CONCRETE (4"-6") 

0290 68648 5,134.000 

NS TYPE B HYDRO-DEMOLITION SY 
(TYPE B) 

Unit Price Ext Amount 

Cat Alt Set: 

498.61000 57,340.15 

4,500.00000 171,000.00 

18,000.00000 864,000.00 

12,500.00000 37,500.00 

50.00000 256,700.00 

500.00000 406,500.00 

181.44000 931,512.96 

Unit Price 

Cat Alt Member: 

700.00000 

4,200.00000 

6,200.00000 

5,000.00000 

155.00000 

500.00000 

450.00000 

Ext Amount 

80,500.00 

159,600.00 

297,600.00 

15,000.00 

795,770.00 

406,500.00 

2,310,300.00 

(3) CURTIS CONTRACTING, 
INC. 

Unit Price 

LCC: 

351.36000 

4,003.83000 

5,312.57000 

14,889.33000 

116.70000 

450.38000 

227.34000 

Ext Amount 

40,406.40 

152,145.54 

255,003.36 

44,667.99 

599,137.80 

366,158.94 

1,167,163.56 

https://1,167,163.56
https://366,158.94
https://599,137.80
https://44,667.99
https://255,003.36
https://152,145.54
https://40,406.40
https://2,310,300.00
https://406,500.00
https://795,770.00
https://15,000.00
https://297,600.00
https://159,600.00
https://80,500.00
https://931,512.96
https://406,500.00
https://256,700.00
https://37,500.00
https://864,000.00
https://171,000.00
https://57,340.15
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID 

Item Description 

(1) CROWDER 
CONSTRUCTION COMPANY 

(2) KOKOSING (3) CURTIS CONTRACTING, 
CONSTRUCTION COMPANY, INC. 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0300 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0310 69822 

NS RECONSTRUCT BRIDGE SEAT 
(HES) 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

9.000 

SY 

10.000 

EA 

10,000.00000 

6,321.01000 

90,000.00 

63,210.10 

$5,017,354.68 

$5,017,354.68 

6,000.00000 

12,000.00000 

54,000.00 

120,000.00 

$5,749,470.00 

$5,749,470.00 

16,197.00000 

9,028.66000 

145,773.00 

90,286.60 

$6,089,768.40 

$6,089,768.40 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$5,017,354.68 

$0.00 

$5,017,354.68 

$5,749,470.00 

$0.00 

$5,749,470.00 

$6,089,768.40 

$0.00 

6,089,768.40 
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (4) SOUTHERN ROAD & (5) WAGMAN HEAVY CIVIL, 
BRIDGE, LLC INC.Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

BRIDGE ITEMS 

0010 00100 

MOBILIZATION 

(1) 

LS 

0020 00280 9.000 

SELECT MATL. TY. II MIN. CBR-20 CY 

0030 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
STRUCTURE NO. 087-1044 

0040 24825 6.000 

NS MODIFY EXIST. DECK EA 
DRAINAGE SYSTEM SCUPPER 

0050 25507 15.000 

FIELD OFFICE TY.III MO 

0060 27401 4.000 

EROSION CONTROL RIPRAP TON 

0070 27500 9.000 

GEOTEXTILE FABRIC SY 

0080 27504 30.000 

TEMP. SILT FENCE TYPE B LF 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

628,000.00000 628,000.00 350,000.00000 350,000.00 

4,900.00000 44,100.00 375.00000 3,375.00 

315,000.00000 315,000.00 1,896,000.00000 1,896,000.00 

5,600.00000 33,600.00 6,000.00000 36,000.00 

4,500.00000 67,500.00 12,500.00000 187,500.00 

4,600.00000 18,400.00 700.00000 2,800.00 

1,500.00000 13,500.00 85.00000 765.00 

275.00000 8,250.00 75.00000 2,250.00 
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (4) SOUTHERN ROAD & (5) WAGMAN HEAVY CIVIL, 
BRIDGE, LLC INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0090 54080 3,000.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0100 60125 (1) 

NS BRIDGE INSPECTION BY LS 
MEANS OF GROUND 
PENETRATING RADAR (GPR) 

0110 60490 5,134.000 

BRIDGE DECK GROOVING SY 

0120 60495 5,134.000 

COVER DEPTH SURVEY SY 

0130 62419 350.000 

ADHESIVE BASED JOINT SEALER LF 
CLASS II, 3" 

0140 66920 3.000 

NS BRIDGE SUBSTRUCTURE CY 
FLOWABLE BACKFILL 
(SOUTHWEST EMBANKMENT) 

0150 68074 100.000 

SHOTCRETE, TYPE A SF 

0160 68170 91.000 

CRACK REPAIR TYPE A LF 

Unit Price Ext Amount Unit Price 

Cat Alt Set: Cat Alt Member: 

23.00000 69,000.00 10.00000 

88,000.00000 88,000.00 175,000.00000 

19.00000 97,546.00 7.50000 

9.00000 46,206.00 8.50000 

198.00000 69,300.00 98.00000 

15,000.00000 45,000.00 2,300.00000 

1,350.00000 135,000.00 

160.00000 14,560.00 

385.00000 

180.00000 

Ext Amount Unit Price Ext Amount 

LCC: 

30,000.00 

175,000.00 

38,505.00 

43,639.00 

34,300.00 

6,900.00 

38,500.00 

16,380.00 

https://14,560.00
https://135,000.00
https://45,000.00
https://69,300.00
https://46,206.00
https://97,546.00
https://88,000.00
https://69,000.00
https://16,380.00
https://38,500.00
https://6,900.00
https://34,300.00
https://43,639.00
https://38,505.00
https://175,000.00
https://30,000.00
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (4) SOUTHERN ROAD & (5) WAGMAN HEAVY CIVIL, 
BRIDGE, LLC INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0170 68172 

CRACK REPAIR TYPE B 

0180 68180 

EMBEDDED GALVANIC ANODES 

0190 68258 

REMOVE ASPHALT CONCRETE 
OVERLAY 

0200 68332 

H.E.S. PATCHING TYPE C 

0210 68571 

NS RECONSTRUCT EXPANSION 
JOINT (LOW SHRINKAGE CLASS 
A4 MODIFIED CONCRETE) 

0220 68573 

RECONSTRUCT EXPANSION 
JOINT, HES 

0230 68579 

RECONSTRUCT BACK WALL, HES 

0240 68580 

BEAM END REPAIR 

68.000 

LF 

68.000 

EA 

5,134.000 

SY 

445.000 

SY 

574.000 

LF 

574.000 

LF 

115.000 

LF 

38.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

225.00000 15,300.00 

98.00000 6,664.00 

32.00000 164,288.00 

1,450.00000 645,250.00 

320.00000 183,680.00 

190.00000 109,060.00 

1,056.00000 121,440.00 

4,200.00000 159,600.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

250.00000 17,000.00 

125.00000 8,500.00 

9.00000 46,206.00 

600.00000 267,000.00 

275.00000 157,850.00 

182.00000 104,468.00 

950.00000 109,250.00 

2,500.00000 95,000.00 

https://159,600.00
https://121,440.00
https://109,060.00
https://183,680.00
https://645,250.00
https://164,288.00
https://6,664.00
https://15,300.00
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (4) SOUTHERN ROAD & (5) WAGMAN HEAVY CIVIL, 
BRIDGE, LLC INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 BRIDGE ITEMS 

0250 68590 48.000 

JACKING AND BLOCKING BEAM EA 

0260 68600 3.000 

CONCRETE SUPERSTRUCT. SY 
SURFACE REPAIR 

0270 68609 5,134.000 

PLACE CLASS A4 BRIDGE DECK SY 
CONCRETE OVERLAY 

0280 68623 813.000 

NS FURNISH CLASS A4 BRIDGE CY 
DECK CONCRETE LOW 
SHRINKAGE CLASS A4 MODIFIED 
BRIDGE DECK CONCRETE (4"-6") 

0290 68648 5,134.000 

NS TYPE B HYDRO-DEMOLITION SY 
(TYPE B) 

0300 69500 9.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

0310 69822 10.000 

NS RECONSTRUCT BRIDGE SEAT EA 
(HES) 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

9,850.00000 472,800.00 9,390.00000 450,720.00 

5,700.00000 17,100.00 13,500.00000 40,500.00 

177.00000 908,718.00 90.00000 462,060.00 

632.00000 513,816.00 475.00000 386,175.00 

244.00000 1,252,696.00 295.00000 1,514,530.00 

3,232.00000 29,088.00 12,500.00000 112,500.00 

8,137.00000 81,370.00 4,500.00000 45,000.00 
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Line No / Item ID (4) SOUTHERN ROAD & (5) WAGMAN HEAVY CIVIL, 
BRIDGE, LLC INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $6,373,832.00 $6,678,673.00 

Life Cycle Costs: 

Section Total with LCC: $6,373,832.00 $6,678,673.00 

$6,373,832.00 $6,678,673.00Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$6,373,832.00 $6,678,673.00Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://6,678,673.00
https://6,373,832.00
https://6,678,673.00
https://6,373,832.00
https://6,678,673.00
https://6,373,832.00
https://6,678,673.00
https://6,373,832.00
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Contract ID: C0000119067B44B Counties: SOUTHAMPTON 

Letting Date: February 22, 2023 10:00 A.M. District(s): HAMPTON ROADS / FRANKLIN 

Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); 

Contract Time: 09/20/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 C046 CROWDER CONSTRUCTION COMPANY $5,017,354.68 100.00% 

2 K1805 KOKOSING CONSTRUCTION COMPANY, INC. $5,749,470.00 114.59% 

3 C333 CURTIS CONTRACTING, INC. $6,089,768.40 121.37% 

4 S1346 SOUTHERN ROAD & BRIDGE, LLC $6,373,832.00 127.04% 

5 W002 WAGMAN HEAVY CIVIL, INC. $6,678,673.00 133.11% 
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Contract ID: C0000120634B21 

Letting Date: February 22, 2023 

Call Order: J39 

Contract Time: 11/01/23 COMPLETION DATE 

Counties: NORFOLK CITY 

District(s): HAMPTON ROADS / NORFOLK 

Project(s): 0264-122-484, B621, NONE; 

Min: Max: 

Contract Description: BERKLEY BRIDGE REPAIRS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
(VIRGINIA STR. NO. 1804) 

0030 67910 4.000 

NS NBIS ACCESS, UNDER BRIDGE DAY 
(VIRGINIA STR. NO. 1804) 

0040 68113 (6600) 

STR.STEEL ROLLED BEAM ASTM LB 
A709 GRADE 50 

0050 68455 60.000 

NS PRE. & SPOT COAT EX. STR. SF 
(VIRGINIA STR. NO. 1804) 

0060 68465 (1) 

NS ZONE COAT. EX. STR. LS 
(VIRGINIA STR. NO. 1804) 

0070 68474 (1) 

NS ENV. PROT. & HEALTH & LS 
SAFETY (VIRGINIA STR. NO. 1804) 

(1) MCLEAN CONTRACTING (2) SOUTHERN ROAD & 
COMPANY BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

50,000.00000 50,000.00 180,000.00000 180,000.00 

161,678.00000 161,678.00 138,500.00000 138,500.00 

10,500.00000 42,000.00 500.00000 2,000.00 

494,000.00000 494,000.00 770,000.00000 770,000.00 

1,500.00000 90,000.00 500.00000 30,000.00 

243,000.00000 243,000.00 585,000.00000 585,000.00 

6,000.00000 6,000.00 44,000.00000 44,000.00 
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Contract ID: C0000120634B21 Counties: NORFOLK CITY 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / NORFOLK 

Call Order: J39 Project(s): 0264-122-484, B621, NONE; 

Contract Time: 11/01/23 COMPLETION DATE Min: Max: 

Contract Description: BERKLEY BRIDGE REPAIRS 

Line No / Item ID (1) MCLEAN CONTRACTING (2) SOUTHERN ROAD & 
COMPANY BRIDGE, LLCItem Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

7,000.00000 7,000.00 25,000.00000 25,000.000080 68490 (1) 

NS DISPOSAL OF MATERIAL LS 
(VIRGINIA STR. NO. 1804) 

13,000.00000 52,000.00 42,500.00000 170,000.000090 68591 4.000 

JACKING AND BLOCKING BEAM EA 

Section Totals: $1,145,678.00 $1,944,500.00 

Life Cycle Costs: 

Section Total with LCC: $1,145,678.00 $1,944,500.00 

$1,145,678.00 $1,944,500.00Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,145,678.00 $1,944,500.00Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://1,944,500.00
https://1,145,678.00
https://1,944,500.00
https://1,145,678.00
https://1,944,500.00
https://1,145,678.00
https://1,944,500.00
https://1,145,678.00
https://170,000.00
https://52,000.00
https://25,000.00
https://7,000.00
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Contract ID: C0000120634B21 Counties: NORFOLK CITY 

Letting Date: February 22, 2023 10:00 A.M. District(s): HAMPTON ROADS / NORFOLK 

Call Order: J39 Project(s): 0264-122-484, B621, NONE; 

Contract Time: 11/01/23 COMPLETION DATE Min: Max: 

Contract Description: BERKLEY BRIDGE REPAIRS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M047 MCLEAN CONTRACTING COMPANY $1,145,678.00 100.00% 

2 S1346 SOUTHERN ROAD & BRIDGE, LLC $1,944,500.00 169.72% 
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Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J40 Project(s): U000-109-189, P401, PM05(521); 

Contract Time: 05/10/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) JIREH CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00118 0.280 

NS EXCAVATION FOR NEW CY 
SIDEWALK 

0020 10417 842.000 

TACK COAT GAL 

0030 12020 221.000 

STD. CURB CG-2 LF 

0040 12022 20.000 

RADIAL CURB CG-2 LF 

0050 12111 14.000 

STD. MED. CURB MC-1 LF 

0060 12600 265.500 

STD. COMB. CURB & GUTTER CG- LF 
6 

0070 12610 186.000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

COMPANY COMPANY, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

6,430.00000 1,800.40 90.00000 25.20 

3.00000 

71.70000 

85.00000 

104.35000 

105.65000 

2,526.00 

15,845.70 

1,700.00 

1,460.90 

28,050.08 

10.00000 

52.00000 

75.00000 

106.00000 

60.00000 

8,420.00 

11,492.00 

1,500.00 

1,484.00 

15,930.00 

97.00000 18,042.00 65.00000 12,090.00 
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Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J40 Project(s): U000-109-189, P401, PM05(521); 

Contract Time: 05/10/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) JIREH CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 12910 64.670 

ENTRANCE GUTTER CG-9A SY 

0090 13108 20.220 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0100 13120 75.260 

NS ENTRANCE GUTTER CG-11 SY 
GUTTER TO MATCH EXISTING 

0110 14100 510.360 

REMOVE SIDEWALK AND SY 
ENTRANCE 

0120 14120 451.500 

REMOVE COMB. CURB AND LF 
GUTTER 

0130 14300 370.430 

CEMENT CONCRETE SIDEWALK 4" SY 

0140 14440 350.000 

SAW CUT SIDEWALK LF 

0150 14450 147.000 

SAW CUT CURB, GUTTER AND LF 
ENTRANCES 

COMPANY 

Unit Price Ext Amount 

Cat Alt Set: 

357.40000 23,113.06 

COMPANY, INC. 

Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

125.00000 8,083.75 

Ext Amount 

779.70000 15,765.53 670.00000 13,547.40 

406.35000 30,581.90 114.00000 8,579.64 

31.50000 16,076.34 65.00000 33,173.40 

36.75000 16,592.63 65.00000 29,347.50 

150.25000 55,657.11 65.00000 24,077.95 

5.55000 1,942.50 10.00000 3,500.00 

13.20000 1,940.40 10.00000 1,470.00 



Date Printed: 04/27/2023 

Tabulation of Bids Page 3 of 6 

Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J40 Project(s): U000-109-189, P401, PM05(521); 

Contract Time: 05/10/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) JIREH CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0160 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0170 16355 

ASPHALT CONC. TY. SM-12.5D 

0180 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

0190 24265 

NS MAINTENANCE OF TRAFFIC 
PLANT MIX 

0200 24282 

FLAGGER SERVICE 

0210 24535 

NS ADJUST EXIST. ADJUST 
EXISTING TRAFFIC SIGNAL BOX 

0220 27023 

TOPSOIL CLASS B 

0230 27102 

REGULAR SEED 

25.000 

TON 

911.850 

TON 

8,289.600 

SY 

(1) 

LS 

700.000 

HR 

1.000 

EA 

4.000 

CY 

20.000 

LB 

COMPANY COMPANY, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

111.80000 2,795.00 

121.80000 111,063.33 

4.25000 35,230.80 

15,014.56000 15,014.56 

29.00000 20,300.00 

782.00000 782.00 

450.30000 1,801.20 

52.00000 1,040.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

60.00000 1,500.00 

175.00000 159,573.75 

10.50000 87,040.80 

45,000.00000 45,000.00 

35.00000 24,500.00 

800.00000 800.00 

100.00000 400.00 

3.00000 60.00 

https://24,500.00
https://45,000.00
https://87,040.80
https://159,573.75
https://1,500.00
https://1,040.00
https://1,801.20
https://20,300.00
https://15,014.56
https://35,230.80
https://111,063.33
https://2,795.00
https://SM-12.5D
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Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J40 Project(s): U000-109-189, P401, PM05(521); 

Contract Time: 05/10/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) JIREH CONSTRUCTION 
COMPANY COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0240 27215 250.000 

FERTILIZER 15-30-15 LB 

0250 27250 0.250 

LIME TON 

0260 27461 14.000 

INLET PROTECTION TYPE B EA 

0270 51615 1,383.000 

14/1 ENCLOSED COND. CABLE LF 

0280 51912 396.000 

LOOP SAW CUT 3/8" LF 

0290 51913 65.000 

LOOP SAWCUT 5/8" LF 

0300 54032 5,151.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0310 54037 64.000 

TYPE B CLASS I PVMT LINE MRKG LF 
8" 

Unit Price Ext Amount 

Cat Alt Set: 

8.00000 2,000.00 

8,530.00000 2,132.50 

261.25000 3,657.50 

3.47000 4,799.01 

19.10000 7,563.60 

22.59000 1,468.35 

1.75000 9,014.25 

1.00000 64.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

3.00000 750.00 

800.00000 200.00 

500.00000 7,000.00 

12.00000 16,596.00 

40.00000 15,840.00 

30.00000 1,950.00 

3.00000 15,453.00 

8.00000 512.00 
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Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J40 Project(s): U000-109-189, P401, PM05(521); 

Contract Time: 05/10/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) JIREH CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0320 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

0330 54428 

TEMP. PVMT MRKG, TY. A, 4" 

0340 54436 

TEMP. PVMT MRKG, TY. A, 12" 

0350 54457 

TEMP. PVMT SYMBOL MRKG 
SINGLE TURN ARROW TY. A 

0360 54571 

PVMT SYMB MRKG THRU ARROW 
TY B, CL I 

0370 54574 

PVMT SYMB MRKG SGL TURN 
ARROW TY B, CL I 

0380 54589 

PVMT SYMB MRKG LANE 
REDUCTION ARROW TY B, CL I 

0390 56021 

1" PVC CONDUIT 

110.000 

LF 

5,151.000 

LF 

110.000 

LF 

12.000 

EA 

2.000 

EA 

12.000 

EA 

2.000 

EA 

20.000 

LF 

COMPANY 

Unit Price Ext Amount 

Cat Alt Set: 

10.00000 1,100.00 

COMPANY, INC. 

Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

12.00000 1,320.00 

Ext Amount 

0.35000 

0.45000 

25.00000 

1,802.85 

49.50 

300.00 

1.50000 

6.00000 

150.00000 

7,726.50 

660.00 

1,800.00 

110.00000 220.00 150.00000 300.00 

110.00000 1,320.00 500.00000 6,000.00 

300.00000 600.00 500.00000 1,000.00 

3.85000 77.00 20.00000 400.00 
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Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN 

Call Order: J40 Project(s): U000-109-189, P401, PM05(521); 

Contract Time: 05/10/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Line No / Item ID (1) ADAMS CONSTRUCTION (2) JIREH CONSTRUCTION 
COMPANY COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $455,290.00 $569,102.89 

Life Cycle Costs: 

Section Total with LCC: $455,290.00 $569,102.89 

Contract Item Totals $455,290.00 $569,102.89 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $455,290.00 $569,102.89 

( ) indicates item is bid as Lump Sum 

https://569,102.89
https://455,290.00
https://569,102.89
https://455,290.00


Vendor Ranking 

Date Printed: 04/27/2023 

Page 1 of 1 

Contract ID: C00000121033P01 Counties: EMPORIA 

Letting Date: February 22, 2023 10:00 A.M. 

Call Order: J40 

Contract Time: 05/10/24 COMPLETION DATE 

District(s): HAMPTON ROADS / FRANKLIN 

Project(s): U000-109-189, P401, PM05(521); 

Min: Max: 

Contract Description: SGR - MILL, OVERLAY, AND ADA IMPROVEMENTS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 A006 ADAMS CONSTRUCTION COMPANY $455,290.00 100.00% 

2 J273 JIREH CONSTRUCTION COMPANY, INC. $569,102.89 125.00% 
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Contract ID: C0000113029C01 

Letting Date: February 22, 2023 

Call Order: J41 

Contract Time: 07/17/24 COMPLETION DATE 

Counties: ISLE OF WIGHT 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR ITEMS 

0010 00100 

MOBILIZATION 

0020 00101 

CONSTRUCTION SURVEYING 
CONSTRUCTION 

0030 00110 

CLEARING AND GRUBBING 

0040 00120 

REGULAR EXCAVATION 

0050 00138 

BORROW EXCAVATION MIN. CBR-
20 

0060 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0070 10642 

ASPHALT CONCRETE TY. BM-25.0A 

(1) 

LS 

(1) 

LS 

(1) 

LS 

1,713.000 

CY 

50.000 

CY 

475.000 

TON 

129.000 

TON 

(1) BRYANT STRUCTURES, (2) CROFTON CONSTRUCTION 
INC. SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

130,000.00000 130,000.00 125,000.00000 125,000.00 

20,000.00000 20,000.00 45,000.00000 45,000.00 

100,000.00000 100,000.00 38,000.00000 38,000.00 

50.00000 85,650.00 51.00000 87,363.00 

80.00000 4,000.00 60.00000 3,000.00 

75.00000 35,625.00 67.20000 31,920.00 

190.00000 24,510.00 210.00000 27,090.00 

https://BM-25.0A
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR ITEMS 

0080 11070 35.000 

NS SAW-CUT ASPH CONC NS LF 
SAW-CUT ASPH CONC 

0090 12030 107.000 

STD. CURB CG-3 LF 

0100 13268 4.000 

REMOVE EXISTING GUARDRAIL EA 
TERMINAL 

0110 13286 4.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0120 13394 4.000 

FIXED OBJECT ATTACH. GR-FOA-5 EA 

0130 16340 65.000 

ASPHALT CONC. TY. SM-9.5D TON 

0140 24100 100.000 

ALLAYING DUST HR 

0150 24152 8.000 

TYPE 3 BARRICADE 8' EA 

(1) BRYANT STRUCTURES, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

50.00000 1,750.00 

100.00000 10,700.00 

1,500.00000 6,000.00 

4,200.00000 16,800.00 

4,725.00000 18,900.00 

270.00000 17,550.00 

50.00000 5,000.00 

500.00000 4,000.00 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

15.00000 525.00 

125.00000 13,375.00 

1,100.00000 4,400.00 

4,300.00000 17,200.00 

5,150.00000 20,600.00 

290.00000 18,850.00 

50.00000 5,000.00 

900.00000 7,200.00 

https://7,200.00
https://5,000.00
https://18,850.00
https://20,600.00
https://17,200.00
https://4,400.00
https://13,375.00
https://4,000.00
https://5,000.00
https://17,550.00
https://18,900.00
https://16,800.00
https://6,000.00
https://10,700.00
https://1,750.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID (1) BRYANT STRUCTURES, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: 

0160 24160 473.000 45.00000 21,285.00 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0170 24279 1,008.000 8.00000 8,064.00 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0180 24288 3,840.000 1.00000 3,840.00 

WARNING LIGHT TY. B DAY 

0190 24290 48.000 75.00000 3,600.00 

TRAFFIC BARRIER SERVICE LF 
CONC. MB-7D PC 

0200 24430 570.000 28.00000 15,960.00 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0210 24600 126.000 10.00000 1,260.00 

REMOVE EXISTING GUARDRAIL LF 

0220 25506 18.000 1,600.00000 28,800.00 

FIELD OFFICE TY.II MO 

0230 27022 0.310 40,000.00000 12,400.00 

TOPSOIL CLASS B 2" ACRE 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

60.00000 28,380.00 

30.00000 30,240.00 

3.00000 11,520.00 

130.00000 6,240.00 

22.00000 12,540.00 

10.00000 1,260.00 

1,500.00000 27,000.00 

40,000.00000 12,400.00 

https://12,400.00
https://27,000.00
https://1,260.00
https://12,540.00
https://6,240.00
https://11,520.00
https://30,240.00
https://28,380.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR ITEMS 

0240 27101 

TEMPORARY SEED 

48.000 

LB 

0250 27102 

REGULAR SEED 

84.000 

LB 

0260 27103 

OVERSEEDING 

67.000 

LB 

0270 27111 1,876.000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 2 

0280 27112 3,352.000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0290 27120 590.000 

SEDIMENT RETENTION ROLL 18" LF 
MIN 

0300 27230 46.000 

FERTILIZER NITROGEN - N LB 

0310 27231 63.000 

FERTILIZER PHOSPHOROUS - P LB 

(1) BRYANT STRUCTURES, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

55.00000 2,640.00 

55.00000 4,620.00 

55.00000 3,685.00 

6.00000 11,256.00 

9.00000 30,168.00 

15.00000 8,850.00 

20.00000 920.00 

20.00000 1,260.00 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

60.00000 2,880.00 

60.00000 5,040.00 

60.00000 4,020.00 

4.00000 7,504.00 

6.50000 21,788.00 

50.00000 29,500.00 

65.00000 2,990.00 

65.00000 4,095.00 

https://4,095.00
https://2,990.00
https://29,500.00
https://21,788.00
https://7,504.00
https://4,020.00
https://5,040.00
https://2,880.00
https://1,260.00
https://8,850.00
https://30,168.00
https://11,256.00
https://3,685.00
https://4,620.00
https://2,640.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID (1) BRYANT STRUCTURES, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: 

0320 27232 32.000 20.00000 640.00 

FERTILIZER POTASSIUM - K LB 

0330 27250 2.160 2,000.00000 4,320.00 

LIME TON 

0340 27321 361.000 16.00000 5,776.00 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 4 

0350 27415 20.000 1,100.00000 22,000.00 

CHECK DAM ROCK TY. II EA 

0360 27422 2.000 600.00000 1,200.00 

DEWATERING BASIN EC-8 EA 

0370 27430 184.000 1.00000 184.00 

SILTATION CONTROL EXCAVATION CY 

0380 27504 956.000 10.00000 9,560.00 

TEMP. SILT FENCE TYPE B LF 

0390 27526 288.000 25.00000 7,200.00 

TURBIDITY CURTAIN, IMPERVIOUS LF 

0400 28500 (1) 5,000.00000 5,000.00 

WETLAND MITIGATION PLANTING LS 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

65.00000 2,080.00 

1,850.00000 3,996.00 

4.00000 1,444.00 

750.00000 15,000.00 

1,850.00000 3,700.00 

1.50000 276.00 

13.50000 12,906.00 

40.00000 11,520.00 

20,000.00000 20,000.00 

https://20,000.00
https://11,520.00
https://12,906.00
https://3,700.00
https://15,000.00
https://1,444.00
https://3,996.00
https://2,080.00
https://5,000.00
https://7,200.00
https://9,560.00
https://1,200.00
https://22,000.00
https://5,776.00
https://4,320.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID (1) BRYANT STRUCTURES, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: 

0410 50860 8.000 100.00000 800.00 

REMOVE-DISPOSE SIGN STRUCT. EA 
TY. I 

0420 54032 1,150.000 3.75000 4,312.50 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0430 54075 260.000 9.50000 2,470.00 

TYPE B CLASS VI PVMT LINE LF 
MRKG 4" 

0440 60409 86.200 2,300.00000 198,260.00 

CONC. CLASS A4 MOD. LOW CY 
SHRINKAGE 

0450 60490 179.000 40.00000 7,160.00 

BRIDGE DECK GROOVING SY 

0460 60495 179.000 40.00000 7,160.00 

COVER DEPTH SURVEY SY 

0470 61208 4.000 30,000.00000 120,000.00 

PREST.CONC.BEAM,BULB-T 29" EA 
DEPTH +60'-70' 

0480 61711 12,140.000 3.50000 42,490.00 

CORROSION RESISTANT REINF. LB 
STEEL CL. I 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

500.00000 4,000.00 

5.00000 5,750.00 

10.00000 2,600.00 

3,210.00000 276,702.00 

120.00000 21,480.00 

55.00000 9,845.00 

39,800.00000 159,200.00 

5.00000 60,700.00 

https://60,700.00
https://159,200.00
https://9,845.00
https://21,480.00
https://276,702.00
https://2,600.00
https://5,750.00
https://4,000.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR ITEMS 

0490 62031 155.000 

RAILING,KANSAS CORRAL 27" LF 
W/OUT CURB NS RAILING 

0500 64011 289.000 

STRUCTURE EXCAVATION CY 

0510 64015 430.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0520 64021 7.000 

ELASTIC INCLUSION CY 

0530 64032 15.000 

GEOCOMPOSITE WALL DRAIN SY 

0540 64036 88.000 

PIPE UNDERDRAIN 6" LF 

0550 64101 2.000 

DYNAMIC PILE TEST EA 

0560 64112 496.000 

STEEL PILES 12" LF 

(1) BRYANT STRUCTURES, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

550.00000 85,250.00 

80.00000 23,120.00 

95.00000 40,850.00 

950.00000 6,650.00 

150.00000 2,250.00 

35.00000 3,080.00 

5,000.00000 10,000.00 

145.00000 71,920.00 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

675.00000 104,625.00 

30.00000 8,670.00 

52.00000 22,360.00 

900.00000 6,300.00 

85.00000 1,275.00 

80.00000 7,040.00 

3,200.00000 6,400.00 

335.00000 166,160.00 

https://166,160.00
https://6,400.00
https://7,040.00
https://1,275.00
https://6,300.00
https://22,360.00
https://8,670.00
https://104,625.00
https://71,920.00
https://10,000.00
https://3,080.00
https://2,250.00
https://6,650.00
https://40,850.00
https://23,120.00
https://85,250.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID (1) BRYANT STRUCTURES, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: 

0570 64768 130.000 210.00000 27,300.00 

DRIVING TEST FOR 12" STEEL LF 
PILE 

0580 65013 16.900 2,400.00000 40,560.00 

CONCRETE CLASS A3 CY 

0590 65211 2,070.000 3.30000 6,831.00 

CORROSION RESISTANT REINF. LB 
STEEL CL. I 

0600 66120 2.000 72,500.00000 145,000.00 

COFFERDAM EA 

0610 66127 528.000 190.00000 100,320.00 

DRY RIPRAP CL.I 26" TON 

0620 67900 (1) 145,000.00000 145,000.00 

NS DISM. & REM. EXIST. STR. LS 
(EXIST. BRIDGE N0. 6057) 

0630 68476 (1) 1.00000 1.00 

NS ENV.& WORKER PROTECTION LS 
(TRAFFIC CONTROL EXIST. 
BRIDGE N0. 6057) 

0640 68492 (1) 1.00000 1.00 

NS MATERIAL DISPOSAL (TIMBER LS 
& STEEL EXIST. BRIDGE N0. 6057) 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

350.00000 45,500.00 

2,700.00000 45,630.00 

5.00000 10,350.00 

100,500.00000 201,000.00 

142.00000 74,976.00 

40,000.00000 40,000.00 

25,600.00000 25,600.00 

9,500.00000 9,500.00 

https://9,500.00
https://25,600.00
https://40,000.00
https://74,976.00
https://201,000.00
https://10,350.00
https://45,630.00
https://45,500.00
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Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Line No / Item ID (1) BRYANT STRUCTURES, (2) CROFTON CONSTRUCTION 
INC. SERVICES, INCORPORATEDItem Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $1,785,758.50 $2,038,505.00 

Life Cycle Costs: 

Section Total with LCC: $1,785,758.50 $2,038,505.00 

$1,785,758.50 $2,038,505.00Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,785,758.50 $2,038,505.00Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://2,038,505.00
https://1,785,758.50
https://2,038,505.00
https://1,785,758.50
https://2,038,505.00
https://1,785,758.50
https://2,038,505.00
https://1,785,758.50
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Vendor Ranking Page 1 of 1 

Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 

Letting Date: February 22, 2023 10:00 A.M. District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); 

Contract Time: 07/17/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 B1168 BRYANT STRUCTURES, INC. $1,785,758.50 100.00% 

2 C165 CROFTON CONSTRUCTION SERVICES, 
INCORPORATED 

$2,038,505.00 114.15% 

W210 BURLEIGH CONSTRUCTION CO.,INC $1,389,210.50 
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Contract ID: C0000121445N01 

Letting Date: February 22, 2023 

Call Order: J44 

Contract Time: 05/08/24 COMPLETION DATE 

Counties: HAMPTON RDS 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Min: Max: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, (2) M. D. MILLER CO., INC. 
INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0010 00098 

NS MOBILIZATION TASK ORDER < 
$200,000 ACCOMACK 

0020 00098 

NS MOBILIZATION TASK ORDER < 
$200,000 FRANKLIN 

0030 00098 

NS MOBILIZATION TASK ORDER < 
$200,000 NORFOLK (IMO) 

0040 00098 

NS MOBILIZATION TASK ORDER < 
$200,000 WILLIAMSBURG 

0050 00098 

NS MOBILIZATION TASK ORDER > 
$200,000 ACCOMACK 

0060 00098 

NS MOBILIZATION TASK ORDER > 
$200,000 FRANKLIN 

1.000 

EA 

1.000 

EA 

1.000 

EA 

1.000 

EA 

1.000 

EA 

1.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

5,000.00000 5,000.00 

5,000.00000 5,000.00 

5,000.00000 5,000.00 

5,000.00000 5,000.00 

30,000.00000 30,000.00 

30,000.00000 30,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

25,000.00000 25,000.00 

25,000.00000 25,000.00 

75,000.00000 75,000.00 

25,000.00000 25,000.00 

25,000.00000 25,000.00 

50,000.00000 50,000.00 

https://30,000.00
https://30,000.00
https://5,000.00
https://5,000.00
https://5,000.00
https://5,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0070 00098 3.000 30,000.00000 90,000.00 

NS MOBILIZATION TASK ORDER > EA 
$200,000 NORFOLK (IMO) 

0080 00098 1.000 30,000.00000 30,000.00 

NS MOBILIZATION TASK ORDER > EA 
$200,000 WILLIAMSBURG 

0090 10608 30.000 800.00000 24,000.00 

ASPHALT CONCRETE TY. SM- TON 
12.5D 

0100 10636 24.000 800.00000 19,200.00 

ASPHALT CONC.TY. SM-9.5D TON 

0110 10652 175.000 400.00000 70,000.00 

STONE MATRIX ASPHALT SMA- TON 
12.5 64H-22 

0120 16522 1,700.000 40.00000 68,000.00 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0130 17374 1.000 30,000.00000 30,000.00 

EMERGENCY MOBILIZATION EA 
EMERGENCY MOBILIZATION 

0140 24152 10.000 600.00000 6,000.00 

TYPE 3 BARRICADE 8' EA 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

50,000.00000 150,000.00 

45,000.00000 45,000.00 

500.00000 15,000.00 

500.00000 12,000.00 

500.00000 87,500.00 

50.00000 85,000.00 

10,000.00000 10,000.00 

2,500.00000 25,000.00 

https://25,000.00
https://10,000.00
https://85,000.00
https://87,500.00
https://12,000.00
https://15,000.00
https://45,000.00
https://150,000.00
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Contract ID: C0000121445N01 

Letting Date: February 22, 2023 

Call Order: J44 

Contract Time: 05/08/24 COMPLETION DATE 

Counties: HAMPTON RDS 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Min: Max: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, (2) M. D. MILLER CO., INC. 
INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0150 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY PORTABLE 
TEMPORARY RUMBLE STRIP 
ARRAY 

0160 24272 

TRUCK MOUNTED ATTENUATOR 

0170 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0180 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0190 24281 

ELECTRONIC ARROW BOARD 

0200 24282 

FLAGGER SERVICE 

0210 24825 

NS MODIFY EXIST. DECK 
DRAINAGE SYSTEM SCUPPER 

80.000 

DAY 

2,500.000 

HR 

14,991.000 

DAY 

240.000 

HR 

2,668.000 

HR 

800.000 

HR 

10.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

750.00000 60,000.00 

50.00000 125,000.00 

3.50000 52,468.50 

20.00000 4,800.00 

5.00000 13,340.00 

60.00000 48,000.00 

3,000.00000 30,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

0.01000 0.80 

250.00000 625,000.00 

0.01000 149.91 

50.00000 12,000.00 

0.01000 26.68 

100.00000 80,000.00 

10,000.00000 100,000.00 

https://30,000.00
https://48,000.00
https://13,340.00
https://4,800.00
https://52,468.50
https://125,000.00
https://60,000.00
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Contract ID: C0000121445N01 

Letting Date: February 22, 2023 

Call Order: J44 

Contract Time: 05/08/24 COMPLETION DATE 

Counties: HAMPTON RDS 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0220 54075 

TYPE B CLASS VI PVMT LINE 
MRKG 4" 

0230 54076 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

0240 54079 

TYPE B CLASS VI CONTRAST 
PVMT MRKG 4" 

0250 54080 

TYPE B CLASS VI CONTRAST 
PVMT MRKG 6" 

0260 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

0270 54242 

TEMP. PAVE. MARKER 2 WAY 

0280 60490 

BRIDGE DECK GROOVING 

500.000 

LF 

4,000.000 

LF 

200.000 

LF 

1,000.000 

LF 

7,790.000 

LF 

55.000 

EA 

2,850.000 

SY 

INC. 

Unit Price Ext Amount 

Cat Alt Set: 

8.00000 4,000.00 

5.00000 20,000.00 

10.00000 2,000.00 

12.00000 12,000.00 

2.00000 15,580.00 

25.00000 1,375.00 

15.00000 42,750.00 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

10.00000 5,000.00 

10.00000 40,000.00 

10.00000 2,000.00 

10.00000 10,000.00 

5.00000 38,950.00 

80.00000 4,400.00 

25.00000 71,250.00 

https://71,250.00
https://4,400.00
https://38,950.00
https://10,000.00
https://2,000.00
https://40,000.00
https://5,000.00
https://42,750.00
https://1,375.00
https://15,580.00
https://12,000.00
https://2,000.00
https://20,000.00
https://4,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0290 62537 300.000 600.00000 180,000.00 

NS BRIDGE SUPERSTRUCTURE LF 
RECONSTRUCT EXPANSION 
JOINT, HES (TYPE A) 

0300 62537 100.000 600.00000 60,000.00 

NS BRIDGE SUPERSTRUCTURE LF 
RECONSTRUCT EXPANSION 
JOINT, HES (TYPE B) 

0310 67908 2.000 10,000.00000 20,000.00 

NS BRIDGE INCIDENTALS EA 
ASBESTOS TESTING 

0320 67908 1.000 10,000.00000 10,000.00 

NS BRIDGE INCIDENTALS LEAD EA 
TESTING 

0330 68166 34.000 3,000.00000 102,000.00 

REPLACE ANCHOR BOLT EA 

0340 68170 1,500.000 100.00000 150,000.00 

CRACK REPAIR TYPE A LF 

0350 68172 1,000.000 75.00000 75,000.00 

CRACK REPAIR TYPE B LF 

0360 68174 3,000.000 20.00000 60,000.00 

CRACK REPAIR TYPE C LF 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

500.00000 150,000.00 

500.00000 50,000.00 

25,000.00000 50,000.00 

15,000.00000 15,000.00 

1,500.00000 51,000.00 

100.00000 150,000.00 

100.00000 100,000.00 

100.00000 300,000.00 

https://300,000.00
https://100,000.00
https://150,000.00
https://51,000.00
https://15,000.00
https://50,000.00
https://50,000.00
https://150,000.00
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Contract ID: C0000121445N01 

Letting Date: February 22, 2023 

Call Order: J44 

Contract Time: 05/08/24 COMPLETION DATE 

Counties: HAMPTON RDS 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Min: Max: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, (2) M. D. MILLER CO., INC. 
INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0370 68175 100.000 

CRACK REPAIR TYPE C SY 

0380 68176 100.000 

CRACK REPAIR TYPE D LF 

0390 68180 500.000 

EMBEDDED GALVANIC ANODES EA 

0400 68258 226.000 

REMOVE ASPHALT CONCRETE SY 
OVERLAY 

0410 68313 100.000 

TYPE A MILLING 1/2" SY 

0420 68317 6,200.000 

NS TYPE A MILLING .25 INCH SY 
REMOVE EXIST. EPOXY CONC. 
OVERLAY 

0430 68322 24.000 

H.E.S. PATCHING TYPE B SY 

0440 68332 7.000 

H.E.S. PATCHING TYPE C SY 

Unit Price Ext Amount 

Cat Alt Set: 

100.00000 10,000.00 

200.00000 20,000.00 

100.00000 50,000.00 

40.00000 9,040.00 

100.00000 10,000.00 

25.00000 155,000.00 

2,500.00000 60,000.00 

5,000.00000 35,000.00 

Unit Price 

Cat Alt Member: 

100.00000 

Ext Amount Unit Price 

LCC: 

10,000.00 

Ext Amount 

100.00000 10,000.00 

20.00000 10,000.00 

50.00000 11,300.00 

50.00000 5,000.00 

50.00000 310,000.00 

1,000.00000 24,000.00 

1,000.00000 7,000.00 

https://35,000.00
https://60,000.00
https://155,000.00
https://10,000.00
https://9,040.00
https://50,000.00
https://20,000.00
https://10,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0450 68533 1,000.000 60.00000 60,000.00 

ADHESIVE BASED JOINT SEALER LF 
CLASS II 2" 

0460 68534 405.000 75.00000 30,375.00 

ADHESIVE BASED JOINT SEALER LF 
CLASS II, 3" 

0470 68539 250.000 60.00000 15,000.00 

ADHESIVE BASED JOINT SEALER LF 
CLASS III, 1" 

0480 68540 250.000 75.00000 18,750.00 

ADHESIVE BASED JOINT SEALER LF 
CLASS III, 2" 

0490 68541 50.000 100.00000 5,000.00 

ADHESIVE BASED JOINT SEALER LF 
CLASS III, 3" 

0500 68563 100.000 800.00000 80,000.00 

NS ELASTOMERIC EXPANSION LF 
DAM TYPE F2 

0510 68571 90.000 500.00000 45,000.00 

NS RECONSTRUCT EXPANSION LF 
JOINT (ELASTOMERIC 
CONCRETE) 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

150.00000 150,000.00 

150.00000 60,750.00 

150.00000 37,500.00 

150.00000 37,500.00 

200.00000 10,000.00 

1,500.00000 150,000.00 

500.00000 45,000.00 

https://45,000.00
https://150,000.00
https://10,000.00
https://37,500.00
https://37,500.00
https://60,750.00
https://150,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0520 68571 100.000 600.00000 60,000.00 

NS RECONSTRUCT EXPANSION LF 
JOINT (LATEX OVERLAY) 

0530 68575 1,000.000 60.00000 60,000.00 

EXPANSION JOINT PREPARATION LF 

0540 68579 100.000 1,000.00000 100,000.00 

RECONSTRUCT BACK WALL, HES LF 

0550 68580 16.000 4,000.00000 64,000.00 

BEAM END REPAIR EA 

0560 68590 20.000 4,000.00000 80,000.00 

JACKING AND BLOCKING BEAM EA 

0570 68600 55.000 2,500.00000 137,500.00 

CONCRETE SUPERSTRUCT. SY 
SURFACE REPAIR 

0580 68616 730.000 125.00000 91,250.00 

PLACE VERY EARLY STRENGTH SY 
LATEX MODIFIED CONCRETE 
OVERLAY 

0590 68621 82.000 1,000.00000 82,000.00 

NS FURNISH VERY EARLY CY 
STRENGTH LATEX MODIFIED 
CONCRETE ... 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

500.00000 50,000.00 

25.00000 25,000.00 

500.00000 50,000.00 

2,500.00000 40,000.00 

10,000.00000 200,000.00 

2,000.00000 110,000.00 

180.00000 131,400.00 

1,500.00000 123,000.00 

https://123,000.00
https://131,400.00
https://110,000.00
https://200,000.00
https://40,000.00
https://50,000.00
https://25,000.00
https://50,000.00
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Contract ID: C0000121445N01 

Letting Date: February 22, 2023 

Call Order: J44 

Contract Time: 05/08/24 COMPLETION DATE 

Counties: HAMPTON RDS 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0600 68648 730.000 

NS TYPE B HYDRO-DEMOLITION ... SY 

0610 68666 25.000 

REPLACE CONCRETE RAILS TYPE LF 
A 

0620 68667 25.000 

REPLACE CONCRETE RAILS TYPE LF 
B 

0630 68675 6,200.000 

EPOXY OVERLAY SY 

0640 68760 25.000 

TRAF. BARR. SER. CONC. SINGLE LF 
FACE PARAPET MB-10A 

0650 68762 25.000 

TRAF. BARR. SER. CONC. DOUBLE LF 
FACE PARAPET MB-11A 

0660 68902 25.000 

NS BR. SUPERSTR. WID./REPAIR LF 
ALUM RAIL 4 IN DIA 

INC. 

Unit Price Ext Amount 

Cat Alt Set: 

200.00000 146,000.00 

1,000.00000 25,000.00 

1,000.00000 25,000.00 

75.00000 465,000.00 

500.00000 12,500.00 

500.00000 12,500.00 

1,000.00000 25,000.00 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

300.00000 219,000.00 

1,000.00000 25,000.00 

1,000.00000 25,000.00 

75.00000 465,000.00 

85.00000 2,125.00 

85.00000 2,125.00 

1,000.00000 25,000.00 

https://25,000.00
https://2,125.00
https://2,125.00
https://465,000.00
https://25,000.00
https://25,000.00
https://219,000.00
https://25,000.00
https://12,500.00
https://12,500.00
https://465,000.00
https://25,000.00
https://25,000.00
https://146,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0670 68904 125.000 1,000.00000 125,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
CLEAN AND RECOAT EXIST 
BEARINGS 

0680 68904 1.000 10,000.00000 10,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
RECONSTRUCT CONCRETE RAIL 
POST 

0690 68904 1.000 5,000.00000 5,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
RECONSTRUCT LIGHTPOLE 
PEDESTALS 

0700 68904 10.000 5,000.00000 50,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
REPAIR BEARINGS MISC. 

0710 68904 11.000 5,000.00000 55,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
REPAIR/RESET BEARINGS 

0720 68904 5.000 5,000.00000 25,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
REPLACE ALUM RAIL POST 

0730 68904 5.000 5,000.00000 25,000.00 

NS BR. SUPERSTR. WID./REPAIR EA 
REPLACE BEARINGS 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

3,200.00000 400,000.00 

2,500.00000 2,500.00 

20,000.00000 20,000.00 

8,500.00000 85,000.00 

8,500.00000 93,500.00 

1,000.00000 5,000.00 

10,000.00000 50,000.00 

https://50,000.00
https://5,000.00
https://93,500.00
https://85,000.00
https://20,000.00
https://2,500.00
https://400,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0740 68904 5.000 2,500.00000 12,500.00 

NS BR. SUPERSTR. WID./REPAIR EA 
REPLACE RAIL POST ANCHOR 
BOLTS AND NUTS 

0750 68910 1,555.000 100.00000 155,500.00 

NS BR. SUPERSTR. WID./REPAIR SY 
WATERPROOF EP-3B & EP-3T 

0760 69091 190.000 20.00000 3,800.00 

CORROSION RESISTANT REINF. LB 
STEEL CL. I 

0770 69093 115.000 20.00000 2,300.00 

CORROSION RESISTANT REINF. LB 
STEEL CL. III 

0780 69464 30.000 2,000.00000 60,000.00 

F.R.P. JACKET 24" SQUARE PILES LF 
F.R.P. JACKET 24" SQUARE PILES 

0790 69500 100.000 2,000.00000 200,000.00 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

0800 69822 10.000 5,000.00000 50,000.00 

NS RECONSTRUCT BRIDGE SEAT EA 
BEAM SEAT REPAIR 

Max: 

(2) M. D. MILLER CO., INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

1,000.00000 5,000.00 

75.00000 116,625.00 

10.00000 1,900.00 

10.00000 1,150.00 

2,500.00000 75,000.00 

2,000.00000 200,000.00 

3,000.00000 30,000.00 

https://1,900.00
https://116,625.00
https://5,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Line No / Item ID (1) CURTIS CONTRACTING, (2) M. D. MILLER CO., INC. 
INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1.00000 1.00 10,000.00000 10,000.000810 70116 (1) 

NS ASBESTOS REMOVAL (STR. LS 
NO.) 

Section Totals: $4,273,529.50 $5,975,652.39 

Life Cycle Costs: 

Section Total with LCC: $4,273,529.50 $5,975,652.39 

$4,273,529.50 $5,975,652.39Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$4,273,529.50 $5,975,652.39Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://5,975,652.39
https://4,273,529.50
https://5,975,652.39
https://4,273,529.50
https://5,975,652.39
https://4,273,529.50
https://5,975,652.39
https://4,273,529.50
https://10,000.00
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Contract ID: C0000121445N01 Counties: HAMPTON RDS 

Letting Date: February 22, 2023 10:00 A.M. District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 

Contract Time: 05/08/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE REPAIRS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C333 CURTIS CONTRACTING, INC. $4,273,529.50 100.00% 

2 M683 M. D. MILLER CO., INC. $5,975,652.39 139.83% 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 4.000 

REGULAR EXCAVATION CY 

0050 00140 83.000 

BORROW EXCAVATION CY 

0060 01180 300.000 

18" PIPE LF 

0070 06180 4.000 

18" END SECTION ES-1 OR 2 EA 

(1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

310,000.00000 310,000.00 340,000.00000 340,000.00 347,000.00000 347,000.00 

50,000.00000 50,000.00 40,000.00000 40,000.00 40,000.00000 40,000.00 

250,000.00000 250,000.00 40,000.00000 40,000.00 263,000.00000 263,000.00 

300.00000 1,200.00 5,000.00000 20,000.00 200.00000 800.00 

80.00000 6,640.00 200.00000 16,600.00 100.00000 8,300.00 

60.00000 18,000.00 80.00000 24,000.00 175.00000 52,500.00 

460.00000 1,840.00 1,500.00000 6,000.00 1,000.00000 4,000.00 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0080 09150 

EROSION CONTROL STONE 
CLASS I, EC-1 

0090 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0100 10609 

ASPHALT CONCRETE TY. SM-12.5E 

0110 10628 

FLEXIBLE PAVEMENT PLANING 0" 
- 2" 

0120 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0130 10700 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

0140 10701 

LIQUID ASPHALT RUMBLE STRIP 
COATING 

0150 13268 

REMOVE EXISTING GUARDRAIL 
TERMINAL 

10.000 

TON 

772.000 

TON 

716.000 

TON 

6,510.000 

SY 

2,460.000 

TON 

2,290.000 

LF 

255.000 

SY 

8.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

140.00000 1,400.00 

50.00000 38,600.00 

180.00000 128,880.00 

5.50000 35,805.00 

99.00000 243,540.00 

5.40000 12,366.00 

1.10000 280.50 

410.00000 3,280.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

100.00000 1,000.00 250.00000 2,500.00 

46.00000 35,512.00 125.00000 96,500.00 

200.00000 143,200.00 175.00000 125,300.00 

5.00000 32,550.00 1.00000 6,510.00 

135.00000 332,100.00 95.00000 233,700.00 

5.60000 12,824.00 8.00000 18,320.00 

25.00000 6,375.00 10.00000 2,550.00 

750.00000 6,000.00 420.00000 3,360.00 

https://3,280.00
https://12,366.00
https://243,540.00
https://35,805.00
https://128,880.00
https://38,600.00
https://1,400.00
https://BM-25.0A
https://SM-12.5E
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0160 13282 2,275.000 

GUARDRAIL GR-MGS1, 9' POST LF 

0170 13283 25.000 

RADIAL GUARDRAIL GR-MGS1 LF 

0180 13288 4.000 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

0190 13383 8.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0200 24100 500.000 

ALLAYING DUST HR 

0210 24152 10.000 

TYPE 3 BARRICADE 8' EA 

0220 24160 685.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0230 24262 150.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

Unit Price Ext Amount 

Cat Alt Set: 

43.00000 97,825.00 

43.00000 1,075.00 

1,600.00000 6,400.00 

3,000.00000 24,000.00 

0.01000 5.00 

350.00000 3,500.00 

38.00000 26,030.00 

200.00000 30,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

48.00000 

46.00000 

2,000.00000 

109,200.00 

1,150.00 

8,000.00 

42.00000 

42.00000 

1,525.00000 

95,550.00 

1,050.00 

6,100.00 

4,000.00000 32,000.00 2,900.00000 23,200.00 

0.01000 

600.00000 

35.00000 

5.00 

6,000.00 

23,975.00 

5.00000 

800.00000 

30.00000 

2,500.00 

8,000.00 

20,550.00 

200.00000 30,000.00 40.00000 6,000.00 

https://30,000.00
https://26,030.00
https://3,500.00
https://24,000.00
https://6,400.00
https://1,075.00
https://97,825.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0240 24272 

TRUCK MOUNTED ATTENUATOR 

0250 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0260 24281 

ELECTRONIC ARROW BOARD 

0270 24282 

FLAGGER SERVICE 

0280 24286 

FLEXIBLE POST DELINEATOR 

0290 24600 

REMOVE EXISTING GUARDRAIL 

0300 25506 

FIELD OFFICE TY.II 

0310 25565 

BASELINE PROGRESS SCHEDULE 

0320 25567 

PROGRESS SCHEDULE UPDATES 

200.000 

HR 

80,200.000 

DAY 

23,000.000 

HR 

1,500.000 

HR 

400.000 

EA 

1,800.000 

LF 

21.000 

MO 

(1) 

LS 

18.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

67.00000 13,400.00 

0.75000 60,150.00 

1.50000 34,500.00 

60.00000 90,000.00 

60.00000 24,000.00 

4.50000 8,100.00 

3,000.00000 63,000.00 

8,000.00000 8,000.00 

750.00000 13,500.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

35.00000 7,000.00 20.00000 4,000.00 

2.50000 200,500.00 0.60000 48,120.00 

2.50000 57,500.00 0.50000 11,500.00 

20.00000 30,000.00 5.00000 7,500.00 

165.00000 66,000.00 90.00000 36,000.00 

6.00000 10,800.00 8.00000 14,400.00 

2,500.00000 52,500.00 3,000.00000 63,000.00 

20,000.00000 20,000.00 10,000.00000 10,000.00 

2,500.00000 45,000.00 200.00000 3,600.00 

https://13,500.00
https://8,000.00
https://63,000.00
https://8,100.00
https://24,000.00
https://90,000.00
https://34,500.00
https://60,150.00
https://13,400.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0325 25574 360.000 

NS CONTRACT RAILWAY DAY 
FLAGGER SERVICE 

0330 27101 36.000 

TEMPORARY SEED LB 

0340 27102 23.000 

REGULAR SEED LB 

0350 27103 18.000 

OVERSEEDING LB 

0360 27104 1.000 

LEGUME SEED LB 

0370 27105 1.000 

LEGUME OVERSEEDING LB 

0380 27230 18.000 

FERTILIZER NITROGEN - N LB 

0390 27231 28.000 

FERTILIZER PHOSPHOROUS - P LB 

0400 27232 14.000 

FERTILIZER POTASSIUM - K LB 

Unit Price Ext Amount 

Cat Alt Set: 

1,200.00000 432,000.00 

33.00000 1,188.00 

38.00000 874.00 

38.00000 684.00 

54.00000 54.00 

54.00000 54.00 

4.30000 77.40 

4.30000 120.40 

4.30000 60.20 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

1,350.00000 486,000.00 1,230.00000 442,800.00 

40.00000 1,440.00 32.00000 1,152.00 

45.00000 1,035.00 36.00000 828.00 

35.00000 630.00 36.00000 648.00 

60.00000 60.00 52.00000 52.00 

50.00000 50.00 52.00000 52.00 

5.00000 90.00 5.00000 90.00 

5.00000 140.00 5.00000 140.00 

5.00000 70.00 5.00000 70.00 

https://1,188.00
https://432,000.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0410 27250 

LIME 

0420 27319 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

0430 27410 

CHECK DAM, ROCK TY. I 

0440 27415 

CHECK DAM ROCK TY. II 

0450 27417 

CHECK DAM SEDIMENT 
RETENTION ROLL 18" 

0460 27430 

SILTATION CONTROL EXCAVATION 

0470 27451 

INLET PROTECTION TYPE A 

0480 27505 

TEMP. SILT FENCE TYPE A 

0.890 

TON 

956.000 

SY 

8.000 

EA 

27.000 

EA 

12.000 

EA 

596.000 

CY 

2.000 

EA 

3,374.000 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

220.00000 195.80 

6.70000 6,405.20 

400.00000 3,200.00 

230.00000 6,210.00 

340.00000 4,080.00 

0.01000 5.96 

380.00000 760.00 

5.00000 16,870.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

300.00000 

8.00000 

267.00 

7,648.00 

210.00000 

7.00000 

186.90 

6,692.00 

500.00000 

250.00000 

300.00000 

4,000.00 

6,750.00 

3,600.00 

1,400.00000 

325.00000 

200.00000 

11,200.00 

8,775.00 

2,400.00 

0.01000 

1,000.00000 

7.00000 

5.96 

2,000.00 

23,618.00 

1.00000 

220.00000 

4.65000 

596.00 

440.00 

15,689.10 

https://16,870.00
https://4,080.00
https://6,210.00
https://3,200.00
https://6,405.20
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0490 27553 (1) 

NS PERMANENT SWM FACILITY LS 
AS-BUILT DOCUMENTATION SWM 
as built 

0500 54034 4,800.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0510 54080 750.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0520 54105 3,200.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0530 54219 50.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0540 54543 7,500.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 6" 

0550 54544 4,800.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 8" 

COMPANY, INC. INC GROUP, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

3,750.00000 3,750.00 

2.20000 10,560.00 

16.00000 12,000.00 

2.20000 7,040.00 

110.00000 5,500.00 

3.80000 28,500.00 

5.40000 25,920.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

2,500.00000 2,500.00 3,600.00000 3,600.00 

2.50000 

17.50000 

2.50000 

125.00000 

5.00000 

6.50000 

12,000.00 

13,125.00 

8,000.00 

6,250.00 

37,500.00 

31,200.00 

2.10000 

15.50000 

2.10000 

105.00000 

3.60000 

5.25000 

10,080.00 

11,625.00 

6,720.00 

5,250.00 

27,000.00 

25,200.00 

https://25,920.00
https://28,500.00
https://5,500.00
https://7,040.00
https://12,000.00
https://10,560.00
https://3,750.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0560 67910 

NS NBIS ACCESS, UNDER BRIDGE 
B665 

0570 67910 

NS NBIS ACCESS, UNDER BRIDGE 
B666 

0580 68043 

CONC. CLASS A4 MOD.LOW 
SHRINKAGE 

0590 68047 

CONCRETE PARAPET 42" 

0600 68085 

COVER DEPTH SURVEY 

0610 68090 

BRIDGE DECK GROOVING 

0620 68093 

CORROSION RESISTANT REINF. 
STEEL CL. III 

0630 68114 

STR. STEEL ROLLED BEAM ASTM 
A709 GRADE 50W 

820.00000 820.00 

DAY 

1.000 

1.000 

820.00000 820.00 

DAY 

362.700 1,250.00000 453,375.00 

CY 

622.000 400.00000 248,800.00 

LF 

1,362.000 3.50000 4,767.00 

SY 

1,522.000 9.30000 14,154.60 

SY 

99,900.000 4.50000 449,550.00 

LB 

836,000.00000 836,000.00 1,145,000.00000 1,145,000.00(255500) 

LB 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

2,500.00000 2,500.00 35,000.00000 35,000.00 

2,500.00000 2,500.00 35,000.00000 35,000.00 

1,750.00000 634,725.00 1,850.00000 670,995.00 

550.00000 342,100.00 250.00000 155,500.00 

5.00000 6,810.00 2.70000 3,677.40 

12.00000 18,264.00 4.35000 6,620.70 

4.50000 449,550.00 6.20000 619,380.00 

1,275,000.00000 1,275,000.00 

https://1,275,000.00
https://1,145,000.00
https://836,000.00
https://449,550.00
https://14,154.60
https://4,767.00
https://248,800.00
https://453,375.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

ALL BID ITEMS 

0640 68265 68.000 

CONC. CLASS A-4 BRIDGE APPR. CY 
SLAB 

0650 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 1008 

0660 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 1009 

0670 68492 (1) 

NS MATERIAL DISPOSAL STR. NO. LS 
1008 

0680 68492 (1) 

NS MATERIAL DISPOSAL STR. NO. LS 
1009 

0690 68762 80.000 

TRAF. BARR. SER. CONC. DOUBLE LF 
FACE PARAPET MB-11A 

0700 68900 (1) 

NS REM. PORT. OF EX.STR. STR. LS 
NO. 1008 

(1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

780.00000 53,040.00 1,000.00000 68,000.00 

10,000.00000 10,000.00 25,000.00000 25,000.00 

10,000.00000 10,000.00 25,000.00000 25,000.00 

3,300.00000 3,300.00 1,750.00000 1,750.00 

3,300.00000 3,300.00 1,750.00000 1,750.00 

24.00000 1,920.00 75.00000 6,000.00 

355,000.00000 355,000.00 285,000.00000 285,000.00 

Unit Price Ext Amount 

LCC: 

1,600.00000 108,800.00 

6,500.00000 6,500.00 

6,500.00000 6,500.00 

25,000.00000 25,000.00 

25,000.00000 25,000.00 

65.00000 5,200.00 

273,000.00000 273,000.00 

https://273,000.00
https://5,200.00
https://25,000.00
https://25,000.00
https://6,500.00
https://6,500.00
https://108,800.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

ALL BID ITEMS 

0710 68900 (1) 

NS REM. PORT. OF EX.STR. STR. LS 
NO. 1009 

0720 69002 160.000 

EMBEDDED GALVANIC ANODES EA 

0730 69008 140.000 

GEOCOMPOSITE WALL DRAIN SY 

0740 69010 236.000 

PIPE UNDERDRAIN 6" LF 

0750 69011 552.000 

STRUCTURE EXCAVATION CY 

0760 69014 624.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0770 69030 236.200 

CONCRETE CLASS A3 CY 

0780 69100 22,370.000 

REINF. STEEL LB 

(1) ORDERS CONSTRUCTION (2) CROSSROADS BRIDGE (3) CATON CONSTRUCTION 
COMPANY, INC. INC GROUP, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

355,000.00000 355,000.00 

64.00000 10,240.00 

210.00000 29,400.00 

15.00000 3,540.00 

60.00000 33,120.00 

40.00000 24,960.00 

1,200.00000 283,440.00 

2.75000 61,517.50 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

285,000.00000 285,000.00 290,000.00000 290,000.00 

55.00000 8,800.00 80.00000 12,800.00 

35.00000 4,900.00 35.00000 4,900.00 

30.00000 7,080.00 10.00000 2,360.00 

42.00000 23,184.00 65.00000 35,880.00 

42.00000 26,208.00 60.00000 37,440.00 

1,350.00000 318,870.00 1,740.00000 410,988.00 

2.25000 50,332.50 3.00000 67,110.00 

https://67,110.00
https://50,332.50
https://410,988.00
https://318,870.00
https://37,440.00
https://26,208.00
https://35,880.00
https://23,184.00
https://2,360.00
https://7,080.00
https://4,900.00
https://4,900.00
https://12,800.00
https://8,800.00
https://290,000.00
https://285,000.00
https://61,517.50
https://283,440.00
https://24,960.00
https://33,120.00
https://3,540.00
https://29,400.00
https://10,240.00
https://355,000.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID 

Item Description 

(1) ORDERS CONSTRUCTION 
COMPANY, INC. 

(2) CROSSROADS BRIDGE 
INC 

(3) CATON CONSTRUCTION 
GROUP, INC. 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Unit

ALL BID ITEMS 

s Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0790 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0800 69740 

CONCRETE SLAB SLOPE 
PROTECTION 4" 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

20.000 

SY 

100.000 

SY 

3,100.00000 

170.00000 

62,000.00 

17,000.00 

$5,496,489.56 

$5,496,489.56 

1,850.00000 

285.00000 

37,000.00 

28,500.00 

$6,207,593.46 

$6,207,593.46 

3,400.00000 

165.00000 

68,000.00 

16,500.00 

$6,343,847.10 

$6,343,847.10 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$5,496,489.56 

$0.00 

$5,496,489.56 

$6,207,593.46 

$0.00 

$6,207,593.46 

$6,343,847.10 

$0.00 

6,343,847.10 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0010 00100 (1) 365,000.00000 365,000.00 

MOBILIZATION LS 

0020 00101 (1) 100,000.00000 100,000.00 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 150,000.00000 150,000.00 

CLEARING AND GRUBBING LS 

0040 00120 4.000 40.00000 160.00 

REGULAR EXCAVATION CY 

0050 00140 83.000 100.00000 8,300.00 

BORROW EXCAVATION CY 

0060 01180 300.000 130.00000 39,000.00 

18" PIPE LF 

0070 06180 4.000 650.00000 2,600.00 

18" END SECTION ES-1 OR 2 EA 

0080 09150 10.000 850.00000 8,500.00 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0090 10128 772.000 135.00000 104,220.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

0100 10609 716.000 165.00000 118,140.00 

ASPHALT CONCRETE TY. SM-12.5E TON 

0110 10628 6,510.000 5.00000 32,550.00 

FLEXIBLE PAVEMENT PLANING 0" SY 
- 2" 

0120 10642 2,460.000 90.00000 221,400.00 

ASPHALT CONCRETE TY. BM-25.0A TON 

0130 10700 2,290.000 4.50000 10,305.00 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0140 10701 255.000 7.00000 1,785.00 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0150 13268 8.000 400.00000 3,200.00 

REMOVE EXISTING GUARDRAIL EA 
TERMINAL 

0160 13282 2,275.000 40.00000 91,000.00 

GUARDRAIL GR-MGS1, 9' POST LF 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0170 13283 25.000 

RADIAL GUARDRAIL GR-MGS1 LF 

0180 13288 4.000 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

0190 13383 8.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0200 24100 500.000 

ALLAYING DUST HR 

0210 24152 10.000 

TYPE 3 BARRICADE 8' EA 

0220 24160 685.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0230 24262 150.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0240 24272 200.000 

TRUCK MOUNTED ATTENUATOR HR 

Unit Price Ext Amount 

Cat Alt Set: 

40.00000 1,000.00 

1,500.00000 6,000.00 

3,000.00000 24,000.00 

40.00000 20,000.00 

350.00000 3,500.00 

40.00000 27,400.00 

5.00000 750.00 

35.00000 7,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://7,000.00
https://27,400.00
https://3,500.00
https://20,000.00
https://24,000.00
https://6,000.00
https://1,000.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0250 24278 80,200.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0260 24281 23,000.000 

ELECTRONIC ARROW BOARD HR 

0270 24282 1,500.000 

FLAGGER SERVICE HR 

0280 24286 400.000 

FLEXIBLE POST DELINEATOR EA 

0290 24600 1,800.000 

REMOVE EXISTING GUARDRAIL LF 

0300 25506 21.000 

FIELD OFFICE TY.II MO 

0310 25565 (1) 

BASELINE PROGRESS SCHEDULE LS 

0320 25567 18.000 

PROGRESS SCHEDULE UPDATES EA 

Unit Price Ext Amount 

Cat Alt Set: 

0.25000 20,050.00 

0.75000 17,250.00 

45.00000 67,500.00 

35.00000 14,000.00 

6.00000 10,800.00 

3,500.00000 73,500.00 

25,000.00000 25,000.00 

50.00000 900.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://25,000.00
https://73,500.00
https://10,800.00
https://14,000.00
https://67,500.00
https://17,250.00
https://20,050.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0325 25574 360.000 1,215.00000 437,400.00 

NS CONTRACT RAILWAY DAY 
FLAGGER SERVICE 

0330 27101 36.000 30.00000 1,080.00 

TEMPORARY SEED LB 

0340 27102 23.000 35.00000 805.00 

REGULAR SEED LB 

0350 27103 18.000 35.00000 630.00 

OVERSEEDING LB 

0360 27104 1.000 50.00000 50.00 

LEGUME SEED LB 

0370 27105 1.000 50.00000 50.00 

LEGUME OVERSEEDING LB 

0380 27230 18.000 4.00000 72.00 

FERTILIZER NITROGEN - N LB 

0390 27231 28.000 4.00000 112.00 

FERTILIZER PHOSPHOROUS - P LB 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0400 27232 14.000 4.00000 56.00 

FERTILIZER POTASSIUM - K LB 

0410 27250 0.890 200.00000 178.00 

LIME TON 

0420 27319 956.000 7.00000 6,692.00 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

0430 27410 8.000 2,500.00000 20,000.00 

CHECK DAM, ROCK TY. I EA 

0440 27415 27.000 1,000.00000 27,000.00 

CHECK DAM ROCK TY. II EA 

0450 27417 12.000 1,200.00000 14,400.00 

CHECK DAM SEDIMENT EA 
RETENTION ROLL 18" 

0460 27430 596.000 55.00000 32,780.00 

SILTATION CONTROL EXCAVATION CY 

0470 27451 2.000 1,800.00000 3,600.00 

INLET PROTECTION TYPE A EA 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0480 27505 3,374.000 

TEMP. SILT FENCE TYPE A LF 

0490 27553 (1) 

NS PERMANENT SWM FACILITY LS 
AS-BUILT DOCUMENTATION SWM 
as built 

0500 54034 4,800.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0510 54080 750.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0520 54105 3,200.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0530 54219 50.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0540 54543 7,500.000 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 6" 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

16.00000 53,984.00 

15,000.00000 15,000.00 

3.00000 14,400.00 

10.00000 7,500.00 

3.00000 9,600.00 

300.00000 15,000.00 

3.00000 22,500.00 

https://22,500.00
https://15,000.00
https://9,600.00
https://7,500.00
https://14,400.00
https://15,000.00
https://53,984.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0550 54544 

TYPE D, CLASS III TEMP. PVMT 
MRKG 8" 

0560 67910 

NS NBIS ACCESS, UNDER BRIDGE 
B665 

0570 67910 

NS NBIS ACCESS, UNDER BRIDGE 
B666 

0580 68043 

CONC. CLASS A4 MOD.LOW 
SHRINKAGE 

0590 68047 

CONCRETE PARAPET 42" 

0600 68085 

COVER DEPTH SURVEY 

0610 68090 

BRIDGE DECK GROOVING 

4,800.000 

LF 

1.000 

DAY 

1.000 

DAY 

362.700 

CY 

622.000 

LF 

1,362.000 

SY 

1,522.000 

SY 

Unit Price Ext Amount 

Cat Alt Set: 

6.00000 28,800.00 

5,000.00000 5,000.00 

5,000.00000 5,000.00 

2,300.00000 834,210.00 

575.00000 357,650.00 

4.00000 5,448.00 

3.50000 5,327.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://5,327.00
https://5,448.00
https://357,650.00
https://834,210.00
https://5,000.00
https://5,000.00
https://28,800.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0620 68093 99,900.000 

CORROSION RESISTANT REINF. LB 
STEEL CL. III 

0630 68114 (255500) 

STR. STEEL ROLLED BEAM ASTM LB 
A709 GRADE 50W 

0640 68265 68.000 

CONC. CLASS A-4 BRIDGE APPR. CY 
SLAB 

0650 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 1008 

0660 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. NO. 1009 

0670 68492 (1) 

NS MATERIAL DISPOSAL STR. NO. LS 
1008 

0680 68492 (1) 

NS MATERIAL DISPOSAL STR. NO. LS 
1009 

Unit Price Ext Amount 

Cat Alt Set: 

4.00000 399,600.00 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

935,000.00000 935,000.00 

1,150.00000 78,200.00 

10,000.00000 10,000.00 

10,000.00000 10,000.00 

30,000.00000 30,000.00 

30,000.00000 30,000.00 

https://30,000.00
https://30,000.00
https://10,000.00
https://10,000.00
https://78,200.00
https://935,000.00
https://399,600.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0690 68762 80.000 

TRAF. BARR. SER. CONC. DOUBLE LF 
FACE PARAPET MB-11A 

0700 68900 (1) 

NS REM. PORT. OF EX.STR. STR. LS 
NO. 1008 

0710 68900 (1) 

NS REM. PORT. OF EX.STR. STR. LS 
NO. 1009 

0720 69002 160.000 

EMBEDDED GALVANIC ANODES EA 

0730 69008 140.000 

GEOCOMPOSITE WALL DRAIN SY 

0740 69010 236.000 

PIPE UNDERDRAIN 6" LF 

0750 69011 552.000 

STRUCTURE EXCAVATION CY 

0760 69014 624.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

Unit Price Ext Amount 

Cat Alt Set: 

90.00000 7,200.00 

475,000.00000 475,000.00 

475,000.00000 475,000.00 

100.00000 16,000.00 

115.00000 16,100.00 

30.00000 7,080.00 

50.00000 27,600.00 

55.00000 34,320.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://34,320.00
https://27,600.00
https://7,080.00
https://16,100.00
https://16,000.00
https://475,000.00
https://475,000.00
https://7,200.00
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Contract ID: C0000104898B65 Counties: LEE 

Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Line No / Item ID (4) BRAYMAN 
CONSTRUCTIONItem Description 
CORPORATION 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0770 69030 236.200 

CONCRETE CLASS A3 CY 

0780 69100 22,370.000 

REINF. STEEL LB 

0790 69500 20.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

0800 69740 100.000 

CONCRETE SLAB SLOPE SY 
PROTECTION 4" 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Unit Price Ext Amount 

Cat Alt Set: 

2,750.00000 649,550.00 

3.00000 67,110.00 

3,600.00000 72,000.00 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

200.00000 20,000.00 

$6,858,894.00 

$6,858,894.00 

$6,858,894.00 

$0.00 

$6,858,894.00 

https://6,858,894.00
https://6,858,894.00
https://6,858,894.00
https://6,858,894.00


Vendor Ranking 

Date Printed: 03/30/2023 

Page 1 of 1 

Contract ID: 

Letting Date: 

C0000104898B65 

February 22, 2023 10:00 A.M. 

Counties: 

District(s): 

LEE 

BRISTOL / ABINGDON, BRISTOL / WISE 

Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052-
789, B666, NHPP-052-1(147); 

Contract Time: 10/24/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 O017 ORDERS CONSTRUCTION COMPANY, INC. $5,496,489.56 100.00% 

2 C1334 CROSSROADS BRIDGE INC $6,207,593.46 112.94% 

3 F451 CATON CONSTRUCTION GROUP, INC. $6,343,847.10 115.42% 

4 B873 BRAYMAN CONSTRUCTION CORPORATION $6,858,894.00 124.79% 
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Contract ID: C0000120583N01 

Letting Date: February 22, 2023 

Call Order: J49 

Contract Time: 06/30/25 COMPLETION DATE 

Counties: LYNCHBURG 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Min: 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Line No / Item ID (1) NORTH CONSTRUCTION, 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00120 

REGULAR EXCAVATION 

0020 00525 

CONCRETE CLASS A3 MISC. 

0030 10128 

AGGR. BASE MATL. TY. I NO. 21B 

0040 11070 

NS SAW-CUT ASPH CONC . 

0050 12020 

STD. CURB CG-2 

0060 12022 

RADIAL CURB CG-2 

0070 12030 

STD. CURB CG-3 

0080 12032 

RADIAL CURB CG-3 

25.000 

CY 

25.000 

CY 

150.000 

TON 

100.000 

LF 

150.000 

LF 

150.000 

LF 

25.000 

LF 

25.000 

LF 

INC. 

Unit Price Ext Amount 

Cat Alt Set: 

50.00000 1,250.00 

80.00000 2,000.00 

85.00000 12,750.00 

4.00000 400.00 

70.00000 10,500.00 

70.00000 10,500.00 

70.00000 1,750.00 

70.00000 1,750.00 

Max: 

(2) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

90.00000 2,250.00 

250.00000 6,250.00 

60.00000 9,000.00 

15.00000 1,500.00 

100.00000 15,000.00 

100.00000 15,000.00 

60.00000 1,500.00 

60.00000 1,500.00 

https://1,500.00
https://1,500.00
https://15,000.00
https://15,000.00
https://1,500.00
https://9,000.00
https://6,250.00
https://2,250.00
https://1,750.00
https://1,750.00
https://10,500.00
https://10,500.00
https://12,750.00
https://2,000.00
https://1,250.00
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Contract ID: C0000120583N01 

Letting Date: February 22, 2023 

Call Order: J49 

Contract Time: 06/30/25 COMPLETION DATE 

Counties: LYNCHBURG 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Min: Max: 

(1) NORTH CONSTRUCTION, 
INC. 

(2) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

Ext Amount 

90.00000 13,500.00 200.00000 30,000.00 

90.00000 13,500.00 200.00000 30,000.00 

65.00000 6,500.00 80.00000 8,000.00 

65.00000 3,250.00 80.00000 4,000.00 

80.00000 4,000.00 225.00000 11,250.00 

600.00000 45,000.00 1,000.00000 75,000.00 

90.00000 4,500.00 225.00000 11,250.00 

90.00000 40,500.00 300.00000 135,000.00 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0090 12600 150.000 

STD. COMB. CURB & GUTTER CG- LF 
6 

0100 12610 150.000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0110 12700 100.000 

STD. COMB. CURB & GUTTER CG- LF 
7 

0120 12710 50.000 

RADIAL COMB. CURB & GUTTER LF 
CG-7 

0130 12940 50.000 

ENTRANCE GUTTER CG-9D SY 

0140 13108 75.000 

CG-12 DETECTABLE WARNING SY 
SURFACE 

0150 13114 50.000 

ENTRANCE GUTTER CG-13 SY 

0160 13220 450.000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

https://135,000.00
https://11,250.00
https://75,000.00
https://11,250.00
https://4,000.00
https://8,000.00
https://30,000.00
https://30,000.00
https://40,500.00
https://4,500.00
https://45,000.00
https://4,000.00
https://3,250.00
https://6,500.00
https://13,500.00
https://13,500.00
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Contract ID: C0000120583N01 

Letting Date: February 22, 2023 

Call Order: J49 

Contract Time: 06/30/25 COMPLETION DATE 

Counties: LYNCHBURG 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Min: Max: 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Line No / Item ID (1) NORTH CONSTRUCTION, (2) JIREH CONSTRUCTION 
INC. COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0170 13222 100.000 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 7" 

0180 13244 100.000 

NS SAW CUT H.C.C. ITEMS . LF 

0190 14100 100.000 

REMOVE SIDEWALK AND SY 
ENTRANCE 

0200 14120 300.000 

REMOVE COMB. CURB AND LF 
GUTTER 

0210 16340 10.000 

ASPHALT CONC. TY. SM-9.5D TON 

0220 16390 10.000 

ASPH. CONC. TY. BM-25.0A TON 

0230 16522 25.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0240 24150 4.000 

TYPE 3 BARRICADE 4' EA 

Unit Price Ext Amount 

Cat Alt Set: 

130.00000 13,000.00 

4.00000 400.00 

80.00000 8,000.00 

100.00000 30,000.00 

100.00000 1,000.00 

100.00000 1,000.00 

30.00000 750.00 

800.00000 3,200.00 

Unit Price 

Cat Alt Member: 

300.00000 

Ext Amount Unit Price 

LCC: 

30,000.00 

Ext Amount 

15.00000 1,500.00 

100.00000 10,000.00 

125.00000 37,500.00 

350.00000 3,500.00 

350.00000 3,500.00 

10.00000 250.00 

800.00000 3,200.00 

https://3,200.00
https://1,000.00
https://1,000.00
https://30,000.00
https://8,000.00
https://13,000.00
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Contract ID: C0000120583N01 

Letting Date: February 22, 2023 

Call Order: J49 

Contract Time: 06/30/25 COMPLETION DATE 

Counties: LYNCHBURG 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Min: Max: 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Line No / Item ID (1) NORTH CONSTRUCTION, (2) JIREH CONSTRUCTION 
INC. COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0250 24260 

CR. RUN AGGR. NO. 25 OR 26 

0260 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0270 24272 

TRUCK MOUNTED ATTENUATOR 

0280 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0290 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0300 24281 

ELECTRONIC ARROW BOARD 

0310 24282 

FLAGGER SERVICE 

0320 27023 

TOPSOIL CLASS B 

50.000 

TON 

10.000 

DAY 

100.000 

HR 

100.000 

DAY 

100.000 

HR 

150.000 

HR 

150.000 

HR 

5.000 

CY 

Unit Price Ext Amount 

Cat Alt Set: 

85.00000 4,250.00 

20.00000 200.00 

100.00000 10,000.00 

1.00000 100.00 

20.00000 2,000.00 

15.00000 2,250.00 

60.00000 9,000.00 

500.00000 2,500.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

60.00000 3,000.00 

200.00000 2,000.00 

60.00000 6,000.00 

10.00000 1,000.00 

60.00000 6,000.00 

60.00000 9,000.00 

90.00000 13,500.00 

35.00000 175.00 

https://2,500.00
https://9,000.00
https://2,250.00
https://2,000.00
https://10,000.00
https://4,250.00
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Contract ID: C0000120583N01 

Letting Date: February 22, 2023 

Call Order: J49 

Contract Time: 06/30/25 COMPLETION DATE 

Counties: LYNCHBURG 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Min: Max: 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Line No / Item ID (1) NORTH CONSTRUCTION, (2) JIREH CONSTRUCTION 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0330 27102 

REGULAR SEED 

0340 27230 

FERTILIZER NITROGEN - N 

0350 27231 

FERTILIZER PHOSPHOROUS - P 

0360 27232 

FERTILIZER POTASSIUM - K 

0370 27250 

LIME 

0380 27300 

SOD 

0390 27451 

INLET PROTECTION TYPE A 

0400 27461 

INLET PROTECTION TYPE B 

0410 27505 

TEMP. SILT FENCE TYPE A 

25.000 

LB 

8.000 

LB 

16.000 

LB 

8.000 

LB 

0.250 

TON 

50.000 

SY 

10.000 

EA 

10.000 

EA 

100.000 

LF 

INC. 

Unit Price Ext Amount 

Cat Alt Set: 

20.00000 500.00 

COMPANY, INC. 

Unit Price Ext Amount Unit Price 

Cat Alt Member: LCC: 

7.00000 175.00 

Ext Amount 

50.00000 400.00 10.00000 80.00 

50.00000 800.00 10.00000 160.00 

50.00000 400.00 10.00000 80.00 

100.00000 25.00 1,000.00000 250.00 

10.00000 500.00 60.00000 3,000.00 

5.00000 50.00 500.00000 5,000.00 

5.00000 50.00 500.00000 5,000.00 

5.00000 500.00 5.00000 500.00 
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Contract ID: C0000120583N01 

Letting Date: February 22, 2023 

Call Order: J49 

Contract Time: 06/30/25 COMPLETION DATE 

Counties: LYNCHBURG 

District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Min: Max: 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Line No / Item ID (1) NORTH CONSTRUCTION, (2) JIREH CONSTRUCTION 
INC. COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0420 50108 

SIGN PANEL 

0430 50340 

RELOCATE EXISTING 1 POST 
GROUND MOUNTED SIGN PANEL 

0440 50436 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

0450 50485 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

50.000 

SF 

4.000 

EA 

48.000 

LF 

4.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

50.00000 2,500.00 

100.00000 400.00 

5.00000 240.00 

60.00000 240.00 

$265,905.00 

$265,905.00 

$265,905.00 

$0.00 

$265,905.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

150.00000 7,500.00 

1,000.00000 4,000.00 

130.00000 6,240.00 

1,500.00000 6,000.00 

$524,610.00 

$524,610.00 

$524,610.00 

$0.00 

$524,610.00 

https://524,610.00
https://524,610.00
https://524,610.00
https://524,610.00
https://265,905.00
https://265,905.00
https://265,905.00
https://265,905.00
https://2,500.00
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Vendor Ranking Page 1 of 1 

Contract ID: C0000120583N01 Counties: LYNCHBURG 

Letting Date: February 22, 2023 10:00 A.M. District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE 

Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ADA CURB RAMP IMPROVEMENTS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 N1018 NORTH CONSTRUCTION, INC. $265,905.00 100.00% 

2 J273 JIREH CONSTRUCTION COMPANY, INC. $524,610.00 197.29% 
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) GENERAL EXCAVATION, (2) G. B. FOLTZ 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 7,005.000 

REGULAR EXCAVATION CY 

0050 00140 5,988.000 

BORROW EXCAVATION CY 

0060 00211 12.000 

MINOR STRUCTURE EXCAV. PIPE CY 
CULVERT 

0070 00306 1,063.000 

NS SELECT MATERIAL TY. I TON 

INC. CONTRACTING, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

80,000.00000 80,000.00 

43,000.00000 43,000.00 

70,000.00000 70,000.00 

25.00000 175,125.00 

1.00000 5,988.00 

150.00000 1,800.00 

32.00000 34,016.00 

Unit Price 

Cat Alt Member: 

79,000.00000 

23,389.00000 

1,910.00000 

60.40000 

44.38000 

48.13000 

35.67000 

Ext Amount 

79,000.00 

23,389.00 

1,910.00 

423,102.00 

265,747.44 

577.56 

37,917.21 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price 

LCC: 

105,000.00000 

50,708.00000 

25,000.00000 

55.00000 

52.00000 

75.00000 

36.00000 

Ext Amount 

105,000.00 

50,708.00 

25,000.00 

385,275.00 

311,376.00 

38,268.00 

900.00 

https://38,268.00
https://311,376.00
https://385,275.00
https://25,000.00
https://50,708.00
https://105,000.00
https://37,917.21
https://265,747.44
https://423,102.00
https://1,910.00
https://23,389.00
https://79,000.00
https://34,016.00
https://1,800.00
https://5,988.00
https://175,125.00
https://70,000.00
https://43,000.00
https://80,000.00
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

0080 00355 

GEOTEXTILE SUBGRADE 
STABILIZATION 

0090 00585 

UNDERDRAIN UD-2 

0100 00588 

UNDERDRAIN UD-4 

0110 00591 

CROSSDRAIN CD-2 

0120 00595 

OUTLET PIPE 

0130 00596 

ENDWALL EW-12 

0140 01150 

15" PIPE 

0150 01482 

48" CONC. PIPE 

0160 06495 

Quantity and Units 

ALL BID ITEMS 

3,326.000 

SY 

500.000 

LF 

805.000 

LF 

64.000 

LF 

40.000 

LF 

3.000 

EA 

98.000 

LF 

84.000 

LF 

2.000 

NS END SECTION ENDWALL EW-2 EA 
48" 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: 

(1) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

2.00000 6,652.00 

1.00000 500.00 

26.00000 20,930.00 

22.00000 1,408.00 

27.00000 1,080.00 

800.00000 2,400.00 

94.00000 9,212.00 

300.00000 25,200.00 

9,800.00000 19,600.00 

Max: 

(2) G. B. FOLTZ 
CONTRACTING, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

4.45000 14,800.70 

0.01000 5.00 

15.55000 12,517.75 

27.11000 1,735.04 

28.00000 1,120.00 

1,860.00000 5,580.00 

96.74000 9,480.52 

345.18000 28,995.12 

8,745.00000 17,490.00 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price Ext Amount 

LCC: 

2.60000 8,647.60 

0.00000 0.00 

17.00000 13,685.00 

28.00000 1,792.00 

24.00000 960.00 

1,325.00000 3,975.00 

81.00000 7,938.00 

291.00000 24,444.00 

9,600.00000 19,200.00 

https://19,200.00
https://24,444.00
https://7,938.00
https://3,975.00
https://1,792.00
https://13,685.00
https://8,647.60
https://17,490.00
https://28,995.12
https://9,480.52
https://5,580.00
https://1,120.00
https://1,735.04
https://12,517.75
https://19,600.00
https://25,200.00
https://9,212.00
https://2,400.00
https://1,080.00
https://1,408.00
https://20,930.00
https://6,652.00
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) GENERAL EXCAVATION, (2) G. B. FOLTZ 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0170 09148 

EROSION CONTROL STONE 
CLASS A1 EC-1 

0180 09150 

EROSION CONTROL STONE 
CLASS I, EC-1 

0190 10100 

AGGR. MATL. NO. 21B 

0200 10628 

FLEXIBLE PAVEMENT PLANING 0" 
- 2" 

0210 10635 

ASPHALT CONC.TY. SM-9.5A 

0220 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0230 11070 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

0240 13212 

R/W MONUMENT RM-2 

10.000 

TON 

24.000 

TON 

1,200.000 

TON 

850.000 

SY 

285.000 

TON 

561.000 

TON 

289.000 

LF 

21.000 

EA 

INC. CONTRACTING, INC. 

Unit Price Ext Amount Unit Price 

Cat Alt Set: Cat Alt Member: 

130.00000 1,300.00 114.50000 

150.00000 3,600.00 107.93000 

36.00000 43,200.00 53.20000 

8.00000 6,800.00 8.33000 

158.00000 45,030.00 167.00000 

184.00000 103,224.00 195.00000 

9.00000 2,601.00 3.93000 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

120.00000 2,520.00 200.00000 

Ext Amount 

1,145.00 

2,590.32 

63,840.00 

7,080.50 

47,595.00 

109,395.00 

1,135.77 

4,200.00 

Unit Price 

LCC: 

115.00000 

120.00000 

30.00000 

14.00000 

150.00000 

125.00000 

7.50000 

100.00000 

Ext Amount 

1,150.00 

2,880.00 

36,000.00 

11,900.00 

42,750.00 

70,125.00 

2,167.50 

2,100.00 

https://2,100.00
https://2,167.50
https://70,125.00
https://42,750.00
https://11,900.00
https://36,000.00
https://2,880.00
https://1,150.00
https://4,200.00
https://1,135.77
https://109,395.00
https://47,595.00
https://7,080.50
https://63,840.00
https://2,590.32
https://1,145.00
https://2,520.00
https://BM-25.0A
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) GENERAL EXCAVATION, (2) G. B. FOLTZ 
INC. CONTRACTING, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0250 13280 425.000 

GUARDRAIL GR-MGS1 LF 

0260 13286 4.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0270 13349 4.000 

GUARDRAIL TERMINAL SITE EA 
PREPARATION 

0280 23560 250.000 

TEMP. SAFETY FENCE 4' LF 

0290 24100 200.000 

ALLAYING DUST HR 

0300 24152 4.000 

TYPE 3 BARRICADE 8' EA 

0310 24160 200.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0320 24262 100.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

Unit Price Ext Amount 

Cat Alt Set: 

37.00000 15,725.00 

4,200.00000 16,800.00 

1,000.00000 4,000.00 

3.00000 750.00 

35.00000 7,000.00 

500.00000 2,000.00 

28.00000 5,600.00 

50.00000 5,000.00 

Unit Price 

Cat Alt Member: 

40.00000 

4,450.00000 

1,440.00000 

18.20000 

20.00000 

335.00000 

32.53000 

500.00000 

Ext Amount 

17,000.00 

17,800.00 

5,760.00 

4,550.00 

4,000.00 

1,340.00 

6,506.00 

50,000.00 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price 

LCC: 

40.00000 

4,500.00000 

600.00000 

5.00000 

20.00000 

530.00000 

45.00000 

150.00000 

Ext Amount 

17,000.00 

18,000.00 

2,400.00 

1,250.00 

4,000.00 

2,120.00 

9,000.00 

15,000.00 

https://15,000.00
https://9,000.00
https://2,120.00
https://4,000.00
https://1,250.00
https://2,400.00
https://18,000.00
https://17,000.00
https://50,000.00
https://6,506.00
https://1,340.00
https://4,000.00
https://4,550.00
https://5,760.00
https://17,800.00
https://17,000.00
https://5,000.00
https://5,600.00
https://2,000.00
https://7,000.00
https://4,000.00
https://16,800.00
https://15,725.00
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) GENERAL EXCAVATION, (2) G. B. FOLTZ 
INC. CONTRACTING, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0330 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0340 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0350 24282 

FLAGGER SERVICE 

0360 24400 

OBSCURING ROADWAY 

0370 24430 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

0380 25506 

FIELD OFFICE TY.II 

0390 26100 

ROCKFILL 

0400 27024 

NS TOPSOIL CLASS B 3" 

24,000.000 

DAY 

5,000.000 

HR 

1,000.000 

HR 

19.000 

UNIT 

2,900.000 

SY 

12.000 

MO 

100.000 

TON 

1.030 

ACRE 

Unit Price Ext Amount 

Cat Alt Set: 

0.75000 18,000.00 

8.00000 40,000.00 

20.00000 20,000.00 

165.00000 3,135.00 

8.00000 23,200.00 

1,000.00000 12,000.00 

50.00000 5,000.00 

20,000.00000 20,600.00 

Unit Price 

Cat Alt Member: 

0.50000 

2.67000 

45.00000 

221.05000 

5.17000 

3,284.38000 

40.54000 

14,213.59000 

Ext Amount 

12,000.00 

13,350.00 

45,000.00 

4,199.95 

14,993.00 

39,412.56 

4,054.00 

14,640.00 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price 

LCC: 

1.00000 

8.00000 

62.00000 

650.00000 

7.25000 

3,500.00000 

52.00000 

23,500.00000 

Ext Amount 

24,000.00 

40,000.00 

62,000.00 

12,350.00 

21,025.00 

42,000.00 

5,200.00 

24,205.00 

https://24,205.00
https://5,200.00
https://42,000.00
https://21,025.00
https://12,350.00
https://62,000.00
https://40,000.00
https://24,000.00
https://14,640.00
https://4,054.00
https://39,412.56
https://14,993.00
https://4,199.95
https://45,000.00
https://13,350.00
https://12,000.00
https://20,600.00
https://5,000.00
https://12,000.00
https://23,200.00
https://3,135.00
https://20,000.00
https://40,000.00
https://18,000.00
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0410 27101 40.000 

TEMPORARY SEED LB 

0420 27102 247.000 

REGULAR SEED LB 

0430 27103 206.000 

OVERSEEDING LB 

0440 27112 9,390.000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0450 27230 87.000 

FERTILIZER NITROGEN - N LB 

0460 27231 112.000 

FERTILIZER PHOSPHOROUS - P LB 

0470 27232 56.000 

FERTILIZER POTASSIUM - K LB 

0480 27250 4.010 

LIME TON 

0490 27320 1,600.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

(1) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

15.00000 600.00 

20.00000 4,940.00 

10.00000 2,060.00 

0.75000 7,042.50 

2.00000 174.00 

2.00000 224.00 

2.00000 112.00 

400.00000 1,604.00 

2.00000 3,200.00 

Max: 

(2) G. B. FOLTZ 
CONTRACTING, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

14.45000 578.00 

20.20000 4,989.40 

8.10000 1,668.60 

0.85000 7,981.50 

1.25000 108.75 

1.25000 140.00 

1.25000 70.00 

245.00000 982.45 

4.47000 7,152.00 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price Ext Amount 

LCC: 

30.00000 1,200.00 

11.50000 2,840.50 

13.50000 2,781.00 

1.30000 12,207.00 

3.00000 261.00 

3.00000 336.00 

5.00000 280.00 

550.00000 2,205.50 

3.00000 4,800.00 

https://4,800.00
https://2,205.50
https://12,207.00
https://2,781.00
https://2,840.50
https://1,200.00
https://7,152.00
https://7,981.50
https://1,668.60
https://4,989.40
https://3,200.00
https://1,604.00
https://7,042.50
https://2,060.00
https://4,940.00
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) GENERAL EXCAVATION, (2) G. B. FOLTZ 
INC. CONTRACTING, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0500 27415 

CHECK DAM ROCK TY. II 

0510 27419 

CHECK DAM ROCK TYPE I 
TEMPORARY 

0520 27430 

SILTATION CONTROL EXCAVATION 

0530 27505 

TEMP. SILT FENCE TYPE A 

0540 50108 

SIGN PANEL 

0550 50340 

RELOCATE EXISTING 1 POST 
GROUND MOUNTED SIGN PANEL 

0560 50430 

SIGN POST STP-1, 2", 14 GAUGE 

0570 50436 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

36.000 

EA 

8.000 

EA 

359.000 

CY 

1,800.000 

LF 

104.750 

SF 

1.000 

EA 

110.500 

LF 

10.500 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

400.00000 14,400.00 

500.00000 4,000.00 

10.00000 3,590.00 

3.00000 5,400.00 

35.00000 3,666.25 

300.00000 300.00 

32.00000 3,536.00 

52.50000 551.25 

Unit Price 

Cat Alt Member: 

337.78000 

420.00000 

3.79000 

6.50000 

38.54000 

265.00000 

16.54000 

19.91000 

Ext Amount 

12,160.08 

3,360.00 

1,360.61 

11,700.00 

4,037.07 

265.00 

1,827.67 

209.06 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price 

LCC: 

100.00000 

100.00000 

1.00000 

2.00000 

37.00000 

400.00000 

34.00000 

58.00000 

Ext Amount 

3,600.00 

800.00 

359.00 

3,600.00 

3,875.75 

400.00 

3,757.00 

609.00 

https://3,757.00
https://3,875.75
https://3,600.00
https://3,600.00
https://1,827.67
https://4,037.07
https://11,700.00
https://1,360.61
https://3,360.00
https://12,160.08
https://3,536.00
https://3,666.25
https://5,400.00
https://3,590.00
https://4,000.00
https://14,400.00
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Contract ID: C0000111052M01 

Letting Date: February 22, 2023 

Call Order: J51 

Contract Time: 05/13/24 COMPLETION DATE 

Counties: ROCKINGHAM 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0682-082-870,M501, STP-5115(259); 

Min: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0580 50485 16.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0590 50488 1.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE D 

0600 51930 6.000 

NS REMOVE EXISTING SIGN EA 
STRUCTURE TY. 1 

0610 51934 1.000 

REMOVE EXISTING FOUNDATION EA 

0620 54032 2,300.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0630 54034 2,170.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0640 54044 20.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 6" 

0650 54048 20.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

(1) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

1,260.00000 20,160.00 

850.00000 850.00 

500.00000 3,000.00 

525.00000 525.00 

3.00000 6,900.00 

3.00000 6,510.00 

55.00000 1,100.00 

67.00000 1,340.00 

Max: 

(2) G. B. FOLTZ 
CONTRACTING, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

428.00000 6,848.00 

350.00000 350.00 

33.33000 199.98 

817.50000 817.50 

2.79000 6,417.00 

3.21000 6,965.70 

5.83000 116.60 

70.42000 1,408.40 

(3) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

Unit Price Ext Amount 

LCC: 

1,350.00000 21,600.00 

950.00000 950.00 

600.00000 3,600.00 

1,750.00000 1,750.00 

4.55000 10,465.00 

5.10000 11,067.00 

25.00000 500.00 

59.00000 1,180.00 

https://1,180.00
https://11,067.00
https://10,465.00
https://1,750.00
https://3,600.00
https://21,600.00
https://1,408.40
https://6,965.70
https://6,417.00
https://1,340.00
https://1,100.00
https://6,510.00
https://6,900.00
https://3,000.00
https://20,160.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (1) GENERAL EXCAVATION, (2) G. B. FOLTZ (3) A & J DEVELOPMENT AND 
INC. CONTRACTING, INC. EXCAVATION, INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0660 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

100.000 

LF 

27.00000 2,700.00 

$1,002,481.00 

$1,002,481.00 

32.32000 3,232.00 

$1,499,899.81 

$1,499,899.81 

28.00000 2,800.00 

$1,563,614.85 

$1,563,614.85 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$1,002,481.00 

$0.00 

$1,002,481.00 

$1,499,899.81 

$0.00 

$1,499,899.81 

$1,563,614.85 

$0.00 

1,563,614.85 
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0010 00100 

MOBILIZATION 

0020 00101 

CONSTRUCTION SURVEYING 
CONSTRUCTION 

0030 00110 

CLEARING AND GRUBBING 

0040 00120 

REGULAR EXCAVATION 

0050 00140 

BORROW EXCAVATION 

0060 00211 

MINOR STRUCTURE EXCAV. PIPE 
CULVERT 

0070 00306 

NS SELECT MATERIAL TY. I 

0080 00355 

GEOTEXTILE SUBGRADE 
STABILIZATION 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

65,000.00000 65,000.00 141,500.00000 141,500.00 

34,000.00000 34,000.00 18,600.00000 18,600.00 

40,000.00000 40,000.00 12,870.00000 12,870.00 

59.50000 416,797.50 89.50000 626,947.50 

38.00000 227,544.00 24.35000 145,807.80 

65.00000 780.00 64.00000 768.00 

39.00000 41,457.00 29.50000 31,358.50 

5.25000 17,461.50 3.20000 10,643.20 

(1) 

LS 

(1) 

LS 

(1) 

LS 

7,005.000 

CY 

5,988.000 

CY 

12.000 

CY 

1,063.000 

TON 

3,326.000 

SY 
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0090 00585 500.000 

UNDERDRAIN UD-2 LF 

0100 00588 805.000 

UNDERDRAIN UD-4 LF 

0110 00591 64.000 

CROSSDRAIN CD-2 LF 

0120 00595 40.000 

OUTLET PIPE LF 

0130 00596 3.000 

ENDWALL EW-12 EA 

0140 01150 98.000 

15" PIPE LF 

0150 01482 84.000 

48" CONC. PIPE LF 

0160 06495 2.000 

NS END SECTION ENDWALL EW-2 EA 
48" 

0170 09148 10.000 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

Unit Price Ext Amount 

Cat Alt Set: 

0.00000 0.00 

26.00000 20,930.00 

78.00000 4,992.00 

100.00000 4,000.00 

1,130.00000 3,390.00 

85.00000 8,330.00 

416.00000 34,944.00 

11,735.00000 23,470.00 

120.00000 1,200.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

12.80000 6,400.00 

12.80000 10,304.00 

30.00000 1,920.00 

27.00000 1,080.00 

965.00000 2,895.00 

81.00000 7,938.00 

305.00000 25,620.00 

10,933.00000 21,866.00 

98.00000 980.00 

https://21,866.00
https://25,620.00
https://7,938.00
https://2,895.00
https://1,080.00
https://1,920.00
https://10,304.00
https://6,400.00
https://1,200.00
https://23,470.00
https://34,944.00
https://8,330.00
https://3,390.00
https://4,000.00
https://4,992.00
https://20,930.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0180 09150 

EROSION CONTROL STONE 
CLASS I, EC-1 

0190 10100 

AGGR. MATL. NO. 21B 

0200 10628 

FLEXIBLE PAVEMENT PLANING 0" 
- 2" 

0210 10635 

ASPHALT CONC.TY. SM-9.5A 

0220 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0230 11070 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

0240 13212 

R/W MONUMENT RM-2 

0250 13280 

GUARDRAIL GR-MGS1 

24.000 

TON 

1,200.000 

TON 

850.000 

SY 

285.000 

TON 

561.000 

TON 

289.000 

LF 

21.000 

EA 

425.000 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

100.00000 2,400.00 

36.10000 43,320.00 

14.40000 12,240.00 

157.00000 44,745.00 

157.00000 88,077.00 

10.50000 3,034.50 

335.00000 7,035.00 

42.00000 17,850.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

76.50000 1,836.00 

32.00000 38,400.00 

21.50000 18,275.00 

130.50000 37,192.50 

98.00000 54,978.00 

4.00000 1,156.00 

119.00000 2,499.00 

36.25000 15,406.25 

https://17,850.00
https://7,035.00
https://3,034.50
https://88,077.00
https://44,745.00
https://12,240.00
https://43,320.00
https://2,400.00
https://BM-25.0A
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0260 13286 

GUARDRAIL TERMINAL GR-MGS2 

0270 13349 

GUARDRAIL TERMINAL SITE 
PREPARATION 

0280 23560 

TEMP. SAFETY FENCE 4' 

0290 24100 

ALLAYING DUST 

0300 24152 

TYPE 3 BARRICADE 8' 

0310 24160 

TEMPORARY (CONSTRUCTION) 
SIGN 

0320 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0330 24278 

GROUP 2 CHANNELIZING 
DEVICES 

4.000 

EA 

4.000 

EA 

250.000 

LF 

200.000 

HR 

4.000 

EA 

200.000 

SF 

100.000 

DAY 

24,000.000 

DAY 

Unit Price Ext Amount 

Cat Alt Set: 

4,250.00000 17,000.00 

1,800.00000 7,200.00 

4.00000 1,000.00 

40.00000 8,000.00 

325.00000 1,300.00 

48.00000 9,600.00 

125.00000 12,500.00 

1.75000 42,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

4,135.00000 16,540.00 

1,240.00000 4,960.00 

3.05000 762.50 

75.00000 15,000.00 

465.00000 1,860.00 

42.00000 8,400.00 

103.00000 10,300.00 

0.78000 18,720.00 

https://42,000.00
https://12,500.00
https://9,600.00
https://1,300.00
https://8,000.00
https://1,000.00
https://7,200.00
https://17,000.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0340 24279 5,000.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0350 24282 1,000.000 

FLAGGER SERVICE HR 

0360 24400 19.000 

OBSCURING ROADWAY UNIT 

0370 24430 2,900.000 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0380 25506 12.000 

FIELD OFFICE TY.II MO 

0390 26100 100.000 

ROCKFILL TON 

0400 27024 1.030 

NS TOPSOIL CLASS B 3" ACRE 

0410 27101 40.000 

TEMPORARY SEED LB 

0420 27102 247.000 

REGULAR SEED LB 

Unit Price Ext Amount 

Cat Alt Set: 

12.00000 60,000.00 

55.00000 55,000.00 

800.00000 15,200.00 

10.50000 30,450.00 

2,800.00000 33,600.00 

50.00000 5,000.00 

28,000.00000 28,840.00 

15.00000 600.00 

15.00000 3,705.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

7.25000 36,250.00 

56.50000 56,500.00 

1,623.00000 30,837.00 

12.30000 35,670.00 

3,425.00000 41,100.00 

35.20000 3,520.00 

28,188.00000 29,033.64 

49.00000 1,960.00 

13.60000 3,359.20 

https://3,705.00
https://28,840.00
https://5,000.00
https://33,600.00
https://30,450.00
https://15,200.00
https://55,000.00
https://60,000.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0430 27103 206.000 

OVERSEEDING LB 

0440 27112 9,390.000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0450 27230 87.000 

FERTILIZER NITROGEN - N LB 

0460 27231 112.000 

FERTILIZER PHOSPHOROUS - P LB 

0470 27232 56.000 

FERTILIZER POTASSIUM - K LB 

0480 27250 4.010 

LIME TON 

0490 27320 1,600.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

0500 27415 36.000 

CHECK DAM ROCK TY. II EA 

Unit Price Ext Amount 

Cat Alt Set: 

15.00000 3,090.00 

2.27000 21,315.30 

10.00000 870.00 

8.00000 896.00 

8.00000 448.00 

260.00000 1,042.60 

3.40000 5,440.00 

210.00000 7,560.00 

Unit Price 

Cat Alt Member: 

9.50000 

Ext Amount Unit Price 

LCC: 

1,957.00 

Ext Amount 

0.90000 8,451.00 

12.50000 1,087.50 

12.50000 1,400.00 

12.50000 700.00 

448.00000 1,796.48 

2.30000 3,680.00 

220.00000 7,920.00 

https://7,560.00
https://5,440.00
https://1,042.60
https://21,315.30
https://3,090.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0510 27419 

CHECK DAM ROCK TYPE I 
TEMPORARY 

0520 27430 

SILTATION CONTROL EXCAVATION 

0530 27505 

TEMP. SILT FENCE TYPE A 

0540 50108 

SIGN PANEL 

0550 50340 

RELOCATE EXISTING 1 POST 
GROUND MOUNTED SIGN PANEL 

0560 50430 

SIGN POST STP-1, 2", 14 GAUGE 

0570 50436 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

0580 50485 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

8.000 

EA 

359.000 

CY 

1,800.000 

LF 

104.750 

SF 

1.000 

EA 

110.500 

LF 

10.500 

LF 

16.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

650.00000 5,200.00 

10.00000 3,590.00 

3.10000 5,580.00 

34.00000 3,561.50 

330.00000 330.00 

33.00000 3,646.50 

55.00000 577.50 

1,250.00000 20,000.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

408.00000 3,264.00 

19.00000 6,821.00 

3.95000 7,110.00 

33.00000 3,456.75 

310.00000 310.00 

31.00000 3,425.50 

52.00000 546.00 

1,240.00000 19,840.00 

https://20,000.00
https://3,646.50
https://3,561.50
https://5,580.00
https://3,590.00
https://5,200.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0590 50488 1.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE D 

0600 51930 6.000 

NS REMOVE EXISTING SIGN EA 
STRUCTURE TY. 1 

0610 51934 1.000 

REMOVE EXISTING FOUNDATION EA 

0620 54032 2,300.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0630 54034 2,170.000 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0640 54044 20.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 6" 

0650 54048 20.000 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0660 54105 100.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

Unit Price Ext Amount 

Cat Alt Set: 

880.00000 880.00 

550.00000 3,300.00 

1,500.00000 1,500.00 

2.20000 5,060.00 

2.75000 5,967.50 

16.00000 320.00 

55.00000 1,100.00 

28.00000 2,800.00 

Unit Price 

Cat Alt Member: 

830.00000 

Ext Amount Unit Price 

LCC: 

830.00 

Ext Amount 

516.00000 3,096.00 

1,550.00000 

2.07000 

1,550.00 

4,761.00 

2.60000 5,642.00 

15.50000 310.00 

52.00000 1,040.00 

26.00000 2,600.00 

https://2,800.00
https://1,100.00
https://5,967.50
https://5,060.00
https://1,500.00
https://3,300.00
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Line No / Item ID (4) A. R. COFFEY AND SONS, (5) PARTNERS EXCAVATING 
INC. CO.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $1,598,067.40 $1,643,607.32 

Life Cycle Costs: 

Section Total with LCC: $1,598,067.40 $1,643,607.32 

$1,598,067.40 $1,643,607.32Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,598,067.40 $1,643,607.32Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://1,643,607.32
https://1,598,067.40
https://1,643,607.32
https://1,598,067.40
https://1,643,607.32
https://1,598,067.40
https://1,643,607.32
https://1,598,067.40
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Contract ID: C0000111052M01 Counties: ROCKINGHAM 

Letting Date: February 22, 2023 10:00 A.M. District(s): STAUNTON / HARRISONBURG 

Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); 

Contract Time: 05/13/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 G181 GENERAL EXCAVATION, INC. $1,002,481.00 100.00% 

2 F375 G. B. FOLTZ CONTRACTING, INC. $1,499,899.81 149.62% 

3 A671 A & J DEVELOPMENT AND EXCAVATION, INC. $1,563,614.85 155.97% 

4 C024 A. R. COFFEY AND SONS, INC. $1,598,067.40 159.41% 

5 P589 PARTNERS EXCAVATING CO. $1,643,607.32 163.95% 
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

(2) RICHARDSON-WAYLAND 
ELECTRICAL CO. LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 00100 (1) 169,036.96000 169,036.96 201,153.10000 201,153.10 

MOBILIZATION LS 

0020 00180 39.000 316.81000 12,355.59 1,532.96000 59,785.44 

UTILITY TEST PIT UNPAVED EA 

0030 00181 38.000 602.54000 22,896.52 2,200.45000 83,617.10 

UTILITY TEST PIT ASPHALT EA 
CONCRETE 

0040 13220 30.000 502.79000 15,083.70 345.00000 10,350.00 

HYDRAULIC CEMENT CONC. SY 
SIDEWALK 4" 

0050 14100 30.000 502.79000 15,083.70 287.50000 8,625.00 

REMOVE SIDEWALK AND SY 
ENTRANCE 

0060 14440 100.000 472.18000 47,218.00 138.32000 13,832.00 

SAW CUT SIDEWALK LF 

0070 24272 1,920.000 142.32000 273,254.40 73.35000 140,832.00 

TRUCK MOUNTED ATTENUATOR HR 
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 24278 5,000.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0090 24279 2,744.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0100 24281 1,920.000 

ELECTRONIC ARROW BOARD HR 

0110 24360 488.000 

NS SAFETY UNIFORM FLAGGER HR 

0120 51245 1.000 

CONCRETE FOUNDATION CF-1 EA 

0130 51260 1.000 

NS CONCRETE FOUNDATION CF-5 CY 

0140 51540 18.000 

LOOP DETECTOR AMPLIFIER EA 

0150 51541 3.000 

NS DETECTOR NON-INVASIVE EA 
MICROLOOP PROBE (SET OF 3) 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

7.45000 37,250.00 11.00000 55,000.00 

30.45000 83,554.80 30.41000 83,445.04 

18.02000 34,598.40 17.72000 34,022.40 

192.04000 93,715.52 97.75000 47,702.00 

1,043.64000 1,043.64 3,271.49000 3,271.49 

674.74000 674.74 4,654.71000 4,654.71 

727.00000 13,086.00 714.96000 12,869.28 

8,001.72000 24,005.16 6,619.12000 19,857.36 

https://19,857.36
https://24,005.16
https://12,869.28
https://13,086.00
https://4,654.71
https://3,271.49
https://1,043.64
https://47,702.00
https://93,715.52
https://34,022.40
https://34,598.40
https://83,445.04
https://83,554.80
https://55,000.00
https://37,250.00
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0160 51541 

NS DETECTOR PORT EXPANDER 
MODULE 

0170 51541 

NS DETECTOR VIDEO DETECTION 
CAMERA (360 DEG., ADVANCED) 

0180 51541 

NS DETECTOR VIDEO DETECTION 
CAMERA (360 DEG., FISHEYE) 

0190 51541 

NS DETECTOR VIDEO DETECTION 
CAMERA, VIDEO SENSOR UNIT, 
TYPE II 

0200 51541 

NS DETECTOR VIDEO DETECTION 
SYSTEM (360 DEGREE) 

0210 51541 

NS DETECTOR VIDEO DETECTION 
SYSTEM, VIDEO DETECTION, 
TYPE II 

0220 51602 

14/4 CONDUCTOR CABLE 

4.000 

EA 

12.000 

EA 

1.000 

EA 

195.000 

EA 

1.000 

EA 

42.000 

EA 

3,250.000 

LF 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

733.29000 2,933.16 3,543.05000 14,172.20 

3,678.96000 44,147.52 4,241.00000 50,892.00 

5,294.86000 5,294.86 6,342.47000 6,342.47 

8,352.32000 1,628,702.40 9,253.55000 1,804,442.25 

16,431.82000 16,431.82 18,380.20000 18,380.20 

8,103.72000 340,356.24 10,126.63000 425,318.46 

3.55000 11,537.50 7.99000 25,967.50 

https://25,967.50
https://11,537.50
https://425,318.46
https://340,356.24
https://18,380.20
https://16,431.82
https://1,804,442.25
https://1,628,702.40
https://6,342.47
https://5,294.86
https://50,892.00
https://44,147.52
https://14,172.20
https://2,933.16
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0230 51607 

14/7 CONDUCTOR CABLE 

0240 51614 

NS CONDUCTOR CABLE 16/3 

0250 51614 

NS CONDUCTOR CABLE CAT 5e 
GEL FILLED SHIELDED DIRECT 
BURIAL CABLE 

0260 51614 

NS CONDUCTOR CABLE EVP 
DETECTOR CABLE (INFRARED) 

0270 51615 

14/1 ENCLOSED COND. CABLE 

0280 51840 

NS HANGER ASSEMBLY MAST 
ARM HANGER ASSEMBLY, SM-3 
(IN-LINE) 

0290 51934 

REMOVE EXISTING FOUNDATION 

0300 51935 

REMOVE EXISTING SIGNAL HEAD 

1,050.000 

LF 

33,590.000 

LF 

5,500.000 

LF 

1,960.000 

LF 

1,000.000 

LF 

1.000 

EA 

2.000 

EA 

3.000 

EA 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

4.17000 4,378.50 8.93000 9,376.50 

3.62000 121,595.80 6.61000 222,029.90 

3.58000 19,690.00 11.32000 62,260.00 

3.74000 7,330.40 8.09000 15,856.40 

4.55000 4,550.00 4.25000 4,250.00 

596.48000 596.48 762.67000 762.67 

820.06000 1,640.12 2,639.53000 5,279.06 

111.79000 335.37 251.26000 753.78 

https://5,279.06
https://1,640.12
https://4,250.00
https://4,550.00
https://15,856.40
https://7,330.40
https://62,260.00
https://19,690.00
https://222,029.90
https://121,595.80
https://9,376.50
https://4,378.50
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0310 51936 29.000 

REMOVE EXISTING CONTROLLER EA 

0320 51960 29.000 

NS INSTALL CONTROLLER EA 

0330 51961 40.000 

NS MODIFY EXISTING EA 
CONTROLLER CABINET 

0340 51962 6.000 

NS RELOCATE EMERGENCY EA 
PREEMPT. SYSTEM 

0350 51963 40.000 

NS REMOVE EXIST. CAMERA EA 
(VIDEO DETECTION OR CCTV) 

0360 51963 27.000 

NS REMOVE EXIST. LOOP EA 
DETECTION SYSTEM 

0370 51963 7.000 

NS REMOVE EXIST. TRAFFIC EA 
SIGNAL CABINET 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

335.37000 9,725.73 502.53000 14,573.37 

335.37000 9,725.73 1,258.85000 36,506.65 

795.04000 31,801.60 2,517.70000 100,708.00 

726.84000 4,361.04 4,025.28000 24,151.68 

223.58000 8,943.20 629.43000 25,177.20 

223.58000 6,036.66 2,041.83000 55,129.41 

335.37000 2,347.59 1,319.77000 9,238.39 

https://9,238.39
https://2,347.59
https://55,129.41
https://6,036.66
https://25,177.20
https://8,943.20
https://24,151.68
https://4,361.04
https://100,708.00
https://31,801.60
https://36,506.65
https://9,725.73
https://14,573.37
https://9,725.73
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0380 51963 14.000 

NS REMOVE EXIST. VIDEO EA 
DETECTION SYSTEM 

0390 51994 20.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY TYPE 2 

0400 51995 20.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY BATTERY PACK 

0410 51996 19.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY CABINET ATTACHED 

0420 52002 1.000 

NS TRAFFIC SIGNALIZATION ATC EA 
CABINET - 5 DOOR 
CONFIGURATION (32 OUTPUTS) 

0430 52002 4.000 

NS TRAFFIC SIGNALIZATION EA 
CONTROLLER FIRMWARE 
UPGRADE (D4) 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

335.37000 4,695.18 1,634.48000 22,882.72 

6,813.31000 136,266.20 7,127.98000 142,559.60 

2,535.56000 50,711.20 2,988.50000 59,770.00 

4,505.02000 85,595.38 4,919.92000 93,478.48 

42,360.48000 42,360.48 49,771.48000 49,771.48 

1,976.29000 7,905.16 2,908.55000 11,634.20 

https://11,634.20
https://7,905.16
https://49,771.48
https://42,360.48
https://93,478.48
https://85,595.38
https://59,770.00
https://50,711.20
https://142,559.60
https://136,266.20
https://22,882.72
https://4,695.18
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0440 52002 2.000 

NS TRAFFIC SIGNALIZATION EVP EA 
DETECTION SYSTEM INFRARED 
[3-WAY] 

0450 52002 2.000 

NS TRAFFIC SIGNALIZATION EVP EA 
DETECTION SYSTEM INFRARED 
[4-WAY] 

0460 52002 29.000 

NS TRAFFIC SIGNALIZATION EA 
LOCAL CONTROLLER (ATC) 

0470 52002 49.000 

NS TRAFFIC SIGNALIZATION EA 
SETUP ATSPM 

0480 52002 6.000 

NS TRAFFIC SIGNALIZATION EA 
TRAFFIC SIGNAL CABINET, TYPE A 

0490 52002 3.000 

NS TRAFFIC SIGNALIZATION EA 
TRAFFIC SIGNAL HEAD SECT. (12", 
STANDARD BACKPLATE) 

0500 55587 6.000 

JUNCTION BOX JB-S2 EA 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

9,634.26000 19,268.52 12,102.72000 24,205.44 

10,882.57000 21,765.14 13,212.84000 26,425.68 

4,859.81000 

1,117.90000 

28,240.32000 

366.57000 

140,934.49 

54,777.10 

169,441.92 

1,099.71 

5,999.84000 

2,908.55000 

35,097.15000 

692.88000 

173,995.36 

142,518.95 

210,582.90 

2,078.64 

2,013.02000 12,078.12 2,425.07000 14,550.42 
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0510 55588 33.000 

JUNCTION BOX JB-S3 EA 

0520 56051 2,260.000 

BORED CONDUIT 3" LF 

0530 56054 1,355.000 

3" PVC CONDUIT LF 

0540 56200 1,355.000 

TRENCH EXCAVATION ECI-1 LF 

0550 57192 15.000 

5.8 GHZ WIRELESS BROADBAND EA 
RADIO 

0560 57200 7,800.000 

FIBER OPTIC CABLE 24 STRAND LF 

0570 59050 68.000 

NS COMMUNICATION EQUIP. EA 
INSTALL DIST SFP MODULE 

0580 59050 41.000 

NS COMMUNICATION EQUIP. EA 
INSTALL MANAGED FIELD 
ETHERNET SWITCH 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2,249.11000 

46.12000 

10.14000 

6.97000 

3,778.24000 

74,220.63 

104,231.20 

13,739.70 

9,444.35 

56,673.60 

2,930.13000 

70.40000 

16.03000 

25.76000 

5,494.78000 

96,694.29 

159,104.00 

21,720.65 

34,904.80 

82,421.70 

29.19000 

1,490.80000 

227,682.00 

101,374.40 

7.11000 

314.71000 

55,458.00 

21,400.28 

596.48000 24,455.68 1,036.78000 42,507.98 
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Contract ID: C0000117973N01 

Letting Date: February 22, 2023 

Call Order: J52 

Contract Time: 02/07/25 COMPLETION DATE 

Counties: MONTGOMERY, PULASKI 

District(s): SALEM / DISTRICTWIDE OR OFFICE 

Project(s): 9999-126-227,N501, NHPP-5126(114); 

Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Line No / Item ID (1) DAVIS H. ELLIOT (2) RICHARDSON-WAYLAND 
CONSTRUCTION COMPANY, ELECTRICAL CO. LLCItem Description 

INCORPORATED 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0590 59050 

NS COMMUNICATION EQUIP. 
MODIFY EXISTING WIRELESS 
BROADBAND RADIO 

0600 59050 

NS COMMUNICATION EQUIP. PRE-
TERMINATED FIBER PATCH PANEL 
(COMPACT) 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

1.000 

EA 

35.000 

EA 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1,068.66000 1,068.66 1,824.83000 1,824.83 

4,176.16000 146,165.60 4,276.26000 149,669.10 

$4,631,273.27 

$4,631,273.27 

$4,631,273.27 

$0.00 

$4,631,273.27 

$5,350,744.51 

$5,350,744.51 

$5,350,744.51 

$0.00 

$5,350,744.51 



Date Printed: 03/30/2023 

Vendor Ranking Page 1 of 1 

Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 

Letting Date: February 22, 2023 10:00 A.M. District(s): SALEM / DISTRICTWIDE OR OFFICE 

Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); 

Contract Time: 02/07/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 E005 DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
INCORPORATED 

$4,631,273.27 100.00% 

2 R009 RICHARDSON-WAYLAND ELECTRICAL CO. LLC $5,350,744.51 115.54% 
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00101 (1) 

CONSTRUCTION SURVEYING LS 
CONSTRUCTION 

0030 00110 (1) 

CLEARING AND GRUBBING LS 

0040 00120 94.000 

REGULAR EXCAVATION CY 

0050 10128 123.900 

AGGR. BASE MATL. TY. I NO. 21B TON 

0060 10628 85.000 

FLEXIBLE PAVEMENT PLANING 0" SY 
- 2" 

0070 10636 41.800 

ASPHALT CONC.TY. SM-9.5D TON 

0080 10642 39.400 

ASPHALT CONCRETE TY. BM-25.0A TON 

(1) BURLEIGH 
CONSTRUCTION CO.,INC 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

97,000.00000 97,000.00 98,521.00000 

40,000.00000 40,000.00 9,000.00000 

30,000.00000 30,000.00 18,000.00000 

95.00000 8,930.00 265.80000 

46.00000 5,699.40 94.60000 

78.00000 6,630.00 96.10000 

385.00000 16,093.00 388.30000 

395.00000 15,563.00 405.85000 

LCC: 

98,521.00 

9,000.00 

18,000.00 

24,985.20 

11,720.94 

8,168.50 

16,230.94 

15,990.49 

https://15,990.49
https://16,230.94
https://8,168.50
https://11,720.94
https://24,985.20
https://18,000.00
https://9,000.00
https://98,521.00
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID (1) BURLEIGH (2) FAIRFIELD-ECHOLS, LLC 
CONSTRUCTION CO.,INCItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0090 11070 

NS SAW-CUT ASPH CONC (FULL 
DEPTH) 

0100 24100 

ALLAYING DUST 

0110 24150 

TYPE 3 BARRICADE 4' 

0120 24152 

TYPE 3 BARRICADE 8' 

0130 24160 

TEMPORARY (CONSTRUCTION) 
SIGN 

0140 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0150 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0160 24282 

FLAGGER SERVICE 

83.000 

LF 

780.000 

HR 

2.000 

EA 

4.000 

EA 

1,750.000 

SF 

500.000 

DAY 

2,688.000 

HR 

160.000 

HR 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

12.00000 996.00 21.20000 1,759.60 

1.00000 780.00 0.01000 7.80 

750.00000 1,500.00 753.20000 1,506.40 

950.00000 3,800.00 736.00000 2,944.00 

60.00000 105,000.00 32.35000 56,612.50 

4.00000 2,000.00 1.80000 900.00 

9.00000 24,192.00 5.05000 13,574.40 

75.00000 12,000.00 0.01000 1.60 

https://12,000.00
https://13,574.40
https://24,192.00
https://2,000.00
https://56,612.50
https://105,000.00
https://2,944.00
https://3,800.00
https://1,506.40
https://1,500.00
https://1,759.60
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID (1) BURLEIGH (2) FAIRFIELD-ECHOLS, LLC 
CONSTRUCTION CO.,INCItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0170 24288 

WARNING LIGHT TY. B 

0180 24290 

TRAFFIC BARRIER SERVICE 
CONC. MB-7D PC 

0190 24430 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

0200 26117 

DRY RIPRAP CL. AI 

0210 26239 

DRY RIPRAP CL.II 38" 

0220 27101 

TEMPORARY SEED 

0230 27102 

REGULAR SEED 

0240 27103 

OVERSEEDING 

4,500.000 

DAY 

40.000 

LF 

130.000 

SY 

6.000 

TON 

11.000 

TON 

2.000 

LB 

7.000 

LB 

5.000 

LB 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2.50000 11,250.00 0.40000 1,800.00 

65.00000 2,600.00 75.70000 3,028.00 

65.00000 8,450.00 27.70000 3,601.00 

75.00000 450.00 747.80000 4,486.80 

121.00000 1,331.00 530.95000 5,840.45 

50.00000 100.00 12.65000 25.30 

70.00000 490.00 14.85000 103.95 

20.00000 100.00 14.85000 74.25 

https://5,840.45
https://1,331.00
https://4,486.80
https://3,601.00
https://8,450.00
https://3,028.00
https://2,600.00
https://1,800.00
https://11,250.00
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID (1) BURLEIGH (2) FAIRFIELD-ECHOLS, LLC 
CONSTRUCTION CO.,INCItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0250 27111 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

0260 27112 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 3 

0270 27230 

FERTILIZER NITROGEN - N 

0280 27231 

FERTILIZER PHOSPHOROUS - P 

0290 27232 

FERTILIZER POTASSIUM - K 

0300 27250 

LIME 

0310 27325 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

0320 27415 

CHECK DAM ROCK TY. II 

79.000 

SY 

151.000 

SY 

2.000 

LB 

3.000 

LB 

1.000 

LB 

0.100 

TON 

44.000 

SY 

3.000 

EA 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

15.00000 1,185.00 0.45000 35.55 

15.00000 2,265.00 0.80000 120.80 

75.00000 150.00 1.20000 2.40 

75.00000 225.00 1.20000 3.60 

75.00000 75.00 1.20000 1.20 

2,500.00000 250.00 231.00000 23.10 

20.00000 880.00 10.20000 448.80 

500.00000 1,500.00 886.45000 2,659.35 

https://2,659.35
https://1,500.00
https://2,265.00
https://1,185.00
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0330 27422 2.000 

DEWATERING BASIN EC-8 EA 

0340 27430 80.000 

SILTATION CONTROL EXCAVATION CY 

0350 27505 458.000 

TEMP. SILT FENCE TYPE A LF 

0360 50108 12.000 

SIGN PANEL SF 

0370 50300 4.000 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 

0380 50430 48.000 

SIGN POST STP-1, 2", 14 GAUGE LF 

0390 50485 4.000 

CONCRETE SIGN FOUNDATION EA 
STP-1, TYPE A 

0400 60515 104.000 

GUARDRAIL, THRIE BEAM LF 

0410 61010 26.000 

SHEAR KEYS CF 

(1) BURLEIGH (2) FAIRFIELD-ECHOLS, LLC 
CONSTRUCTION CO.,INC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

2,000.00000 4,000.00 5,245.40000 10,490.80 

1.00000 80.00 0.01000 0.80 

5.50000 2,519.00 7.65000 3,503.70 

95.00000 1,140.00 62.00000 744.00 

475.00000 1,900.00 328.60000 1,314.40 

75.00000 3,600.00 38.25000 1,836.00 

1,500.00000 6,000.00 625.55000 2,502.20 

100.00000 10,400.00 310.45000 32,286.80 

495.00000 12,870.00 790.05000 20,541.30 
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0420 61145 7.000 

PREST. CONC. SLAB 3' X 21" X(+45' EA 
- 50') 

0430 64011 384.000 

STRUCTURE EXCAVATION CY 

0440 64015 310.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

0450 64021 6.700 

ELASTIC INCLUSION CY 

0460 64032 25.000 

GEOCOMPOSITE WALL DRAIN SY 

0470 64036 90.000 

PIPE UNDERDRAIN 6" LF 

0480 64038 475.000 

NS PREBORING PILE (12" PILES) LF 

0490 64112 495.000 

STEEL PILES 12" LF 

0500 65013 24.600 

CONCRETE CLASS A3 CY 

(1) BURLEIGH (2) FAIRFIELD-ECHOLS, LLC 
CONSTRUCTION CO.,INC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

35,000.00000 245,000.00 35,000.00000 245,000.00 

85.00000 32,640.00 96.55000 37,075.20 

45.00000 13,950.00 113.30000 35,123.00 

390.00000 2,613.00 1,803.00000 12,080.10 

45.00000 1,125.00 95.65000 2,391.25 

30.00000 2,700.00 16.35000 1,471.50 

625.00000 296,875.00 660.85000 313,903.75 

66.00000 32,670.00 114.10000 56,479.50 

1,250.00000 30,750.00 3,000.00000 73,800.00 
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Contract ID: C00000113504B55 

Letting Date: February 22, 2023 

Call Order: J54 

Contract Time: 12/15/23 COMPLETION DATE 

Counties: GREENE 

District(s): CULPEPER / CHARLOTTESVILLE 

Project(s): 0638-039-597, B655, BROS-039-7(121); 

Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0510 65211 

CORROSION RESISTANT REINF. 
STEEL CL. I 

0520 66120 

COFFERDAM 

0530 66239 

DRY RIPRAP CL.II 38" 

0540 67900 

NS DISM. & REM. EXIST. STR. 
(STR. NO. 6021) 

0550 68476 

NS ENV.& WORKER PROTECTION 
(STR. NO. 6021) 

0560 68490 

NS DISPOSAL OF MATERIAL (STR. 
NO. 6021) 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

3,850.000 

LB 

2.000 

EA 

386.000 

TON 

(1) 

LS 

(1) 

LS 

(1) 

LS 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

(1) BURLEIGH 
CONSTRUCTION CO.,INC 

(2) FAIRFIELD-ECHOLS, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

4.25000 16,362.50 6.75000 

9,500.00000 19,000.00 25,000.00000 

120.00000 46,320.00 181.95000 

150,000.00000 150,000.00 71,492.45000 

4,000.00000 4,000.00 1.00000 

3,000.00000 3,000.00 1.00000 

$1,340,998.90 

$1,340,998.90 

25,987.50 

50,000.00 

70,232.70 

71,492.45 

1.00 

1.00 

$1,370,436.87 

$1,370,436.87 

LCC: 

$1,370,436.87$1,340,998.90 

https://1,370,436.87
https://1,370,436.87
https://71,492.45
https://70,232.70
https://50,000.00
https://25,987.50
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Contract ID: C00000113504B55 Counties: GREENE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J54 Project(s): 0638-039-597, B655, BROS-039-7(121); 

Contract Time: 12/15/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Contract Life Cycle Costs Totals $0.00 $0.00 

$1,340,998.90 $1,370,436.87Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://1,370,436.87
https://1,340,998.90
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Vendor Ranking Page 1 of 1 

Contract ID: C00000113504B55 Counties: GREENE 

Letting Date: February 22, 2023 10:00 A.M. District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J54 Project(s): 0638-039-597, B655, BROS-039-7(121); 

Contract Time: 12/15/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER SOUTH RIVER 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 W210 BURLEIGH CONSTRUCTION CO.,INC $1,340,998.90 100.00% 

2 F440 FAIRFIELD-ECHOLS, LLC $1,370,436.87 102.20% 
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
STRS. 2063 & 2064 

0030 24279 2,000.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0040 68115 2,800.000 

NS STRUCT. STEEL STRS 2063 & LB 
2064 

0050 68192 20.000 

REPLACE BEARING EA 

0060 68202 330.000 

PARTIAL BEAM/GIRDER LB 
REPLACEMENT [NEED 
CLARIFICATION / SUP 
DESCRIPTION / SP/SPCN] 

(1) BURLEIGH 
CONSTRUCTION CO.,INC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

70,000.00000 70,000.00 80,000.00000 80,000.00 100,000.00000 100,000.00 

92,500.00000 92,500.00 200,000.00000 200,000.00 500,000.00000 500,000.00 

9.25000 18,500.00 20.00000 40,000.00 10.00000 20,000.00 

18.75000 52,500.00 40.00000 112,000.00 28.00000 78,400.00 

6,150.00000 123,000.00 6,000.00000 120,000.00 13,000.00000 260,000.00 

17.25000 5,692.50 75.00000 24,750.00 175.50000 57,915.00 

Max: 

(2) OTB ASSOCIATES, LLC (3) ADVANTAGE STEEL & 
DBA OTB CONTRACTING CONSTRUCTION LLC 
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0070 68282 2.000 

FIELD WELDING - FILLET WELD LF 
1/4" 

0080 68283 14.000 

FIELD WELDING - FILLET WELD LF 
5/16" 

0090 68287 24.000 

FIELD WELDING-FULL LF 
PENETRATION GROOVE WELD <1" 
THICK 

0100 68455 1,130.000 

NS PRE. & SPOT COAT EX. STR. SF 
2063 TYPE B 

0110 68455 1,090.000 

NS PRE. & SPOT COAT EX. STR. SF 
2064 TYPE B 

0120 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. 2063 TYPE B 

0130 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. 2064 TYPE B 

(1) BURLEIGH 
CONSTRUCTION CO.,INC 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

6,875.00000 13,750.00 200.00000 400.00 

2,165.00000 30,310.00 500.00000 7,000.00 

6,500.00000 156,000.00 800.00000 19,200.00 

66.00000 74,580.00 100.00000 113,000.00 

69.00000 75,210.00 100.00000 109,000.00 

25,000.00000 25,000.00 120,000.00000 120,000.00 

25,000.00000 25,000.00 

Max: 

(2) OTB ASSOCIATES, LLC (3) ADVANTAGE STEEL & 
DBA OTB CONTRACTING CONSTRUCTION LLC 

120,000.00000 120,000.00 

Unit Price Ext Amount 

LCC: 

300.00000 600.00 

400.00000 5,600.00 

480.00000 11,520.00 

40.55000 45,821.50 

40.55000 44,199.50 

18,670.00000 18,670.00 

18,670.00000 18,670.00 

https://18,670.00
https://18,670.00
https://44,199.50
https://45,821.50
https://11,520.00
https://5,600.00
https://120,000.00
https://25,000.00
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0140 68492 

NS MATERIAL DISPOSAL STR. 
2063 TYPE B 

0150 68492 

NS MATERIAL DISPOSAL STR. 
2064 TYPE B 

0160 68590 

JACKING AND BLOCKING BEAM 

0170 69815 

RECONSTRUCT BRIDGE SEAT 
TYPE A 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

(1) 

LS 

(1) 

LS 

20.000 

EA 

20.000 

EA 

(1) BURLEIGH 
CONSTRUCTION CO.,INC 

Unit Price Ext Amount 

Cat Alt Set: 

11,000.00000 11,000.00 

11,000.00000 11,000.00 

2,400.00000 48,000.00 

5,000.00000 100,000.00 

$932,042.50 

$932,042.50 

$932,042.50 

$0.00 

$932,042.50 

Max: 

(2) OTB ASSOCIATES, LLC 
DBA OTB CONTRACTING 

(3) ADVANTAGE STEEL & 
CONSTRUCTION LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

6,000.00000 6,000.00 5,300.00000 5,300.00 

6,000.00000 6,000.00 5,300.00000 5,300.00 

6,000.00000 120,000.00 12,500.00000 250,000.00 

8,500.00000 170,000.00 11,400.00000 228,000.00 

$1,367,350.00 $1,649,996.00 

$1,367,350.00 

$1,367,350.00 

$1,649,996.00 

$1,649,996.00 

$0.00 

$1,367,350.00 

$0.00 

1,649,996.00 

https://932,042.50
https://932,042.50
https://932,042.50
https://932,042.50
https://100,000.00
https://48,000.00
https://11,000.00
https://11,000.00
https://1,649,996.00
https://1,367,350.00
https://1,649,996.00
https://1,367,350.00
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Line No / Item ID (5) SOUTHERN ROAD & 
BRIDGE, LLC

(4) ABHE & SVOBODA, INC. 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

(1) 

LS 

0020 24265 (1) 

NS MAINTENANCE OF TRAFFIC LS 
STRS. 2063 & 2064 

0030 24279 2,000.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

0040 68115 2,800.000 

NS STRUCT. STEEL STRS 2063 & LB 
2064 

0050 68192 20.000 

REPLACE BEARING EA 

0060 68202 330.000 

PARTIAL BEAM/GIRDER LB 
REPLACEMENT [NEED 
CLARIFICATION / SUP 
DESCRIPTION / SP/SPCN] 

0070 68282 2.000 

FIELD WELDING - FILLET WELD LF 
1/4" 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

85,000.00000 85,000.00 195,000.00000 195,000.00 

220,000.00000 220,000.00 175,000.00000 175,000.00 

8.00000 16,000.00 20.00000 40,000.00 

45.00000 126,000.00 95.00000 266,000.00 

4,500.00000 90,000.00 9,700.00000 194,000.00 

350.00000 115,500.00 250.00000 82,500.00 

3,000.00000 6,000.00 500.00000 1,000.00 
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Line No / Item ID (5) SOUTHERN ROAD & 
BRIDGE, LLC

(4) ABHE & SVOBODA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 68283 14.000 

FIELD WELDING - FILLET WELD LF 
5/16" 

0090 68287 24.000 

FIELD WELDING-FULL LF 
PENETRATION GROOVE WELD <1" 
THICK 

0100 68455 1,130.000 

NS PRE. & SPOT COAT EX. STR. SF 
2063 TYPE B 

0110 68455 1,090.000 

NS PRE. & SPOT COAT EX. STR. SF 
2064 TYPE B 

0120 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. 2063 TYPE B 

0130 68476 (1) 

NS ENV.& WORKER PROTECTION LS 
STR. 2064 TYPE B 

0140 68492 (1) 

NS MATERIAL DISPOSAL STR. LS 
2063 TYPE B 

Unit Price Ext Amount 

Cat Alt Set: 

4,500.00000 63,000.00 

6,000.00000 144,000.00 

175.00000 197,750.00 

175.00000 190,750.00 

150,000.00000 150,000.00 

150,000.00000 150,000.00 

1,500.00000 1,500.00 

Unit Price 

Cat Alt Member: 

650.00000 

Ext Amount Unit Price 

LCC: 

9,100.00 

Ext Amount 

850.00000 20,400.00 

195.00000 220,350.00 

195.00000 212,550.00 

25,000.00000 25,000.00 

25,000.00000 25,000.00 

25,000.00000 25,000.00 

https://1,500.00
https://150,000.00
https://150,000.00
https://190,750.00
https://197,750.00
https://144,000.00
https://63,000.00
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Line No / Item ID (5) SOUTHERN ROAD & 
BRIDGE, LLC

(4) ABHE & SVOBODA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0150 68492 (1) 

NS MATERIAL DISPOSAL STR. LS 
2064 TYPE B 

0160 68590 20.000 

JACKING AND BLOCKING BEAM EA 

0170 69815 20.000 

RECONSTRUCT BRIDGE SEAT EA 
TYPE A 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Unit Price Ext Amount 

Cat Alt Set: 

1,800.00000 1,800.00 

5,200.00000 104,000.00 

1,900.00000 38,000.00 

$1,699,300.00 

$1,699,300.00 

$1,699,300.00 

$0.00 

$1,699,300.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

25,000.00000 25,000.00 

8,500.00000 170,000.00 

14,250.00000 285,000.00 

$1,970,900.00 

$1,970,900.00 

$1,970,900.00 

$0.00 

$1,970,900.00 

https://1,970,900.00
https://1,970,900.00
https://1,970,900.00
https://1,970,900.00
https://285,000.00
https://170,000.00
https://25,000.00
https://1,699,300.00
https://1,699,300.00
https://1,699,300.00
https://1,699,300.00
https://38,000.00
https://104,000.00
https://1,800.00
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Contract ID: C00000122449B50 Counties: ALBEMARLE 

Letting Date: February 22, 2023 10:00 A.M. District(s): CULPEPER / CHARLOTTESVILLE 

Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP-
BR07(330); 

Contract Time: 12/19/23 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 W210 BURLEIGH CONSTRUCTION CO.,INC $932,042.50 100.00% 

2 O913 OTB ASSOCIATES, LLC DBA OTB CONTRACTING $1,367,350.00 146.70% 

3 A3748 ADVANTAGE STEEL & CONSTRUCTION LLC $1,649,996.00 177.03% 

4 A219 ABHE & SVOBODA, INC. $1,699,300.00 182.32% 

5 S1346 SOUTHERN ROAD & BRIDGE, LLC $1,970,900.00 211.46% 
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	6.00000 
	6.00000 
	1,200.00 
	1.60000 
	320.00 



	Contract ID: CM823PMD121515B Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 
	Letting Date: February 22, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 811 Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY Line No / Item ID 
	(1) ADAMS CONSTRUCTION 
	(1) ADAMS CONSTRUCTION 
	(2) PAVCON GROUP, INC. 

	(3) B & S CONTRACTING, INC. 
	(3) B & S CONTRACTING, INC. 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0080 24262 
	0080 24262 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 0090 24265 NS MAINTENANCE OF TRAFFIC 
	MOT FOR UPC 121515 0100 24265 NS MAINTENANCE OF TRAFFIC 
	MOT FOR UPC 121516 0110 24265 NS MAINTENANCE OF TRAFFIC 
	MOT FOR UPC 121517 0120 24282 FLAGGER SERVICE 
	0130 54020 TYPE A PVMT LINE MRKG 4" 0140 54022 TYPE A PVMT LINE MRKG 6" 0150 54048 TYPE B CLASS II PAVE. LINE 
	MARKING 24" 
	32.000 DAY 
	(1) LS 
	(1) LS 
	(1) LS 
	898.000 HR 88,835.000 LF 28,850.000 LF 75.000 LF 
	COMPANY 
	COMPANY 
	COMPANY 

	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	25.00000 
	25.00000 
	25.00000 
	800.00 
	100.00000 
	3,200.00 
	39.00000 
	1,248.00 

	9,000.00000 
	9,000.00000 
	9,000.00 
	5,000.00000 
	5,000.00 
	8,600.00000 
	8,600.00 

	7,000.00000 
	7,000.00000 
	7,000.00 
	5,000.00000 
	5,000.00 
	12,000.00000 
	12,000.00 

	16,000.00000 
	16,000.00000 
	16,000.00 
	5,000.00000 
	5,000.00 
	18,860.64000 
	18,860.64 

	48.25000 
	48.25000 
	43,328.50 
	40.00000 
	35,920.00 
	50.00000 
	44,900.00 

	0.48000 
	0.48000 
	42,640.80 
	0.51000 
	45,305.85 
	0.52000 
	46,194.20 

	0.50000 
	0.50000 
	14,425.00 
	0.59000 
	17,021.50 
	0.60000 
	17,310.00 

	15.90000 
	15.90000 
	1,192.50 
	64.95000 
	4,871.25 
	66.15000 
	4,961.25 



	Contract ID: CM823PMD121515B Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 
	Letting Date: February 22, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 811 Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY Line No / Item ID 
	(1) ADAMS CONSTRUCTION 
	(1) ADAMS CONSTRUCTION 
	(2) PAVCON GROUP, INC. 

	(3) B & S CONTRACTING, INC. 
	(3) B & S CONTRACTING, INC. 
	COMPANY
	COMPANY
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0160 54106 
	0160 54106 
	0160 54106 
	0160 54106 
	150.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 

	0170 54428 
	0170 54428 
	88,835.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0180 54430 
	0180 54430 
	28,850.000 

	TEMP. PVMT MRKG, TY. A, 6" 
	TEMP. PVMT MRKG, TY. A, 6" 
	LF 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount Cat Alt Set: Cat Alt Member: LCC: 
	1.00000 
	1.00000 
	1.00000 
	150.00 
	6.00000 
	900.00 
	27.00000 
	4,050.00 

	0.10000 0.15000 
	0.10000 0.15000 
	8,883.50 4,327.50 $1,889,822.85 $1,889,822.85 
	0.22000 0.22000 
	19,543.70 6,347.00 $1,925,922.56 $1,925,922.56 
	0.07000 0.07000 
	6,218.45 2,019.50 $2,108,888.00 $2,108,888.00 



	Contract ID: CM823PMD121515B Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE 
	Letting Date: February 22, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE Call Order: 811 Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ADAMS CONSTRUCTION COMPANY 
	(2) PAVCON GROUP, INC. 
	(3) B & S CONTRACTING, INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0002 
	ALTERNATE ITEM 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0190 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Totals: Life Cycle Costs: Section Total with LCC: 
	0190 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Totals: Life Cycle Costs: Section Total with LCC: 
	0190 00306 NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL Section Totals: Life Cycle Costs: Section Total with LCC: 
	1.000 TON 
	0.00000 
	0.00 $0.00 $0.00 
	0.00000 
	0.00 $0.00 $0.00 
	0.00000 
	0.00 $0.00 $0.00 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$1,889,822.85 $0.00 $1,889,822.85 
	$1,925,922.56 $0.00 $1,925,922.56 
	$2,108,888.00 $0.00 2,108,888.00 


	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: CM823PMD121515B Letting Date: February 22, 2023 10:00 A.M. Call Order: 811 Contract Time: 11/17/23 COMPLETION DATE 
	Contract ID: CM823PMD121515B Letting Date: February 22, 2023 10:00 A.M. Call Order: 811 Contract Time: 11/17/23 COMPLETION DATE 
	Counties: ALLEGHANY, BATH, HIGHLAND, ROCKBRIDGE District(s): STAUNTON / DISTRICTWIDE OR OFFICE Project(s): PM8D-968-F23,N501; PM8D-968-F23,N501, PM08(465); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,889,822.85 
	100.00% 

	2 
	2 
	P1098 
	PAVCON GROUP, INC. 
	$1,925,922.56 
	101.91% 

	3 
	3 
	B131 
	B & S CONTRACTING, INC. 
	$2,108,888.00 
	111.59% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	H62 
	Project(s): 
	0058-087-696,B644,C501, NHPP-PM05(477); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00280 
	0020 00280 
	9.000 

	SELECT MATL. TY. II MIN. CBR-20 
	SELECT MATL. TY. II MIN. CBR-20 
	CY 

	0030 24265 
	0030 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	STRUCTURE NO. 087-1044 
	STRUCTURE NO. 087-1044 

	0040 24825 
	0040 24825 
	6.000 

	NS MODIFY EXIST. DECK 
	NS MODIFY EXIST. DECK 
	EA 

	DRAINAGE SYSTEM SCUPPER 
	DRAINAGE SYSTEM SCUPPER 

	0050 25507 
	0050 25507 
	15.000 

	FIELD OFFICE TY.III 
	FIELD OFFICE TY.III 
	MO 

	0060 27401 
	0060 27401 
	4.000 

	EROSION CONTROL RIPRAP 
	EROSION CONTROL RIPRAP 
	TON 

	0070 27500 
	0070 27500 
	9.000 

	GEOTEXTILE FABRIC 
	GEOTEXTILE FABRIC 
	SY 


	(1) CROWDER 

	(2) KOKOSING CONSTRUCTION COMPANY 
	CONSTRUCTION COMPANY, INC. 
	CONSTRUCTION COMPANY, INC. 
	(3) CURTIS CONTRACTING, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	280,800.00000 
	280,800.00000 
	280,800.00 
	275,000.00000 
	275,000.00 
	335,000.00000 
	335,000.00 

	600.00000 
	600.00000 
	5,400.00 
	300.00000 
	2,700.00 
	446.27000 
	4,016.43 

	707,822.00000 
	707,822.00000 
	707,822.00 
	460,000.00000 
	460,000.00 
	1,146,892.00000 
	1,146,892.00 

	7,500.00000 
	7,500.00000 
	45,000.00 
	5,000.00000 
	30,000.00 
	6,536.75000 
	39,220.50 

	3,981.90000 
	3,981.90000 
	59,728.50 
	3,000.00000 
	45,000.00 
	3,268.38000 
	49,025.70 

	750.00000 
	750.00000 
	3,000.00 
	700.00000 
	2,800.00 
	754.47000 
	3,017.88 

	350.00000 
	350.00000 
	3,150.00 
	500.00000 
	4,500.00 
	53.78000 
	484.02 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	H62 
	Project(s): 
	0058-087-696,B644,C501, NHPP-PM05(477); 


	Contract Time: 09/20/24 COMPLETION DATE Min: Max: Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER Line No / Item ID 
	(1) CROWDER 
	(1) CROWDER 
	(1) CROWDER 
	(2) KOKOSING 


	CONSTRUCTION COMPANY 
	CONSTRUCTION COMPANY 
	CONSTRUCTION COMPANY,
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 BRIDGE ITEMS 
	0080 27504 
	0080 27504 
	0080 27504 
	0080 27504 
	30.000 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 

	0090 54080 
	0090 54080 
	3,000.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0100 60125 
	0100 60125 
	(1) 

	NS BRIDGE INSPECTION BY 
	NS BRIDGE INSPECTION BY 
	LS 

	MEANS OF GROUND 
	MEANS OF GROUND 

	PENETRATING RADAR (GPR) 
	PENETRATING RADAR (GPR) 

	0110 60490 
	0110 60490 
	5,134.000 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0120 60495 
	0120 60495 
	5,134.000 

	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 
	SY 

	0130 62419 
	0130 62419 
	350.000 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS II, 3" 
	CLASS II, 3" 

	0140 66920 
	0140 66920 
	3.000 

	NS BRIDGE SUBSTRUCTURE 
	NS BRIDGE SUBSTRUCTURE 
	CY 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 

	(SOUTHWEST EMBANKMENT) 
	(SOUTHWEST EMBANKMENT) 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	15.00000 
	15.00000 
	450.00 
	12.00000 
	360.00 
	26.15000 
	784.50 

	10.00000 
	10.00000 
	30,000.00 
	7.00000 
	21,000.00 
	9.81000 
	29,430.00 

	72,499.78000 
	72,499.78000 
	72,499.78 
	35,000.00000 
	35,000.00 
	37,500.00000 
	37,500.00 

	10.39000 
	10.39000 
	53,342.26 
	7.00000 
	35,938.00 
	6.26000 
	32,138.84 

	1.42000 
	1.42000 
	7,290.28 
	3.00000 
	15,402.00 
	1.86000 
	9,549.24 

	125.41000 
	125.41000 
	43,893.50 
	160.00000 
	56,000.00 
	54.33000 
	19,015.50 

	1,796.95000 
	1,796.95000 
	5,390.85 
	800.00000 
	2,400.00 
	1,855.86000 
	5,567.58 


	INC. 
	(3) CURTIS CONTRACTING, INC. 

	Contract ID: C0000119067B44B Counties: SOUTHAMPTON 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); Contract Time: 09/20/24 COMPLETION DATE Min: Max: 
	Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CROWDER 
	(2) KOKOSING 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY 
	CONSTRUCTION COMPANY, INC. 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 BRIDGE ITEMS 
	0150 68074 
	0150 68074 
	0150 68074 
	0150 68074 
	100.000 

	SHOTCRETE, TYPE A 
	SHOTCRETE, TYPE A 
	SF 

	0160 68170 
	0160 68170 
	91.000 

	CRACK REPAIR TYPE A 
	CRACK REPAIR TYPE A 
	LF 

	0170 68172 
	0170 68172 
	68.000 

	CRACK REPAIR TYPE B 
	CRACK REPAIR TYPE B 
	LF 

	0180 68180 
	0180 68180 
	68.000 

	EMBEDDED GALVANIC ANODES 
	EMBEDDED GALVANIC ANODES 
	EA 

	0190 68258 
	0190 68258 
	5,134.000 

	REMOVE ASPHALT CONCRETE 
	REMOVE ASPHALT CONCRETE 
	SY 

	OVERLAY 
	OVERLAY 

	0200 68332 
	0200 68332 
	445.000 

	H.E.S. PATCHING TYPE C 
	H.E.S. PATCHING TYPE C 
	SY 

	0210 68571 
	0210 68571 
	574.000 

	NS RECONSTRUCT EXPANSION 
	NS RECONSTRUCT EXPANSION 
	LF 

	JOINT (LOW SHRINKAGE CLASS 
	JOINT (LOW SHRINKAGE CLASS 

	A4 MODIFIED CONCRETE) 
	A4 MODIFIED CONCRETE) 

	0220 68573 
	0220 68573 
	574.000 

	RECONSTRUCT EXPANSION 
	RECONSTRUCT EXPANSION 
	LF 

	JOINT, HES 
	JOINT, HES 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	1,250.00000 
	1,250.00000 
	125,000.00 
	600.00000 

	500.00000 
	500.00000 
	45,500.00 
	225.00000 

	600.00000 
	600.00000 
	40,800.00 
	225.00000 

	500.00000 
	500.00000 
	34,000.00 
	125.00000 

	11.09000 
	11.09000 
	56,936.06 
	10.00000 

	750.00000 
	750.00000 
	333,750.00 
	325.00000 

	224.24000 
	224.24000 
	128,713.76 
	140.00000 


	99.52000 
	99.52000 
	57,124.48 

	250.00000 

	Ext Amount 
	60,000.00 
	60,000.00 

	20,475.00 
	20,475.00 

	15,300.00 
	15,300.00 

	8,500.00 
	8,500.00 

	51,340.00 
	51,340.00 

	144,625.00 
	144,625.00 

	80,360.00 
	80,360.00 

	143,500.00 
	143,500.00 

	(3) CURTIS CONTRACTING, INC. 
	Unit Price LCC: 
	392.21000 
	136.48000 
	205.29000 
	103.93000 
	7.50000 
	1,421.10000 
	674.06000 
	674.06000 
	Ext Amount 
	39,221.00 
	39,221.00 

	12,419.68 
	12,419.68 

	13,959.72 
	13,959.72 

	7,067.24 
	7,067.24 

	38,505.00 
	38,505.00 

	632,389.50 
	632,389.50 

	386,910.44 
	386,910.44 

	386,910.44 
	386,910.44 


	Contract ID: C0000119067B44B Counties: SOUTHAMPTON 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); Contract Time: 09/20/24 COMPLETION DATE Min: Max: 
	Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CROWDER 
	(2) KOKOSING 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY 
	CONSTRUCTION COMPANY, INC. 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 BRIDGE ITEMS 
	0230 68579 
	0230 68579 
	0230 68579 
	0230 68579 
	115.000 

	RECONSTRUCT BACK WALL, HES 
	RECONSTRUCT BACK WALL, HES 
	LF 

	0240 68580 
	0240 68580 
	38.000 

	BEAM END REPAIR 
	BEAM END REPAIR 
	EA 

	0250 68590 
	0250 68590 
	48.000 

	JACKING AND BLOCKING BEAM 
	JACKING AND BLOCKING BEAM 
	EA 

	0260 68600 
	0260 68600 
	3.000 

	CONCRETE SUPERSTRUCT. 
	CONCRETE SUPERSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0270 68609 
	0270 68609 
	5,134.000 

	PLACE CLASS A4 BRIDGE DECK 
	PLACE CLASS A4 BRIDGE DECK 
	SY 

	CONCRETE OVERLAY 
	CONCRETE OVERLAY 

	0280 68623 
	0280 68623 
	813.000 

	NS FURNISH CLASS A4 BRIDGE 
	NS FURNISH CLASS A4 BRIDGE 
	CY 

	DECK CONCRETE LOW 
	DECK CONCRETE LOW 

	SHRINKAGE CLASS A4 MODIFIED 
	SHRINKAGE CLASS A4 MODIFIED 

	BRIDGE DECK CONCRETE (4"-6") 
	BRIDGE DECK CONCRETE (4"-6") 

	0290 68648 
	0290 68648 
	5,134.000 

	NS TYPE B HYDRO-DEMOLITION 
	NS TYPE B HYDRO-DEMOLITION 
	SY 

	(TYPE B) 
	(TYPE B) 


	Unit Price Ext Amount Cat Alt Set: 

	498.61000 
	498.61000 
	498.61000 
	57,340.15 

	4,500.00000 
	171,000.00 

	18,000.00000 
	864,000.00 

	12,500.00000 
	37,500.00 


	50.00000 
	50.00000 
	50.00000 
	256,700.00 

	500.00000 
	406,500.00 

	181.44000 
	931,512.96 

	Unit Price Cat Alt Member: 
	700.00000 
	4,200.00000 
	6,200.00000 
	5,000.00000 
	155.00000 
	500.00000 
	450.00000 
	Ext Amount 
	80,500.00 
	80,500.00 

	159,600.00 
	159,600.00 

	297,600.00 
	297,600.00 

	15,000.00 
	15,000.00 

	795,770.00 
	795,770.00 

	406,500.00 
	406,500.00 

	2,310,300.00 
	2,310,300.00 

	(3) CURTIS CONTRACTING, INC. 
	Unit Price LCC: 
	351.36000 
	4,003.83000 
	5,312.57000 
	14,889.33000 
	116.70000 
	450.38000 
	227.34000 
	Ext Amount 
	40,406.40 
	40,406.40 

	152,145.54 
	152,145.54 

	255,003.36 
	255,003.36 

	44,667.99 
	44,667.99 

	599,137.80 
	599,137.80 

	366,158.94 
	366,158.94 

	1,167,163.56 
	1,167,163.56 


	Contract ID: C0000119067B44B Counties: SOUTHAMPTON 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); Contract Time: 09/20/24 COMPLETION DATE Min: Max: 
	Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) CROWDER CONSTRUCTION COMPANY 
	(2) KOKOSING (3) CURTIS CONTRACTING, CONSTRUCTION COMPANY, INC. INC. 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Unit
	s 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	SECTION: 
	SECTION: 
	0001 
	BRIDGE ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 


	0300 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0310 69822 NS RECONSTRUCT BRIDGE SEAT (HES) Section Totals: Life Cycle Costs: Section Total with LCC: 
	0300 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0310 69822 NS RECONSTRUCT BRIDGE SEAT (HES) Section Totals: Life Cycle Costs: Section Total with LCC: 
	0300 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0310 69822 NS RECONSTRUCT BRIDGE SEAT (HES) Section Totals: Life Cycle Costs: Section Total with LCC: 
	9.000 SY 10.000 EA 
	10,000.00000 6,321.01000 
	90,000.00 63,210.10 $5,017,354.68 $5,017,354.68 
	6,000.00000 12,000.00000 
	54,000.00 120,000.00 $5,749,470.00 $5,749,470.00 
	16,197.00000 9,028.66000 
	145,773.00 90,286.60 $6,089,768.40 $6,089,768.40 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$5,017,354.68 $0.00 $5,017,354.68 
	$5,749,470.00 $0.00 $5,749,470.00 
	$6,089,768.40 $0.00 6,089,768.40 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	H62 
	Project(s): 
	0058-087-696,B644,C501, NHPP-PM05(477); 


	Contract Time: 09/20/24 COMPLETION DATE Min: Max: Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER Line No / Item ID 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(5) WAGMAN HEAVY CIVIL, 

	BRIDGE, LLC 
	BRIDGE, LLC 
	INC.
	Item Description 


	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units BRIDGE ITEMS 

	0010 00100 MOBILIZATION 
	0010 00100 MOBILIZATION 
	(1) LS 

	0020 
	0020 
	00280 
	9.000 


	SELECT MATL. TY. II MIN. CBR-20 CY 0030 24265 (1) NS MAINTENANCE OF TRAFFIC LS 
	SELECT MATL. TY. II MIN. CBR-20 CY 0030 24265 (1) NS MAINTENANCE OF TRAFFIC LS 
	STRUCTURE NO. 087-1044 0040 24825 6.000 NS MODIFY EXIST. DECK EA 
	DRAINAGE SYSTEM SCUPPER 0050 25507 15.000 FIELD OFFICE TY.III MO 
	0060 27401 4.000 EROSION CONTROL RIPRAP TON 0070 27500 9.000 GEOTEXTILE FABRIC SY 0080 27504 30.000 TEMP. SILT FENCE TYPE B LF 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	628,000.00000 628,000.00 
	628,000.00000 628,000.00 
	350,000.00000 
	350,000.00 

	4,900.00000 44,100.00 
	4,900.00000 44,100.00 
	375.00000 
	3,375.00 

	315,000.00000 315,000.00 
	315,000.00000 315,000.00 
	1,896,000.00000 
	1,896,000.00 

	5,600.00000 33,600.00 
	5,600.00000 33,600.00 
	6,000.00000 
	36,000.00 

	4,500.00000 67,500.00 
	4,500.00000 67,500.00 
	12,500.00000 
	187,500.00 

	4,600.00000 18,400.00 
	4,600.00000 18,400.00 
	700.00000 
	2,800.00 

	1,500.00000 13,500.00 
	1,500.00000 13,500.00 
	85.00000 
	765.00 

	275.00000 8,250.00 
	275.00000 8,250.00 
	75.00000 
	2,250.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	H62 
	Project(s): 
	0058-087-696,B644,C501, NHPP-PM05(477); 


	Contract Time: 09/20/24 COMPLETION DATE Min: Max: Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER Line No / Item ID 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(5) WAGMAN HEAVY CIVIL, 

	BRIDGE, LLC 
	BRIDGE, LLC 
	INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 BRIDGE ITEMS 
	0090 54080 
	0090 54080 
	0090 54080 
	0090 54080 
	3,000.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0100 60125 
	0100 60125 
	(1) 

	NS BRIDGE INSPECTION BY 
	NS BRIDGE INSPECTION BY 
	LS 

	MEANS OF GROUND 
	MEANS OF GROUND 

	PENETRATING RADAR (GPR) 
	PENETRATING RADAR (GPR) 

	0110 60490 
	0110 60490 
	5,134.000 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0120 60495 
	0120 60495 
	5,134.000 

	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 
	SY 

	0130 62419 
	0130 62419 
	350.000 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS II, 3" 
	CLASS II, 3" 

	0140 66920 
	0140 66920 
	3.000 

	NS BRIDGE SUBSTRUCTURE 
	NS BRIDGE SUBSTRUCTURE 
	CY 

	FLOWABLE BACKFILL 
	FLOWABLE BACKFILL 

	(SOUTHWEST EMBANKMENT) 
	(SOUTHWEST EMBANKMENT) 

	0150 68074 
	0150 68074 
	100.000 

	SHOTCRETE, TYPE A 
	SHOTCRETE, TYPE A 
	SF 

	0160 68170 
	0160 68170 
	91.000 

	CRACK REPAIR TYPE A 
	CRACK REPAIR TYPE A 
	LF 


	Unit Price Ext Amount Cat Alt Set: 
	23.00000 
	69,000.00 

	88,000.00000 
	88,000.00 

	19.00000 
	97,546.00 

	9.00000 
	46,206.00 

	198.00000 
	69,300.00 

	15,000.00000 
	45,000.00 

	1,350.00000 
	135,000.00 


	160.00000 
	160.00000 
	160.00000 
	14,560.00 

	Unit Price Cat Alt Member: 10.00000 
	Unit Price Cat Alt Member: 10.00000 
	Unit Price Cat Alt Member: 10.00000 
	Ext Amount Unit Price LCC: 30,000.00 
	Ext Amount 

	175,000.00000 
	175,000.00000 
	175,000.00 

	7.50000 8.50000 98.00000 
	7.50000 8.50000 98.00000 
	38,505.00 43,639.00 34,300.00 

	2,300.00000 
	2,300.00000 
	6,900.00 

	385.00000 180.00000 
	385.00000 180.00000 
	38,500.00 16,380.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	H62 
	Project(s): 
	0058-087-696,B644,C501, NHPP-PM05(477); 


	Contract Time: 09/20/24 COMPLETION DATE Min: Max: Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER Line No / Item ID 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(5) WAGMAN HEAVY CIVIL, 

	BRIDGE, LLC 
	BRIDGE, LLC 
	INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 BRIDGE ITEMS 
	0170 68172 CRACK REPAIR TYPE B 0180 68180 EMBEDDED GALVANIC ANODES 0190 68258 REMOVE ASPHALT CONCRETE 
	0170 68172 CRACK REPAIR TYPE B 0180 68180 EMBEDDED GALVANIC ANODES 0190 68258 REMOVE ASPHALT CONCRETE 
	OVERLAY 0200 68332 
	H.E.S. PATCHING TYPE C 0210 68571 NS RECONSTRUCT EXPANSION 
	JOINT (LOW SHRINKAGE CLASS A4 MODIFIED CONCRETE) 
	0220 68573 RECONSTRUCT EXPANSION JOINT, HES 
	0230 68579 RECONSTRUCT BACK WALL, HES 0240 68580 BEAM END REPAIR 
	68.000 LF 68.000 EA 5,134.000 SY 
	445.000 SY 574.000 LF 
	574.000 LF 
	115.000 LF 38.000 EA 
	Unit Price Ext Amount Cat Alt Set: 

	225.00000 
	225.00000 
	225.00000 
	15,300.00 

	98.00000 
	6,664.00 


	32.00000 
	32.00000 
	32.00000 
	164,288.00 

	1,450.00000 
	645,250.00 

	320.00000 
	183,680.00 


	190.00000 
	190.00000 
	190.00000 
	109,060.00 

	1,056.00000 
	121,440.00 

	4,200.00000 
	159,600.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	250.00000 
	250.00000 
	17,000.00 

	125.00000 
	125.00000 
	8,500.00 

	9.00000 
	9.00000 
	46,206.00 

	600.00000 
	600.00000 
	267,000.00 

	275.00000 
	275.00000 
	157,850.00 

	182.00000 
	182.00000 
	104,468.00 

	950.00000 
	950.00000 
	109,250.00 

	2,500.00000 
	2,500.00000 
	95,000.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / FRANKLIN 

	Call Order: 
	Call Order: 
	H62 
	Project(s): 
	0058-087-696,B644,C501, NHPP-PM05(477); 


	Contract Time: 09/20/24 COMPLETION DATE Min: Max: Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER Line No / Item ID 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(5) WAGMAN HEAVY CIVIL, 

	BRIDGE, LLC 
	BRIDGE, LLC 
	INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 BRIDGE ITEMS 
	0250 68590 
	0250 68590 
	0250 68590 
	0250 68590 
	48.000 

	JACKING AND BLOCKING BEAM 
	JACKING AND BLOCKING BEAM 
	EA 

	0260 68600 
	0260 68600 
	3.000 

	CONCRETE SUPERSTRUCT. 
	CONCRETE SUPERSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0270 68609 
	0270 68609 
	5,134.000 

	PLACE CLASS A4 BRIDGE DECK 
	PLACE CLASS A4 BRIDGE DECK 
	SY 

	CONCRETE OVERLAY 
	CONCRETE OVERLAY 

	0280 68623 
	0280 68623 
	813.000 

	NS FURNISH CLASS A4 BRIDGE 
	NS FURNISH CLASS A4 BRIDGE 
	CY 

	DECK CONCRETE LOW 
	DECK CONCRETE LOW 

	SHRINKAGE CLASS A4 MODIFIED 
	SHRINKAGE CLASS A4 MODIFIED 

	BRIDGE DECK CONCRETE (4"-6") 
	BRIDGE DECK CONCRETE (4"-6") 

	0290 68648 
	0290 68648 
	5,134.000 

	NS TYPE B HYDRO-DEMOLITION 
	NS TYPE B HYDRO-DEMOLITION 
	SY 

	(TYPE B) 
	(TYPE B) 

	0300 69500 
	0300 69500 
	9.000 

	CONCRETE SUBSTRUCT. 
	CONCRETE SUBSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0310 69822 
	0310 69822 
	10.000 

	NS RECONSTRUCT BRIDGE SEAT 
	NS RECONSTRUCT BRIDGE SEAT 
	EA 

	(HES) 
	(HES) 


	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	9,850.00000 
	9,850.00000 
	472,800.00 
	9,390.00000 
	450,720.00 

	5,700.00000 
	5,700.00000 
	17,100.00 
	13,500.00000 
	40,500.00 

	177.00000 
	177.00000 
	908,718.00 
	90.00000 
	462,060.00 

	632.00000 
	632.00000 
	513,816.00 
	475.00000 
	386,175.00 

	244.00000 
	244.00000 
	1,252,696.00 
	295.00000 
	1,514,530.00 

	3,232.00000 
	3,232.00000 
	29,088.00 
	12,500.00000 
	112,500.00 

	8,137.00000 
	8,137.00000 
	81,370.00 
	4,500.00000 
	45,000.00 



	Contract ID: C0000119067B44B Counties: SOUTHAMPTON 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / FRANKLIN Call Order: H62 Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); Contract Time: 09/20/24 COMPLETION DATE Min: Max: 
	Contract Description: BRIDGE REPAIRS OVER NOTTOWAY RIVER Line No / Item ID 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(4) SOUTHERN ROAD & 
	(5) WAGMAN HEAVY CIVIL, 

	BRIDGE, LLC 
	BRIDGE, LLC 
	INC.

	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $$
	6,373,832.00 
	6,678,673.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: $$
	6,373,832.00 
	6,678,673.00 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$6,373,832.00 
	$6,678,673.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$6,373,832.00 
	$6,678,673.00 


	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 

	Table
	TR
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000119067B44B 
	Counties: 
	SOUTHAMPTON 

	Letting Date: February 22, 2023 10:00 A.M. Call Order: H62 Contract Time: 09/20/24 COMPLETION DATE 
	Letting Date: February 22, 2023 10:00 A.M. Call Order: H62 Contract Time: 09/20/24 COMPLETION DATE 
	District(s): HAMPTON ROADS / FRANKLIN Project(s): 0058-087-696,B644,C501, NHPP-PM05(477); Min: Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	C046 
	CROWDER CONSTRUCTION COMPANY 
	$5,017,354.68 
	100.00% 

	2 
	2 
	K1805 
	KOKOSING CONSTRUCTION COMPANY, INC. 
	$5,749,470.00 
	114.59% 

	3 
	3 
	C333 
	CURTIS CONTRACTING, INC. 
	$6,089,768.40 
	121.37% 

	4 
	4 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$6,373,832.00 
	127.04% 

	5 
	5 
	W002 
	WAGMAN HEAVY CIVIL, INC. 
	$6,678,673.00 
	133.11% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000120634B21 
	Counties: 
	NORFOLK CITY 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / NORFOLK 

	Call Order: 
	Call Order: 
	J39 
	Project(s): 
	0264-122-484, B621, NONE; 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24265 
	0020 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	(VIRGINIA STR. NO. 1804) 
	(VIRGINIA STR. NO. 1804) 

	0030 67910 
	0030 67910 
	4.000 

	NS NBIS ACCESS, UNDER BRIDGE 
	NS NBIS ACCESS, UNDER BRIDGE 
	DAY 

	(VIRGINIA STR. NO. 1804) 
	(VIRGINIA STR. NO. 1804) 

	0040 68113 
	0040 68113 
	(6600) 

	STR.STEEL ROLLED BEAM ASTM 
	STR.STEEL ROLLED BEAM ASTM 
	LB 

	A709 GRADE 50 
	A709 GRADE 50 

	0050 68455 
	0050 68455 
	60.000 

	NS PRE. & SPOT COAT EX. STR. 
	NS PRE. & SPOT COAT EX. STR. 
	SF 

	(VIRGINIA STR. NO. 1804) 
	(VIRGINIA STR. NO. 1804) 

	0060 68465 
	0060 68465 
	(1) 

	NS ZONE COAT. EX. STR. 
	NS ZONE COAT. EX. STR. 
	LS 

	(VIRGINIA STR. NO. 1804) 
	(VIRGINIA STR. NO. 1804) 

	0070 68474 
	0070 68474 
	(1) 

	NS ENV. PROT. & HEALTH & 
	NS ENV. PROT. & HEALTH & 
	LS 

	SAFETY (VIRGINIA STR. NO. 1804) 
	SAFETY (VIRGINIA STR. NO. 1804) 



	(1) MCLEAN CONTRACTING 
	(2) SOUTHERN ROAD & 
	(2) SOUTHERN ROAD & 
	COMPANY 
	BRIDGE, LLC 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 
	180,000.00000 
	180,000.00 

	161,678.00000 161,678.00 
	161,678.00000 161,678.00 
	138,500.00000 
	138,500.00 

	10,500.00000 42,000.00 
	10,500.00000 42,000.00 
	500.00000 
	2,000.00 

	494,000.00000 494,000.00 
	494,000.00000 494,000.00 
	770,000.00000 
	770,000.00 

	1,500.00000 90,000.00 
	1,500.00000 90,000.00 
	500.00000 
	30,000.00 

	243,000.00000 243,000.00 
	243,000.00000 243,000.00 
	585,000.00000 
	585,000.00 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 
	44,000.00000 
	44,000.00 


	Contract ID: C0000120634B21 Counties: NORFOLK CITY 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / NORFOLK Call Order: J39 Project(s): 0264-122-484, B621, NONE; Contract Time: 11/01/23 COMPLETION DATE Min: Max: 
	Contract Description: BERKLEY BRIDGE REPAIRS Line No / Item ID 
	(1) MCLEAN CONTRACTING 
	(2) SOUTHERN ROAD & COMPANY 
	(2) SOUTHERN ROAD & COMPANY 
	BRIDGE, LLC
	BRIDGE, LLC
	Item Description 


	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	7,000.00000 
	7,000.00000 
	7,000.00 

	25,000.00000 
	25,000.00

	0080 68490 (1) 
	NS DISPOSAL OF MATERIAL LS (VIRGINIA STR. NO. 1804) 
	13,000.00000 
	52,000.00 

	42,500.00000 
	170,000.00

	0090 68591 4.000 

	JACKING AND BLOCKING BEAM EA Section Totals: $$
	1,145,678.00 
	1,944,500.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: $$
	1,145,678.00 
	1,944,500.00 

	$
	$
	1,145,678.00 

	$
	1,944,500.00

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	1,145,678.00 

	$
	1,944,500.00

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 

	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000120634B21 
	Counties: 
	NORFOLK CITY 

	Letting Date: February 22, 2023 10:00 A.M. Call Order: J39 Contract Time: 11/01/23 COMPLETION DATE 
	Letting Date: February 22, 2023 10:00 A.M. Call Order: J39 Contract Time: 11/01/23 COMPLETION DATE 
	District(s): HAMPTON ROADS / NORFOLK Project(s): 0264-122-484, B621, NONE; Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	M047 
	MCLEAN CONTRACTING COMPANY 
	$1,145,678.00 
	100.00% 

	2 
	2 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$1,944,500.00 
	169.72% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 


	0010 00100 MOBILIZATION 0020 00101 CONSTRUCTION SURVEYING 
	0010 00100 MOBILIZATION 0020 00101 CONSTRUCTION SURVEYING 
	CONSTRUCTION 
	0030 00110 
	CLEARING AND GRUBBING 
	0040 00120 
	REGULAR EXCAVATION 
	0050 00138 
	BORROW EXCAVATION MIN. CBR
	-

	20 
	0060 10128 
	AGGR. BASE MATL. TY. I NO. 21B 
	0070 10642 
	ASPHALT CONCRETE TY. 
	BM-25.0A 

	(1) LS (1) LS 
	(1) LS 1,713.000 CY 50.000 CY 
	475.000 TON 129.000 TON 
	(1) BRYANT STRUCTURES, 
	(2) CROFTON CONSTRUCTION 
	INC. 
	SERVICES, INCORPORATED 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	130,000.00000 130,000.00 
	130,000.00000 130,000.00 
	125,000.00000 
	125,000.00 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 
	45,000.00000 
	45,000.00 

	100,000.00000 100,000.00 
	100,000.00000 100,000.00 
	38,000.00000 
	38,000.00 

	50.00000 85,650.00 
	50.00000 85,650.00 
	51.00000 
	87,363.00 

	80.00000 4,000.00 
	80.00000 4,000.00 
	60.00000 
	3,000.00 

	75.00000 35,625.00 
	75.00000 35,625.00 
	67.20000 
	31,920.00 

	190.00000 24,510.00 
	190.00000 24,510.00 
	210.00000 
	27,090.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 

	Contract Time: 
	Contract Time: 
	07/17/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR ITEMS 

	0080 
	0080 
	11070 
	35.000 


	NS SAW-CUT ASPH CONC NS LF SAW-CUT ASPH CONC 0090 12030 107.000 STD. CURB CG-3 LF 
	NS SAW-CUT ASPH CONC NS LF SAW-CUT ASPH CONC 0090 12030 107.000 STD. CURB CG-3 LF 
	0100 13268 4.000 REMOVE EXISTING GUARDRAIL EA TERMINAL 
	0110 13286 4.000 GUARDRAIL TERMINAL GR-MGS2 EA 0120 13394 4.000 FIXED OBJECT ATTACH. GR-FOA-5 EA 0130 16340 65.000 ASPHALT CONC. TY. SM-9.5D TON 0140 24100 100.000 ALLAYING DUST HR 0150 24152 8.000 TYPE 3 BARRICADE 8' EA 
	(1) BRYANT STRUCTURES, INC. 
	Unit Price Ext Amount 
	Cat Alt Set: 50.00000 
	Cat Alt Set: 50.00000 
	Cat Alt Set: 50.00000 
	1,750.00 

	100.00000 
	100.00000 
	10,700.00 

	1,500.00000 
	1,500.00000 
	6,000.00 

	4,200.00000 
	4,200.00000 
	16,800.00 

	4,725.00000 
	4,725.00000 
	18,900.00 

	270.00000 
	270.00000 
	17,550.00 

	50.00000 
	50.00000 
	5,000.00 

	500.00000 
	500.00000 
	4,000.00 


	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	15.00000 
	15.00000 
	15.00000 
	525.00 

	125.00000 
	125.00000 
	13,375.00 

	1,100.00000 
	1,100.00000 
	4,400.00 

	4,300.00000 
	4,300.00000 
	17,200.00 

	5,150.00000 
	5,150.00000 
	20,600.00 

	290.00000 
	290.00000 
	18,850.00 

	50.00000 
	50.00000 
	5,000.00 

	900.00000 
	900.00000 
	7,200.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 

	Contract Time: 
	Contract Time: 
	07/17/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BRYANT STRUCTURES, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR ITEMS 
	SECTION: 0001 REGULAR ITEMS 
	Cat Alt Set: 

	0160 24160 
	0160 24160 
	473.000 
	45.00000 
	21,285.00 

	TEMPORARY (CONSTRUCTION) 
	TEMPORARY (CONSTRUCTION) 
	SF 

	SIGN 
	SIGN 

	0170 24279 
	0170 24279 
	1,008.000 
	8.00000 
	8,064.00 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0180 24288 
	0180 24288 
	3,840.000 
	1.00000 
	3,840.00 

	WARNING LIGHT TY. B 
	WARNING LIGHT TY. B 
	DAY 

	0190 24290 
	0190 24290 
	48.000 
	75.00000 
	3,600.00 

	TRAFFIC BARRIER SERVICE 
	TRAFFIC BARRIER SERVICE 
	LF 

	CONC. MB-7D PC 
	CONC. MB-7D PC 

	0200 24430 
	0200 24430 
	570.000 
	28.00000 
	15,960.00 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	FLEXIBLE 
	FLEXIBLE 

	0210 24600 
	0210 24600 
	126.000 
	10.00000 
	1,260.00 

	REMOVE EXISTING GUARDRAIL 
	REMOVE EXISTING GUARDRAIL 
	LF 

	0220 25506 
	0220 25506 
	18.000 
	1,600.00000 
	28,800.00 

	FIELD OFFICE TY.II 
	FIELD OFFICE TY.II 
	MO 

	0230 27022 
	0230 27022 
	0.310 
	40,000.00000 
	12,400.00 

	TOPSOIL CLASS B 2" 
	TOPSOIL CLASS B 2" 
	ACRE 


	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	60.00000 
	60.00000 
	60.00000 
	28,380.00 

	30.00000 
	30.00000 
	30,240.00 

	3.00000 
	3.00000 
	11,520.00 

	130.00000 
	130.00000 
	6,240.00 

	22.00000 
	22.00000 
	12,540.00 

	10.00000 
	10.00000 
	1,260.00 

	1,500.00000 
	1,500.00000 
	27,000.00 

	40,000.00000 
	40,000.00000 
	12,400.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 

	Contract Time: 
	Contract Time: 
	07/17/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR ITEMS 

	0240 27101 TEMPORARY SEED 
	0240 27101 TEMPORARY SEED 
	48.000 LB 

	0250 27102 REGULAR SEED 
	0250 27102 REGULAR SEED 
	84.000 LB 

	0260 27103 OVERSEEDING 
	0260 27103 OVERSEEDING 
	67.000 LB 

	0270 
	0270 
	27111 
	1,876.000 


	HYDRAULIC EROSION CONTROL SY PRODUCT TYPE 2 
	HYDRAULIC EROSION CONTROL SY PRODUCT TYPE 2 
	0280 27112 3,352.000 HYDRAULIC EROSION CONTROL SY PRODUCT TYPE 3 
	0290 27120 590.000 
	SEDIMENT RETENTION ROLL 18" LF MIN 0300 27230 46.000 FERTILIZER NITROGEN - N LB 0310 27231 63.000 FERTILIZER PHOSPHOROUS - P LB 
	(1) BRYANT STRUCTURES, INC. 
	Unit Price Ext Amount 
	Cat Alt Set: 55.00000 55.00000 55.00000 6.00000 
	Cat Alt Set: 55.00000 55.00000 55.00000 6.00000 
	Cat Alt Set: 55.00000 55.00000 55.00000 6.00000 
	2,640.00 4,620.00 3,685.00 11,256.00 

	9.00000 
	9.00000 
	30,168.00 

	15.00000 
	15.00000 
	8,850.00 

	20.00000 20.00000 
	20.00000 20.00000 
	920.00 1,260.00 


	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	60.00000 
	60.00000 
	60.00000 
	2,880.00 

	60.00000 
	60.00000 
	5,040.00 

	60.00000 
	60.00000 
	4,020.00 

	4.00000 
	4.00000 
	7,504.00 

	6.50000 
	6.50000 
	21,788.00 

	50.00000 
	50.00000 
	29,500.00 

	65.00000 
	65.00000 
	2,990.00 

	65.00000 
	65.00000 
	4,095.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 


	Contract Time: 07/17/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP Line No / Item ID 
	(1) BRYANT STRUCTURES, 
	(1) BRYANT STRUCTURES, 
	(2) CROFTON CONSTRUCTION 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR ITEMS 


	0320 27232 
	0320 27232 
	0320 27232 
	0320 27232 
	32.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0330 27250 
	0330 27250 
	2.160 

	LIME 
	LIME 
	TON 

	0340 27321 
	0340 27321 
	361.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	0350 27415 
	0350 27415 
	20.000 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0360 27422 
	0360 27422 
	2.000 

	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 
	EA 

	0370 27430 
	0370 27430 
	184.000 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 

	0380 27504 
	0380 27504 
	956.000 

	TEMP. SILT FENCE TYPE B 
	TEMP. SILT FENCE TYPE B 
	LF 

	0390 27526 
	0390 27526 
	288.000 

	TURBIDITY CURTAIN, IMPERVIOUS 
	TURBIDITY CURTAIN, IMPERVIOUS 
	LF 

	0400 28500 
	0400 28500 
	(1) 

	WETLAND MITIGATION PLANTING 
	WETLAND MITIGATION PLANTING 
	LS 


	INC. 
	SERVICES, INCORPORATED 
	Unit Price Ext Amount Cat Alt Set: 
	20.00000 640.00 
	2,000.00000 
	4,320.00 

	16.00000 
	5,776.00 

	1,100.00000 
	22,000.00 

	600.00000 
	1,200.00 

	1.00000 184.00 
	10.00000 
	9,560.00 


	25.00000 
	25.00000 
	25.00000 
	7,200.00 

	5,000.00000 
	5,000.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	65.00000 
	2,080.00 

	1,850.00000 
	3,996.00 


	4.00000 
	4.00000 
	4.00000 
	1,444.00 

	750.00000 
	15,000.00 

	1,850.00000 
	3,700.00 

	1.50000 276.00 
	13.50000 
	12,906.00 


	40.00000 
	40.00000 
	40.00000 
	11,520.00 

	20,000.00000 
	20,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 

	Contract Time: 
	Contract Time: 
	07/17/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BRYANT STRUCTURES, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR ITEMS 
	SECTION: 0001 REGULAR ITEMS 
	Cat Alt Set: 

	0410 50860 
	0410 50860 
	8.000 
	100.00000 
	800.00 

	REMOVE-DISPOSE SIGN STRUCT. 
	REMOVE-DISPOSE SIGN STRUCT. 
	EA 

	TY. I 
	TY. I 

	0420 54032 
	0420 54032 
	1,150.000 
	3.75000 
	4,312.50 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0430 54075 
	0430 54075 
	260.000 
	9.50000 
	2,470.00 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 4" 
	MRKG 4" 

	0440 60409 
	0440 60409 
	86.200 
	2,300.00000 
	198,260.00 

	CONC. CLASS A4 MOD. LOW 
	CONC. CLASS A4 MOD. LOW 
	CY 

	SHRINKAGE 
	SHRINKAGE 

	0450 60490 
	0450 60490 
	179.000 
	40.00000 
	7,160.00 

	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	SY 

	0460 60495 
	0460 60495 
	179.000 
	40.00000 
	7,160.00 

	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 
	SY 

	0470 61208 
	0470 61208 
	4.000 
	30,000.00000 
	120,000.00 

	PREST.CONC.BEAM,BULB-T 29" 
	PREST.CONC.BEAM,BULB-T 29" 
	EA 

	DEPTH +60'-70' 
	DEPTH +60'-70' 

	0480 61711 
	0480 61711 
	12,140.000 
	3.50000 
	42,490.00 

	CORROSION RESISTANT REINF. 
	CORROSION RESISTANT REINF. 
	LB 

	STEEL CL. I 
	STEEL CL. I 


	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	500.00000 
	500.00000 
	500.00000 
	4,000.00 

	5.00000 
	5.00000 
	5,750.00 

	10.00000 
	10.00000 
	2,600.00 

	3,210.00000 
	3,210.00000 
	276,702.00 

	120.00000 
	120.00000 
	21,480.00 

	55.00000 
	55.00000 
	9,845.00 

	39,800.00000 
	39,800.00000 
	159,200.00 

	5.00000 
	5.00000 
	60,700.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 

	Contract Time: 
	Contract Time: 
	07/17/24 COMPLETION DATE 
	Min: 
	Max: 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR ITEMS 

	0490 
	0490 
	62031 
	155.000 


	RAILING,KANSAS CORRAL 27" LF W/OUT CURB NS RAILING 0500 64011 289.000 STRUCTURE EXCAVATION CY 
	RAILING,KANSAS CORRAL 27" LF W/OUT CURB NS RAILING 0500 64011 289.000 STRUCTURE EXCAVATION CY 
	0510 64015 430.000 SELECT BACKFILL ABUTMENT TON ZONE 
	0520 64021 7.000 ELASTIC INCLUSION CY 0530 64032 15.000 GEOCOMPOSITE WALL DRAIN SY 0540 64036 88.000 PIPE UNDERDRAIN 6" LF 0550 64101 2.000 DYNAMIC PILE TEST EA 0560 64112 496.000 STEEL PILES 12" LF 
	(1) BRYANT STRUCTURES, INC. 
	Unit Price Ext Amount 
	Cat Alt Set: 550.00000 
	Cat Alt Set: 550.00000 
	Cat Alt Set: 550.00000 
	85,250.00 

	80.00000 
	80.00000 
	23,120.00 

	95.00000 
	95.00000 
	40,850.00 

	950.00000 
	950.00000 
	6,650.00 

	150.00000 
	150.00000 
	2,250.00 

	35.00000 
	35.00000 
	3,080.00 

	5,000.00000 
	5,000.00000 
	10,000.00 

	145.00000 
	145.00000 
	71,920.00 


	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	675.00000 
	675.00000 
	675.00000 
	104,625.00 

	30.00000 
	30.00000 
	8,670.00 

	52.00000 
	52.00000 
	22,360.00 

	900.00000 
	900.00000 
	6,300.00 

	85.00000 
	85.00000 
	1,275.00 

	80.00000 
	80.00000 
	7,040.00 

	3,200.00000 
	3,200.00000 
	6,400.00 

	335.00000 
	335.00000 
	166,160.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) BRYANT STRUCTURES, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR ITEMS 
	SECTION: 0001 REGULAR ITEMS 
	Cat Alt Set: 

	0570 64768 
	0570 64768 
	130.000 
	210.00000 
	27,300.00 

	DRIVING TEST FOR 12" STEEL 
	DRIVING TEST FOR 12" STEEL 
	LF 

	PILE 
	PILE 

	0580 65013 
	0580 65013 
	16.900 
	2,400.00000 
	40,560.00 

	CONCRETE CLASS A3 
	CONCRETE CLASS A3 
	CY 

	0590 65211 
	0590 65211 
	2,070.000 
	3.30000 
	6,831.00 

	CORROSION RESISTANT REINF. 
	CORROSION RESISTANT REINF. 
	LB 

	STEEL CL. I 
	STEEL CL. I 

	0600 66120 
	0600 66120 
	2.000 
	72,500.00000 
	145,000.00 

	COFFERDAM 
	COFFERDAM 
	EA 

	0610 66127 
	0610 66127 
	528.000 
	190.00000 
	100,320.00 

	DRY RIPRAP CL.I 26" 
	DRY RIPRAP CL.I 26" 
	TON 

	0620 67900 
	0620 67900 
	(1) 
	145,000.00000 
	145,000.00 

	NS DISM. & REM. EXIST. STR. 
	NS DISM. & REM. EXIST. STR. 
	LS 

	(EXIST. BRIDGE N0. 6057) 
	(EXIST. BRIDGE N0. 6057) 

	0630 68476 
	0630 68476 
	(1) 
	1.00000 
	1.00 

	NS ENV.& WORKER PROTECTION 
	NS ENV.& WORKER PROTECTION 
	LS 

	(TRAFFIC CONTROL EXIST. 
	(TRAFFIC CONTROL EXIST. 

	BRIDGE N0. 6057) 
	BRIDGE N0. 6057) 

	0640 68492 
	0640 68492 
	(1) 
	1.00000 
	1.00 

	NS MATERIAL DISPOSAL (TIMBER 
	NS MATERIAL DISPOSAL (TIMBER 
	LS 

	& STEEL EXIST. BRIDGE N0. 6057) 
	& STEEL EXIST. BRIDGE N0. 6057) 


	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	350.00000 
	350.00000 
	350.00000 
	45,500.00 

	2,700.00000 
	2,700.00000 
	45,630.00 

	5.00000 
	5.00000 
	10,350.00 

	100,500.00000 
	100,500.00000 
	201,000.00 

	142.00000 
	142.00000 
	74,976.00 

	40,000.00000 
	40,000.00000 
	40,000.00 

	25,600.00000 
	25,600.00000 
	25,600.00 

	9,500.00000 
	9,500.00000 
	9,500.00 



	Contract ID: C0000113029C01 Counties: ISLE OF WIGHT 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J41 Project(s): 0644-046-708, B646, M501, STP-5A03(925); Contract Time: 07/17/24 COMPLETION DATE Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER POPE SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) BRYANT STRUCTURES, INC. 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	Alt Set / Alt Member Section Totals: 
	Alt Set / Alt Member Section Totals: 
	Quantity and Units 
	Unit Price 
	Ext Amount $1,785,758.50 
	Unit Price 
	Ext Amount $2,038,505.00 
	Unit Price 
	Ext Amount 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$1,785,758.50 
	$2,038,505.00 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,785,758.50 
	$2,038,505.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,785,758.50 
	$2,038,505.00 


	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000113029C01 
	Counties: 
	ISLE OF WIGHT 

	Letting Date: 
	Letting Date: 
	February 22, 2023 10:00 A.M. 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J41 
	Project(s): 
	0644-046-708, B646, M501, STP-5A03(925); 

	Contract Time: 07/17/24 COMPLETION DATE 
	Contract Time: 07/17/24 COMPLETION DATE 
	Min: 
	Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	B1168 
	BRYANT STRUCTURES, INC. 
	$1,785,758.50 
	100.00% 

	2 
	2 
	C165 
	CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	$2,038,505.00 
	114.15% 

	TR
	W210 
	BURLEIGH CONSTRUCTION CO.,INC 
	$1,389,210.50 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121445N01 
	Counties: 
	HAMPTON RDS 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J44 
	Project(s): 
	0095-965-453,B640, N501, NHPP-BR05(310); 


	Contract Time: 05/08/24 COMPLETION DATE Min: Max: Contract Description: ON-CALL BRIDGE REPAIRS Line No / Item ID 
	(1) CURTIS CONTRACTING, 
	(1) CURTIS CONTRACTING, 
	(2) M. D. MILLER CO., INC. 

	INC.
	INC.
	INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units 
	SECTION: 0001 ALL BID ITEMS 
	0010 00098 
	0010 00098 
	NS MOBILIZATION TASK ORDER < $200,000 ACCOMACK 0020 00098 NS MOBILIZATION TASK ORDER < 
	$200,000 FRANKLIN 0030 00098 NS MOBILIZATION TASK ORDER < 
	$200,000 NORFOLK (IMO) 0040 00098 NS MOBILIZATION TASK ORDER < 
	$200,000 WILLIAMSBURG 0050 00098 NS MOBILIZATION TASK ORDER > 
	$200,000 ACCOMACK 0060 00098 NS MOBILIZATION TASK ORDER > 
	$200,000 FRANKLIN 














	1.000 EA 
	1.000 EA 
	1.000 EA 
	1.000 EA 
	1.000 EA 
	1.000 EA 
	1.000 EA 
	1.000 EA 
	Unit Price Ext Amount Cat Alt Set: 
	5,000.00000 
	5,000.00 

	5,000.00000 
	5,000.00 

	5,000.00000 
	5,000.00 

	5,000.00000 
	5,000.00 

	30,000.00000 
	30,000.00 

	30,000.00000 
	30,000.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	25,000.00000 
	25,000.00000 
	25,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 

	75,000.00000 
	75,000.00000 
	75,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 

	50,000.00000 
	50,000.00000 
	50,000.00 



	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0070 00098 
	0070 00098 
	3.000 
	30,000.00000 
	90,000.00 

	NS MOBILIZATION TASK ORDER > 
	NS MOBILIZATION TASK ORDER > 
	EA 

	$200,000 NORFOLK (IMO) 
	$200,000 NORFOLK (IMO) 

	0080 00098 
	0080 00098 
	1.000 
	30,000.00000 
	30,000.00 

	NS MOBILIZATION TASK ORDER > 
	NS MOBILIZATION TASK ORDER > 
	EA 

	$200,000 WILLIAMSBURG 
	$200,000 WILLIAMSBURG 

	0090 10608 
	0090 10608 
	30.000 
	800.00000 
	24,000.00 

	ASPHALT CONCRETE TY. SM
	ASPHALT CONCRETE TY. SM
	-

	TON 

	12.5D 
	12.5D 

	0100 10636 
	0100 10636 
	24.000 
	800.00000 
	19,200.00 

	ASPHALT CONC.TY. SM-9.5D 
	ASPHALT CONC.TY. SM-9.5D 
	TON 

	0110 10652 
	0110 10652 
	175.000 
	400.00000 
	70,000.00 

	STONE MATRIX ASPHALT SMA
	STONE MATRIX ASPHALT SMA
	-

	TON 

	12.5 64H-22 
	12.5 64H-22 

	0120 16522 
	0120 16522 
	1,700.000 
	40.00000 
	68,000.00 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	SY 

	2" 
	2" 

	0130 17374 
	0130 17374 
	1.000 
	30,000.00000 
	30,000.00 

	EMERGENCY MOBILIZATION 
	EMERGENCY MOBILIZATION 
	EA 

	EMERGENCY MOBILIZATION 
	EMERGENCY MOBILIZATION 

	0140 24152 
	0140 24152 
	10.000 
	600.00000 
	6,000.00 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 



	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	50,000.00000 
	150,000.00 

	45,000.00000 
	45,000.00 


	500.00000 
	500.00000 
	500.00000 
	15,000.00 

	500.00000 
	12,000.00 

	500.00000 
	87,500.00 


	50.00000 
	50.00000 
	50.00000 
	85,000.00 

	10,000.00000 
	10,000.00 

	2,500.00000 
	25,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121445N01 
	Counties: 
	HAMPTON RDS 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J44 
	Project(s): 
	0095-965-453,B640, N501, NHPP-BR05(310); 

	Contract Time: 
	Contract Time: 
	05/08/24 COMPLETION DATE 
	Min: 
	Max: 

	Contract Description: 
	Contract Description: 
	ON-CALL BRIDGE REPAIRS 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 
	(2) M. D. MILLER CO., INC. 


	INC.
	INC.
	INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0150 24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY PORTABLE 
	0150 24262 PORTABLE TEMPORARY RUMBLE STRIP ARRAY PORTABLE 
	TEMPORARY RUMBLE STRIP ARRAY 0160 24272 TRUCK MOUNTED ATTENUATOR 0170 24278 GROUP 2 CHANNELIZING 
	DEVICES 0180 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0190 24281 ELECTRONIC ARROW BOARD 
	0200 24282 FLAGGER SERVICE 0210 24825 NS MODIFY EXIST. DECK 
	DRAINAGE SYSTEM SCUPPER 



	80.000 DAY 
	80.000 DAY 
	80.000 DAY 
	2,500.000 HR 14,991.000 DAY 
	240.000 HR 
	2,668.000 HR 800.000 HR 10.000 EA 
	Unit Price Ext Amount 
	Cat Alt Set: 750.00000 
	Cat Alt Set: 750.00000 
	Cat Alt Set: 750.00000 
	60,000.00 

	50.00000 3.50000 
	50.00000 3.50000 
	125,000.00 52,468.50 

	20.00000 
	20.00000 
	4,800.00 

	5.00000 60.00000 3,000.00000 
	5.00000 60.00000 3,000.00000 
	13,340.00 48,000.00 30,000.00 


	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	0.01000 
	0.01000 
	0.01000 
	0.80 

	250.00000 
	250.00000 
	625,000.00 

	0.01000 
	0.01000 
	149.91 

	50.00000 
	50.00000 
	12,000.00 

	0.01000 
	0.01000 
	26.68 

	100.00000 
	100.00000 
	80,000.00 

	10,000.00000 
	10,000.00000 
	100,000.00 



	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 


	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0220 54075 
	0220 54075 
	TYPE B CLASS VI PVMT LINE MRKG 4" 0230 54076 TYPE B CLASS VI PVMT LINE 
	MRKG 6" 0240 54079 TYPE B CLASS VI CONTRAST 
	PVMT MRKG 4" 0250 54080 TYPE B CLASS VI CONTRAST 
	PVMT MRKG 6" 0260 54105 ERADICATE EXIST. LINEAR PVMT 
	MARKING 
	0270 54242 
	TEMP. PAVE. MARKER 2 WAY 
	0280 60490 
	BRIDGE DECK GROOVING 
	500.000 LF 
	4,000.000 LF 
	200.000 LF 
	200.000 LF 
	1,000.000 LF 
	7,790.000 LF 
	55.000 EA 2,850.000 SY 
	INC. Unit Price Ext Amount 
	Cat Alt Set: 8.00000 
	Cat Alt Set: 8.00000 
	Cat Alt Set: 8.00000 
	4,000.00 

	5.00000 
	5.00000 
	20,000.00 

	10.00000 
	10.00000 
	2,000.00 

	12.00000 
	12.00000 
	12,000.00 

	2.00000 
	2.00000 
	15,580.00 

	25.00000 15.00000 
	25.00000 15.00000 
	1,375.00 42,750.00 





	Max: 
	Max: 


	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	10.00000 
	10.00000 
	10.00000 
	5,000.00 

	10.00000 
	10.00000 
	40,000.00 

	10.00000 
	10.00000 
	2,000.00 

	10.00000 
	10.00000 
	10,000.00 

	5.00000 
	5.00000 
	38,950.00 

	80.00000 
	80.00000 
	4,400.00 

	25.00000 
	25.00000 
	71,250.00 



	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0290 62537 
	0290 62537 
	300.000 
	600.00000 
	180,000.00 

	NS BRIDGE SUPERSTRUCTURE 
	NS BRIDGE SUPERSTRUCTURE 
	LF 

	RECONSTRUCT EXPANSION 
	RECONSTRUCT EXPANSION 

	JOINT, HES (TYPE A) 
	JOINT, HES (TYPE A) 

	0300 62537 
	0300 62537 
	100.000 
	600.00000 
	60,000.00 

	NS BRIDGE SUPERSTRUCTURE 
	NS BRIDGE SUPERSTRUCTURE 
	LF 

	RECONSTRUCT EXPANSION 
	RECONSTRUCT EXPANSION 

	JOINT, HES (TYPE B) 
	JOINT, HES (TYPE B) 

	0310 67908 
	0310 67908 
	2.000 
	10,000.00000 
	20,000.00 

	NS BRIDGE INCIDENTALS 
	NS BRIDGE INCIDENTALS 
	EA 

	ASBESTOS TESTING 
	ASBESTOS TESTING 

	0320 67908 
	0320 67908 
	1.000 
	10,000.00000 
	10,000.00 

	NS BRIDGE INCIDENTALS LEAD 
	NS BRIDGE INCIDENTALS LEAD 
	EA 

	TESTING 
	TESTING 

	0330 68166 
	0330 68166 
	34.000 
	3,000.00000 
	102,000.00 

	REPLACE ANCHOR BOLT 
	REPLACE ANCHOR BOLT 
	EA 

	0340 68170 
	0340 68170 
	1,500.000 
	100.00000 
	150,000.00 

	CRACK REPAIR TYPE A 
	CRACK REPAIR TYPE A 
	LF 

	0350 68172 
	0350 68172 
	1,000.000 
	75.00000 
	75,000.00 

	CRACK REPAIR TYPE B 
	CRACK REPAIR TYPE B 
	LF 

	0360 68174 
	0360 68174 
	3,000.000 
	20.00000 
	60,000.00 

	CRACK REPAIR TYPE C 
	CRACK REPAIR TYPE C 
	LF 



	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	500.00000 
	500.00000 
	500.00000 
	150,000.00 

	500.00000 
	50,000.00 

	25,000.00000 
	50,000.00 

	15,000.00000 
	15,000.00 

	1,500.00000 
	51,000.00 

	100.00000 
	150,000.00 

	100.00000 
	100,000.00 

	100.00000 
	300,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000121445N01 
	Counties: 
	HAMPTON RDS 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J44 
	Project(s): 
	0095-965-453,B640, N501, NHPP-BR05(310); 


	Contract Time: 05/08/24 COMPLETION DATE Min: Max: Contract Description: ON-CALL BRIDGE REPAIRS Line No / Item ID 
	(1) CURTIS CONTRACTING, 
	(1) CURTIS CONTRACTING, 
	(2) M. D. MILLER CO., INC. 

	INC.
	INC.
	INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0370 68175 
	0370 68175 
	0370 68175 
	0370 68175 
	100.000 

	CRACK REPAIR TYPE C 
	CRACK REPAIR TYPE C 
	SY 

	0380 68176 
	0380 68176 
	100.000 

	CRACK REPAIR TYPE D 
	CRACK REPAIR TYPE D 
	LF 

	0390 68180 
	0390 68180 
	500.000 

	EMBEDDED GALVANIC ANODES 
	EMBEDDED GALVANIC ANODES 
	EA 

	0400 68258 
	0400 68258 
	226.000 

	REMOVE ASPHALT CONCRETE 
	REMOVE ASPHALT CONCRETE 
	SY 

	OVERLAY 
	OVERLAY 

	0410 68313 
	0410 68313 
	100.000 

	TYPE A MILLING 1/2" 
	TYPE A MILLING 1/2" 
	SY 

	0420 68317 
	0420 68317 
	6,200.000 

	NS TYPE A MILLING .25 INCH 
	NS TYPE A MILLING .25 INCH 
	SY 

	REMOVE EXIST. EPOXY CONC. 
	REMOVE EXIST. EPOXY CONC. 

	OVERLAY 
	OVERLAY 

	0430 68322 
	0430 68322 
	24.000 

	H.E.S. PATCHING TYPE B 
	H.E.S. PATCHING TYPE B 
	SY 

	0440 68332 
	0440 68332 
	7.000 

	H.E.S. PATCHING TYPE C 
	H.E.S. PATCHING TYPE C 
	SY 


	Unit Price Ext Amount Cat Alt Set: 
	100.00000 
	10,000.00 

	200.00000 
	20,000.00 

	100.00000 
	50,000.00 

	40.00000 
	9,040.00 

	100.00000 
	10,000.00 


	25.00000 
	25.00000 
	25.00000 
	155,000.00 

	2,500.00000 
	60,000.00 

	5,000.00000 
	35,000.00 

	Unit Price Cat Alt Member: 100.00000 
	Unit Price Cat Alt Member: 100.00000 
	Unit Price Cat Alt Member: 100.00000 
	Ext Amount Unit Price LCC: 10,000.00 
	Ext Amount 

	100.00000 
	100.00000 
	10,000.00 

	20.00000 
	20.00000 
	10,000.00 

	50.00000 
	50.00000 
	11,300.00 

	50.00000 
	50.00000 
	5,000.00 

	50.00000 
	50.00000 
	310,000.00 

	1,000.00000 
	1,000.00000 
	24,000.00 

	1,000.00000 
	1,000.00000 
	7,000.00 



	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0450 68533 
	0450 68533 
	1,000.000 
	60.00000 
	60,000.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS II 2" 
	CLASS II 2" 

	0460 68534 
	0460 68534 
	405.000 
	75.00000 
	30,375.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS II, 3" 
	CLASS II, 3" 

	0470 68539 
	0470 68539 
	250.000 
	60.00000 
	15,000.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS III, 1" 
	CLASS III, 1" 

	0480 68540 
	0480 68540 
	250.000 
	75.00000 
	18,750.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS III, 2" 
	CLASS III, 2" 

	0490 68541 
	0490 68541 
	50.000 
	100.00000 
	5,000.00 

	ADHESIVE BASED JOINT SEALER 
	ADHESIVE BASED JOINT SEALER 
	LF 

	CLASS III, 3" 
	CLASS III, 3" 

	0500 68563 
	0500 68563 
	100.000 
	800.00000 
	80,000.00 

	NS ELASTOMERIC EXPANSION 
	NS ELASTOMERIC EXPANSION 
	LF 

	DAM TYPE F2 
	DAM TYPE F2 

	0510 68571 
	0510 68571 
	90.000 
	500.00000 
	45,000.00 

	NS RECONSTRUCT EXPANSION 
	NS RECONSTRUCT EXPANSION 
	LF 

	JOINT (ELASTOMERIC 
	JOINT (ELASTOMERIC 

	CONCRETE) 
	CONCRETE) 





	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	150.00000 
	150.00000 
	150.00000 
	150,000.00 

	150.00000 
	60,750.00 

	150.00000 
	37,500.00 

	150.00000 
	37,500.00 


	200.00000 
	200.00000 
	200.00000 
	10,000.00 

	1,500.00000 
	150,000.00 


	500.00000 
	500.00000 
	500.00000 
	45,000.00 


	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0520 68571 
	0520 68571 
	100.000 
	600.00000 
	60,000.00 

	NS RECONSTRUCT EXPANSION 
	NS RECONSTRUCT EXPANSION 
	LF 

	JOINT (LATEX OVERLAY) 
	JOINT (LATEX OVERLAY) 

	0530 68575 
	0530 68575 
	1,000.000 
	60.00000 
	60,000.00 

	EXPANSION JOINT PREPARATION 
	EXPANSION JOINT PREPARATION 
	LF 

	0540 68579 
	0540 68579 
	100.000 
	1,000.00000 
	100,000.00 

	RECONSTRUCT BACK WALL, HES 
	RECONSTRUCT BACK WALL, HES 
	LF 

	0550 68580 
	0550 68580 
	16.000 
	4,000.00000 
	64,000.00 

	BEAM END REPAIR 
	BEAM END REPAIR 
	EA 

	0560 68590 
	0560 68590 
	20.000 
	4,000.00000 
	80,000.00 

	JACKING AND BLOCKING BEAM 
	JACKING AND BLOCKING BEAM 
	EA 

	0570 68600 
	0570 68600 
	55.000 
	2,500.00000 
	137,500.00 

	CONCRETE SUPERSTRUCT. 
	CONCRETE SUPERSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0580 68616 
	0580 68616 
	730.000 
	125.00000 
	91,250.00 

	PLACE VERY EARLY STRENGTH 
	PLACE VERY EARLY STRENGTH 
	SY 

	LATEX MODIFIED CONCRETE 
	LATEX MODIFIED CONCRETE 

	OVERLAY 
	OVERLAY 

	0590 68621 
	0590 68621 
	82.000 
	1,000.00000 
	82,000.00 

	NS FURNISH VERY EARLY 
	NS FURNISH VERY EARLY 
	CY 

	STRENGTH LATEX MODIFIED 
	STRENGTH LATEX MODIFIED 

	CONCRETE ... 
	CONCRETE ... 






	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	500.00000 
	500.00000 
	500.00000 
	50,000.00 

	25.00000 
	25,000.00 

	500.00000 
	50,000.00 

	2,500.00000 
	40,000.00 

	10,000.00000 
	200,000.00 

	2,000.00000 
	110,000.00 

	180.00000 
	131,400.00 

	1,500.00000 
	123,000.00 


	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 


	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0600 68648 
	0600 68648 
	0600 68648 
	0600 68648 
	730.000 

	NS TYPE B HYDRO-DEMOLITION ... 
	NS TYPE B HYDRO-DEMOLITION ... 
	SY 

	0610 68666 
	0610 68666 
	25.000 

	REPLACE CONCRETE RAILS TYPE 
	REPLACE CONCRETE RAILS TYPE 
	LF 

	A 
	A 

	0620 68667 
	0620 68667 
	25.000 

	REPLACE CONCRETE RAILS TYPE 
	REPLACE CONCRETE RAILS TYPE 
	LF 

	B 
	B 

	0630 68675 
	0630 68675 
	6,200.000 

	EPOXY OVERLAY 
	EPOXY OVERLAY 
	SY 

	0640 68760 
	0640 68760 
	25.000 

	TRAF. BARR. SER. CONC. SINGLE 
	TRAF. BARR. SER. CONC. SINGLE 
	LF 

	FACE PARAPET MB-10A 
	FACE PARAPET MB-10A 

	0650 68762 
	0650 68762 
	25.000 

	TRAF. BARR. SER. CONC. DOUBLE 
	TRAF. BARR. SER. CONC. DOUBLE 
	LF 

	FACE PARAPET MB-11A 
	FACE PARAPET MB-11A 

	0660 68902 
	0660 68902 
	25.000 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	LF 

	ALUM RAIL 4 IN DIA 
	ALUM RAIL 4 IN DIA 


	INC. 
	Unit Price Ext Amount Cat Alt Set: 
	200.00000 
	146,000.00 

	1,000.00000 
	25,000.00 

	1,000.00000 
	25,000.00 

	75.00000 
	465,000.00 



	500.00000 
	500.00000 
	500.00000 
	12,500.00 

	500.00000 
	12,500.00 

	1,000.00000 
	25,000.00 


	Max: 
	Max: 



	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	300.00000 
	300.00000 
	300.00000 
	219,000.00 

	1,000.00000 
	25,000.00 

	1,000.00000 
	25,000.00 


	75.00000 
	75.00000 
	75.00000 
	465,000.00 


	85.00000 
	85.00000 
	85.00000 
	2,125.00 

	85.00000 
	2,125.00 

	1,000.00000 
	25,000.00 


	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0670 68904 
	0670 68904 
	125.000 
	1,000.00000 
	125,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	CLEAN AND RECOAT EXIST 
	CLEAN AND RECOAT EXIST 

	BEARINGS 
	BEARINGS 

	0680 68904 
	0680 68904 
	1.000 
	10,000.00000 
	10,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	RECONSTRUCT CONCRETE RAIL 
	RECONSTRUCT CONCRETE RAIL 

	POST 
	POST 

	0690 68904 
	0690 68904 
	1.000 
	5,000.00000 
	5,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	RECONSTRUCT LIGHTPOLE 
	RECONSTRUCT LIGHTPOLE 

	PEDESTALS 
	PEDESTALS 

	0700 68904 
	0700 68904 
	10.000 
	5,000.00000 
	50,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	REPAIR BEARINGS MISC. 
	REPAIR BEARINGS MISC. 

	0710 68904 
	0710 68904 
	11.000 
	5,000.00000 
	55,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	REPAIR/RESET BEARINGS 
	REPAIR/RESET BEARINGS 

	0720 68904 
	0720 68904 
	5.000 
	5,000.00000 
	25,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	REPLACE ALUM RAIL POST 
	REPLACE ALUM RAIL POST 

	0730 68904 
	0730 68904 
	5.000 
	5,000.00000 
	25,000.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	REPLACE BEARINGS 
	REPLACE BEARINGS 






	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	3,200.00000 
	400,000.00 

	2,500.00000 
	2,500.00 

	20,000.00000 
	20,000.00 

	8,500.00000 
	85,000.00 

	8,500.00000 
	93,500.00 

	1,000.00000 
	5,000.00 

	10,000.00000 
	50,000.00 


	Contract ID: C0000121445N01 Counties: HAMPTON RDS Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) CURTIS CONTRACTING, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0740 68904 
	0740 68904 
	5.000 
	2,500.00000 
	12,500.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	EA 

	REPLACE RAIL POST ANCHOR 
	REPLACE RAIL POST ANCHOR 

	BOLTS AND NUTS 
	BOLTS AND NUTS 

	0750 68910 
	0750 68910 
	1,555.000 
	100.00000 
	155,500.00 

	NS BR. SUPERSTR. WID./REPAIR 
	NS BR. SUPERSTR. WID./REPAIR 
	SY 

	WATERPROOF EP-3B & EP-3T 
	WATERPROOF EP-3B & EP-3T 

	0760 69091 
	0760 69091 
	190.000 
	20.00000 
	3,800.00 

	CORROSION RESISTANT REINF. 
	CORROSION RESISTANT REINF. 
	LB 

	STEEL CL. I 
	STEEL CL. I 

	0770 69093 
	0770 69093 
	115.000 
	20.00000 
	2,300.00 

	CORROSION RESISTANT REINF. 
	CORROSION RESISTANT REINF. 
	LB 

	STEEL CL. III 
	STEEL CL. III 

	0780 69464 
	0780 69464 
	30.000 
	2,000.00000 
	60,000.00 

	F.R.P. JACKET 24" SQUARE PILES 
	F.R.P. JACKET 24" SQUARE PILES 
	LF 

	F.R.P. JACKET 24" SQUARE PILES 
	F.R.P. JACKET 24" SQUARE PILES 

	0790 69500 
	0790 69500 
	100.000 
	2,000.00000 
	200,000.00 

	CONCRETE SUBSTRUCT. 
	CONCRETE SUBSTRUCT. 
	SY 

	SURFACE REPAIR 
	SURFACE REPAIR 

	0800 69822 
	0800 69822 
	10.000 
	5,000.00000 
	50,000.00 

	NS RECONSTRUCT BRIDGE SEAT 
	NS RECONSTRUCT BRIDGE SEAT 
	EA 

	BEAM SEAT REPAIR 
	BEAM SEAT REPAIR 



	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	1,000.00000 
	5,000.00 


	75.00000 
	75.00000 
	75.00000 
	116,625.00 


	10.00000 
	10.00000 
	10.00000 
	1,900.00 

	10.00000 
	10.00000 
	10.00000 
	1,150.00 

	2,500.00000 
	2,500.00000 
	75,000.00 

	2,000.00000 
	2,000.00000 
	200,000.00 

	3,000.00000 
	3,000.00000 
	30,000.00 



	Contract ID: C0000121445N01 Counties: HAMPTON RDS 
	Letting Date: February 22, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Call Order: J44 Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); Contract Time: 05/08/24 COMPLETION DATE Min: Max: 
	Contract Description: ON-CALL BRIDGE REPAIRS Line No / Item ID 
	(1) CURTIS CONTRACTING, 
	(2) M. D. MILLER CO., INC. INC.
	(2) M. D. MILLER CO., INC. INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	1.00000 1.00 
	1.00000 1.00 
	10,000.00000 
	10,000.00

	0810 70116 (1) 

	NS ASBESTOS REMOVAL (STR. LS NO.) Section Totals: $$
	4,273,529.50 
	5,975,652.39 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: $$
	4,273,529.50 
	5,975,652.39 

	$
	$
	4,273,529.50 

	$
	5,975,652.39

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$
	4,273,529.50 

	$
	5,975,652.39

	Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 

	Table
	TR
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000121445N01 
	Counties: 
	HAMPTON RDS 

	Letting Date: February 22, 2023 10:00 A.M. Call Order: J44 Contract Time: 05/08/24 COMPLETION DATE 
	Letting Date: February 22, 2023 10:00 A.M. Call Order: J44 Contract Time: 05/08/24 COMPLETION DATE 
	District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE Project(s): 0095-965-453,B640, N501, NHPP-BR05(310); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C333 
	CURTIS CONTRACTING, INC. 
	$4,273,529.50 
	100.00% 

	2 
	2 
	M683 
	M. D. MILLER CO., INC. 
	$5,975,652.39 
	139.83% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	4.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00140 
	0050 00140 
	83.000 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0060 01180 
	0060 01180 
	300.000 

	18" PIPE 
	18" PIPE 
	LF 

	0070 06180 
	0070 06180 
	4.000 

	18" END SECTION ES-1 OR 2 
	18" END SECTION ES-1 OR 2 
	EA 



	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION 
	COMPANY, INC. 
	INC 
	GROUP, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	310,000.00000 
	310,000.00000 
	310,000.00 
	340,000.00000 
	340,000.00 
	347,000.00000 
	347,000.00 

	50,000.00000 
	50,000.00000 
	50,000.00 
	40,000.00000 
	40,000.00 
	40,000.00000 
	40,000.00 

	250,000.00000 
	250,000.00000 
	250,000.00 
	40,000.00000 
	40,000.00 
	263,000.00000 
	263,000.00 

	300.00000 
	300.00000 
	1,200.00 
	5,000.00000 
	20,000.00 
	200.00000 
	800.00 

	80.00000 
	80.00000 
	6,640.00 
	200.00000 
	16,600.00 
	100.00000 
	8,300.00 

	60.00000 
	60.00000 
	18,000.00 
	80.00000 
	24,000.00 
	175.00000 
	52,500.00 

	460.00000 
	460.00000 
	1,840.00 
	1,500.00000 
	6,000.00 
	1,000.00000 
	4,000.00 


	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION COMPANY, INC. 
	INC 
	GROUP, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0080 09150 
	0080 09150 
	EROSION CONTROL STONE CLASS I, EC-1 0090 10128 AGGR. BASE MATL. TY. I NO. 21B 0100 10609 ASPHALT CONCRETE TY. 0110 10628 FLEXIBLE PAVEMENT PLANING 0" 
	SM-12.5E 

	- 2" 0120 10642 ASPHALT CONCRETE TY. 
	BM-25.0A 

	0130 10700 
	RUMBLE STRIP CYLINDRICAL ASPHALT 0140 10701 LIQUID ASPHALT RUMBLE STRIP 
	COATING 0150 13268 REMOVE EXISTING GUARDRAIL 
	TERMINAL 



	10.000 TON 
	10.000 TON 
	10.000 TON 
	772.000 TON 716.000 TON 6,510.000 SY 
	2,460.000 TON 2,290.000 LF 

	255.000 SY 
	255.000 SY 
	255.000 SY 

	8.000 EA 
	8.000 EA 
	8.000 EA 
	Unit Price Ext Amount Cat Alt Set: 

	140.00000 
	140.00000 
	140.00000 
	1,400.00 

	50.00000 
	38,600.00 


	180.00000 
	180.00000 
	180.00000 
	128,880.00 


	5.50000 
	5.50000 
	5.50000 
	35,805.00 

	99.00000 
	243,540.00 

	5.40000 
	12,366.00 

	1.10000 280.50 
	410.00000 
	3,280.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	100.00000 
	100.00000 
	100.00000 
	1,000.00 
	250.00000 
	2,500.00 

	46.00000 
	46.00000 
	35,512.00 
	125.00000 
	96,500.00 

	200.00000 
	200.00000 
	143,200.00 
	175.00000 
	125,300.00 

	5.00000 
	5.00000 
	32,550.00 
	1.00000 
	6,510.00 

	135.00000 
	135.00000 
	332,100.00 
	95.00000 
	233,700.00 

	5.60000 
	5.60000 
	12,824.00 
	8.00000 
	18,320.00 

	25.00000 
	25.00000 
	6,375.00 
	10.00000 
	2,550.00 

	750.00000 
	750.00000 
	6,000.00 
	420.00000 
	3,360.00 



	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION COMPANY, INC. 
	INC 
	GROUP, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0160 13282 
	0160 13282 
	0160 13282 
	0160 13282 
	2,275.000 

	GUARDRAIL GR-MGS1, 9' POST 
	GUARDRAIL GR-MGS1, 9' POST 
	LF 

	0170 13283 
	0170 13283 
	25.000 

	RADIAL GUARDRAIL GR-MGS1 
	RADIAL GUARDRAIL GR-MGS1 
	LF 

	0180 13288 
	0180 13288 
	4.000 

	GUARDRAIL HEIGHT TRANSITION 
	GUARDRAIL HEIGHT TRANSITION 
	EA 

	GR-MGS4 
	GR-MGS4 

	0190 13383 
	0190 13383 
	8.000 

	FIXED OBJECT ATTACH. GR-FOA-1 
	FIXED OBJECT ATTACH. GR-FOA-1 
	EA 

	TY. I 
	TY. I 

	0200 24100 
	0200 24100 
	500.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0210 24152 
	0210 24152 
	10.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0220 24160 
	0220 24160 
	685.000 

	TEMPORARY (CONSTRUCTION) 
	TEMPORARY (CONSTRUCTION) 
	SF 

	SIGN 
	SIGN 

	0230 24262 
	0230 24262 
	150.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 


	Unit Price Ext Amount Cat Alt Set: 
	43.00000 
	97,825.00 

	43.00000 
	1,075.00 

	1,600.00000 
	6,400.00 

	3,000.00000 
	24,000.00 

	0.01000 5.00 
	350.00000 
	3,500.00 

	38.00000 
	26,030.00 

	200.00000 
	30,000.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	48.00000 46.00000 2,000.00000 
	48.00000 46.00000 2,000.00000 
	48.00000 46.00000 2,000.00000 
	109,200.00 1,150.00 8,000.00 
	42.00000 42.00000 1,525.00000 
	95,550.00 1,050.00 6,100.00 

	4,000.00000 
	4,000.00000 
	32,000.00 
	2,900.00000 
	23,200.00 

	0.01000 600.00000 35.00000 
	0.01000 600.00000 35.00000 
	5.00 6,000.00 23,975.00 
	5.00000 800.00000 30.00000 
	2,500.00 8,000.00 20,550.00 

	200.00000 
	200.00000 
	30,000.00 
	40.00000 
	6,000.00 



	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION COMPANY, INC. 
	INC 
	GROUP, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0240 24272 TRUCK MOUNTED ATTENUATOR 0250 24278 GROUP 2 CHANNELIZING 
	0240 24272 TRUCK MOUNTED ATTENUATOR 0250 24278 GROUP 2 CHANNELIZING 
	DEVICES 0260 24281 ELECTRONIC ARROW BOARD 
	0270 24282 FLAGGER SERVICE 0280 24286 FLEXIBLE POST DELINEATOR 0290 24600 REMOVE EXISTING GUARDRAIL 0300 25506 FIELD OFFICE TY.II 0310 25565 BASELINE PROGRESS SCHEDULE 0320 25567 PROGRESS SCHEDULE UPDATES 
	200.000 HR 80,200.000 DAY 
	23,000.000 HR 1,500.000 HR 400.000 EA 1,800.000 LF 21.000 MO (1) LS 18.000 EA 
	Unit Price Ext Amount Cat Alt Set: 
	67.00000 
	13,400.00 

	0.75000 
	60,150.00 

	1.50000 
	34,500.00 


	60.00000 
	60.00000 
	60.00000 
	90,000.00 

	60.00000 
	24,000.00 

	4.50000 
	8,100.00 

	3,000.00000 
	63,000.00 

	8,000.00000 
	8,000.00 

	750.00000 
	13,500.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	35.00000 
	35.00000 
	35.00000 
	7,000.00 
	20.00000 
	4,000.00 

	2.50000 
	2.50000 
	200,500.00 
	0.60000 
	48,120.00 

	2.50000 
	2.50000 
	57,500.00 
	0.50000 
	11,500.00 

	20.00000 
	20.00000 
	30,000.00 
	5.00000 
	7,500.00 

	165.00000 
	165.00000 
	66,000.00 
	90.00000 
	36,000.00 

	6.00000 
	6.00000 
	10,800.00 
	8.00000 
	14,400.00 

	2,500.00000 
	2,500.00000 
	52,500.00 
	3,000.00000 
	63,000.00 

	20,000.00000 
	20,000.00000 
	20,000.00 
	10,000.00000 
	10,000.00 

	2,500.00000 
	2,500.00000 
	45,000.00 
	200.00000 
	3,600.00 



	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION COMPANY, INC. 
	INC 
	GROUP, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0325 25574 
	0325 25574 
	0325 25574 
	0325 25574 
	360.000 

	NS CONTRACT RAILWAY 
	NS CONTRACT RAILWAY 
	DAY 

	FLAGGER SERVICE 
	FLAGGER SERVICE 

	0330 27101 
	0330 27101 
	36.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0340 27102 
	0340 27102 
	23.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0350 27103 
	0350 27103 
	18.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0360 27104 
	0360 27104 
	1.000 

	LEGUME SEED 
	LEGUME SEED 
	LB 

	0370 27105 
	0370 27105 
	1.000 

	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LB 

	0380 27230 
	0380 27230 
	18.000 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0390 27231 
	0390 27231 
	28.000 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 

	0400 27232 
	0400 27232 
	14.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 


	Unit Price Ext Amount Cat Alt Set: 
	1,200.00000 
	432,000.00 

	33.00000 
	1,188.00 

	38.00000 874.00 
	38.00000 684.00 
	54.00000 54.00 
	54.00000 54.00 
	4.30000 77.40 
	4.30000 120.40 
	4.30000 60.20 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	1,350.00000 
	1,350.00000 
	1,350.00000 
	486,000.00 
	1,230.00000 
	442,800.00 

	40.00000 
	40.00000 
	1,440.00 
	32.00000 
	1,152.00 

	45.00000 
	45.00000 
	1,035.00 
	36.00000 
	828.00 

	35.00000 
	35.00000 
	630.00 
	36.00000 
	648.00 

	60.00000 
	60.00000 
	60.00 
	52.00000 
	52.00 

	50.00000 
	50.00000 
	50.00 
	52.00000 
	52.00 

	5.00000 
	5.00000 
	90.00 
	5.00000 
	90.00 

	5.00000 
	5.00000 
	140.00 
	5.00000 
	140.00 

	5.00000 
	5.00000 
	70.00 
	5.00000 
	70.00 



	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION COMPANY, INC. 
	INC 
	GROUP, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0410 
	0410 
	0410 
	0410 
	27250 

	LIME 
	LIME 

	0420 
	0420 
	27319 


	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 0430 27410 CHECK DAM, ROCK TY. I 0440 27415 CHECK DAM ROCK TY. II 
	0450 27417 CHECK DAM SEDIMENT RETENTION ROLL 18" 
	0460 27430 SILTATION CONTROL EXCAVATION 0470 27451 INLET PROTECTION TYPE A 0480 27505 TEMP. SILT FENCE TYPE A 
	0.890 TON 956.000 SY 
	8.000 EA 27.000 EA 12.000 EA 
	596.000 CY 2.000 EA 3,374.000 LF 
	Unit Price Ext Amount Cat Alt Set: 
	220.00000 195.80 
	6.70000 
	6,405.20 

	400.00000 
	3,200.00 

	230.00000 
	6,210.00 

	340.00000 
	4,080.00 

	0.01000 5.96 
	380.00000 760.00 
	5.00000 
	16,870.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	300.00000 8.00000 
	300.00000 8.00000 
	300.00000 8.00000 
	267.00 7,648.00 
	210.00000 7.00000 
	186.90 6,692.00 

	500.00000 250.00000 300.00000 
	500.00000 250.00000 300.00000 
	4,000.00 6,750.00 3,600.00 
	1,400.00000 325.00000 200.00000 
	11,200.00 8,775.00 2,400.00 

	0.01000 1,000.00000 7.00000 
	0.01000 1,000.00000 7.00000 
	5.96 2,000.00 23,618.00 
	1.00000 220.00000 4.65000 
	596.00 440.00 15,689.10 



	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0490 27553 
	0490 27553 
	0490 27553 
	0490 27553 
	(1) 

	NS PERMANENT SWM FACILITY 
	NS PERMANENT SWM FACILITY 
	LS 

	AS-BUILT DOCUMENTATION SWM 
	AS-BUILT DOCUMENTATION SWM 

	as built 
	as built 

	0500 54034 
	0500 54034 
	4,800.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0510 54080 
	0510 54080 
	750.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0520 54105 
	0520 54105 
	3,200.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0530 54219 
	0530 54219 
	50.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0540 54543 
	0540 54543 
	7,500.000 

	TYPE D, CLASS III TEMP. PVMT 
	TYPE D, CLASS III TEMP. PVMT 
	LF 

	MRKG 6" 
	MRKG 6" 

	0550 54544 
	0550 54544 
	4,800.000 

	TYPE D, CLASS III TEMP. PVMT 
	TYPE D, CLASS III TEMP. PVMT 
	LF 

	MRKG 8" 
	MRKG 8" 


	COMPANY, INC. 
	INC 
	GROUP, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	3,750.00000 
	3,750.00 

	2.20000 
	10,560.00 

	16.00000 
	12,000.00 

	2.20000 
	7,040.00 

	110.00000 
	5,500.00 

	3.80000 
	28,500.00 


	5.40000 
	5.40000 
	5.40000 
	25,920.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	2,500.00000 
	2,500.00000 
	2,500.00000 
	2,500.00 
	3,600.00000 
	3,600.00 

	2.50000 17.50000 2.50000 125.00000 5.00000 6.50000 
	2.50000 17.50000 2.50000 125.00000 5.00000 6.50000 
	12,000.00 13,125.00 8,000.00 6,250.00 37,500.00 31,200.00 
	2.10000 15.50000 2.10000 105.00000 3.60000 5.25000 
	10,080.00 11,625.00 6,720.00 5,250.00 27,000.00 25,200.00 



	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	-

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION COMPANY, INC. 
	INC 
	GROUP, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount SECTION: 0001 ALL BID ITEMS Cat Alt Set: 
	0560 67910 
	0560 67910 
	NS NBIS ACCESS, UNDER BRIDGE B665 0570 67910 NS NBIS ACCESS, UNDER BRIDGE 
	B666 0580 68043 CONC. CLASS A4 MOD.LOW 
	SHRINKAGE 
	0590 68047 
	CONCRETE PARAPET 42" 
	0600 68085 
	COVER DEPTH SURVEY 
	0610 68090 
	BRIDGE DECK GROOVING 
	0620 68093 
	CORROSION RESISTANT REINF. 
	STEEL CL. III 0630 68114 STR. STEEL ROLLED BEAM ASTM 
	A709 GRADE 50W 

	820.00000 820.00 DAY 
	820.00000 820.00 DAY 
	1.000 
	1.000 
	1.000 

	820.00000 820.00 DAY 
	362.700 
	362.700 

	1,250.00000 CY 
	453,375.00 

	622.000 
	622.000 

	400.00000 LF 1,362.000 
	248,800.00 

	3.50000 SY 1,522.000 
	4,767.00 

	9.30000 SY 99,900.000 
	14,154.60 

	4.50000 LB 
	4.50000 LB 
	449,550.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	2,500.00000 
	2,500.00000 
	2,500.00 
	35,000.00000 35,000.00 

	2,500.00000 
	2,500.00000 
	2,500.00 
	35,000.00000 35,000.00 

	1,750.00000 
	1,750.00000 
	634,725.00 
	1,850.00000 670,995.00 

	550.00000 
	550.00000 
	342,100.00 
	250.00000 155,500.00 

	5.00000 
	5.00000 
	6,810.00 
	2.70000 3,677.40 

	12.00000 
	12.00000 
	18,264.00 
	4.35000 6,620.70 

	4.50000 
	4.50000 
	449,550.00 
	6.20000 619,380.00 



	836,000.00000 
	836,000.00 

	1,145,000.00000 
	1,145,000.00000 
	1,145,000.00

	(255500) 
	LB 
	1,275,000.00000 
	1,275,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units ALL BID ITEMS 

	0640 
	0640 
	68265 
	68.000 


	CONC. CLASS A-4 BRIDGE APPR. CY SLAB 
	CONC. CLASS A-4 BRIDGE APPR. CY SLAB 
	0650 68476 (1) NS ENV.& WORKER PROTECTION LS STR. NO. 1008 
	0660 68476 (1) 
	NS ENV.& WORKER PROTECTION LS STR. NO. 1009 0670 68492 (1) NS MATERIAL DISPOSAL STR. NO. LS 
	1008 0680 68492 (1) NS MATERIAL DISPOSAL STR. NO. LS 
	1009 0690 68762 80.000 TRAF. BARR. SER. CONC. DOUBLE LF 
	FACE PARAPET MB-11A 0700 68900 (1) NS REM. PORT. OF EX.STR. STR. LS 
	NO. 1008 

	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION 
	COMPANY, INC. 
	INC 
	GROUP, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	780.00000 
	780.00000 
	53,040.00 
	1,000.00000 
	68,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 
	25,000.00000 
	25,000.00 

	10,000.00000 
	10,000.00000 
	10,000.00 
	25,000.00000 
	25,000.00 

	3,300.00000 
	3,300.00000 
	3,300.00 
	1,750.00000 
	1,750.00 

	3,300.00000 
	3,300.00000 
	3,300.00 
	1,750.00000 
	1,750.00 

	24.00000 
	24.00000 
	1,920.00 
	75.00000 
	6,000.00 

	355,000.00000 
	355,000.00000 
	355,000.00 
	285,000.00000 
	285,000.00 


	Unit Price Ext Amount LCC: 
	Unit Price Ext Amount LCC: 
	1,600.00000 
	108,800.00 

	6,500.00000 
	6,500.00 

	6,500.00000 
	6,500.00 

	25,000.00000 
	25,000.00 

	25,000.00000 
	25,000.00 

	65.00000 
	5,200.00 

	273,000.00000 
	273,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units ALL BID ITEMS 


	0710 68900 
	0710 68900 
	0710 68900 
	0710 68900 
	(1) 

	NS REM. PORT. OF EX.STR. STR. 
	NS REM. PORT. OF EX.STR. STR. 
	LS 

	NO. 1009 
	NO. 1009 

	0720 69002 
	0720 69002 
	160.000 

	EMBEDDED GALVANIC ANODES 
	EMBEDDED GALVANIC ANODES 
	EA 

	0730 69008 
	0730 69008 
	140.000 

	GEOCOMPOSITE WALL DRAIN 
	GEOCOMPOSITE WALL DRAIN 
	SY 

	0740 69010 
	0740 69010 
	236.000 

	PIPE UNDERDRAIN 6" 
	PIPE UNDERDRAIN 6" 
	LF 

	0750 69011 
	0750 69011 
	552.000 

	STRUCTURE EXCAVATION 
	STRUCTURE EXCAVATION 
	CY 

	0760 69014 
	0760 69014 
	624.000 

	SELECT BACKFILL ABUTMENT 
	SELECT BACKFILL ABUTMENT 
	TON 

	ZONE 
	ZONE 

	0770 69030 
	0770 69030 
	236.200 

	CONCRETE CLASS A3 
	CONCRETE CLASS A3 
	CY 

	0780 69100 
	0780 69100 
	22,370.000 

	REINF. STEEL 
	REINF. STEEL 
	LB 



	(1) ORDERS CONSTRUCTION 
	(2) CROSSROADS BRIDGE 
	(2) CROSSROADS BRIDGE 
	(3) CATON CONSTRUCTION 
	COMPANY, INC. 
	INC 
	GROUP, INC. 
	Unit Price Ext Amount Cat Alt Set: 

	355,000.00000 
	355,000.00 

	64.00000 
	64.00000 
	10,240.00 

	210.00000 
	29,400.00 

	15.00000 
	3,540.00 

	60.00000 
	33,120.00 

	40.00000 
	24,960.00 

	1,200.00000 
	283,440.00 

	2.75000 
	61,517.50 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	285,000.00000 
	285,000.00 

	290,000.00000 
	290,000.00 


	55.00000 
	55.00000 
	55.00000 
	8,800.00 

	80.00000 
	12,800.00 

	35.00000 
	4,900.00 

	35.00000 
	4,900.00 

	30.00000 
	7,080.00 

	10.00000 
	2,360.00 

	42.00000 
	23,184.00 

	65.00000 
	35,880.00 

	42.00000 
	26,208.00 

	60.00000 
	37,440.00 

	1,350.00000 
	318,870.00 

	1,740.00000 
	410,988.00 

	2.25000 
	50,332.50 

	3.00000 
	67,110.00 


	Contract ID: C0000104898B65 Counties: LEE Letting Date: February 22, 2023 District(s): BRISTOL / ABINGDON, BRISTOL / WISE Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 
	-

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) ORDERS CONSTRUCTION COMPANY, INC. 
	(2) CROSSROADS BRIDGE INC 
	(3) CATON CONSTRUCTION GROUP, INC. 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and UnitALL BID ITEMS 
	s 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	0790 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0800 69740 CONCRETE SLAB SLOPE PROTECTION 4" Section Totals: Life Cycle Costs: Section Total with LCC: 
	0790 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0800 69740 CONCRETE SLAB SLOPE PROTECTION 4" Section Totals: Life Cycle Costs: Section Total with LCC: 
	0790 69500 CONCRETE SUBSTRUCT. SURFACE REPAIR 0800 69740 CONCRETE SLAB SLOPE PROTECTION 4" Section Totals: Life Cycle Costs: Section Total with LCC: 
	20.000 SY 100.000 SY 
	3,100.00000 170.00000 
	62,000.00 17,000.00 $5,496,489.56 $5,496,489.56 
	1,850.00000 285.00000 
	37,000.00 28,500.00 $6,207,593.46 $6,207,593.46 
	3,400.00000 165.00000 
	68,000.00 16,500.00 $6,343,847.10 $6,343,847.10 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$5,496,489.56 $0.00 $5,496,489.56 
	$6,207,593.46 $0.00 $6,207,593.46 
	$6,343,847.10 $0.00 6,343,847.10 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0010 00100 
	0010 00100 
	(1) 
	365,000.00000 
	365,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 
	100,000.00000 
	100,000.00 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 
	150,000.00000 
	150,000.00 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	4.000 
	40.00000 
	160.00 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00140 
	0050 00140 
	83.000 
	100.00000 
	8,300.00 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0060 01180 
	0060 01180 
	300.000 
	130.00000 
	39,000.00 

	18" PIPE 
	18" PIPE 
	LF 

	0070 06180 
	0070 06180 
	4.000 
	650.00000 
	2,600.00 

	18" END SECTION ES-1 OR 2 
	18" END SECTION ES-1 OR 2 
	EA 

	0080 09150 
	0080 09150 
	10.000 
	850.00000 
	8,500.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS I, EC-1 
	CLASS I, EC-1 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0090 10128 
	0090 10128 
	772.000 
	135.00000 
	104,220.00 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0100 10609 
	0100 10609 
	716.000 
	165.00000 
	118,140.00 

	ASPHALT CONCRETE TY. SM-12.5E 
	ASPHALT CONCRETE TY. SM-12.5E 
	TON 

	0110 10628 
	0110 10628 
	6,510.000 
	5.00000 
	32,550.00 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	SY 

	- 2" 
	- 2" 

	0120 10642 
	0120 10642 
	2,460.000 
	90.00000 
	221,400.00 

	ASPHALT CONCRETE TY. BM-25.0A 
	ASPHALT CONCRETE TY. BM-25.0A 
	TON 

	0130 10700 
	0130 10700 
	2,290.000 
	4.50000 
	10,305.00 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0140 10701 
	0140 10701 
	255.000 
	7.00000 
	1,785.00 

	LIQUID ASPHALT RUMBLE STRIP 
	LIQUID ASPHALT RUMBLE STRIP 
	SY 

	COATING 
	COATING 

	0150 13268 
	0150 13268 
	8.000 
	400.00000 
	3,200.00 

	REMOVE EXISTING GUARDRAIL 
	REMOVE EXISTING GUARDRAIL 
	EA 

	TERMINAL 
	TERMINAL 

	0160 13282 
	0160 13282 
	2,275.000 
	40.00000 
	91,000.00 

	GUARDRAIL GR-MGS1, 9' POST 
	GUARDRAIL GR-MGS1, 9' POST 
	LF 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 

	0170 
	0170 
	13283 
	25.000 


	RADIAL GUARDRAIL GR-MGS1 LF 0180 13288 4.000 GUARDRAIL HEIGHT TRANSITION EA 
	RADIAL GUARDRAIL GR-MGS1 LF 0180 13288 4.000 GUARDRAIL HEIGHT TRANSITION EA 
	GR-MGS4 0190 13383 8.000 FIXED OBJECT ATTACH. GR-FOA-1 EA 
	TY. I 0200 24100 500.000 ALLAYING DUST HR 
	0210 24152 10.000 TYPE 3 BARRICADE 8' EA 0220 24160 685.000 TEMPORARY (CONSTRUCTION) SF 
	SIGN 0230 24262 150.000 PORTABLE TEMPORARY RUMBLE DAY 
	STRIP ARRAY 0240 24272 200.000 TRUCK MOUNTED ATTENUATOR HR 
	Unit Price Ext Amount Cat Alt Set: 
	40.00000 
	1,000.00 

	1,500.00000 
	6,000.00 

	3,000.00000 
	24,000.00 

	40.00000 
	20,000.00 

	350.00000 
	3,500.00 

	40.00000 
	27,400.00 

	5.00000 750.00 
	35.00000 
	7,000.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 

	0250 
	0250 
	24278 
	80,200.000 


	GROUP 2 CHANNELIZING DAY DEVICES 0260 24281 23,000.000 ELECTRONIC ARROW BOARD HR 0270 24282 1,500.000 FLAGGER SERVICE HR 0280 24286 400.000 FLEXIBLE POST DELINEATOR EA 0290 24600 1,800.000 REMOVE EXISTING GUARDRAIL LF 0300 25506 21.000 FIELD OFFICE TY.II MO 0310 25565 (1) BASELINE PROGRESS SCHEDULE LS 0320 25567 18.000 PROGRESS SCHEDULE UPDATES EA 
	GROUP 2 CHANNELIZING DAY DEVICES 0260 24281 23,000.000 ELECTRONIC ARROW BOARD HR 0270 24282 1,500.000 FLAGGER SERVICE HR 0280 24286 400.000 FLEXIBLE POST DELINEATOR EA 0290 24600 1,800.000 REMOVE EXISTING GUARDRAIL LF 0300 25506 21.000 FIELD OFFICE TY.II MO 0310 25565 (1) BASELINE PROGRESS SCHEDULE LS 0320 25567 18.000 PROGRESS SCHEDULE UPDATES EA 
	Unit Price Ext Amount Cat Alt Set: 
	0.25000 
	20,050.00 

	0.75000 
	17,250.00 

	45.00000 
	67,500.00 

	35.00000 
	14,000.00 

	6.00000 
	10,800.00 

	3,500.00000 
	73,500.00 

	25,000.00000 
	25,000.00 

	50.00000 900.00 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0325 25574 
	0325 25574 
	360.000 
	1,215.00000 
	437,400.00 

	NS CONTRACT RAILWAY 
	NS CONTRACT RAILWAY 
	DAY 

	FLAGGER SERVICE 
	FLAGGER SERVICE 

	0330 27101 
	0330 27101 
	36.000 
	30.00000 
	1,080.00 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0340 27102 
	0340 27102 
	23.000 
	35.00000 
	805.00 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0350 27103 
	0350 27103 
	18.000 
	35.00000 
	630.00 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0360 27104 
	0360 27104 
	1.000 
	50.00000 
	50.00 

	LEGUME SEED 
	LEGUME SEED 
	LB 

	0370 27105 
	0370 27105 
	1.000 
	50.00000 
	50.00 

	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LB 

	0380 27230 
	0380 27230 
	18.000 
	4.00000 
	72.00 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0390 27231 
	0390 27231 
	28.000 
	4.00000 
	112.00 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 ALL BID ITEMS 
	SECTION: 0001 ALL BID ITEMS 
	Cat Alt Set: 

	0400 27232 
	0400 27232 
	14.000 
	4.00000 
	56.00 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0410 27250 
	0410 27250 
	0.890 
	200.00000 
	178.00 

	LIME 
	LIME 
	TON 

	0420 27319 
	0420 27319 
	956.000 
	7.00000 
	6,692.00 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	0430 27410 
	0430 27410 
	8.000 
	2,500.00000 
	20,000.00 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 

	0440 27415 
	0440 27415 
	27.000 
	1,000.00000 
	27,000.00 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0450 27417 
	0450 27417 
	12.000 
	1,200.00000 
	14,400.00 

	CHECK DAM SEDIMENT 
	CHECK DAM SEDIMENT 
	EA 

	RETENTION ROLL 18" 
	RETENTION ROLL 18" 

	0460 27430 
	0460 27430 
	596.000 
	55.00000 
	32,780.00 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 

	0470 27451 
	0470 27451 
	2.000 
	1,800.00000 
	3,600.00 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0480 27505 
	0480 27505 
	0480 27505 
	0480 27505 
	3,374.000 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 

	0490 27553 
	0490 27553 
	(1) 

	NS PERMANENT SWM FACILITY 
	NS PERMANENT SWM FACILITY 
	LS 

	AS-BUILT DOCUMENTATION SWM 
	AS-BUILT DOCUMENTATION SWM 

	as built 
	as built 

	0500 54034 
	0500 54034 
	4,800.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0510 54080 
	0510 54080 
	750.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0520 54105 
	0520 54105 
	3,200.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0530 54219 
	0530 54219 
	50.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0540 54543 
	0540 54543 
	7,500.000 

	TYPE D, CLASS III TEMP. PVMT 
	TYPE D, CLASS III TEMP. PVMT 
	LF 

	MRKG 6" 
	MRKG 6" 


	Unit Price Ext Amount Cat Alt Set: 
	16.00000 
	53,984.00 

	15,000.00000 
	15,000.00 

	3.00000 
	14,400.00 

	10.00000 
	7,500.00 

	3.00000 
	9,600.00 

	300.00000 
	15,000.00 


	3.00000 
	3.00000 
	3.00000 
	22,500.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0550 54544 
	0550 54544 
	TYPE D, CLASS III TEMP. PVMT MRKG 8" 0560 67910 NS NBIS ACCESS, UNDER BRIDGE 
	B665 0570 67910 NS NBIS ACCESS, UNDER BRIDGE 
	B666 0580 68043 CONC. CLASS A4 MOD.LOW 
	SHRINKAGE 0590 68047 CONCRETE PARAPET 42" 
	0600 68085 COVER DEPTH SURVEY 0610 68090 BRIDGE DECK GROOVING 
	4,800.000 LF 














	1.000 DAY 
	1.000 DAY 
	1.000 DAY 
	1.000 DAY 

	362.700 CY 
	362.700 CY 
	362.700 CY 
	622.000 LF 1,362.000 SY 1,522.000 SY 
	Unit Price Ext Amount Cat Alt Set: 

	6.00000 
	6.00000 
	6.00000 
	28,800.00 

	5,000.00000 
	5,000.00 

	5,000.00000 
	5,000.00 

	2,300.00000 
	834,210.00 

	575.00000 
	357,650.00 

	4.00000 
	5,448.00 

	3.50000 
	5,327.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 

	0620 
	0620 
	68093 
	99,900.000 


	CORROSION RESISTANT REINF. LB STEEL CL. III 
	CORROSION RESISTANT REINF. LB STEEL CL. III 
	0630 68114 (255500) STR. STEEL ROLLED BEAM ASTM LB A709 GRADE 50W 
	0640 68265 68.000 
	CONC. CLASS A-4 BRIDGE APPR. CY SLAB 0650 68476 (1) NS ENV.& WORKER PROTECTION LS 
	STR. NO. 1008 0660 68476 (1) NS ENV.& WORKER PROTECTION LS 
	STR. NO. 1009 0670 68492 (1) NS MATERIAL DISPOSAL STR. NO. LS 
	1008 0680 68492 (1) NS MATERIAL DISPOSAL STR. NO. LS 
	1009 
	Unit Price Ext Amount Cat Alt Set: 
	4.00000 

	935,000.00000 
	1,150.00000 
	1,150.00000 
	10,000.00000 
	10,000.00000 
	30,000.00000 
	30,000.00000 
	30,000.00000 
	399,600.00 
	399,600.00 


	935,000.00 
	935,000.00 

	78,200.00 
	78,200.00 

	10,000.00 
	10,000.00 

	10,000.00 
	10,000.00 

	30,000.00 
	30,000.00 

	30,000.00 
	30,000.00 

	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price Ext Amount LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0690 68762 
	0690 68762 
	0690 68762 
	0690 68762 
	80.000 

	TRAF. BARR. SER. CONC. DOUBLE 
	TRAF. BARR. SER. CONC. DOUBLE 
	LF 

	FACE PARAPET MB-11A 
	FACE PARAPET MB-11A 

	0700 68900 
	0700 68900 
	(1) 

	NS REM. PORT. OF EX.STR. STR. 
	NS REM. PORT. OF EX.STR. STR. 
	LS 

	NO. 1008 
	NO. 1008 

	0710 68900 
	0710 68900 
	(1) 

	NS REM. PORT. OF EX.STR. STR. 
	NS REM. PORT. OF EX.STR. STR. 
	LS 

	NO. 1009 
	NO. 1009 

	0720 69002 
	0720 69002 
	160.000 

	EMBEDDED GALVANIC ANODES 
	EMBEDDED GALVANIC ANODES 
	EA 

	0730 69008 
	0730 69008 
	140.000 

	GEOCOMPOSITE WALL DRAIN 
	GEOCOMPOSITE WALL DRAIN 
	SY 

	0740 69010 
	0740 69010 
	236.000 

	PIPE UNDERDRAIN 6" 
	PIPE UNDERDRAIN 6" 
	LF 

	0750 69011 
	0750 69011 
	552.000 

	STRUCTURE EXCAVATION 
	STRUCTURE EXCAVATION 
	CY 

	0760 69014 
	0760 69014 
	624.000 

	SELECT BACKFILL ABUTMENT 
	SELECT BACKFILL ABUTMENT 
	TON 

	ZONE 
	ZONE 


	Unit Price Ext Amount Cat Alt Set: 
	90.00000 
	7,200.00 


	475,000.00000 
	475,000.00 

	475,000.00000 
	475,000.00 

	100.00000 
	100.00000 
	16,000.00 

	115.00000 
	16,100.00 

	30.00000 
	7,080.00 

	50.00000 
	27,600.00 


	55.00000 
	55.00000 
	55.00000 
	34,320.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000104898B65 
	Counties: 
	LEE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	BRISTOL / ABINGDON, BRISTOL / WISE 

	Call Order: 
	Call Order: 
	J45 
	Project(s): 
	0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052
	-



	789, B666, NHPP-052-1(147); Contract Time: 10/24/24 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR Line No / Item ID 
	(4) BRAYMAN CONSTRUCTION
	(4) BRAYMAN CONSTRUCTION
	Item Description 
	CORPORATION 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 

	0770 
	0770 
	69030 
	236.200 

	CONCRETE CLASS A3 
	CONCRETE CLASS A3 
	CY 

	0780 
	0780 
	69100 
	22,370.000 

	REINF. STEEL 
	REINF. STEEL 
	LB 

	0790 
	0790 
	69500 
	20.000 


	CONCRETE SUBSTRUCT. SY SURFACE REPAIR 
	CONCRETE SUBSTRUCT. SY SURFACE REPAIR 
	0800 69740 100.000 
	CONCRETE SLAB SLOPE SY PROTECTION 4" 
	Section Totals: 
	Life Cycle Costs: 
	Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Unit Price Ext Amount Cat Alt Set: 2,750.00000 649,550.00 3.00000 67,110.00 3,600.00000 72,000.00 
	Unit Price Ext Amount Cat Alt Set: 2,750.00000 649,550.00 3.00000 67,110.00 3,600.00000 72,000.00 
	Unit Price Ext Amount Cat Alt Set: 2,750.00000 649,550.00 3.00000 67,110.00 3,600.00000 72,000.00 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	200.00000 
	200.00000 
	20,000.00 


	$
	6,858,894.00 

	$
	6,858,894.00 

	$
	6,858,894.00 

	$0.00 $
	6,858,894.00 


	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: Letting Date: 
	Contract ID: Letting Date: 
	C0000104898B65 February 22, 2023 10:00 A.M. 
	Counties: District(s): 
	LEE BRISTOL / ABINGDON, BRISTOL / WISE 


	Call Order: J45 Project(s): 0023-052-789, B665, BR-052-1(146); 0023-052-789, BR-052-1(146); 0023-052789, B666, NHPP-052-1(147); 
	-

	Contract Time: 10/24/24 COMPLETION DATE Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER NS RR 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	O017 
	ORDERS CONSTRUCTION COMPANY, INC. 
	$5,496,489.56 
	100.00% 

	2 
	2 
	C1334 
	CROSSROADS BRIDGE INC 
	$6,207,593.46 
	112.94% 

	3 
	3 
	F451 
	CATON CONSTRUCTION GROUP, INC. 
	$6,343,847.10 
	115.42% 

	4 
	4 
	B873 
	BRAYMAN CONSTRUCTION CORPORATION 
	$6,858,894.00 
	124.79% 


	Contract ID: C0000120583N01 Counties: LYNCHBURG Letting Date: February 22, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) NORTH CONSTRUCTION, 


	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 00120 REGULAR EXCAVATION 0020 00525 CONCRETE CLASS A3 MISC. 0030 10128 AGGR. BASE MATL. TY. I NO. 21B 0040 11070 NS SAW-CUT ASPH CONC . 0050 12020 STD. CURB CG-2 0060 12022 RADIAL CURB CG-2 0070 12030 STD. CURB CG-3 0080 12032 RADIAL CURB CG-3 
	0010 00120 REGULAR EXCAVATION 0020 00525 CONCRETE CLASS A3 MISC. 0030 10128 AGGR. BASE MATL. TY. I NO. 21B 0040 11070 NS SAW-CUT ASPH CONC . 0050 12020 STD. CURB CG-2 0060 12022 RADIAL CURB CG-2 0070 12030 STD. CURB CG-3 0080 12032 RADIAL CURB CG-3 
	25.000 CY 25.000 CY 150.000 TON 100.000 LF 150.000 LF 150.000 LF 25.000 LF 25.000 LF 
	INC. Unit Price Ext Amount 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 

	50.00000 
	50.00000 
	1,250.00 

	80.00000 
	80.00000 
	2,000.00 

	85.00000 
	85.00000 
	12,750.00 

	4.00000 
	4.00000 
	400.00 

	70.00000 
	70.00000 
	10,500.00 

	70.00000 
	70.00000 
	10,500.00 

	70.00000 
	70.00000 
	1,750.00 

	70.00000 
	70.00000 
	1,750.00 






	Max: 
	Max: 
	Max: 
	(2) JIREH CONSTRUCTION COMPANY, INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	90.00000 
	90.00000 
	90.00000 
	2,250.00 

	250.00000 
	250.00000 
	6,250.00 

	60.00000 
	60.00000 
	9,000.00 

	15.00000 
	15.00000 
	1,500.00 

	100.00000 
	100.00000 
	15,000.00 

	100.00000 
	100.00000 
	15,000.00 

	60.00000 
	60.00000 
	1,500.00 

	60.00000 
	60.00000 
	1,500.00 



	Contract ID: C0000120583N01 Counties: LYNCHBURG Letting Date: February 22, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) NORTH CONSTRUCTION, 


	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0090 12600 
	0090 12600 
	0090 12600 
	0090 12600 
	150.000 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	6 
	6 

	0100 12610 
	0100 12610 
	150.000 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0110 12700 
	0110 12700 
	100.000 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	7 
	7 

	0120 12710 
	0120 12710 
	50.000 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-7 
	CG-7 

	0130 12940 
	0130 12940 
	50.000 

	ENTRANCE GUTTER CG-9D 
	ENTRANCE GUTTER CG-9D 
	SY 

	0140 13108 
	0140 13108 
	75.000 

	CG-12 DETECTABLE WARNING 
	CG-12 DETECTABLE WARNING 
	SY 

	SURFACE 
	SURFACE 

	0150 13114 
	0150 13114 
	50.000 

	ENTRANCE GUTTER CG-13 
	ENTRANCE GUTTER CG-13 
	SY 

	0160 13220 
	0160 13220 
	450.000 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 


	INC. 
	Unit Price Ext Amount Cat Alt Set: 
	90.00000 
	90.00000 
	13,500.00 

	90.00000 
	13,500.00 

	65.00000 
	6,500.00 

	65.00000 
	3,250.00 

	80.00000 
	4,000.00 

	600.00000 
	45,000.00 


	90.00000 
	90.00000 
	4,500.00 

	90.00000 
	40,500.00 




	Max: 
	Max: 
	Max: 
	(2) JIREH CONSTRUCTION COMPANY, INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 

	200.00000 
	200.00000 
	200.00000 
	30,000.00 

	200.00000 
	30,000.00 


	80.00000 
	80.00000 
	80.00000 
	8,000.00 

	80.00000 
	4,000.00 

	225.00000 
	11,250.00 

	1,000.00000 
	75,000.00 

	225.00000 
	11,250.00 

	300.00000 
	135,000.00 


	Contract ID: C0000120583N01 Counties: LYNCHBURG 
	Letting Date: February 22, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); Contract Time: 06/30/25 COMPLETION DATE Min: Max: 
	Contract Description: ADA CURB RAMP IMPROVEMENTS Line No / Item ID 
	(1) NORTH CONSTRUCTION, 
	(1) NORTH CONSTRUCTION, 
	(2) JIREH CONSTRUCTION 

	INC. 
	INC. 
	COMPANY, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0170 13222 
	0170 13222 
	0170 13222 
	0170 13222 
	100.000 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 7" 
	SIDEWALK 7" 

	0180 13244 
	0180 13244 
	100.000 

	NS SAW CUT H.C.C. ITEMS . 
	NS SAW CUT H.C.C. ITEMS . 
	LF 

	0190 14100 
	0190 14100 
	100.000 

	REMOVE SIDEWALK AND 
	REMOVE SIDEWALK AND 
	SY 

	ENTRANCE 
	ENTRANCE 

	0200 14120 
	0200 14120 
	300.000 

	REMOVE COMB. CURB AND 
	REMOVE COMB. CURB AND 
	LF 

	GUTTER 
	GUTTER 

	0210 16340 
	0210 16340 
	10.000 

	ASPHALT CONC. TY. SM-9.5D 
	ASPHALT CONC. TY. SM-9.5D 
	TON 

	0220 16390 
	0220 16390 
	10.000 

	ASPH. CONC. TY. BM-25.0A 
	ASPH. CONC. TY. BM-25.0A 
	TON 

	0230 16522 
	0230 16522 
	25.000 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	SY 

	2" 
	2" 

	0240 24150 
	0240 24150 
	4.000 

	TYPE 3 BARRICADE 4' 
	TYPE 3 BARRICADE 4' 
	EA 


	Unit Price Ext Amount Cat Alt Set: 
	130.00000 
	13,000.00 

	4.00000 400.00 
	80.00000 
	8,000.00 

	100.00000 
	30,000.00 

	100.00000 
	1,000.00 

	100.00000 
	1,000.00 

	30.00000 750.00 

	800.00000 
	800.00000 
	800.00000 
	3,200.00 

	Unit Price Cat Alt Member: 300.00000 
	Unit Price Cat Alt Member: 300.00000 
	Unit Price Cat Alt Member: 300.00000 
	Ext Amount Unit Price LCC: 30,000.00 
	Ext Amount 

	15.00000 
	15.00000 
	1,500.00 

	100.00000 
	100.00000 
	10,000.00 

	125.00000 
	125.00000 
	37,500.00 

	350.00000 
	350.00000 
	3,500.00 

	350.00000 
	350.00000 
	3,500.00 

	10.00000 
	10.00000 
	250.00 

	800.00000 
	800.00000 
	3,200.00 



	Contract ID: C0000120583N01 Counties: LYNCHBURG 
	Letting Date: February 22, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); Contract Time: 06/30/25 COMPLETION DATE Min: Max: 
	Contract Description: ADA CURB RAMP IMPROVEMENTS Line No / Item ID 
	(1) NORTH CONSTRUCTION, 
	(1) NORTH CONSTRUCTION, 
	(2) JIREH CONSTRUCTION 

	INC. 
	INC. 
	COMPANY, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0250 24260 CR. RUN AGGR. NO. 25 OR 26 0260 24262 PORTABLE TEMPORARY RUMBLE 
	0250 24260 CR. RUN AGGR. NO. 25 OR 26 0260 24262 PORTABLE TEMPORARY RUMBLE 
	STRIP ARRAY 0270 24272 TRUCK MOUNTED ATTENUATOR 
	0280 24278 
	GROUP 2 CHANNELIZING DEVICES 0290 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0300 24281 ELECTRONIC ARROW BOARD 
	0310 24282 FLAGGER SERVICE 0320 27023 TOPSOIL CLASS B 
	50.000 TON 10.000 DAY 
	100.000 HR 100.000 DAY 
	100.000 HR 
	150.000 HR 150.000 HR 5.000 CY 
	Unit Price Ext Amount Cat Alt Set: 
	85.00000 
	4,250.00 

	20.00000 200.00 
	100.00000 
	10,000.00 

	1.00000 100.00 
	20.00000 
	2,000.00 

	15.00000 
	2,250.00 

	60.00000 
	9,000.00 


	500.00000 
	500.00000 
	500.00000 
	2,500.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	60.00000 
	60.00000 
	3,000.00 

	200.00000 
	200.00000 
	2,000.00 

	60.00000 
	60.00000 
	6,000.00 

	10.00000 
	10.00000 
	1,000.00 

	60.00000 
	60.00000 
	6,000.00 

	60.00000 
	60.00000 
	9,000.00 

	90.00000 
	90.00000 
	13,500.00 

	35.00000 
	35.00000 
	175.00 



	Contract ID: C0000120583N01 Counties: LYNCHBURG 
	Letting Date: February 22, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); Contract Time: 06/30/25 COMPLETION DATE Min: Max: 
	Contract Description: ADA CURB RAMP IMPROVEMENTS Line No / Item ID 
	(1) NORTH CONSTRUCTION, 
	(1) NORTH CONSTRUCTION, 
	(2) JIREH CONSTRUCTION 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0330 27102 REGULAR SEED 0340 27230 FERTILIZER NITROGEN - N 0350 27231 FERTILIZER PHOSPHOROUS - P 0360 27232 FERTILIZER POTASSIUM - K 
	0330 27102 REGULAR SEED 0340 27230 FERTILIZER NITROGEN - N 0350 27231 FERTILIZER PHOSPHOROUS - P 0360 27232 FERTILIZER POTASSIUM - K 
	0370 
	0370 
	0370 
	27250 

	LIME 
	LIME 

	0380 
	0380 
	27300 

	SOD 
	SOD 

	0390 
	0390 
	27451 


	INLET PROTECTION TYPE A 0400 27461 INLET PROTECTION TYPE B 0410 27505 TEMP. SILT FENCE TYPE A 
	25.000 LB 8.000 LB 16.000 LB 8.000 LB 0.250 TON 50.000 SY 10.000 EA 10.000 EA 100.000 LF 
	INC. Unit Price Ext Amount Cat Alt Set: 20.00000 500.00 
	INC. Unit Price Ext Amount Cat Alt Set: 20.00000 500.00 
	INC. Unit Price Ext Amount Cat Alt Set: 20.00000 500.00 
	COMPANY, INC. Unit Price Ext Amount Unit Price Cat Alt Member: LCC: 7.00000 175.00 
	Ext Amount 

	50.00000 
	50.00000 
	400.00 
	10.00000 
	80.00 

	50.00000 
	50.00000 
	800.00 
	10.00000 
	160.00 

	50.00000 
	50.00000 
	400.00 
	10.00000 
	80.00 

	100.00000 
	100.00000 
	25.00 
	1,000.00000 
	250.00 

	10.00000 
	10.00000 
	500.00 
	60.00000 
	3,000.00 

	5.00000 
	5.00000 
	50.00 
	500.00000 
	5,000.00 

	5.00000 
	5.00000 
	50.00 
	500.00000 
	5,000.00 

	5.00000 
	5.00000 
	500.00 
	5.00000 
	500.00 



	Contract ID: C0000120583N01 Counties: LYNCHBURG 
	Letting Date: February 22, 2023 District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Call Order: J49 Project(s): ADA0-963-F22,N501, NHPP-TS03(257); Contract Time: 06/30/25 COMPLETION DATE Min: Max: 
	Contract Description: ADA CURB RAMP IMPROVEMENTS Line No / Item ID 
	(1) NORTH CONSTRUCTION, 
	(1) NORTH CONSTRUCTION, 
	(2) JIREH CONSTRUCTION 

	INC. 
	INC. 
	COMPANY, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0420 50108 SIGN PANEL 0430 50340 RELOCATE EXISTING 1 POST 
	0420 50108 SIGN PANEL 0430 50340 RELOCATE EXISTING 1 POST 
	GROUND MOUNTED SIGN PANEL 0440 50436 SIGN POST STP-1, 2 1/2", 12 
	GAUGE 0450 50485 CONCRETE SIGN FOUNDATION 
	STP-1, TYPE A 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	50.000 SF 4.000 EA 





	48.000 LF 
	48.000 LF 
	48.000 LF 

	4.000 EA 
	4.000 EA 
	4.000 EA 
	Unit Price Ext Amount Cat Alt Set: 

	50.00000 
	50.00000 
	50.00000 
	2,500.00 

	100.00000 400.00 
	5.00000 240.00 
	60.00000 240.00 
	$
	265,905.00 

	$
	265,905.00 

	$
	265,905.00 

	$0.00 $
	265,905.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	150.00000 
	150.00000 
	7,500.00 

	1,000.00000 
	1,000.00000 
	4,000.00 

	130.00000 
	130.00000 
	6,240.00 

	1,500.00000 
	1,500.00000 
	6,000.00 


	$
	524,610.00 

	$
	524,610.00 

	$
	524,610.00 

	$0.00 $
	524,610.00 


	Table
	TR
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000120583N01 
	Counties: 
	LYNCHBURG 

	Letting Date: February 22, 2023 10:00 A.M. Call Order: J49 Contract Time: 06/30/25 COMPLETION DATE 
	Letting Date: February 22, 2023 10:00 A.M. Call Order: J49 Contract Time: 06/30/25 COMPLETION DATE 
	District(s): LYNCHBURG / DISTRICTWIDE OR OFFICE Project(s): ADA0-963-F22,N501, NHPP-TS03(257); Min: Max: 


	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	N1018 
	NORTH CONSTRUCTION, INC. 
	$265,905.00 
	100.00% 

	2 
	2 
	J273 
	JIREH CONSTRUCTION COMPANY, INC. 
	$524,610.00 
	197.29% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111052M01 
	Counties: 
	ROCKINGHAM 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J51 
	Project(s): 
	0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	(2) G. B. FOLTZ 
	(2) G. B. FOLTZ 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00101 
	0020 00101 
	(1) 

	CONSTRUCTION SURVEYING 
	CONSTRUCTION SURVEYING 
	LS 

	CONSTRUCTION 
	CONSTRUCTION 

	0030 00110 
	0030 00110 
	(1) 

	CLEARING AND GRUBBING 
	CLEARING AND GRUBBING 
	LS 

	0040 00120 
	0040 00120 
	7,005.000 

	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	CY 

	0050 00140 
	0050 00140 
	5,988.000 

	BORROW EXCAVATION 
	BORROW EXCAVATION 
	CY 

	0060 00211 
	0060 00211 
	12.000 

	MINOR STRUCTURE EXCAV. PIPE 
	MINOR STRUCTURE EXCAV. PIPE 
	CY 

	CULVERT 
	CULVERT 

	0070 00306 
	0070 00306 
	1,063.000 

	NS SELECT MATERIAL TY. I 
	NS SELECT MATERIAL TY. I 
	TON 


	INC. 
	CONTRACTING, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	80,000.00000 
	80,000.00 

	43,000.00000 
	43,000.00 

	70,000.00000 
	70,000.00 

	25.00000 
	175,125.00 

	1.00000 
	5,988.00 

	150.00000 
	1,800.00 

	32.00000 
	34,016.00 

	Unit Price Cat Alt Member: 
	79,000.00000 
	23,389.00000 
	1,910.00000 
	60.40000 
	44.38000 
	48.13000 
	35.67000 
	Ext Amount 
	79,000.00 
	79,000.00 

	23,389.00 
	23,389.00 

	1,910.00 
	1,910.00 

	423,102.00 
	423,102.00 

	265,747.44 
	265,747.44 

	577.56 
	37,917.21 
	37,917.21 

	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price LCC: 
	105,000.00000 
	50,708.00000 
	25,000.00000 
	55.00000 
	52.00000 
	75.00000 
	36.00000 
	Ext Amount 
	105,000.00 
	105,000.00 

	50,708.00 
	50,708.00 

	25,000.00 
	25,000.00 

	385,275.00 
	385,275.00 

	311,376.00 
	311,376.00 

	38,268.00 
	38,268.00 


	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
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	Contract ID: C0000111052M01 Letting Date: February 22, 2023 Call Order: J51 
	Contract ID: C0000111052M01 Letting Date: February 22, 2023 Call Order: J51 
	Counties: ROCKINGHAM District(s): STAUNTON / HARRISONBURG Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	0080 00355 
	0080 00355 
	GEOTEXTILE SUBGRADE STABILIZATION 0090 00585 UNDERDRAIN UD-2 0100 00588 UNDERDRAIN UD-4 0110 00591 CROSSDRAIN CD-2 0120 00595 OUTLET PIPE 0130 00596 ENDWALL EW-12 0140 01150 15" PIPE 0150 01482 48" CONC. PIPE 0160 06495 

	Quantity and Units 
	ALL BID ITEMS 
	ALL BID ITEMS 
	3,326.000 SY 
	500.000 LF 805.000 LF 64.000 LF 40.000 LF 3.000 EA 98.000 LF 84.000 LF 2.000 
	NS END SECTION ENDWALL EW-2 EA 48" 

	(1) GENERAL EXCAVATION, 
	INC. 
	INC. 
	Unit Price Ext Amount Cat Alt Set: 
	2.00000 
	6,652.00 

	1.00000 500.00 
	26.00000 
	20,930.00 

	22.00000 
	1,408.00 

	27.00000 
	1,080.00 

	800.00000 
	800.00000 
	2,400.00 

	94.00000 
	9,212.00 

	300.00000 
	300.00000 
	25,200.00 

	9,800.00000 
	19,600.00 








	Max: 
	Max: 
	Max: 
	(2) G. B. FOLTZ CONTRACTING, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	4.45000 
	4.45000 
	14,800.70 


	0.01000 5.00 

	15.55000 
	15.55000 
	15.55000 
	12,517.75 


	27.11000 
	27.11000 
	27.11000 
	1,735.04 


	28.00000 
	28.00000 
	28.00000 
	1,120.00 

	1,860.00000 
	5,580.00 

	96.74000 
	9,480.52 

	345.18000 
	28,995.12 

	8,745.00000 
	17,490.00 

	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price Ext Amount LCC: 
	2.60000 
	8,647.60 

	0.00000 0.00 
	17.00000 
	13,685.00 

	28.00000 
	1,792.00 

	24.00000 960.00 
	1,325.00000 
	3,975.00 

	81.00000 
	7,938.00 

	291.00000 
	24,444.00 

	9,600.00000 
	19,200.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111052M01 
	Counties: 
	ROCKINGHAM 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J51 
	Project(s): 
	0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	(2) G. B. FOLTZ 
	(2) G. B. FOLTZ 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0170 09148 
	0170 09148 
	EROSION CONTROL STONE CLASS A1 EC-1 0180 09150 EROSION CONTROL STONE 
	CLASS I, EC-1 0190 10100 AGGR. MATL. NO. 21B 
	0200 10628 
	FLEXIBLE PAVEMENT PLANING 0" - 2" 0210 10635 ASPHALT CONC.TY. SM-9.5A 0220 10642 ASPHALT CONCRETE TY. 0230 11070 NS SAW-CUT ASPH CONC FULL 
	BM-25.0A 

	DEPTH 0240 13212 R/W MONUMENT RM-2 




	10.000 TON 
	10.000 TON 
	10.000 TON 
	24.000 TON 
	1,200.000 TON 850.000 SY 
	285.000 TON 561.000 TON 289.000 LF 

	21.000 EA 
	21.000 EA 
	21.000 EA 
	INC. 
	INC. 
	INC. 
	CONTRACTING, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	130.00000 
	130.00000 
	1,300.00 
	114.50000 

	150.00000 
	150.00000 
	3,600.00 
	107.93000 

	36.00000 
	36.00000 
	43,200.00 
	53.20000 

	8.00000 
	8.00000 
	6,800.00 
	8.33000 

	158.00000 
	158.00000 
	45,030.00 
	167.00000 

	184.00000 
	184.00000 
	103,224.00 
	195.00000 

	9.00000 
	9.00000 
	2,601.00 
	3.93000 


	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 

	120.00000 
	120.00000 
	120.00000 
	2,520.00 

	200.00000 
	Ext Amount 
	1,145.00 
	1,145.00 

	2,590.32 
	2,590.32 

	63,840.00 
	63,840.00 

	7,080.50 
	7,080.50 

	47,595.00 
	47,595.00 

	109,395.00 
	109,395.00 

	1,135.77 
	1,135.77 

	4,200.00 
	4,200.00 

	Unit Price LCC: 
	115.00000 
	120.00000 
	30.00000 
	14.00000 
	150.00000 
	125.00000 
	7.50000 
	100.00000 
	Ext Amount 
	1,150.00 
	1,150.00 

	2,880.00 
	2,880.00 

	36,000.00 
	36,000.00 

	11,900.00 
	11,900.00 

	42,750.00 
	42,750.00 

	70,125.00 
	70,125.00 

	2,167.50 
	2,167.50 

	2,100.00 
	2,100.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111052M01 
	Counties: 
	ROCKINGHAM 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J51 
	Project(s): 
	0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	(1) GENERAL EXCAVATION, 
	(2) G. B. FOLTZ 

	INC. 
	INC. 
	INC. 
	CONTRACTING, INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0250 13280 
	0250 13280 
	0250 13280 
	0250 13280 
	425.000 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0260 13286 
	0260 13286 
	4.000 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 

	0270 13349 
	0270 13349 
	4.000 

	GUARDRAIL TERMINAL SITE 
	GUARDRAIL TERMINAL SITE 
	EA 

	PREPARATION 
	PREPARATION 

	0280 23560 
	0280 23560 
	250.000 

	TEMP. SAFETY FENCE 4' 
	TEMP. SAFETY FENCE 4' 
	LF 

	0290 24100 
	0290 24100 
	200.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0300 24152 
	0300 24152 
	4.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0310 24160 
	0310 24160 
	200.000 

	TEMPORARY (CONSTRUCTION) 
	TEMPORARY (CONSTRUCTION) 
	SF 

	SIGN 
	SIGN 

	0320 24262 
	0320 24262 
	100.000 

	PORTABLE TEMPORARY RUMBLE 
	PORTABLE TEMPORARY RUMBLE 
	DAY 

	STRIP ARRAY 
	STRIP ARRAY 


	Unit Price Ext Amount Cat Alt Set: 
	37.00000 
	15,725.00 

	4,200.00000 
	16,800.00 

	1,000.00000 
	4,000.00 

	3.00000 750.00 

	35.00000 
	35.00000 
	35.00000 
	7,000.00 

	500.00000 
	2,000.00 

	28.00000 
	5,600.00 

	50.00000 
	5,000.00 

	Unit Price Cat Alt Member: 
	40.00000 
	4,450.00000 
	1,440.00000 
	18.20000 
	20.00000 
	335.00000 
	32.53000 
	500.00000 
	Ext Amount 
	17,000.00 
	17,000.00 

	17,800.00 
	17,800.00 

	5,760.00 
	5,760.00 

	4,550.00 
	4,550.00 

	4,000.00 
	4,000.00 

	1,340.00 
	1,340.00 

	6,506.00 
	6,506.00 

	50,000.00 
	50,000.00 

	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price LCC: 
	40.00000 
	4,500.00000 
	600.00000 
	5.00000 
	20.00000 
	530.00000 
	45.00000 
	150.00000 
	Ext Amount 
	17,000.00 
	17,000.00 

	18,000.00 
	18,000.00 

	2,400.00 
	2,400.00 

	1,250.00 
	1,250.00 

	4,000.00 
	4,000.00 

	2,120.00 
	2,120.00 

	9,000.00 
	9,000.00 

	15,000.00 
	15,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111052M01 
	Counties: 
	ROCKINGHAM 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J51 
	Project(s): 
	0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	(1) GENERAL EXCAVATION, 
	(2) G. B. FOLTZ 

	INC. 
	INC. 
	INC. 
	CONTRACTING, INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0330 24278 
	0330 24278 
	GROUP 2 CHANNELIZING DEVICES 0340 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0350 24282 FLAGGER SERVICE 
	0360 24400 OBSCURING ROADWAY 0370 24430 DEMOLITION OF PAVEMENT 
	FLEXIBLE 0380 25506 FIELD OFFICE TY.II 
	0390 26100 ROCKFILL 0400 27024 NS TOPSOIL CLASS B 3" 
	24,000.000 DAY 
	5,000.000 HR 
	1,000.000 HR 19.000 UNIT 2,900.000 SY 
	12.000 MO 100.000 TON 1.030 ACRE 
	Unit Price Ext Amount Cat Alt Set: 
	0.75000 
	18,000.00 

	8.00000 
	40,000.00 

	20.00000 
	20,000.00 

	165.00000 
	3,135.00 

	8.00000 
	23,200.00 

	1,000.00000 
	12,000.00 

	50.00000 
	5,000.00 

	20,000.00000 
	20,600.00 

	Unit Price Cat Alt Member: 
	0.50000 
	2.67000 
	45.00000 
	221.05000 
	5.17000 
	3,284.38000 
	40.54000 
	14,213.59000 
	Ext Amount 
	12,000.00 
	12,000.00 

	13,350.00 
	13,350.00 

	45,000.00 
	45,000.00 

	4,199.95 
	4,199.95 

	14,993.00 
	14,993.00 

	39,412.56 
	39,412.56 

	4,054.00 
	4,054.00 

	14,640.00 
	14,640.00 

	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price LCC: 
	1.00000 
	8.00000 
	62.00000 
	650.00000 
	7.25000 
	3,500.00000 
	52.00000 
	23,500.00000 
	Ext Amount 
	24,000.00 
	24,000.00 

	40,000.00 
	40,000.00 

	62,000.00 
	62,000.00 

	12,350.00 
	12,350.00 

	21,025.00 
	21,025.00 

	42,000.00 
	42,000.00 

	5,200.00 
	5,200.00 

	24,205.00 
	24,205.00 


	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
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	Contract ID: C0000111052M01 Letting Date: February 22, 2023 Call Order: J51 
	Contract ID: C0000111052M01 Letting Date: February 22, 2023 Call Order: J51 
	Counties: ROCKINGHAM District(s): STAUNTON / HARRISONBURG Project(s): 0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0410 27101 
	0410 27101 
	0410 27101 
	0410 27101 
	40.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0420 27102 
	0420 27102 
	247.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0430 27103 
	0430 27103 
	206.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0440 27112 
	0440 27112 
	9,390.000 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 3 
	PRODUCT TYPE 3 

	0450 27230 
	0450 27230 
	87.000 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0460 27231 
	0460 27231 
	112.000 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 

	0470 27232 
	0470 27232 
	56.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0480 27250 
	0480 27250 
	4.010 

	LIME 
	LIME 
	TON 

	0490 27320 
	0490 27320 
	1,600.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 


	INC. 
	Unit Price Ext Amount Cat Alt Set: 
	15.00000 600.00 
	20.00000 
	4,940.00 

	10.00000 
	2,060.00 

	0.75000 
	7,042.50 

	2.00000 174.00 
	2.00000 224.00 
	2.00000 112.00 
	400.00000 
	1,604.00 

	2.00000 
	2.00000 
	3,200.00 








	Max: 
	Max: 
	Max: 
	(2) G. B. FOLTZ CONTRACTING, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	14.45000 
	14.45000 
	578.00 



	20.20000 
	20.20000 
	20.20000 
	4,989.40 

	8.10000 
	1,668.60 

	0.85000 
	7,981.50 

	1.25000 108.75 
	1.25000 140.00 
	1.25000 70.00 
	245.00000 982.45 
	4.47000 
	7,152.00 

	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price Ext Amount LCC: 
	30.00000 
	1,200.00 

	11.50000 
	2,840.50 

	13.50000 
	2,781.00 

	1.30000 
	12,207.00 

	3.00000 261.00 
	3.00000 336.00 
	5.00000 280.00 
	550.00000 
	2,205.50 

	3.00000 
	4,800.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000111052M01 
	Counties: 
	ROCKINGHAM 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	STAUNTON / HARRISONBURG 

	Call Order: 
	Call Order: 
	J51 
	Project(s): 
	0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	(1) GENERAL EXCAVATION, 
	(2) G. B. FOLTZ 

	INC. 
	INC. 
	INC. 
	CONTRACTING, INC.
	Item Description 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0500 27415 CHECK DAM ROCK TY. II 0510 27419 CHECK DAM ROCK TYPE I 
	0500 27415 CHECK DAM ROCK TY. II 0510 27419 CHECK DAM ROCK TYPE I 
	TEMPORARY 0520 27430 SILTATION CONTROL EXCAVATION 
	0530 27505 TEMP. SILT FENCE TYPE A 0540 50108 SIGN PANEL 0550 50340 RELOCATE EXISTING 1 POST 
	GROUND MOUNTED SIGN PANEL 0560 50430 SIGN POST STP-1, 2", 14 GAUGE 
	0570 50436 SIGN POST STP-1, 2 1/2", 12 GAUGE 
	36.000 EA 8.000 EA 
	359.000 CY 1,800.000 LF 104.750 SF 1.000 EA 
	110.500 LF 10.500 LF 
	Unit Price Ext Amount Cat Alt Set: 

	400.00000 
	400.00000 
	400.00000 
	14,400.00 

	500.00000 
	4,000.00 

	10.00000 
	3,590.00 

	3.00000 
	5,400.00 

	35.00000 
	3,666.25 

	300.00000 300.00 
	32.00000 
	3,536.00 

	52.50000 551.25 
	Unit Price Cat Alt Member: 
	337.78000 
	420.00000 
	3.79000 
	6.50000 
	38.54000 
	265.00000 
	16.54000 
	19.91000 
	Ext Amount 
	12,160.08 
	12,160.08 

	3,360.00 
	3,360.00 

	1,360.61 
	1,360.61 

	11,700.00 
	11,700.00 

	4,037.07 
	4,037.07 

	265.00 
	1,827.67 
	1,827.67 

	209.06 
	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price LCC: 
	100.00000 
	100.00000 
	1.00000 
	2.00000 
	37.00000 
	400.00000 
	34.00000 
	58.00000 
	Ext Amount 
	3,600.00 
	3,600.00 

	800.00 
	359.00 
	3,600.00 
	3,600.00 

	3,875.75 
	3,875.75 

	400.00 
	3,757.00 
	3,757.00 

	609.00 

	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
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	Contract ID: C0000111052M01 Letting Date: February 22, 2023 Call Order: J51 
	Contract ID: C0000111052M01 Letting Date: February 22, 2023 Call Order: J51 
	Counties: ROCKINGHAM District(s): STAUNTON / HARRISONBURG Project(s): 0682-082-870,M501, STP-5115(259); 


	Contract Time: 05/13/24 COMPLETION DATE Min: Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0580 50485 
	0580 50485 
	0580 50485 
	0580 50485 
	16.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE A 
	STP-1, TYPE A 

	0590 50488 
	0590 50488 
	1.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE D 
	STP-1, TYPE D 

	0600 51930 
	0600 51930 
	6.000 

	NS REMOVE EXISTING SIGN 
	NS REMOVE EXISTING SIGN 
	EA 

	STRUCTURE TY. 1 
	STRUCTURE TY. 1 

	0610 51934 
	0610 51934 
	1.000 

	REMOVE EXISTING FOUNDATION 
	REMOVE EXISTING FOUNDATION 
	EA 

	0620 54032 
	0620 54032 
	2,300.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0630 54034 
	0630 54034 
	2,170.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0640 54044 
	0640 54044 
	20.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 6" 
	MARKING 6" 

	0650 54048 
	0650 54048 
	20.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 


	INC. 
	Unit Price Ext Amount Cat Alt Set: 
	1,260.00000 
	20,160.00 

	850.00000 850.00 
	500.00000 
	3,000.00 

	525.00000 525.00 
	3.00000 
	6,900.00 

	3.00000 
	6,510.00 

	55.00000 
	55.00000 
	1,100.00 

	67.00000 
	67.00000 
	1,340.00 







	Max: 
	Max: 
	Max: 
	(2) G. B. FOLTZ CONTRACTING, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	428.00000 
	428.00000 
	6,848.00 


	350.00000 350.00 
	33.33000 199.98 
	817.50000 817.50 

	2.79000 
	2.79000 
	2.79000 
	6,417.00 


	3.21000 
	3.21000 
	3.21000 
	6,965.70 

	5.83000 116.60 
	70.42000 
	1,408.40 

	(3) A & J DEVELOPMENT AND EXCAVATION, INC. 
	Unit Price Ext Amount LCC: 
	1,350.00000 
	21,600.00 

	950.00000 950.00 
	600.00000 
	3,600.00 

	1,750.00000 
	1,750.00 

	4.55000 
	10,465.00 

	5.10000 
	11,067.00 

	25.00000 500.00 
	59.00000 
	1,180.00 


	Contract ID: C0000111052M01 Counties: ROCKINGHAM 
	Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); Contract Time: 05/13/24 COMPLETION DATE Min: Max: 
	Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(1) GENERAL EXCAVATION, 
	(1) GENERAL EXCAVATION, 
	(2) G. B. FOLTZ 
	(3) A & J DEVELOPMENT AND 

	INC. 
	INC. 
	CONTRACTING, INC. 
	EXCAVATION, INC.
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	Unit Price Ext Amount SECTION: 0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0660 54105 ERADICATE EXIST. LINEAR PVMT MARKING Section Totals: Life Cycle Costs: Section Total with LCC: 
	0660 54105 ERADICATE EXIST. LINEAR PVMT MARKING Section Totals: Life Cycle Costs: Section Total with LCC: 
	0660 54105 ERADICATE EXIST. LINEAR PVMT MARKING Section Totals: Life Cycle Costs: Section Total with LCC: 
	100.000 LF 
	27.00000 
	2,700.00 $1,002,481.00 $1,002,481.00 
	32.32000 
	3,232.00 $1,499,899.81 $1,499,899.81 
	28.00000 
	2,800.00 $1,563,614.85 $1,563,614.85 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$1,002,481.00 $0.00 $1,002,481.00 
	$1,499,899.81 $0.00 $1,499,899.81 
	$1,563,614.85 $0.00 1,563,614.85 


	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0010 00100 MOBILIZATION 0020 00101 CONSTRUCTION SURVEYING 
	0010 00100 MOBILIZATION 0020 00101 CONSTRUCTION SURVEYING 
	CONSTRUCTION 0030 00110 CLEARING AND GRUBBING 
	0040 00120 REGULAR EXCAVATION 0050 00140 BORROW EXCAVATION 0060 00211 MINOR STRUCTURE EXCAV. PIPE 
	CULVERT 0070 00306 NS SELECT MATERIAL TY. I 
	0080 00355 GEOTEXTILE SUBGRADE STABILIZATION 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	65,000.00000 65,000.00 
	65,000.00000 65,000.00 
	141,500.00000 
	141,500.00 

	34,000.00000 34,000.00 
	34,000.00000 34,000.00 
	18,600.00000 
	18,600.00 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 
	12,870.00000 
	12,870.00 

	59.50000 416,797.50 
	59.50000 416,797.50 
	89.50000 
	626,947.50 

	38.00000 227,544.00 
	38.00000 227,544.00 
	24.35000 
	145,807.80 

	65.00000 780.00 
	65.00000 780.00 
	64.00000 
	768.00 

	39.00000 41,457.00 
	39.00000 41,457.00 
	29.50000 
	31,358.50 

	5.25000 17,461.50 
	5.25000 17,461.50 
	3.20000 
	10,643.20 


	(1) LS (1) LS 
	(1) LS 7,005.000 CY 5,988.000 CY 12.000 CY 
	1,063.000 TON 3,326.000 SY 

	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 

	0090 
	0090 
	00585 
	500.000 

	UNDERDRAIN UD-2 
	UNDERDRAIN UD-2 
	LF 

	0100 
	0100 
	00588 
	805.000 

	UNDERDRAIN UD-4 
	UNDERDRAIN UD-4 
	LF 

	0110 
	0110 
	00591 
	64.000 

	CROSSDRAIN CD-2 
	CROSSDRAIN CD-2 
	LF 

	0120 
	0120 
	00595 
	40.000 

	OUTLET PIPE 
	OUTLET PIPE 
	LF 

	0130 
	0130 
	00596 
	3.000 

	ENDWALL EW-12 
	ENDWALL EW-12 
	EA 

	0140 
	0140 
	01150 
	98.000 

	15" PIPE 
	15" PIPE 
	LF 

	0150 
	0150 
	01482 
	84.000 

	48" CONC. PIPE 
	48" CONC. PIPE 
	LF 

	0160 
	0160 
	06495 
	2.000 


	NS END SECTION ENDWALL EW-2 EA 48" 
	NS END SECTION ENDWALL EW-2 EA 48" 
	0170 09148 10.000 
	EROSION CONTROL STONE TON CLASS A1 EC-1 
	Unit Price Ext Amount Cat Alt Set: 
	0.00000 0.00 
	26.00000 
	20,930.00 

	78.00000 
	4,992.00 

	100.00000 
	4,000.00 

	1,130.00000 
	3,390.00 

	85.00000 
	8,330.00 

	416.00000 
	34,944.00 

	11,735.00000 
	23,470.00 

	120.00000 
	1,200.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	12.80000 
	6,400.00 

	12.80000 
	10,304.00 

	30.00000 
	1,920.00 

	27.00000 
	1,080.00 

	965.00000 
	2,895.00 

	81.00000 
	7,938.00 


	305.00000 
	305.00000 
	305.00000 
	25,620.00 

	10,933.00000 
	21,866.00 

	98.00000 980.00 

	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0180 09150 
	0180 09150 
	EROSION CONTROL STONE 
	CLASS I, EC-1 
	0190 10100 
	AGGR. MATL. NO. 21B 
	0200 10628 
	FLEXIBLE PAVEMENT PLANING 0" 
	- 2" 
	0210 10635 
	ASPHALT CONC.TY. SM-9.5A 
	0220 10642 
	ASPHALT CONCRETE TY. 
	BM-25.0A 

	0230 11070 
	NS SAW-CUT ASPH CONC FULL 
	DEPTH 
	0240 13212 
	R/W MONUMENT RM-2 
	0250 13280 
	GUARDRAIL GR-MGS1 
	24.000 TON 
	1,200.000 TON 850.000 SY 
	285.000 TON 561.000 TON 289.000 LF 
	21.000 EA 425.000 LF 
	Unit Price Ext Amount Cat Alt Set: 
	100.00000 
	2,400.00 

	36.10000 
	43,320.00 

	14.40000 
	12,240.00 

	157.00000 
	44,745.00 

	157.00000 
	88,077.00 

	10.50000 
	3,034.50 


	335.00000 
	335.00000 
	335.00000 
	7,035.00 


	42.00000 
	42.00000 
	42.00000 
	17,850.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	76.50000 
	76.50000 
	1,836.00 

	32.00000 
	32.00000 
	38,400.00 

	21.50000 
	21.50000 
	18,275.00 

	130.50000 
	130.50000 
	37,192.50 

	98.00000 
	98.00000 
	54,978.00 

	4.00000 
	4.00000 
	1,156.00 

	119.00000 
	119.00000 
	2,499.00 

	36.25000 
	36.25000 
	15,406.25 



	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0260 13286 GUARDRAIL TERMINAL GR-MGS2 0270 13349 GUARDRAIL TERMINAL SITE 
	0260 13286 GUARDRAIL TERMINAL GR-MGS2 0270 13349 GUARDRAIL TERMINAL SITE 
	PREPARATION 
	0280 23560 
	TEMP. SAFETY FENCE 4' 
	0290 24100 
	ALLAYING DUST 
	0300 24152 
	TYPE 3 BARRICADE 8' 
	0310 24160 
	TEMPORARY (CONSTRUCTION) 
	SIGN 0320 24262 PORTABLE TEMPORARY RUMBLE 
	STRIP ARRAY 0330 24278 GROUP 2 CHANNELIZING 
	DEVICES 
	4.000 EA 4.000 EA 
	250.000 LF 200.000 HR 4.000 EA 200.000 SF 
	100.000 DAY 
	24,000.000 DAY 
	Unit Price Ext Amount Cat Alt Set: 
	4,250.00000 
	17,000.00 

	1,800.00000 
	7,200.00 

	4.00000 
	1,000.00 

	40.00000 
	8,000.00 

	325.00000 
	1,300.00 

	48.00000 
	9,600.00 

	125.00000 
	12,500.00 

	1.75000 
	42,000.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	4,135.00000 
	4,135.00000 
	16,540.00 

	1,240.00000 
	1,240.00000 
	4,960.00 

	3.05000 
	3.05000 
	762.50 

	75.00000 
	75.00000 
	15,000.00 

	465.00000 
	465.00000 
	1,860.00 

	42.00000 
	42.00000 
	8,400.00 

	103.00000 
	103.00000 
	10,300.00 

	0.78000 
	0.78000 
	18,720.00 



	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	Unit Price Cat Alt Member: 7.25000 
	Unit Price Cat Alt Member: 7.25000 
	Unit Price Cat Alt Member: 7.25000 
	Unit Price Cat Alt Member: 7.25000 
	Ext Amount Unit Price LCC: 36,250.00 
	Ext Amount 

	56.50000 
	56.50000 
	56,500.00 

	1,623.00000 
	1,623.00000 
	30,837.00 

	12.30000 
	12.30000 
	35,670.00 

	3,425.00000 
	3,425.00000 
	41,100.00 

	35.20000 
	35.20000 
	3,520.00 

	28,188.00000 
	28,188.00000 
	29,033.64 

	49.00000 
	49.00000 
	1,960.00 

	13.60000 
	13.60000 
	3,359.20 


	Unit Price Ext Amount Cat Alt Set: 
	12.00000 
	60,000.00 


	55.00000 
	55.00000 
	55.00000 
	55,000.00 

	800.00000 
	15,200.00 

	10.50000 
	30,450.00 

	2,800.00000 
	33,600.00 

	50.00000 
	5,000.00 

	28,000.00000 
	28,840.00 

	15.00000 600.00 
	15.00000 
	3,705.00 

	0340 24279 
	0340 24279 
	0340 24279 
	5,000.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0350 24282 
	0350 24282 
	1,000.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0360 24400 
	0360 24400 
	19.000 

	OBSCURING ROADWAY 
	OBSCURING ROADWAY 
	UNIT 

	0370 24430 
	0370 24430 
	2,900.000 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	FLEXIBLE 
	FLEXIBLE 

	0380 25506 
	0380 25506 
	12.000 

	FIELD OFFICE TY.II 
	FIELD OFFICE TY.II 
	MO 

	0390 26100 
	0390 26100 
	100.000 

	ROCKFILL 
	ROCKFILL 
	TON 

	0400 27024 
	0400 27024 
	1.030 

	NS TOPSOIL CLASS B 3" 
	NS TOPSOIL CLASS B 3" 
	ACRE 

	0410 27101 
	0410 27101 
	40.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0420 27102 
	0420 27102 
	247.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 



	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0430 
	0430 
	0430 
	27103 
	206.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0440 
	0440 
	27112 
	9,390.000 

	HYDRAULIC EROSION CONTROL 
	HYDRAULIC EROSION CONTROL 
	SY 

	PRODUCT TYPE 3 
	PRODUCT TYPE 3 

	0450 
	0450 
	27230 
	87.000 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0460 
	0460 
	27231 
	112.000 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 

	0470 
	0470 
	27232 
	56.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0480 
	0480 
	27250 
	4.010 

	LIME 
	LIME 
	TON 

	0490 
	0490 
	27320 
	1,600.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 

	0500 
	0500 
	27415 
	36.000 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 


	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Set: 
	15.00000 
	3,090.00 

	2.27000 
	21,315.30 

	10.00000 870.00 
	8.00000 896.00 
	8.00000 448.00 
	260.00000 
	1,042.60 

	3.40000 
	5,440.00 


	210.00000 
	210.00000 
	210.00000 
	7,560.00 

	Unit Price Cat Alt Member: 9.50000 
	Unit Price Cat Alt Member: 9.50000 
	Unit Price Cat Alt Member: 9.50000 
	Ext Amount Unit Price LCC: 1,957.00 
	Ext Amount 

	0.90000 
	0.90000 
	8,451.00 

	12.50000 
	12.50000 
	1,087.50 

	12.50000 
	12.50000 
	1,400.00 

	12.50000 
	12.50000 
	700.00 

	448.00000 
	448.00000 
	1,796.48 

	2.30000 
	2.30000 
	3,680.00 

	220.00000 
	220.00000 
	7,920.00 



	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0510 27419 
	0510 27419 
	CHECK DAM ROCK TYPE I TEMPORARY 0520 27430 SILTATION CONTROL EXCAVATION 0530 27505 TEMP. SILT FENCE TYPE A 0540 50108 SIGN PANEL 0550 50340 RELOCATE EXISTING 1 POST 
	GROUND MOUNTED SIGN PANEL 0560 50430 SIGN POST STP-1, 2", 14 GAUGE 
	0570 50436 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 0580 50485 CONCRETE SIGN FOUNDATION 
	STP-1, TYPE A 








	8.000 EA 
	8.000 EA 
	8.000 EA 
	359.000 CY 1,800.000 LF 104.750 SF 1.000 EA 
	110.500 LF 10.500 LF 

	16.000 EA 
	16.000 EA 
	16.000 EA 
	Unit Price Ext Amount Cat Alt Set: 

	650.00000 
	650.00000 
	650.00000 
	5,200.00 

	10.00000 
	3,590.00 

	3.10000 
	5,580.00 

	34.00000 
	3,561.50 

	330.00000 330.00 
	33.00000 
	3,646.50 

	55.00000 577.50 
	1,250.00000 
	20,000.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	408.00000 
	408.00000 
	3,264.00 

	19.00000 
	19.00000 
	6,821.00 

	3.95000 
	3.95000 
	7,110.00 

	33.00000 
	33.00000 
	3,456.75 

	310.00000 
	310.00000 
	310.00 

	31.00000 
	31.00000 
	3,425.50 

	52.00000 
	52.00000 
	546.00 

	1,240.00000 
	1,240.00000 
	19,840.00 



	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Contract ID: C0000111052M01 
	Counties: ROCKINGHAM 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): STAUNTON / HARRISONBURG 

	Call Order: J51 
	Call Order: J51 
	Project(s): 0682-082-870,M501, STP-5115(259); 


	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 


	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 ALL BID ITEMS 
	0590 50488 
	0590 50488 
	0590 50488 
	0590 50488 
	1.000 

	CONCRETE SIGN FOUNDATION 
	CONCRETE SIGN FOUNDATION 
	EA 

	STP-1, TYPE D 
	STP-1, TYPE D 

	0600 51930 
	0600 51930 
	6.000 

	NS REMOVE EXISTING SIGN 
	NS REMOVE EXISTING SIGN 
	EA 

	STRUCTURE TY. 1 
	STRUCTURE TY. 1 

	0610 51934 
	0610 51934 
	1.000 

	REMOVE EXISTING FOUNDATION 
	REMOVE EXISTING FOUNDATION 
	EA 

	0620 54032 
	0620 54032 
	2,300.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0630 54034 
	0630 54034 
	2,170.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0640 54044 
	0640 54044 
	20.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 6" 
	MARKING 6" 

	0650 54048 
	0650 54048 
	20.000 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0660 54105 
	0660 54105 
	100.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 


	Unit Price Ext Amount Cat Alt Set: 
	880.00000 880.00 
	550.00000 
	3,300.00 

	1,500.00000 
	1,500.00 

	2.20000 
	5,060.00 

	2.75000 
	5,967.50 

	16.00000 320.00 
	55.00000 
	1,100.00 


	28.00000 
	28.00000 
	28.00000 
	2,800.00 

	Unit Price Cat Alt Member: 830.00000 
	Unit Price Cat Alt Member: 830.00000 
	Unit Price Cat Alt Member: 830.00000 
	Ext Amount Unit Price LCC: 830.00 
	Ext Amount 

	516.00000 
	516.00000 
	3,096.00 

	1,550.00000 2.07000 
	1,550.00000 2.07000 
	1,550.00 4,761.00 

	2.60000 
	2.60000 
	5,642.00 

	15.50000 
	15.50000 
	310.00 

	52.00000 
	52.00000 
	1,040.00 

	26.00000 
	26.00000 
	2,600.00 



	Contract ID: C0000111052M01 Counties: ROCKINGHAM 
	Letting Date: February 22, 2023 District(s): STAUNTON / HARRISONBURG Call Order: J51 Project(s): 0682-082-870,M501, STP-5115(259); Contract Time: 05/13/24 COMPLETION DATE Min: Max: 
	Contract Description: SMART SCALE- INTERSECTION IMPROVEMENTS Line No / Item ID 
	(4) A. R. COFFEY AND SONS, 
	(4) A. R. COFFEY AND SONS, 
	(5) PARTNERS EXCAVATING 

	INC. 
	INC. 
	CO.
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $$
	1,598,067.40 
	1,643,607.32 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: $$
	1,598,067.40 
	1,643,607.32 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,598,067.40 
	$1,643,607.32 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,598,067.40 
	$1,643,607.32 


	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 

	Table
	TR
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000111052M01 
	Counties: 
	ROCKINGHAM 

	Letting Date: February 22, 2023 10:00 A.M. Call Order: J51 Contract Time: 05/13/24 COMPLETION DATE 
	Letting Date: February 22, 2023 10:00 A.M. Call Order: J51 Contract Time: 05/13/24 COMPLETION DATE 
	District(s): STAUNTON / HARRISONBURG Project(s): 0682-082-870,M501, STP-5115(259); Min: Max: 


	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	G181 
	GENERAL EXCAVATION, INC. 
	$1,002,481.00 
	100.00% 

	2 
	2 
	F375 
	G. B. FOLTZ CONTRACTING, INC. 
	$1,499,899.81 
	149.62% 

	3 
	3 
	A671 
	A & J DEVELOPMENT AND EXCAVATION, INC. 
	$1,563,614.85 
	155.97% 

	4 
	4 
	C024 
	A. R. COFFEY AND SONS, INC. 
	$1,598,067.40 
	159.41% 

	5 
	5 
	P589 
	PARTNERS EXCAVATING CO. 
	$1,643,607.32 
	163.95% 


	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(1) DAVIS H. ELLIOT 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 


	CONSTRUCTION COMPANY, 
	CONSTRUCTION COMPANY, 
	ELECTRICAL CO. LLC
	Item Description 
	INCORPORATED 

	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	Unit Price Ext Amount SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 
	169,036.96000 
	169,036.96 
	201,153.10000 
	201,153.10 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00180 
	0020 00180 
	39.000 
	316.81000 
	12,355.59 
	1,532.96000 
	59,785.44 

	UTILITY TEST PIT UNPAVED 
	UTILITY TEST PIT UNPAVED 
	EA 

	0030 00181 
	0030 00181 
	38.000 
	602.54000 
	22,896.52 
	2,200.45000 
	83,617.10 

	UTILITY TEST PIT ASPHALT 
	UTILITY TEST PIT ASPHALT 
	EA 

	CONCRETE 
	CONCRETE 

	0040 13220 
	0040 13220 
	30.000 
	502.79000 
	15,083.70 
	345.00000 
	10,350.00 

	HYDRAULIC CEMENT CONC. 
	HYDRAULIC CEMENT CONC. 
	SY 

	SIDEWALK 4" 
	SIDEWALK 4" 

	0050 14100 
	0050 14100 
	30.000 
	502.79000 
	15,083.70 
	287.50000 
	8,625.00 

	REMOVE SIDEWALK AND 
	REMOVE SIDEWALK AND 
	SY 

	ENTRANCE 
	ENTRANCE 

	0060 14440 
	0060 14440 
	100.000 
	472.18000 
	47,218.00 
	138.32000 
	13,832.00 

	SAW CUT SIDEWALK 
	SAW CUT SIDEWALK 
	LF 

	0070 24272 
	0070 24272 
	1,920.000 
	142.32000 
	273,254.40 
	73.35000 
	140,832.00 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 


	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0080 24278 
	0080 24278 
	0080 24278 
	0080 24278 
	5,000.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0090 24279 
	0090 24279 
	2,744.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0100 24281 
	0100 24281 
	1,920.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0110 24360 
	0110 24360 
	488.000 

	NS SAFETY UNIFORM FLAGGER 
	NS SAFETY UNIFORM FLAGGER 
	HR 

	0120 51245 
	0120 51245 
	1.000 

	CONCRETE FOUNDATION CF-1 
	CONCRETE FOUNDATION CF-1 
	EA 

	0130 51260 
	0130 51260 
	1.000 

	NS CONCRETE FOUNDATION CF-5 
	NS CONCRETE FOUNDATION CF-5 
	CY 

	0140 51540 
	0140 51540 
	18.000 

	LOOP DETECTOR AMPLIFIER 
	LOOP DETECTOR AMPLIFIER 
	EA 

	0150 51541 
	0150 51541 
	3.000 

	NS DETECTOR NON-INVASIVE 
	NS DETECTOR NON-INVASIVE 
	EA 

	MICROLOOP PROBE (SET OF 3) 
	MICROLOOP PROBE (SET OF 3) 


	Unit Price Ext Amount Cat Alt Set: 7.45000 37,250.00 
	Unit Price Ext Amount Cat Alt Set: 7.45000 37,250.00 
	Unit Price Ext Amount Cat Alt Set: 7.45000 37,250.00 
	Unit Price Cat Alt Member: 11.00000 
	Ext Amount Unit Price LCC: 55,000.00 
	Ext Amount 

	30.45000 
	30.45000 
	83,554.80 
	30.41000 
	83,445.04 

	18.02000 
	18.02000 
	34,598.40 
	17.72000 
	34,022.40 

	192.04000 
	192.04000 
	93,715.52 
	97.75000 
	47,702.00 

	1,043.64000 
	1,043.64000 
	1,043.64 
	3,271.49000 
	3,271.49 

	674.74000 
	674.74000 
	674.74 
	4,654.71000 
	4,654.71 

	727.00000 
	727.00000 
	13,086.00 
	714.96000 
	12,869.28 

	8,001.72000 
	8,001.72000 
	24,005.16 
	6,619.12000 
	19,857.36 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0160 51541 
	0160 51541 
	NS DETECTOR PORT EXPANDER MODULE 0170 51541 NS DETECTOR VIDEO DETECTION 
	CAMERA (360 DEG., ADVANCED) 0180 51541 NS DETECTOR VIDEO DETECTION 
	CAMERA (360 DEG., FISHEYE) 0190 51541 NS DETECTOR VIDEO DETECTION 
	CAMERA, VIDEO SENSOR UNIT, TYPE II 
	0200 51541 NS DETECTOR VIDEO DETECTION SYSTEM (360 DEGREE) 
	0210 51541 NS DETECTOR VIDEO DETECTION 
	SYSTEM, VIDEO DETECTION, TYPE II 0220 51602 14/4 CONDUCTOR CABLE 





	4.000 EA 
	4.000 EA 
	4.000 EA 
	12.000 EA 
	1.000 EA 
	195.000 EA 
	1.000 EA 

	42.000 EA 
	42.000 EA 
	42.000 EA 
	3,250.000 LF 
	Unit Price Ext Amount Cat Alt Set: 733.29000 2,933.16 
	Unit Price Ext Amount Cat Alt Set: 733.29000 2,933.16 
	Unit Price Ext Amount Cat Alt Set: 733.29000 2,933.16 
	Unit Price Cat Alt Member: 3,543.05000 
	Ext Amount Unit Price LCC: 14,172.20 
	Ext Amount 

	3,678.96000 
	3,678.96000 
	44,147.52 
	4,241.00000 
	50,892.00 

	5,294.86000 
	5,294.86000 
	5,294.86 
	6,342.47000 
	6,342.47 

	8,352.32000 
	8,352.32000 
	1,628,702.40 
	9,253.55000 
	1,804,442.25 

	16,431.82000 
	16,431.82000 
	16,431.82 
	18,380.20000 
	18,380.20 

	8,103.72000 
	8,103.72000 
	340,356.24 
	10,126.63000 
	425,318.46 

	3.55000 
	3.55000 
	11,537.50 
	7.99000 
	25,967.50 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0230 51607 14/7 CONDUCTOR CABLE 0240 51614 NS CONDUCTOR CABLE 16/3 0250 51614 NS CONDUCTOR CABLE CAT 5e 
	0230 51607 14/7 CONDUCTOR CABLE 0240 51614 NS CONDUCTOR CABLE 16/3 0250 51614 NS CONDUCTOR CABLE CAT 5e 
	GEL FILLED SHIELDED DIRECT BURIAL CABLE 
	0260 51614 NS CONDUCTOR CABLE EVP DETECTOR CABLE (INFRARED) 
	0270 51615 14/1 ENCLOSED COND. CABLE 0280 51840 NS HANGER ASSEMBLY MAST 
	ARM HANGER ASSEMBLY, SM-3 (IN-LINE) 0290 51934 REMOVE EXISTING FOUNDATION 0300 51935 REMOVE EXISTING SIGNAL HEAD 
	1,050.000 LF 33,590.000 LF 5,500.000 LF 
	1,960.000 LF 
	1,000.000 LF 1.000 EA 
	2.000 EA 3.000 EA 
	Unit Price Ext Amount Cat Alt Set: 4.17000 4,378.50 3.62000 121,595.80 3.58000 19,690.00 
	Unit Price Ext Amount Cat Alt Set: 4.17000 4,378.50 3.62000 121,595.80 3.58000 19,690.00 
	Unit Price Ext Amount Cat Alt Set: 4.17000 4,378.50 3.62000 121,595.80 3.58000 19,690.00 
	Unit Price Cat Alt Member: 8.93000 6.61000 11.32000 
	Ext Amount Unit Price LCC: 9,376.50 222,029.90 62,260.00 
	Ext Amount 

	3.74000 
	3.74000 
	7,330.40 
	8.09000 
	15,856.40 

	4.55000 596.48000 
	4.55000 596.48000 
	4,550.00 596.48 
	4.25000 762.67000 
	4,250.00 762.67 

	820.06000 111.79000 
	820.06000 111.79000 
	1,640.12 335.37 
	2,639.53000 251.26000 
	5,279.06 753.78 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0310 51936 
	0310 51936 
	0310 51936 
	0310 51936 
	29.000 

	REMOVE EXISTING CONTROLLER 
	REMOVE EXISTING CONTROLLER 
	EA 

	0320 51960 
	0320 51960 
	29.000 

	NS INSTALL CONTROLLER 
	NS INSTALL CONTROLLER 
	EA 

	0330 51961 
	0330 51961 
	40.000 

	NS MODIFY EXISTING 
	NS MODIFY EXISTING 
	EA 

	CONTROLLER CABINET 
	CONTROLLER CABINET 

	0340 51962 
	0340 51962 
	6.000 

	NS RELOCATE EMERGENCY 
	NS RELOCATE EMERGENCY 
	EA 

	PREEMPT. SYSTEM 
	PREEMPT. SYSTEM 

	0350 51963 
	0350 51963 
	40.000 

	NS REMOVE EXIST. CAMERA 
	NS REMOVE EXIST. CAMERA 
	EA 

	(VIDEO DETECTION OR CCTV) 
	(VIDEO DETECTION OR CCTV) 

	0360 51963 
	0360 51963 
	27.000 

	NS REMOVE EXIST. LOOP 
	NS REMOVE EXIST. LOOP 
	EA 

	DETECTION SYSTEM 
	DETECTION SYSTEM 

	0370 51963 
	0370 51963 
	7.000 

	NS REMOVE EXIST. TRAFFIC 
	NS REMOVE EXIST. TRAFFIC 
	EA 

	SIGNAL CABINET 
	SIGNAL CABINET 


	Unit Price Ext Amount Cat Alt Set: 335.37000 9,725.73 
	Unit Price Ext Amount Cat Alt Set: 335.37000 9,725.73 
	Unit Price Ext Amount Cat Alt Set: 335.37000 9,725.73 
	Unit Price Cat Alt Member: 502.53000 
	Ext Amount Unit Price LCC: 14,573.37 
	Ext Amount 

	335.37000 
	335.37000 
	9,725.73 
	1,258.85000 
	36,506.65 

	795.04000 
	795.04000 
	31,801.60 
	2,517.70000 
	100,708.00 

	726.84000 
	726.84000 
	4,361.04 
	4,025.28000 
	24,151.68 

	223.58000 
	223.58000 
	8,943.20 
	629.43000 
	25,177.20 

	223.58000 
	223.58000 
	6,036.66 
	2,041.83000 
	55,129.41 

	335.37000 
	335.37000 
	2,347.59 
	1,319.77000 
	9,238.39 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0380 51963 
	0380 51963 
	0380 51963 
	0380 51963 
	14.000 

	NS REMOVE EXIST. VIDEO 
	NS REMOVE EXIST. VIDEO 
	EA 

	DETECTION SYSTEM 
	DETECTION SYSTEM 

	0390 51994 
	0390 51994 
	20.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY TYPE 2 
	SUPPLY TYPE 2 

	0400 51995 
	0400 51995 
	20.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY BATTERY PACK 
	SUPPLY BATTERY PACK 

	0410 51996 
	0410 51996 
	19.000 

	UNINTERRUPTIBLE POWER 
	UNINTERRUPTIBLE POWER 
	EA 

	SUPPLY CABINET ATTACHED 
	SUPPLY CABINET ATTACHED 

	0420 52002 
	0420 52002 
	1.000 

	NS TRAFFIC SIGNALIZATION ATC 
	NS TRAFFIC SIGNALIZATION ATC 
	EA 

	CABINET - 5 DOOR 
	CABINET - 5 DOOR 

	CONFIGURATION (32 OUTPUTS) 
	CONFIGURATION (32 OUTPUTS) 

	0430 52002 
	0430 52002 
	4.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	CONTROLLER FIRMWARE 
	CONTROLLER FIRMWARE 

	UPGRADE (D4) 
	UPGRADE (D4) 


	Unit Price Ext Amount Cat Alt Set: 335.37000 4,695.18 
	Unit Price Ext Amount Cat Alt Set: 335.37000 4,695.18 
	Unit Price Ext Amount Cat Alt Set: 335.37000 4,695.18 
	Unit Price Cat Alt Member: 1,634.48000 
	Ext Amount Unit Price LCC: 22,882.72 
	Ext Amount 

	6,813.31000 
	6,813.31000 
	136,266.20 
	7,127.98000 
	142,559.60 

	2,535.56000 
	2,535.56000 
	50,711.20 
	2,988.50000 
	59,770.00 

	4,505.02000 
	4,505.02000 
	85,595.38 
	4,919.92000 
	93,478.48 

	42,360.48000 
	42,360.48000 
	42,360.48 
	49,771.48000 
	49,771.48 

	1,976.29000 
	1,976.29000 
	7,905.16 
	2,908.55000 
	11,634.20 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0440 52002 
	0440 52002 
	0440 52002 
	0440 52002 
	2.000 

	NS TRAFFIC SIGNALIZATION EVP 
	NS TRAFFIC SIGNALIZATION EVP 
	EA 

	DETECTION SYSTEM INFRARED 
	DETECTION SYSTEM INFRARED 

	[3-WAY] 
	[3-WAY] 

	0450 52002 
	0450 52002 
	2.000 

	NS TRAFFIC SIGNALIZATION EVP 
	NS TRAFFIC SIGNALIZATION EVP 
	EA 

	DETECTION SYSTEM INFRARED 
	DETECTION SYSTEM INFRARED 

	[4-WAY] 
	[4-WAY] 

	0460 52002 
	0460 52002 
	29.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	LOCAL CONTROLLER (ATC) 
	LOCAL CONTROLLER (ATC) 

	0470 52002 
	0470 52002 
	49.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	SETUP ATSPM 
	SETUP ATSPM 

	0480 52002 
	0480 52002 
	6.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	TRAFFIC SIGNAL CABINET, TYPE A 
	TRAFFIC SIGNAL CABINET, TYPE A 

	0490 52002 
	0490 52002 
	3.000 

	NS TRAFFIC SIGNALIZATION 
	NS TRAFFIC SIGNALIZATION 
	EA 

	TRAFFIC SIGNAL HEAD SECT. (12", 
	TRAFFIC SIGNAL HEAD SECT. (12", 

	STANDARD BACKPLATE) 
	STANDARD BACKPLATE) 

	0500 55587 
	0500 55587 
	6.000 

	JUNCTION BOX JB-S2 
	JUNCTION BOX JB-S2 
	EA 


	Unit Price Ext Amount Cat Alt Set: 9,634.26000 19,268.52 
	Unit Price Ext Amount Cat Alt Set: 9,634.26000 19,268.52 
	Unit Price Ext Amount Cat Alt Set: 9,634.26000 19,268.52 
	Unit Price Cat Alt Member: 12,102.72000 
	Ext Amount Unit Price LCC: 24,205.44 
	Ext Amount 

	10,882.57000 
	10,882.57000 
	21,765.14 
	13,212.84000 
	26,425.68 

	4,859.81000 
	4,859.81000 
	140,934.49 
	5,999.84000 
	173,995.36 

	1,117.90000 
	1,117.90000 
	54,777.10 
	2,908.55000 
	142,518.95 

	28,240.32000 
	28,240.32000 
	169,441.92 
	35,097.15000 
	210,582.90 

	366.57000 
	366.57000 
	1,099.71 
	692.88000 
	2,078.64 

	2,013.02000 
	2,013.02000 
	12,078.12 
	2,425.07000 
	14,550.42 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0510 55588 
	0510 55588 
	0510 55588 
	0510 55588 
	33.000 

	JUNCTION BOX JB-S3 
	JUNCTION BOX JB-S3 
	EA 

	0520 56051 
	0520 56051 
	2,260.000 

	BORED CONDUIT 3" 
	BORED CONDUIT 3" 
	LF 

	0530 56054 
	0530 56054 
	1,355.000 

	3" PVC CONDUIT 
	3" PVC CONDUIT 
	LF 

	0540 56200 
	0540 56200 
	1,355.000 

	TRENCH EXCAVATION ECI-1 
	TRENCH EXCAVATION ECI-1 
	LF 

	0550 57192 
	0550 57192 
	15.000 

	5.8 GHZ WIRELESS BROADBAND 
	5.8 GHZ WIRELESS BROADBAND 
	EA 

	RADIO 
	RADIO 

	0560 57200 
	0560 57200 
	7,800.000 

	FIBER OPTIC CABLE 24 STRAND 
	FIBER OPTIC CABLE 24 STRAND 
	LF 

	0570 59050 
	0570 59050 
	68.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	INSTALL DIST SFP MODULE 
	INSTALL DIST SFP MODULE 

	0580 59050 
	0580 59050 
	41.000 

	NS COMMUNICATION EQUIP. 
	NS COMMUNICATION EQUIP. 
	EA 

	INSTALL MANAGED FIELD 
	INSTALL MANAGED FIELD 

	ETHERNET SWITCH 
	ETHERNET SWITCH 


	Unit Price Ext Amount Cat Alt Set: 2,249.11000 74,220.63 
	Unit Price Ext Amount Cat Alt Set: 2,249.11000 74,220.63 
	Unit Price Ext Amount Cat Alt Set: 2,249.11000 74,220.63 
	Unit Price Cat Alt Member: 2,930.13000 
	Ext Amount Unit Price LCC: 96,694.29 
	Ext Amount 

	46.12000 
	46.12000 
	104,231.20 
	70.40000 
	159,104.00 

	10.14000 
	10.14000 
	13,739.70 
	16.03000 
	21,720.65 

	6.97000 
	6.97000 
	9,444.35 
	25.76000 
	34,904.80 

	3,778.24000 
	3,778.24000 
	56,673.60 
	5,494.78000 
	82,421.70 

	29.19000 
	29.19000 
	227,682.00 
	7.11000 
	55,458.00 

	1,490.80000 
	1,490.80000 
	101,374.40 
	314.71000 
	21,400.28 

	596.48000 
	596.48000 
	24,455.68 
	1,036.78000 
	42,507.98 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI 
	Letting Date: February 22, 2023 District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) DAVIS H. ELLIOT 
	(2) RICHARDSON-WAYLAND 

	Item Description 
	Item Description 
	CONSTRUCTION COMPANY, INCORPORATED 
	ELECTRICAL CO. LLC 


	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0590 59050 
	0590 59050 
	NS COMMUNICATION EQUIP. MODIFY EXISTING WIRELESS BROADBAND RADIO 
	0600 59050 
	NS COMMUNICATION EQUIP. PRETERMINATED FIBER PATCH PANEL (COMPACT) 
	-

	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	1.000 EA 

	35.000 EA 
	35.000 EA 
	35.000 EA 
	Unit Price Ext Amount Cat Alt Set: 1,068.66000 1,068.66 
	Unit Price Ext Amount Cat Alt Set: 1,068.66000 1,068.66 
	Unit Price Ext Amount Cat Alt Set: 1,068.66000 1,068.66 
	Unit Price Cat Alt Member: 1,824.83000 
	Ext Amount Unit Price LCC: 1,824.83 
	Ext Amount 

	4,176.16000 
	4,176.16000 
	146,165.60 
	4,276.26000 
	149,669.10 

	TR
	$4,631,273.27 $4,631,273.27 $4,631,273.27 $0.00 $4,631,273.27 
	$5,350,744.51 $5,350,744.51 $5,350,744.51 $0.00 $5,350,744.51 



	Contract ID: C0000117973N01 Counties: MONTGOMERY, PULASKI Letting Date: February 22, 2023 10:00 A.M. District(s): SALEM / DISTRICTWIDE OR OFFICE Call Order: J52 Project(s): 9999-126-227,N501, NHPP-5126(114); Contract Time: 02/07/25 COMPLETION DATE Min: Max: 
	Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	E005 
	DAVIS H. ELLIOT CONSTRUCTION COMPANY, INCORPORATED 
	$4,631,273.27 
	100.00% 

	2 
	2 
	R009 
	RICHARDSON-WAYLAND ELECTRICAL CO. LLC 
	$5,350,744.51 
	115.54% 


	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 1 of 6 

	Contract ID: C00000122449B50 
	Contract ID: C00000122449B50 
	Counties: ALBEMARLE 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): CULPEPER / CHARLOTTESVILLE 

	Call Order: J55 
	Call Order: J55 
	Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP
	-



	BR07(330); Contract Time: 12/19/23 COMPLETION DATE Min: Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 24265 
	0020 24265 
	(1) 

	NS MAINTENANCE OF TRAFFIC 
	NS MAINTENANCE OF TRAFFIC 
	LS 

	STRS. 2063 & 2064 
	STRS. 2063 & 2064 

	0030 24279 
	0030 24279 
	2,000.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 

	0040 68115 
	0040 68115 
	2,800.000 

	NS STRUCT. STEEL STRS 2063 & 
	NS STRUCT. STEEL STRS 2063 & 
	LB 

	2064 
	2064 

	0050 68192 
	0050 68192 
	20.000 

	REPLACE BEARING 
	REPLACE BEARING 
	EA 

	0060 68202 
	0060 68202 
	330.000 

	PARTIAL BEAM/GIRDER 
	PARTIAL BEAM/GIRDER 
	LB 

	REPLACEMENT [NEED 
	REPLACEMENT [NEED 

	CLARIFICATION / SUP 
	CLARIFICATION / SUP 

	DESCRIPTION / SP/SPCN] 
	DESCRIPTION / SP/SPCN] 


	(1) BURLEIGH CONSTRUCTION CO.,INC 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	70,000.00000 
	70,000.00000 
	70,000.00 
	80,000.00000 
	80,000.00 
	100,000.00000 
	100,000.00 

	92,500.00000 
	92,500.00000 
	92,500.00 
	200,000.00000 
	200,000.00 
	500,000.00000 
	500,000.00 

	9.25000 
	9.25000 
	18,500.00 
	20.00000 
	40,000.00 
	10.00000 
	20,000.00 

	18.75000 
	18.75000 
	52,500.00 
	40.00000 
	112,000.00 
	28.00000 
	78,400.00 

	6,150.00000 
	6,150.00000 
	123,000.00 
	6,000.00000 
	120,000.00 
	13,000.00000 
	260,000.00 

	17.25000 
	17.25000 
	5,692.50 
	75.00000 
	24,750.00 
	175.50000 
	57,915.00 


	Max: 
	Max: 
	Max: 

	(2) OTB ASSOCIATES, LLC 
	(2) OTB ASSOCIATES, LLC 
	(3) ADVANTAGE STEEL & 

	DBA OTB CONTRACTING 
	DBA OTB CONTRACTING 
	CONSTRUCTION LLC 



	Date Printed: 03/30/2023 
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	Contract ID: C00000122449B50 
	Contract ID: C00000122449B50 
	Counties: ALBEMARLE 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): CULPEPER / CHARLOTTESVILLE 

	Call Order: J55 
	Call Order: J55 
	Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP
	-



	BR07(330); Contract Time: 12/19/23 COMPLETION DATE Min: Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0070 68282 
	0070 68282 
	0070 68282 
	0070 68282 
	2.000 

	FIELD WELDING - FILLET WELD 
	FIELD WELDING - FILLET WELD 
	LF 

	1/4" 
	1/4" 

	0080 68283 
	0080 68283 
	14.000 

	FIELD WELDING - FILLET WELD 
	FIELD WELDING - FILLET WELD 
	LF 

	5/16" 
	5/16" 

	0090 68287 
	0090 68287 
	24.000 

	FIELD WELDING-FULL 
	FIELD WELDING-FULL 
	LF 

	PENETRATION GROOVE WELD <1" 
	PENETRATION GROOVE WELD <1" 

	THICK 
	THICK 

	0100 68455 
	0100 68455 
	1,130.000 

	NS PRE. & SPOT COAT EX. STR. 
	NS PRE. & SPOT COAT EX. STR. 
	SF 

	2063 TYPE B 
	2063 TYPE B 

	0110 68455 
	0110 68455 
	1,090.000 

	NS PRE. & SPOT COAT EX. STR. 
	NS PRE. & SPOT COAT EX. STR. 
	SF 

	2064 TYPE B 
	2064 TYPE B 

	0120 68476 
	0120 68476 
	(1) 

	NS ENV.& WORKER PROTECTION 
	NS ENV.& WORKER PROTECTION 
	LS 

	STR. 2063 TYPE B 
	STR. 2063 TYPE B 

	0130 68476 
	0130 68476 
	(1) 

	NS ENV.& WORKER PROTECTION 
	NS ENV.& WORKER PROTECTION 
	LS 

	STR. 2064 TYPE B 
	STR. 2064 TYPE B 


	(1) BURLEIGH CONSTRUCTION CO.,INC 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	6,875.00000 
	6,875.00000 
	13,750.00 
	200.00000 
	400.00 

	2,165.00000 
	2,165.00000 
	30,310.00 
	500.00000 
	7,000.00 

	6,500.00000 
	6,500.00000 
	156,000.00 
	800.00000 
	19,200.00 

	66.00000 
	66.00000 
	74,580.00 
	100.00000 
	113,000.00 

	69.00000 
	69.00000 
	75,210.00 
	100.00000 
	109,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 
	120,000.00000 
	120,000.00 


	25,000.00000 
	25,000.00 

	Max: 
	Max: 
	Max: 

	(2) OTB ASSOCIATES, LLC 
	(2) OTB ASSOCIATES, LLC 
	(3) ADVANTAGE STEEL & 

	DBA OTB CONTRACTING 
	DBA OTB CONTRACTING 
	CONSTRUCTION LLC 


	120,000.00000 
	120,000.00 

	Unit Price Ext Amount LCC: 
	300.00000 600.00 
	400.00000 
	5,600.00 

	480.00000 
	11,520.00 

	40.55000 
	45,821.50 

	40.55000 
	44,199.50 

	18,670.00000 
	18,670.00 

	18,670.00000 
	18,670.00 
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	Date Printed: 03/30/2023 
	Date Printed: 03/30/2023 
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	Contract ID: C00000122449B50 
	Contract ID: C00000122449B50 
	Counties: ALBEMARLE 

	Letting Date: February 22, 2023 
	Letting Date: February 22, 2023 
	District(s): CULPEPER / CHARLOTTESVILLE 

	Call Order: J55 
	Call Order: J55 
	Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP
	-



	BR07(330); Contract Time: 12/19/23 COMPLETION DATE Min: Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0140 68492 
	0140 68492 
	NS MATERIAL DISPOSAL STR. 2063 TYPE B 0150 68492 NS MATERIAL DISPOSAL STR. 
	2064 TYPE B 0160 68590 JACKING AND BLOCKING BEAM 
	0170 69815 RECONSTRUCT BRIDGE SEAT TYPE A 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	(1) LS 
	(1) LS 
	20.000 EA 
	20.000 EA 
	(1) BURLEIGH CONSTRUCTION CO.,INC 
	Unit Price Ext Amount Cat Alt Set: 
	11,000.00000 
	11,000.00 

	11,000.00000 
	11,000.00 

	2,400.00000 
	48,000.00 

	5,000.00000 
	100,000.00 

	$
	932,042.50 

	$
	932,042.50 

	$
	932,042.50 

	$0.00 $
	932,042.50 

	Max: 
	Max: 
	Max: 

	(2) OTB ASSOCIATES, LLC DBA OTB CONTRACTING 
	(2) OTB ASSOCIATES, LLC DBA OTB CONTRACTING 
	(3) ADVANTAGE STEEL & CONSTRUCTION LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	6,000.00000 
	6,000.00000 
	6,000.00000 
	6,000.00 
	5,300.00000 
	5,300.00 

	6,000.00000 
	6,000.00000 
	6,000.00 
	5,300.00000 
	5,300.00 

	6,000.00000 
	6,000.00000 
	120,000.00 
	12,500.00000 
	250,000.00 

	8,500.00000 
	8,500.00000 
	170,000.00 
	11,400.00000 
	228,000.00 


	$1,367,350.00 
	$1,367,350.00 
	$1,367,350.00 
	$1,649,996.00 

	$1,367,350.00 $1,367,350.00 
	$1,367,350.00 $1,367,350.00 
	$1,649,996.00 $1,649,996.00 

	$0.00 $1,367,350.00 
	$0.00 $1,367,350.00 
	$0.00 1,649,996.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000122449B50 
	Counties: 
	ALBEMARLE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	CULPEPER / CHARLOTTESVILLE 

	Call Order: 
	Call Order: 
	J55 
	Project(s): 
	0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP
	-



	BR07(330); Contract Time: 12/19/23 COMPLETION DATE Min: Max: Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB Line No / Item ID 
	(5) SOUTHERN ROAD & BRIDGE, LLC
	(5) SOUTHERN ROAD & BRIDGE, LLC

	(4) ABHE & SVOBODA, INC. 
	Item Description 
	Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	0010 00100 MOBILIZATION 
	0010 00100 MOBILIZATION 
	(1) LS 

	0020 
	0020 
	24265 
	(1) 


	NS MAINTENANCE OF TRAFFIC LS STRS. 2063 & 2064 
	NS MAINTENANCE OF TRAFFIC LS STRS. 2063 & 2064 
	0030 24279 2,000.000 PORTABLE CHANGEABLE HR MESSAGE SIGN 
	0040 68115 2,800.000 
	NS STRUCT. STEEL STRS 2063 & LB 2064 0050 68192 20.000 REPLACE BEARING EA 0060 68202 330.000 PARTIAL BEAM/GIRDER LB 
	REPLACEMENT [NEED CLARIFICATION / SUP DESCRIPTION / SP/SPCN] 
	0070 68282 2.000 FIELD WELDING - FILLET WELD LF 1/4" 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	85,000.00000 85,000.00 
	85,000.00000 85,000.00 
	195,000.00000 
	195,000.00 

	220,000.00000 220,000.00 
	220,000.00000 220,000.00 
	175,000.00000 
	175,000.00 

	8.00000 16,000.00 
	8.00000 16,000.00 
	20.00000 
	40,000.00 

	45.00000 126,000.00 
	45.00000 126,000.00 
	95.00000 
	266,000.00 

	4,500.00000 90,000.00 
	4,500.00000 90,000.00 
	9,700.00000 
	194,000.00 

	350.00000 115,500.00 
	350.00000 115,500.00 
	250.00000 
	82,500.00 

	3,000.00000 6,000.00 
	3,000.00000 6,000.00 
	500.00000 
	1,000.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000122449B50 
	Counties: 
	ALBEMARLE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	CULPEPER / CHARLOTTESVILLE 

	Call Order: 
	Call Order: 
	J55 
	Project(s): 
	0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP
	-



	BR07(330); Contract Time: 12/19/23 COMPLETION DATE Min: Max: Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB Line No / Item ID 
	(5) SOUTHERN ROAD & BRIDGE, LLC
	(5) SOUTHERN ROAD & BRIDGE, LLC

	(4) ABHE & SVOBODA, INC. 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0080 
	0080 
	68283 
	14.000 


	FIELD WELDING - FILLET WELD LF 5/16" 
	FIELD WELDING - FILLET WELD LF 5/16" 
	0090 68287 24.000 FIELD WELDING-FULL LF PENETRATION GROOVE WELD <1" THICK 
	0100 68455 1,130.000 
	NS PRE. & SPOT COAT EX. STR. SF 2063 TYPE B 0110 68455 1,090.000 NS PRE. & SPOT COAT EX. STR. SF 
	2064 TYPE B 0120 68476 (1) NS ENV.& WORKER PROTECTION LS 
	STR. 2063 TYPE B 0130 68476 (1) NS ENV.& WORKER PROTECTION LS 
	STR. 2064 TYPE B 0140 68492 (1) NS MATERIAL DISPOSAL STR. LS 
	2063 TYPE B 
	Unit Price Ext Amount Cat Alt Set: 
	4,500.00000 
	63,000.00 

	6,000.00000 
	144,000.00 


	175.00000 
	175.00000 
	175.00000 
	197,750.00 

	175.00000 
	190,750.00 


	150,000.00000 
	150,000.00 

	150,000.00000 
	150,000.00 

	1,500.00000 
	1,500.00000 
	1,500.00 

	Unit Price Cat Alt Member: 650.00000 
	Unit Price Cat Alt Member: 650.00000 
	Unit Price Cat Alt Member: 650.00000 
	Ext Amount Unit Price LCC: 9,100.00 
	Ext Amount 

	850.00000 
	850.00000 
	20,400.00 

	195.00000 
	195.00000 
	220,350.00 

	195.00000 
	195.00000 
	212,550.00 

	25,000.00000 
	25,000.00000 
	25,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 

	25,000.00000 
	25,000.00000 
	25,000.00 



	Contract ID: 
	Contract ID: 
	Contract ID: 
	C00000122449B50 
	Counties: 
	ALBEMARLE 

	Letting Date: 
	Letting Date: 
	February 22, 2023 
	District(s): 
	CULPEPER / CHARLOTTESVILLE 

	Call Order: 
	Call Order: 
	J55 
	Project(s): 
	0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPP
	-



	BR07(330); Contract Time: 12/19/23 COMPLETION DATE Min: Max: Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB Line No / Item ID 
	(5) SOUTHERN ROAD & BRIDGE, LLC
	(5) SOUTHERN ROAD & BRIDGE, LLC

	(4) ABHE & SVOBODA, INC. 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0150 
	0150 
	68492 
	(1) 


	NS MATERIAL DISPOSAL STR. LS 2064 TYPE B 0160 68590 20.000 JACKING AND BLOCKING BEAM EA 
	NS MATERIAL DISPOSAL STR. LS 2064 TYPE B 0160 68590 20.000 JACKING AND BLOCKING BEAM EA 
	0170 69815 20.000 RECONSTRUCT BRIDGE SEAT EA TYPE A 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals 
	( ) indicates item is bid as Lump Sum 
	Unit Price Ext Amount Cat Alt Set: 
	1,800.00000 
	1,800.00 

	5,200.00000 
	104,000.00 

	1,900.00000 
	38,000.00 

	$
	1,699,300.00 

	$
	1,699,300.00 

	$
	1,699,300.00 

	$0.00 $
	1,699,300.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	25,000.00000 
	25,000.00 

	8,500.00000 
	170,000.00 

	14,250.00000 
	285,000.00 

	$
	1,970,900.00 

	$
	1,970,900.00 

	$
	1,970,900.00 

	$0.00 $
	1,970,900.00 


	Vendor Ranking 
	Vendor Ranking 
	Vendor Ranking 
	Date Printed: 03/30/2023 Page 1 of 1 

	Contract ID: Letting Date: 
	Contract ID: Letting Date: 
	C00000122449B50 February 22, 2023 10:00 A.M. 
	Counties: District(s): 
	ALBEMARLE CULPEPER / CHARLOTTESVILLE 


	Call Order: J55 Project(s): 0064-002-567, B650, NHPP-BR07(330); 0064-002-567, B652, NHPPBR07(330); 
	-

	Contract Time: 12/19/23 COMPLETION DATE Min: Max: 
	Contract Description: BRIDGE REHAB OVER MECHUMS RIVER EB & WB 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	W210 
	BURLEIGH CONSTRUCTION CO.,INC 
	$932,042.50 
	100.00% 

	2 
	2 
	O913 
	OTB ASSOCIATES, LLC DBA OTB CONTRACTING 
	$1,367,350.00 
	146.70% 

	3 
	3 
	A3748 
	ADVANTAGE STEEL & CONSTRUCTION LLC 
	$1,649,996.00 
	177.03% 

	4 
	4 
	A219 
	ABHE & SVOBODA, INC. 
	$1,699,300.00 
	182.32% 

	5 
	5 
	S1346 
	SOUTHERN ROAD & BRIDGE, LLC 
	$1,970,900.00 
	211.46% 













