
     

BID TABULATIONS 

MARCH 22, 2023 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 

The following project(s) has/have been rejected: 

Order Numbers:  J58 (121229); J57 (121231); J62 (122470); J63 (122598); 512 (120946); 515 (120882); 511 (121065) 



Date Printed: 04/13/2023 

Tabulation of Bids Page 1 of 4 

Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) COLONY CONSTRUCTION, (2) ADAMS CONSTRUCTION 
INC. COMPANYItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 10011 

HYDRAULIC CEMENT 

0020 10417 

TACK COAT 

0030 16161 

MODIFIED SINGLE SEAL 

0040 16242 

AGGR. BASE MATL. TY. I OR II NO. 
21A OR 21B 

0050 16340 

ASPHALT CONC. TY. SM-9.5D 

0060 16360 

ASPHALT CONC. TY. SM-12.5E 

0070 16368 

PAVEMENT SHOULDER WEDGE 
PREP. 

1,040.000 

TON 

3,489.000 

GAL 

6,195.000 

SY 

542.080 

TON 

1,991.160 

TON 

1,264.210 

TON 

22,176.000 

LF 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

225.00000 234,000.00 225.53000 234,551.20 

1.00000 3,489.00 3.00000 10,467.00 

8.00000 49,560.00 2.75000 17,036.25 

30.00000 16,262.40 44.00000 23,851.52 

115.00000 228,983.40 117.25000 233,463.51 

135.00000 170,668.35 149.00000 188,367.29 

0.10000 2,217.60 0.30000 6,652.80 

https://SM-12.5E
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Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) COLONY CONSTRUCTION, 

Item Description INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0080 16522 11,938.670 4.00000 47,754.68 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0090 16544 6,195.000 13.62000 84,375.90 

NS FULL DEPTH RECLAMATION SY 
FULL DEPTH RECLAMATION 10" 

0100 16544 34,848.000 6.84000 238,360.32 

NS FULL DEPTH RECLAMATION SY 
FULL DEPTH RECLAMATION 9" 

0110 24262 21.000 50.00000 1,050.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0120 24265 (1) 115,015.56000 115,015.56 

NS MAINTENANCE OF TRAFFIC LS 
MAINTENANCE OF TRAFFIC 

0130 24282 479.000 29.00000 13,891.00 

FLAGGER SERVICE HR 

0140 24360 44.000 50.00000 2,200.00 

NS SAFETY UNIFORM FLAGGERS HR 

0150 24410 563.000 250.00000 140,750.00 

DEMOLITION OF PAVEMENT SY 
COMBINATION 

Max: 

(2) ADAMS CONSTRUCTION 
COMPANY 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

3.50000 41,785.35 

13.62000 84,375.90 

6.84000 238,360.32 

165.00000 3,465.00 

48,500.30000 48,500.30 

35.00000 16,765.00 

50.00000 2,200.00 

360.00000 202,680.00 
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Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID (1) COLONY CONSTRUCTION, (2) ADAMS CONSTRUCTION 
INC. COMPANYItem Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0160 54032 8,103.000 

TYPE B CLASS I PVMT LINE MRKG LF 
4" 

0170 54042 225.000 

TYPE B CLASS I PAVE. LINE LF 
MARKING 24" 

0180 54395 1.000 

PVMT MSG. MARK. “SCHOOL” TY EA 
B, CL I, 6' 

0190 54428 8,103.000 

TEMP. PVMT MRKG, TY. A, 4" LF 

0200 54436 145.000 

TEMP. PVMT MRKG, TY. A, 12" LF 

0210 54574 25.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

0.95000 7,697.85 0.95000 7,697.85 

15.00000 3,375.00 15.00000 3,375.00 

750.00000 750.00 750.00000 750.00 

0.07000 

0.10000 

145.00000 

567.21 

14.50 

3,625.00 

0.07000 

0.10000 

145.00000 

567.21 

14.50 

3,625.00 

$1,364,607.77 $1,368,551.00 

$1,364,607.77 $1,368,551.00 

https://1,368,551.00
https://1,364,607.77
https://1,368,551.00
https://1,364,607.77
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Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; 

Contract Time: 11/17/23 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) COLONY CONSTRUCTION, 
INC. 

(2) ADAMS CONSTRUCTION 
COMPANY 

Alt Set / Alt Member 

SECTION: 0002 

Quantity and Units 

ALTERNATE ITEM 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

0220 00306 1.000 30.00000 30.00 44.00000 44.00 

NS SELECT MATERIAL ALTERNATE TON 
SHOULDER MATERIAL 

Section Totals: $30.00 $44.00 

Life Cycle Costs: 

Section Total with LCC: $30.00 $44.00 

$1,364,637.77 $1,368,595.00 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Item Totals 

$0.00 $0.00 

Contract Grand Totals $1,364,637.77 $1,368,595.00 

( ) indicates item is bid as Lump Sum 

https://1,368,595.00
https://1,364,637.77
https://1,368,595.00
https://1,364,637.77
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Contract ID: CM423PM6122067B 

Letting Date: March 22, 2023 10:00 AM 

Call Order: 411 

Contract Time: 11/17/23 COMPLETION DATE 

Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; 

Min: Max: 

Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C750 COLONY CONSTRUCTION, INC. $1,364,637.77 100.00% 

2 A006 ADAMS CONSTRUCTION COMPANY $1,368,595.00 100.29% 
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Contract ID: C0000117775D01B 

Letting Date: March 22, 2023 

Call Order: G99 

Counties: KING GEORGE 

District(s): FREDERICKSBURG / NORTHERN NECK 

Project(s): 0301-048-506, D601, NHPP-BR06(290); 

Contract Time: 11/16/23 COMPLETION DATE Min: 

Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

0020 00125 

GRADING 

0030 00128 

EXTRA EXCAVATION 

0040 00136 

BORROW EXCAVATION 

0050 13260 

SALVAGE EXIST. GUARDRAIL 

0060 13263 

INSTALL SALVAGED GUARDRAIL 

0070 24265 

NS MAINTENANCE OF TRAFFIC 
FED ID 10553 

0080 26239 

DRY RIPRAP CL.II 38" 

(1) 

LS 

(1) 

LS 

45.000 

CY 

595.000 

CY 

25.000 

LF 

25.000 

LF 

(1) 

LS 

1,725.000 

TON 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

153,654.97000 153,654.97 

448,671.21000 448,671.21 

100.00000 4,500.00 

84.34000 50,182.30 

86.78000 2,169.50 

86.78000 2,169.50 

217,051.24000 217,051.24 

176.44000 304,359.00 

Max: 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://304,359.00
https://217,051.24
https://2,169.50
https://2,169.50
https://50,182.30
https://4,500.00
https://448,671.21
https://153,654.97
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Contract ID: C0000117775D01B Counties: KING GEORGE 

Letting Date: March 22, 2023 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: G99 Project(s): 0301-048-506, D601, NHPP-BR06(290); 

Contract Time: 11/16/23 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 

Line No / Item ID (1) HOWARD BROTHERS 
CONTRACTOR, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0090 27101 

TEMPORARY SEED FED ID 10553 

0100 27102 

REGULAR SEED FED ID 10553 

0110 27103 

OVERSEEDING FED ID 10553 

0120 27230 

FERTILIZER NITROGEN - N FED ID 
10553 

0130 27231 

FERTILIZER PHOSPHOROUS - P 
FED ID 10553 

0140 27232 

FERTILIZER POTASSIUM - K FED 
ID 10553 

0150 27250 

LIME FED ID 10553 

0160 27422 

DEWATERING BASIN EC-8 

12.000 

LB 

23.000 

LB 

18.000 

LB 

18.000 

LB 

8.000 

LB 

8.000 

LB 

0.660 

TON 

2.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

1.00000 12.00 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

1.00000 23.00 

1.00000 18.00 

1.00000 18.00 

1.00000 8.00 

1.00000 8.00 

5.00000 3.30 

1.00000 2.00 
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Contract ID: C0000117775D01B 

Letting Date: March 22, 2023 

Call Order: G99 

Counties: KING GEORGE 

District(s): FREDERICKSBURG / NORTHERN NECK 

Project(s): 0301-048-506, D601, NHPP-BR06(290); 

Contract Time: 11/16/23 COMPLETION DATE Min: 

Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0170 27505 

TEMP. SILT FENCE TYPE A 

0180 66121 

NS COFFERDAM FED ID 10553 

0190 66920 

NS BRIDGE SUBSTRUCTURE 
CONCRETE CLASS T3-GROUT 

0200 68172 

CRACK REPAIR TYPE B 

0210 69500 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

0220 69901 

NS BR. SUBSTR. WID./REPAIR 
CRACK REPAIR 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

200.000 

LF 

4.000 

EA 

13.000 

CY 

199.000 

LF 

2.500 

SY 

330.000 

LF 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

1.00000 200.00 

27,512.03000 110,048.12 

923.08000 12,000.04 

500.00000 99,500.00 

15,000.00000 37,500.00 

400.00000 132,000.00 

$1,574,098.18 

$1,574,098.18 

Max: 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

$1,574,098.18 

https://1,574,098.18
https://1,574,098.18
https://1,574,098.18
https://132,000.00
https://37,500.00
https://99,500.00
https://12,000.04
https://110,048.12
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Contract ID: C0000117775D01B Counties: KING GEORGE 

Letting Date: March 22, 2023 District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: G99 Project(s): 0301-048-506, D601, NHPP-BR06(290); 

Contract Time: 11/16/23 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 

Contract Life Cycle Costs Totals $0.00 

$1,574,098.18Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

https://1,574,098.18
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Contract ID: C0000117775D01B Counties: KING GEORGE 

Letting Date: March 22, 2023 10:00 AM District(s): FREDERICKSBURG / NORTHERN NECK 

Call Order: G99 Project(s): 0301-048-506, D601, NHPP-BR06(290); 

Contract Time: 11/16/23 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 H301 HOWARD BROTHERS CONTRACTOR, INC. $1,574,098.18 100.00% 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 

215,000.00000 215,000.00 290,000.00000 

MOBILIZATION LS 

0020 00110 (1) 

0010 00100 (1) 

320,470.00000 320,470.00 176,000.00000 

CLEARING AND GRUBBING LS 

0030 00120 10,417.000 32.00000 333,344.00 45.00000 

REGULAR EXCAVATION CY 

0040 00140 4,226.000 47.50000 200,735.00 33.00000 

BORROW EXCAVATION CY 

0060 00580 4,092.000 27.00000 110,484.00 35.00000 

UNDERDRAIN UD-1 LF 

0070 00595 171.000 37.00000 6,327.00 35.00000 

OUTLET PIPE LF 

0080 00596 2.000 1,310.00000 2,620.00 1,700.00000 

ENDWALL EW-12 EA 

0090 01120 94.000 54.00000 5,076.00 150.00000 

12" PIPE LF 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

290,000.00 500,000.00000 500,000.00 

176,000.00 100,000.00000 100,000.00 

468,765.00 45.00000 468,765.00 

139,458.00 30.00000 126,780.00 

143,220.00 45.00000 184,140.00 

5,985.00 35.00000 5,985.00 

3,400.00 1,000.00000 2,000.00 

14,100.00 90.00000 8,460.00 

LCC: 

https://5,076.00
https://2,620.00
https://6,327.00
https://110,484.00
https://200,735.00
https://333,344.00
https://320,470.00
https://215,000.00
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0100 01152 3.000 270.00000 810.00 400.00000 1,200.00 225.00000 675.00 

15" CONC. PIPE LF 

0110 01156 493.000 91.00000 44,863.00 165.00000 81,345.00 150.00000 73,950.00 

STORM SEWER PIPE 15" LF 

0120 01186 152.000 106.00000 16,112.00 280.00000 42,560.00 225.00000 34,200.00 

STORM SEWER PIPE 18" LF 

0130 01246 541.000 93.00000 50,313.00 200.00000 108,200.00 250.00000 135,250.00 

STORM SEWER PIPE 24" LF 

0140 02090 240.000 89.00000 21,360.00 120.00000 28,800.00 100.00000 24,000.00 

NS PIPE 15" TEMPORARY PIPE LF 

0150 02110 1,066.000 60.00000 63,960.00 95.00000 101,270.00 35.00000 37,310.00 

NS DRAINAGE EC-3 TYPE 3 SY 
FLEXIBLE CONCRETE MAT 

0160 06150 2.000 1,450.00000 2,900.00 2,000.00000 4,000.00 1,500.00000 3,000.00 

15" END SECTION ES-1 OR 2 EA 

0170 06151 1.000 1,450.00000 1,450.00 2,000.00000 2,000.00 1,000.00000 1,000.00 

15" END SECTION ES-1 EA 

0180 06180 1.000 1,525.00000 1,525.00 2,500.00000 2,500.00 1,500.00000 1,500.00 

18" END SECTION ES-1 OR 2 EA 



Date Printed: 04/13/2023 

Tabulation of Bids Page 3 of 29 

Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 

0190 06240 1.000 1,850.00000 1,850.00 3,000.00000 3,000.00 

24" END SECTION ES-1 OR 2 EA 

0200 06740 1.000 5,750.00000 5,750.00 10,000.00000 10,000.00 

DROP INLET DI-1 EA 

0210 06817 2.000 6,900.00000 13,800.00 12,000.00000 24,000.00 

DROP INLET DI-3B,L=4' EA 

0220 06818 1.000 6,400.00000 6,400.00 10,000.00000 10,000.00 

DROP INLET DI-3B,L=6' EA 

0230 06835 5.000 7,675.00000 38,375.00 12,000.00000 60,000.00 

DROP INLET DI-3C,L=6' EA 

0240 07506 3.000 5,400.00000 16,200.00 10,000.00000 30,000.00 

DROP INLET DI-5 EA 

0250 09057 1.000 600.00000 600.00 1,500.00000 1,500.00 

FRAME & COVER MH-1 EA 

0260 09148 4.600 100.00000 460.00 275.00000 1,265.00 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

LCC: 

1,700.00000 1,700.00 

10,000.00000 10,000.00 

10,000.00000 20,000.00 

12,000.00000 12,000.00 

10,000.00000 50,000.00 

10,000.00000 30,000.00 

750.00000 750.00 

100.00000 460.00 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0270 09150 4.500 100.00000 450.00 275.00000 1,237.50 100.00000 450.00 

EROSION CONTROL STONE 
CLASS I, EC-1 

0280 10100 

TON 

6,208.000 37.00000 229,696.00 75.00000 465,600.00 60.00000 372,480.00 

AGGR. MATL. NO. 21B TON 

0290 10611 1,489.000 113.00000 168,257.00 117.00000 174,213.00 114.00000 169,746.00 

ASPHALT CONCRETE TY. IM-19.0D TON 

0300 10629 383.000 15.00000 5,745.00 15.00000 5,745.00 15.00000 5,745.00 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

SY 

0310 10636 1,242.000 119.50000 148,419.00 125.00000 155,250.00 120.00000 149,040.00 

ASPHALT CONC.TY. SM-9.5D TON 

0320 10642 4,462.000 106.50000 475,203.00 111.00000 495,282.00 109.00000 486,358.00 

ASPHALT CONCRETE TY. BM-25.0A TON 

0330 10985 624.000 445.00000 277,680.00 420.00000 262,080.00 600.00000 374,400.00 

NS HYDRAULIC CEM. CONC. 
INTEGRALLY COLORED AND 
TEXTURED CONCRETE 

SY 

0340 11070 2,513.000 6.00000 15,078.00 10.00000 25,130.00 6.00000 15,078.00 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

LF 



Date Printed: 04/13/2023 

Tabulation of Bids Page 5 of 29 

Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0350 12020 25.000 64.00000 1,600.00 35.00000 875.00 30.00000 750.00 

STD. CURB CG-2 LF 

0360 12022 330.000 42.00000 13,860.00 82.00000 27,060.00 70.00000 23,100.00 

RADIAL CURB CG-2 LF 

0370 12035 421.000 47.50000 19,997.50 82.00000 34,522.00 75.00000 31,575.00 

NS RADIAL CURB MODIFIED CG-3 LF 

0380 12600 1,088.000 47.00000 51,136.00 55.00000 59,840.00 55.00000 59,840.00 

STD. COMB. CURB & GUTTER CG-
6 

LF 

0390 12610 1,092.000 50.00000 54,600.00 63.00000 68,796.00 60.00000 65,520.00 

RADIAL COMB. CURB & GUTTER 
CG-6 

LF 

0400 13286 2.000 3,325.00000 6,650.00 3,500.00000 7,000.00 4,000.00000 8,000.00 

GUARDRAIL TERMINAL GR-MGS2 EA 

0410 13288 2.000 1,600.00000 3,200.00 1,600.00000 3,200.00 2,000.00000 4,000.00 

GUARDRAIL HEIGHT TRANSITION 
GR-MGS4 

EA 

0420 13349 2.000 110.00000 220.00 110.00000 220.00 2,500.00000 5,000.00 

GUARDRAIL TERMINAL SITE 
PREPARATION 

EA 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0430 14260 108.000 45.00000 4,860.00 90.00000 9,720.00 40.00000 4,320.00 

CRUSHER RUN AGGREGATE NO. 
25 OR 26 

TON 

0440 16524 831.000 10.00000 8,310.00 10.00000 8,310.00 15.00000 12,465.00 

FLEXIBLE PAVEMENT PLANING 
ABOVE 4" 

SY 

0450 21110 366.000 310.00000 113,460.00 165.00000 60,390.00 163.00000 59,658.00 

MEDIAN STRIP MS-1A SY 

0460 24100 960.000 1.00000 960.00 2.00000 1,920.00 10.00000 9,600.00 

ALLAYING DUST HR 

0470 24152 22.000 600.00000 13,200.00 260.00000 5,720.00 600.00000 13,200.00 

TYPE 3 BARRICADE 8' EA 

0480 24160 5,149.000 31.00000 159,619.00 16.00000 82,384.00 40.00000 205,960.00 

TEMPORARY (CONSTRUCTION) 
SIGN 

SF 

0490 24262 536.000 60.00000 32,160.00 55.00000 29,480.00 125.00000 67,000.00 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

DAY 

0500 24272 100.000 12.00000 1,200.00 55.00000 5,500.00 25.00000 2,500.00 

TRUCK MOUNTED ATTENUATOR HR 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0510 24278 27,730.000 1.75000 48,527.50 0.60000 16,638.00 2.00000 55,460.00 

GROUP 2 CHANNELIZING 
DEVICES 

DAY 

0520 24279 2,016.000 16.00000 32,256.00 16.00000 32,256.00 25.00000 50,400.00 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

HR 

0530 24281 100.000 10.00000 1,000.00 14.00000 1,400.00 10.00000 1,000.00 

ELECTRONIC ARROW BOARD HR 

0540 24282 5,480.000 28.00000 153,440.00 45.00000 246,600.00 40.00000 219,200.00 

FLAGGER SERVICE HR 

0550 24288 240.000 10.00000 2,400.00 2.25000 540.00 20.00000 4,800.00 

WARNING LIGHT TY. B DAY 

0560 24400 34.900 1,250.00000 43,625.00 1,450.00000 50,605.00 500.00000 17,450.00 

OBSCURING ROADWAY UNIT 

0570 24430 18,673.000 9.00000 168,057.00 15.00000 280,095.00 20.00000 373,460.00 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

SY 

0580 24600 1,016.000 5.00000 5,080.00 5.00000 5,080.00 6.00000 6,096.00 

REMOVE EXISTING GUARDRAIL LF 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0590 24825 1.000 2,450.00000 2,450.00 4,200.00000 4,200.00 2,500.00000 2,500.00 

NS MODIFY EXIST. DRANAGE EA 
STRUCTURE 

0600 25505 15.000 2,400.00000 36,000.00 2,750.00000 41,250.00 2,500.00000 37,500.00 

FIELD OFFICE TY.I MO 

0610 26127 92.000 80.00000 7,360.00 135.00000 12,420.00 100.00000 9,200.00 

DRY RIPRAP CL.I 26" TON 

0620 27013 1,468.000 17.00000 24,956.00 30.00000 44,040.00 30.00000 44,040.00 

TOPSOIL CLASS A 3" CY 

0630 27101 100.000 6.50000 650.00 6.70000 670.00 13.00000 1,300.00 

TEMPORARY SEED LB 

0640 27102 891.000 7.00000 6,237.00 7.25000 6,459.75 14.00000 12,474.00 

REGULAR SEED LB 

0650 27103 713.000 5.00000 3,565.00 5.00000 3,565.00 14.00000 9,982.00 

OVERSEEDING LB 

0660 27104 6.000 14.00000 84.00 14.50000 87.00 14.00000 84.00 

LEGUME SEED LB 

0670 27105 5.000 10.00000 50.00 10.00000 50.00 10.00000 50.00 

LEGUME OVERSEEDING LB 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0680 27111 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 2 

14,762.000 

SY 

1.00000 14,762.00 0.85000 12,547.70 1.10000 16,238.20 

0690 27112 

HYDRAULIC EROSION CONTROL 
PRODUCT TYPE 3 

6,050.000 

SY 

1.10000 6,655.00 1.00000 6,050.00 1.25000 7,562.50 

0700 27230 231.000 5.50000 1,270.50 5.60000 1,293.60 5.00000 1,155.00 

FERTILIZER NITROGEN - N LB 

0710 27231 152.000 5.50000 836.00 5.60000 851.20 5.00000 760.00 

FERTILIZER PHOSPHOROUS - P LB 

0720 27232 152.000 5.50000 836.00 5.60000 851.20 5.00000 760.00 

FERTILIZER POTASSIUM - K LB 

0730 27250 11.240 320.00000 3,596.80 335.00000 3,765.40 500.00000 5,620.00 

LIME TON 

0740 27319 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

2,364.000 

SY 

2.50000 5,910.00 2.55000 6,028.20 5.00000 11,820.00 

0750 27410 1.000 500.00000 500.00 1,095.00000 1,095.00 1,000.00000 1,000.00 

CHECK DAM, ROCK TY. I EA 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0760 27415 88.000 250.00000 22,000.00 425.00000 37,400.00 400.00000 35,200.00 

CHECK DAM ROCK TY. II EA 

0770 27430 1,025.000 1.00000 1,025.00 0.10000 102.50 0.10000 102.50 

SILTATION CONTROL EXCAVATION CY 

0780 27451 4.000 250.00000 1,000.00 425.00000 1,700.00 300.00000 1,200.00 

INLET PROTECTION TYPE A EA 

0790 27461 9.000 250.00000 2,250.00 82.00000 738.00 300.00000 2,700.00 

INLET PROTECTION TYPE B EA 

0800 27505 5,217.000 4.50000 23,476.50 4.50000 23,476.50 4.00000 20,868.00 

TEMP. SILT FENCE TYPE A LF 

0810 40003 20.000 100.00000 2,000.00 125.00000 2,500.00 225.00000 4,500.00 

1" WATER SERVICE LINE LF 

0820 40006 25.000 100.00000 2,500.00 155.00000 3,875.00 238.00000 5,950.00 

2" WATER SERVICE LINE LF 

0830 40100 795.000 113.00000 89,835.00 325.00000 258,375.00 300.00000 238,500.00 

10" WATER MAIN LF 

0840 40910 57.000 215.00000 12,255.00 265.00000 15,105.00 341.00000 19,437.00 

10" OFFSET EXIST. PIPE LF 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0850 41010 3.000 4,400.00000 13,200.00 6,000.00000 18,000.00 4,500.00000 13,500.00 

10" GATE VALVE & BOX EA 

0860 41104 1.000 750.00000 750.00 1,600.00000 1,600.00 500.00000 500.00 

ADJUST EXIST. VALVE BOX EA 

0870 41827 1.000 4,450.00000 4,450.00 6,200.00000 6,200.00 4,800.00000 4,800.00 

ADJUST EXIST. FIRE HYDRANT EA 

0880 41967 1.000 2,800.00000 2,800.00 2,000.00000 2,000.00 2,500.00000 2,500.00 

5/8" WATER METER BOX & YOKE EA 

0890 41981 149.000 630.00000 93,870.00 425.00000 63,325.00 1,000.00000 149,000.00 

NS WATER FACILITIES 20" STEEL LF 
ENCASEMENT PIPE 

0900 45640 3.500 300.00000 1,050.00 2,400.00000 8,400.00 500.00000 1,750.00 

FLOWABLE BACKFILL UTILITY CY 

0910 50108 541.000 41.00000 22,181.00 43.00000 23,263.00 65.00000 35,165.00 

SIGN PANEL SF 

0920 50300 54.000 285.00000 15,390.00 290.00000 15,660.00 112.00000 6,048.00 

REMOVE EXISTING 1 POST SIGN EA 
STRUCTURE 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0930 50302 9.000 430.00000 3,870.00 444.00000 3,996.00 250.00000 2,250.00 

REMOVE EXISTING 2 POST SIGN 
STRUCTURE 

EA 

0940 50310 1.000 20,000.00000 20,000.00 75,000.00000 75,000.00 2,000.00000 2,000.00 

NS REMOVE EXIST. OVERHEAD 
SIGN STRUCTURE REMOVE 

EA 

0950 50430 374.000 25.00000 9,350.00 26.00000 9,724.00 35.00000 13,090.00 

SIGN POST STP-1, 2", 14 GAUGE LF 

0960 50432 60.000 33.00000 1,980.00 35.00000 2,100.00 47.50000 2,850.00 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

LF 

0970 50434 184.000 32.50000 5,980.00 34.00000 6,256.00 38.00000 6,992.00 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

LF 

0980 50436 12.000 28.00000 336.00 30.00000 360.00 47.50000 570.00 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

LF 

0990 50485 41.000 640.00000 26,240.00 664.00000 27,224.00 478.00000 19,598.00 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

EA 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1000 50486 18.000 995.00000 17,910.00 1,035.00000 18,630.00 1,476.00000 26,568.00 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE B 

EA 

1010 54032 2,800.000 2.10000 5,880.00 1.05000 2,940.00 2.25000 6,300.00 

TYPE B CLASS I PVMT LINE MRKG 
4" 

LF 

1020 54034 6,700.000 3.15000 21,105.00 2.15000 14,405.00 2.15000 14,405.00 

TYPE B CLASS I PVMT LINE MRKG 
6" 

LF 

1030 54043 120.000 7.50000 900.00 2.75000 330.00 3.00000 360.00 

TYPE B CLASS II PAVE. LINE 
MARKING 4" 

LF 

1040 54048 60.000 38.50000 2,310.00 16.00000 960.00 40.00000 2,400.00 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

LF 

1050 54100 60.000 11.25000 675.00 1.70000 102.00 40.50000 2,430.00 

NS PAVEMENT MARKING TY. B CL 
II PAVE. LINE MRKG, 2" 

LF 

1060 54105 5,795.000 1.60000 9,272.00 1.10000 6,374.50 5.00000 28,975.00 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

LF 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(1) MCC ACQUISITION, LC 
DBA VIRGINIA-CAROLINA 

PAVING CO. 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) JIREH CONSTRUCTION 
COMPANY, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

11.75000 3,337.00 3.50000 994.00 11.50000 3,266.00 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

1080 54430 11,050.000 

1070 54106 284.000 

1.60000 17,680.00 1.10000 12,155.00 3.00000 33,150.00 

TEMP. PVMT MRKG, TY. A, 6" LF 

1090 54543 12,190.000 3.50000 42,665.00 2.80000 34,132.00 5.50000 67,045.00 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 6" 

1100 54548 20.000 16.50000 330.00 11.00000 220.00 63.00000 1,260.00 

TYPE D, CLASS III TEMP. PVMT LF 
MRKG 24" 

1110 54624 32.000 102.00000 3,264.00 28.00000 896.00 200.00000 6,400.00 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY A 

1120 54626 44.000 134.00000 5,896.00 67.00000 2,948.00 225.00000 9,900.00 

PVMT SYMB MRKG YIELD (2' X 3') EA 
TY B, CL II 

Section Totals: $4,365,460.80 $5,221,947.05 $5,659,151.20 

Life Cycle Costs: 

Section Total with LCC: $4,365,460.80 $5,221,947.05 $5,659,151.20 

Contract Item Totals 

Contract Time Totals 

$4,365,460.80 $5,221,947.05 $5,659,151.20 

https://5,659,151.20
https://5,221,947.05
https://4,365,460.80
https://5,659,151.20
https://5,221,947.05
https://4,365,460.80
https://5,659,151.20
https://5,221,947.05
https://4,365,460.80
https://9,900.00
https://2,948.00
https://5,896.00
https://6,400.00
https://3,264.00
https://1,260.00
https://67,045.00
https://34,132.00
https://42,665.00
https://33,150.00
https://12,155.00
https://17,680.00
https://3,266.00
https://3,337.00
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $4,365,460.80 $5,221,947.05 5,659,151.20 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

(1) 

LS 

0020 00110 (1) 

CLEARING AND GRUBBING LS 

0030 00120 10,417.000 

REGULAR EXCAVATION CY 

0040 00140 4,226.000 

BORROW EXCAVATION CY 

0060 00580 4,092.000 

UNDERDRAIN UD-1 LF 

0070 00595 171.000 

OUTLET PIPE LF 

0080 00596 2.000 

ENDWALL EW-12 EA 

0090 01120 94.000 

12" PIPE LF 

0100 01152 3.000 

15" CONC. PIPE LF 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

651,062.73000 651,062.73 

84,400.00000 84,400.00 

121.80000 1,268,790.60 

40.00000 169,040.00 

45.00000 184,140.00 

35.00000 5,985.00 

2,097.41000 4,194.82 

214.62000 20,174.28 

844.53000 2,533.59 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0110 01156 493.000 

STORM SEWER PIPE 15" LF 

0120 01186 152.000 

STORM SEWER PIPE 18" LF 

0130 01246 541.000 

STORM SEWER PIPE 24" LF 

0140 02090 240.000 

NS PIPE 15" TEMPORARY PIPE LF 

0150 02110 1,066.000 

NS DRAINAGE EC-3 TYPE 3 SY 
FLEXIBLE CONCRETE MAT 

0160 06150 2.000 

15" END SECTION ES-1 OR 2 EA 

0170 06151 1.000 

15" END SECTION ES-1 EA 

0180 06180 1.000 

18" END SECTION ES-1 OR 2 EA 

0190 06240 1.000 

24" END SECTION ES-1 OR 2 EA 

Unit Price Ext Amount 

Cat Alt Set: 

217.35000 107,153.55 

222.01000 33,745.52 

230.26000 124,570.66 

217.18000 52,123.20 

98.27000 104,755.82 

910.73000 1,821.46 

1,331.78000 1,331.78 

1,045.17000 1,045.17 

1,442.00000 1,442.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://1,442.00
https://1,045.17
https://1,331.78
https://1,821.46
https://104,755.82
https://52,123.20
https://124,570.66
https://33,745.52
https://107,153.55
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0200 06740 1.000 

DROP INLET DI-1 EA 

0210 06817 2.000 

DROP INLET DI-3B,L=4' EA 

0220 06818 1.000 

DROP INLET DI-3B,L=6' EA 

0230 06835 5.000 

DROP INLET DI-3C,L=6' EA 

0240 07506 3.000 

DROP INLET DI-5 EA 

0250 09057 1.000 

FRAME & COVER MH-1 EA 

0260 09148 4.600 

EROSION CONTROL STONE TON 
CLASS A1 EC-1 

0270 09150 4.500 

EROSION CONTROL STONE TON 
CLASS I, EC-1 

0280 10100 6,208.000 

AGGR. MATL. NO. 21B TON 

Unit Price Ext Amount 

Cat Alt Set: 

15,000.00000 15,000.00 

10,194.11000 20,388.22 

9,719.75000 9,719.75 

11,158.92000 55,794.60 

9,813.36000 29,440.08 

1,419.89000 1,419.89 

600.00000 2,760.00 

600.00000 2,700.00 

57.61000 357,642.88 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://357,642.88
https://2,700.00
https://2,760.00
https://1,419.89
https://29,440.08
https://55,794.60
https://9,719.75
https://20,388.22
https://15,000.00
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0290 10611 

ASPHALT CONCRETE TY. IM-19.0D 

0300 10629 

FLEXIBLE PAVEMENT PLANING 
ABOVE 2" - 4" 

0310 10636 

ASPHALT CONC.TY. SM-9.5D 

0320 10642 

ASPHALT CONCRETE TY. BM-25.0A 

0330 10985 

NS HYDRAULIC CEM. CONC. 
INTEGRALLY COLORED AND 
TEXTURED CONCRETE 

0340 11070 

NS SAW-CUT ASPH CONC FULL 
DEPTH 

0350 12020 

STD. CURB CG-2 

0360 12022 

RADIAL CURB CG-2 

1,489.000 

TON 

383.000 

SY 

1,242.000 

TON 

4,462.000 

TON 

624.000 

SY 

2,513.000 

LF 

25.000 

LF 

330.000 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

114.40000 170,341.60 

14.85000 5,687.55 

121.00000 150,282.00 

108.90000 485,911.80 

294.25000 183,612.00 

10.00000 25,130.00 

22.00000 550.00 

65.45000 21,598.50 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://21,598.50
https://25,130.00
https://183,612.00
https://485,911.80
https://150,282.00
https://5,687.55
https://170,341.60
https://BM-25.0A
https://IM-19.0D
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0370 12035 421.000 

NS RADIAL CURB MODIFIED CG-3 LF 

0380 12600 1,088.000 

STD. COMB. CURB & GUTTER CG- LF 
6 

0390 12610 1,092.000 

RADIAL COMB. CURB & GUTTER LF 
CG-6 

0400 13286 2.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0410 13288 2.000 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

0420 13349 2.000 

GUARDRAIL TERMINAL SITE EA 
PREPARATION 

0430 14260 108.000 

CRUSHER RUN AGGREGATE NO. TON 
25 OR 26 

0440 16524 831.000 

FLEXIBLE PAVEMENT PLANING SY 
ABOVE 4" 

Unit Price Ext Amount 

Cat Alt Set: 

67.10000 28,249.10 

41.25800 44,888.70 

47.85000 52,252.20 

5,500.00000 11,000.00 

2,750.00000 5,500.00 

1,500.00000 3,000.00 

97.60000 10,540.80 

9.90000 8,226.90 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://8,226.90
https://10,540.80
https://3,000.00
https://5,500.00
https://11,000.00
https://52,252.20
https://44,888.70
https://28,249.10
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0450 21110 366.000 

MEDIAN STRIP MS-1A SY 

0460 24100 960.000 

ALLAYING DUST HR 

0470 24152 22.000 

TYPE 3 BARRICADE 8' EA 

0480 24160 5,149.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0490 24262 536.000 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0500 24272 100.000 

TRUCK MOUNTED ATTENUATOR HR 

0510 24278 27,730.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0520 24279 2,016.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

Unit Price Ext Amount 

Cat Alt Set: 

164.45000 60,188.70 

80.00000 76,800.00 

1,100.00000 24,200.00 

40.86000 210,388.14 

125.00000 67,000.00 

75.00000 7,500.00 

2.00000 55,460.00 

20.00000 40,320.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://40,320.00
https://55,460.00
https://7,500.00
https://67,000.00
https://210,388.14
https://24,200.00
https://76,800.00
https://60,188.70
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0530 24281 100.000 

ELECTRONIC ARROW BOARD HR 

0540 24282 5,480.000 

FLAGGER SERVICE HR 

0550 24288 240.000 

WARNING LIGHT TY. B DAY 

0560 24400 34.900 

OBSCURING ROADWAY UNIT 

0570 24430 18,673.000 

DEMOLITION OF PAVEMENT SY 
FLEXIBLE 

0580 24600 1,016.000 

REMOVE EXISTING GUARDRAIL LF 

0590 24825 1.000 

NS MODIFY EXIST. DRANAGE EA 
STRUCTURE 

0600 25505 15.000 

FIELD OFFICE TY.I MO 

0610 26127 92.000 

DRY RIPRAP CL.I 26" TON 

Unit Price Ext Amount 

Cat Alt Set: 

7.00000 700.00 

40.00000 219,200.00 

10.00000 2,400.00 

1,000.00000 34,900.00 

4.25000 79,360.25 

6.60000 6,705.60 

4,000.00000 4,000.00 

4,000.00000 60,000.00 

126.74000 11,660.08 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://11,660.08
https://60,000.00
https://4,000.00
https://6,705.60
https://79,360.25
https://34,900.00
https://2,400.00
https://219,200.00
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0620 27013 1,468.000 

TOPSOIL CLASS A 3" CY 

0630 27101 100.000 

TEMPORARY SEED LB 

0640 27102 891.000 

REGULAR SEED LB 

0650 27103 713.000 

OVERSEEDING LB 

0660 27104 6.000 

LEGUME SEED LB 

0670 27105 5.000 

LEGUME OVERSEEDING LB 

0680 27111 14,762.000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 2 

0690 27112 6,050.000 

HYDRAULIC EROSION CONTROL SY 
PRODUCT TYPE 3 

0700 27230 231.000 

FERTILIZER NITROGEN - N LB 

Unit Price Ext Amount 

Cat Alt Set: 

100.00000 146,800.00 

6.60000 660.00 

7.15000 6,370.65 

4.95000 3,529.35 

14.30000 85.80 

9.90000 49.50 

0.83000 12,252.46 

0.99000 5,989.50 

5.50000 1,270.50 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://1,270.50
https://5,989.50
https://12,252.46
https://3,529.35
https://6,370.65
https://146,800.00
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0710 27231 152.000 

FERTILIZER PHOSPHOROUS - P LB 

0720 27232 152.000 

FERTILIZER POTASSIUM - K LB 

0730 27250 11.240 

LIME TON 

0740 27319 2,364.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

0750 27410 1.000 

CHECK DAM, ROCK TY. I EA 

0760 27415 88.000 

CHECK DAM ROCK TY. II EA 

0770 27430 1,025.000 

SILTATION CONTROL EXCAVATION CY 

0780 27451 4.000 

INLET PROTECTION TYPE A EA 

0790 27461 9.000 

INLET PROTECTION TYPE B EA 

Unit Price Ext Amount 

Cat Alt Set: 

5.50000 836.00 

5.50000 836.00 

330.00000 3,709.20 

4.50000 10,638.00 

1,000.00000 1,000.00 

475.00000 41,800.00 

40.00000 41,000.00 

700.00000 2,800.00 

700.00000 6,300.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://6,300.00
https://2,800.00
https://41,000.00
https://41,800.00
https://1,000.00
https://10,638.00
https://3,709.20
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0800 27505 5,217.000 

TEMP. SILT FENCE TYPE A LF 

0810 40003 20.000 

1" WATER SERVICE LINE LF 

0820 40006 25.000 

2" WATER SERVICE LINE LF 

0830 40100 795.000 

10" WATER MAIN LF 

0840 40910 57.000 

10" OFFSET EXIST. PIPE LF 

0850 41010 3.000 

10" GATE VALVE & BOX EA 

0860 41104 1.000 

ADJUST EXIST. VALVE BOX EA 

0870 41827 1.000 

ADJUST EXIST. FIRE HYDRANT EA 

0880 41967 1.000 

5/8" WATER METER BOX & YOKE EA 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

7.00000 36,519.00 

150.00000 3,000.00 

150.00000 3,750.00 

200.00000 159,000.00 

600.00000 34,200.00 

4,000.00000 12,000.00 

1,500.00000 1,500.00 

5,000.00000 5,000.00 

2,500.00000 2,500.00 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0890 41981 

NS WATER FACILITIES 20" STEEL 
ENCASEMENT PIPE 

0900 45640 

FLOWABLE BACKFILL UTILITY 

0910 50108 

SIGN PANEL 

0920 50300 

REMOVE EXISTING 1 POST SIGN 
STRUCTURE 

0930 50302 

REMOVE EXISTING 2 POST SIGN 
STRUCTURE 

0940 50310 

NS REMOVE EXIST. OVERHEAD 
SIGN STRUCTURE REMOVE 

0950 50430 

SIGN POST STP-1, 2", 14 GAUGE 

0960 50432 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

149.000 

LF 

3.500 

CY 

541.000 

SF 

54.000 

EA 

9.000 

EA 

1.000 

EA 

374.000 

LF 

60.000 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

800.00000 119,200.00 

1,290.00000 4,515.00 

44.00000 23,804.00 

303.28000 16,377.12 

458.55000 4,126.95 

25,000.00000 25,000.00 

26.90000 10,060.60 

35.39000 2,123.40 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://2,123.40
https://10,060.60
https://25,000.00
https://4,126.95
https://16,377.12
https://23,804.00
https://4,515.00
https://119,200.00
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0970 50434 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

0980 50436 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

0990 50485 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

1000 50486 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE B 

1010 54032 

TYPE B CLASS I PVMT LINE MRKG 
4" 

1020 54034 

TYPE B CLASS I PVMT LINE MRKG 
6" 

1030 54043 

TYPE B CLASS II PAVE. LINE 
MARKING 4" 

184.000 

LF 

12.000 

LF 

41.000 

EA 

18.000 

EA 

2,800.000 

LF 

6,700.000 

LF 

120.000 

LF 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

34.87000 6,416.08 

29.92000 359.04 

685.14000 28,090.74 

1,071.56000 19,288.08 

2.24000 6,272.00 

3.39000 22,713.00 

8.05000 966.00 
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

1040 54048 

TYPE B CLASS II PAVE. LINE 
MARKING 24" 

1050 54100 

NS PAVEMENT MARKING TY. B CL 
II PAVE. LINE MRKG, 2" 

1060 54105 

ERADICATE EXIST. LINEAR PVMT 
MARKING 

1070 54106 

ERADICATE EXIST. NONLINEAR 
PVMT MRKG 

1080 54430 

TEMP. PVMT MRKG, TY. A, 6" 

1090 54543 

TYPE D, CLASS III TEMP. PVMT 
MRKG 6" 

1100 54548 

TYPE D, CLASS III TEMP. PVMT 
MRKG 24" 

1110 54624 

PVMT SYMB MRKG YIELD (2' X 3') 
TY A 

60.000 

LF 

60.000 

LF 

5,795.000 

LF 

284.000 

SF 

11,050.000 

LF 

12,190.000 

LF 

20.000 

LF 

32.000 

EA 

Unit Price Ext Amount 

Cat Alt Set: 

41.34000 2,480.40 

12.08000 724.80 

1.73000 10,025.35 

12.59000 3,575.56 

1.73000 19,116.50 

3.74000 45,590.60 

17.25000 345.00 

109.25000 3,496.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://3,496.00
https://45,590.60
https://19,116.50
https://3,575.56
https://10,025.35
https://2,480.40
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Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN 

Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); 

Contract Time: 10/11/24 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Line No / Item ID (4) WHITE'S CONSTRUCTION 
COMPANY, INC.Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

1120 54626 

PVMT SYMB MRKG YIELD (2' X 3') 
TY B, CL II 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

44.000 

EA 

143.75000 6,325.00 

$6,405,116.70 

$6,405,116.70 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

$6,405,116.70 

$0.00 

$6,405,116.70 



Vendor Ranking 

Date Printed: 04/13/2023 

Page 1 of 1 

Contract ID: C0000110767C01 Counties: CHARLOTTE 

Letting Date: March 22, 2023 10:00 AM 

Call Order: J28 

Contract Time: 10/11/24 COMPLETION DATE 

District(s): LYNCHBURG / DILLWYN 

Project(s): 6015-019-859, C501, STP-019-3(044); 

Min: Max: 

Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 M799 MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA 
PAVING CO. 

$4,365,460.80 100.00% 

2 F451 CATON CONSTRUCTION GROUP, INC. $5,221,947.05 119.62% 

3 J273 JIREH CONSTRUCTION COMPANY, INC. $5,659,151.20 129.63% 

4 W061 WHITE'S CONSTRUCTION COMPANY, INC. $6,405,116.70 146.72% 
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Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J53 Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: INTERSTATE ON-CALL PAVING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $50,000 
(CHESTERFIELD) 

0020 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $50,000 
(GOOCHLAND) 

0030 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $50,000 
(HANOVER) 

0040 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $50,000 
(HENRICO) 

0050 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $50,000 
(NEW KENT) 

(1) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

27,786.62000 27,786.62 

Cat Alt Member: LCC: 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

27,786.62000 27,786.62 
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Contract ID: C0000122156N01 

Letting Date: March 22, 2023 

Call Order: J53 

Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: 

Contract Description: INTERSTATE ON-CALL PAVING 

Line No / Item ID (1) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0060 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER GREATER THAN $50,000 
(POWHATAN) 

0070 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $50,000 
(CHESTERFIELD) 

0080 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $50,000 
(GOOCHLAND) 

0090 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $50,000 
(HANOVER) 

0100 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $50,000 
(HENRICO) 

0110 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $50,000 (NEW 
KENT) 

Unit Price Ext Amount 

Cat Alt Set: 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

27,786.62000 27,786.62 

Max: 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://27,786.62
https://27,786.62
https://27,786.62
https://27,786.62
https://27,786.62
https://27,786.62
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Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J53 Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: INTERSTATE ON-CALL PAVING 

Line No / Item ID (1) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0120 00098 1.000 

NS MOBILIZATION ON-CALL TASK EA 
ORDER LESS THAN $50,000 
(POWHATAN) 

0130 10128 500.000 

AGGR. BASE MATL. TY. I NO. 21B TON 

0140 10417 2,500.000 

TACK COAT GAL 

0150 10700 2,000.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

0160 15330 1,000.000 

NS PARTIAL DEPTH PCC SY 
PATCHING (ASPHALT PATCH MIX 
TYPE AND DEPTH) ASPHALT 
PATCHING TYPE IM-19.0D UP TO 4 
IN. 

0170 15332 100.000 

NS TRAVEL LANE PATCHING TON 
(PATCH MIX TYPE) TYPE IM-19.0D 

0180 16340 300.000 

ASPHALT CONC. TY. SM-9.5D TON 

Unit Price Ext Amount 

Cat Alt Set: 

27,786.62000 27,786.62 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

60.00000 

2.84000 

30,000.00 

7,100.00 

3.00000 

27.00000 

6,000.00 

27,000.00 

100.00000 

100.00000 

10,000.00 

30,000.00 



Date Printed: 04/13/2023 

Tabulation of Bids Page 4 of 7 

Contract ID: C0000122156N01 

Letting Date: March 22, 2023 

Call Order: J53 

Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: 

Contract Description: INTERSTATE ON-CALL PAVING 

Line No / Item ID (1) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0190 16360 2,500.000 

ASPHALT CONC. TY. SM-12.5E TON 

0200 16516 1,000.000 

FLEXIBLE PAVE. TIE-IN PLANING SY 
0" - 2" 

0210 16522 25,000.000 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0220 17374 1.000 

EMERGENCY MOBILIZATION EA 

0230 24160 300.000 

TEMPORARY (CONSTRUCTION) SF 
SIGN 

0240 24272 300.000 

TRUCK MOUNTED ATTENUATOR HR 

0250 24278 1,000.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0260 24279 500.000 

PORTABLE CHANGEABLE HR 
MESSAGE SIGN 

Unit Price Ext Amount 

Cat Alt Set: 

110.00000 275,000.00 

6.00000 6,000.00 

2.00000 50,000.00 

30,000.06000 30,000.06 

50.00000 15,000.00 

14.00000 4,200.00 

10.00000 10,000.00 

8.00000 4,000.00 

Max: 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://4,000.00
https://10,000.00
https://4,200.00
https://15,000.00
https://30,000.06
https://50,000.00
https://6,000.00
https://275,000.00
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Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J53 Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: INTERSTATE ON-CALL PAVING 

Line No / Item ID (1) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0270 24281 300.000 

ELECTRONIC ARROW BOARD HR 

0280 54076 20,000.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

0290 54077 100.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 8" 

0300 54078 100.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

0310 54080 100.000 

TYPE B CLASS VI CONTRAST LF 
PVMT MRKG 6" 

0320 54105 100.000 

ERADICATE EXIST. LINEAR PVMT LF 
MARKING 

0330 54106 100.000 

ERADICATE EXIST. NONLINEAR SF 
PVMT MRKG 

Unit Price Ext Amount 

Cat Alt Set: 

3.00000 900.00 

3.87000 77,400.00 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

4.97000 497.00 

6.99000 699.00 

5.99000 599.00 

3.46000 346.00 

3.99000 399.00 
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Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J53 Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: INTERSTATE ON-CALL PAVING 

Line No / Item ID (1) ALLAN MYERS VA, INC. 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0340 54219 50.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

0350 54392 5.000 

PVMT MSG. MARK. ??ONLY?? TY EA 
B, CL. I, 6' 

0360 54574 5.000 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL I 

0370 54577 5.000 

PVMT SYMB MRKG DBL TURN EA 
ARROW THRU/LT OR RT TY B, CL I 

0380 54589 5.000 

PVMT SYMB MRKG LANE EA 
REDUCTION ARROW TY B, CL I 

0390 54593 5.000 

PVMT SYMB MRKG WRONG-WAY EA 
ARROW TY B, CL I 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals 

Contract Time Totals 

Unit Price Ext Amount 

Cat Alt Set: 

39.95000 1,997.50 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

150.00000 750.00 

95.00000 475.00 

145.00000 725.00 

400.00000 2,000.00 

250.00000 1,250.00 

$925,777.00 

$925,777.00 

$925,777.00 

https://925,777.00
https://925,777.00
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Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J53 Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE 

Contract Description: INTERSTATE ON-CALL PAVING 

Contract Time Totals 

Min: Max: 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $925,777.00 

( ) indicates item is bid as Lump Sum 
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Vendor Ranking Page 1 of 1 

Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 
POWHATAN 

Letting Date: March 22, 2023 10:00 AM District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: J53 Project(s): 9999-964-782, P401, NONE; 

Contract Time: 06/28/24 COMPLETION DATE Min: Max: 

Contract Description: INTERSTATE ON-CALL PAVING 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 G303 ALLAN MYERS VA, INC. $925,777.00 100.00% 
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Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD 

Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); 

Contract Time: 11/27/23 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS 

Line No / Item ID (2) JIREH CONSTRUCTION(1) CES CONSULTING, LLC (3) ARDENT COMPANY, LLC 
COMPANY, INC.Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 

MOBILIZATION 

0020 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0030 24282 

FLAGGER SERVICE 

0040 50012 

ROAD EDGE DELINEATOR, ED-2 

0050 50108 

SIGN PANEL 

0060 50300 

REMOVE EXISTING 1 POST SIGN 
STRUCTURE 

0070 50430 

SIGN POST STP-1, 2", 14 GAUGE 

(1) 

LS 

126.000 

DAY 

1,000.000 

HR 

44.000 

EA 

1,082.500 

SF 

73.000 

EA 

737.000 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

20,000.00000 20,000.00 

100.00000 12,600.00 

50.00000 50,000.00 

110.00000 4,840.00 

44.00000 47,630.00 

100.00000 7,300.00 

28.00000 20,636.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

80,000.00000 80,000.00 330,000.00000 330,000.00 

150.00000 18,900.00 30.00000 3,780.00 

40.00000 40,000.00 5.00000 5,000.00 

100.00000 4,400.00 35.00000 1,540.00 

52.00000 56,290.00 15.00000 16,237.50 

222.50000 16,242.50 25.00000 1,825.00 

48.00000 35,376.00 7.00000 5,159.00 

https://20,636.00
https://7,300.00
https://47,630.00
https://4,840.00
https://50,000.00
https://12,600.00
https://20,000.00


Date Printed: 04/13/2023 

Tabulation of Bids Page 2 of 4 

Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD 

Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); 

Contract Time: 11/27/23 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS 

Line No / Item ID (2) JIREH CONSTRUCTION(1) CES CONSULTING, LLC (3) ARDENT COMPANY, LLC 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0080 50432 12.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

0090 50434 26.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

0100 50436 379.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

0110 50902 7.000 

NS TRAFFIC SIGN REFLECTIVE EA 
STRIP 

0120 51162 2.000 

FLASHING BEACON FB-2 EA 

0130 51163 2.000 

FLASHER EA 

0140 51170 2.000 

ELECTRICAL SERVICE SE-5 EA 

0150 51243 96.000 

NS CONC FOUNDATION STP-1, TY. EA 
A 

COMPANY, INC. 

Unit Price Ext Amount 

Cat Alt Set: 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

38.00000 456.00 51.00000 612.00 13.00000 156.00 

40.00000 1,040.00 53.00000 1,378.00 15.00000 390.00 

35.00000 13,265.00 51.00000 19,329.00 10.00000 3,790.00 

125.00000 875.00 50.00000 350.00 25.00000 175.00 

16,500.00000 

1,500.00000 

4,125.00000 

550.00000 

33,000.00 

3,000.00 

8,250.00 

52,800.00 

9,852.00000 

3,755.00000 

9,050.00000 

775.00000 

19,704.00 

7,510.00 

18,100.00 

74,400.00 

7,500.00000 

6,000.00000 

6,000.00000 

120.00000 

15,000.00 

12,000.00 

12,000.00 

11,520.00 
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Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD 

Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); 

Contract Time: 11/27/23 COMPLETION DATE Min: 

Contract Description: SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0160 51243 

NS CONC FOUNDATION STP-1, TY. 
B 

0170 51602 

14/4 CONDUCTOR CABLE 

0180 54100 

NS PAVEMENT MARKING 
THERMOPLASTIC RUMBLE 
STRIPS 4" 

0190 54402 

NS PAVE. MESSAGE MARKING
 "SLOW" TY. B CL II 

0200 55385 

ELECTRICAL SERVICE WORK PAD 

0210 56053 

2" PVC CONDUIT 

0220 56200 

TRENCH EXCAVATION ECI-1 

2.000 

EA 

30.000 

LF 

396.000 

LF 

1.000 

EA 

2.000 

EA 

30.000 

LF 

30.000 

LF 

(1) CES CONSULTING, LLC 

Unit Price Ext Amount 

Cat Alt Set: 

850.00000 1,700.00 

2.00000 60.00 

50.00000 19,800.00 

4,000.00000 4,000.00 

2,650.00000 5,300.00 

17.00000 510.00 

70.00000 2,100.00 

Max: 

(2) JIREH CONSTRUCTION 
COMPANY, INC. 

(3) ARDENT COMPANY, LLC 

Unit Price 

Cat Alt Member: 

Ext Amount Unit Price 

LCC: 

Ext Amount 

1,032.00000 2,064.00 350.00000 700.00 

6.00000 180.00 2.00000 60.00 

50.00000 19,800.00 44.00000 17,424.00 

4,290.00000 4,290.00 2,993.50000 2,993.50 

1,032.00000 2,064.00 7,000.00000 14,000.00 

10.00000 300.00 10.00000 300.00 

10.00000 300.00 15.00000 450.00 

Section Totals: $309,162.00 $421,589.50 $454,500.00 

Life Cycle Costs: 

Section Total with LCC: $309,162.00 $421,589.50 $454,500.00 

https://2,100.00
https://5,300.00
https://4,000.00
https://19,800.00
https://1,700.00
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Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD 

Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); 

Contract Time: 11/27/23 COMPLETION DATE Min: Max: 

Contract Description: SAFETY IMPROVEMENTS 

Contract Item Totals $309,162.00 $421,589.50 $454,500.00 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $309,162.00 $421,589.50 454,500.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000119675N01 

Letting Date: March 22, 2023 10:00 AM 

Call Order: J59 

Contract Time: 11/27/23 COMPLETION DATE 

Counties: KING GEORGE, STAFFORD 

District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); 

Min: Max: 

Contract Description: SAFETY IMPROVEMENTS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 C1407 CES CONSULTING, LLC $309,162.00 100.00% 

2 J273 JIREH CONSTRUCTION COMPANY, INC. $421,589.50 136.37% 

3 A860 ARDENT COMPANY, LLC $454,500.00 147.01% 
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 00102 (1) 

CONSTRUCTION SURVEYING MIN. LS 
-PLAN 

0030 00125 (1) 

GRADING LS 

0040 00305 500.000 

NS SELECT MATERIAL CBR-15 CY 

0050 00355 147.000 

GEOTEXTILE SUBGRADE SY 
STABILIZATION 

0060 00507 102.000 

BEDDING MATL. AGGR. NO. 57 TON 

0070 01150 141.000 

15" PIPE LF 

0080 06151 4.000 

15" END SECTION ES-1 EA 

(1) JIREH CONSTRUCTION (2) CURTIS CONTRACTING, 
COMPANY, INC. INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

200,000.00000 200,000.00 104,000.00000 104,000.00 

25,000.00000 25,000.00 25,165.25000 25,165.25 

80,000.00000 80,000.00 514,416.00000 514,416.00 

50.00000 25,000.00 168.04000 84,020.00 

10.00000 1,470.00 19.34000 2,842.98 

80.00000 8,160.00 141.70000 14,453.40 

150.00000 21,150.00 457.00000 64,437.00 

1,500.00000 6,000.00 1,927.88000 7,711.52 
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

ALL BID ITEMS 

0090 10128 317.000 

AGGR. BASE MATL. TY. I NO. 21B TON 

0100 10598 257.000 

NS ASPHALT CONCRETE TY. BM- TON 
25.0A(T) 

0110 10608 56.000 

ASPHALT CONCRETE TY. SM- TON 
12.5D 

0120 10628 3,212.000 

FLEXIBLE PAVEMENT PLANING 0" SY 
- 2" 

0130 11070 2,003.000 

NS SAW-CUT ASPH CONC 2" LF 
DEPTH 

0140 11070 943.000 

NS SAW-CUT ASPH CONC FULL LF 
DEPTH 

0150 12111 160.000 

STD. MED. CURB MC-1 LF 

0160 13232 600.000 

GEOTEXTILE DRAINAGE FABRIC SY 

(1) JIREH CONSTRUCTION 
COMPANY, INC. 

(2) CURTIS CONTRACTING, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: 

60.00000 

300.00000 

300.00000 

30.00000 

8.00000 

10.00000 

165.00000 

20.00000 

19,020.00 238.39000 75,569.63 

77,100.00 188.74000 48,506.18 

16,800.00 475.00000 26,600.00 

96,360.00 14.34000 46,060.08 

16,024.00 6.29000 12,598.87 

9,430.00 6.29000 5,931.47 

26,400.00 62.91000 10,065.60 

12,000.00 5.79000 3,474.00 

Cat Alt Member: LCC: 
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID (1) JIREH CONSTRUCTION (2) CURTIS CONTRACTING, 
COMPANY, INC. INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0170 24152 

TYPE 3 BARRICADE 8' 

0180 24160 

TEMPORARY (CONSTRUCTION) 
SIGN 

0190 24272 

TRUCK MOUNTED ATTENUATOR 

0200 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0210 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0220 24281 

ELECTRONIC ARROW BOARD 

0230 24430 

DEMOLITION OF PAVEMENT 
FLEXIBLE 

0240 25507 

FIELD OFFICE TY.III 

4.000 800.00000 3,200.00 

EA 

990.000 45.00000 44,550.00 

SF 

1,960.000 35.00000 68,600.00 

HR 

10,825.000 3.00000 32,475.00 

DAY 

1,312.000 60.00000 78,720.00 

HR 

1,160.000 20.00000 23,200.00 

HR 

147.000 40.00000 5,880.00 

SY 

9.000 2,500.00000 22,500.00 

MO 

Unit Price 

Cat Alt Member: 

340.00000 

Ext Amount Unit Price 

LCC: 

1,360.00 

Ext Amount 

33.00000 32,670.00 

1.00000 1,960.00 

1.20000 12,990.00 

5.00000 6,560.00 

1.00000 1,160.00 

63.78000 9,375.66 

3,145.66000 28,310.94 
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 ALL BID ITEMS 

0250 27022 0.580 

TOPSOIL CLASS B 2" ACRE 

0260 27101 58.000 

TEMPORARY SEED LB 

0270 27102 102.000 

REGULAR SEED LB 

0280 27103 81.000 

OVERSEEDING LB 

0290 27230 55.000 

FERTILIZER NITROGEN - N LB 

0300 27231 76.000 

FERTILIZER PHOSPHOROUS - P LB 

0310 27232 38.000 

FERTILIZER POTASSIUM - K LB 

0320 27250 2.610 

LIME TON 

0330 27319 100.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

(1) JIREH CONSTRUCTION (2) CURTIS CONTRACTING, 
COMPANY, INC. INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

80.00000 46.40 67,303.95000 39,036.29 

4.00000 232.00 25.17000 1,459.86 

4.00000 408.00 25.17000 2,567.34 

4.00000 324.00 25.17000 2,038.77 

2.00000 110.00 6.29000 345.95 

2.00000 152.00 6.29000 478.04 

2.00000 76.00 6.29000 239.02 

1,500.00000 3,915.00 629.13000 1,642.03 

25.00000 2,500.00 6.29000 629.00 
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

ALL BID ITEMS 

0340 27415 

CHECK DAM ROCK TY. II 

0350 27430 

SILTATION CONTROL EXCAVATION 

0360 27505 

TEMP. SILT FENCE TYPE A 

0370 38953 

NS LANDSCAPE PERMANENT 
VEGETATIVE COVER 

0380 50108 

SIGN PANEL 

0390 50300 

REMOVE EXISTING 1 POST SIGN 
STRUCTURE 

0400 50436 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

0410 50485 

CONCRETE SIGN FOUNDATION 
STP-1, TYPE A 

9.000 

EA 

366.000 

CY 

4,762.000 

LF 

(1) 

LS 

35.000 

SF 

1.000 

EA 

40.000 

LF 

4.000 

EA 

(1) JIREH CONSTRUCTION 
COMPANY, INC. 

(2) CURTIS CONTRACTING, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: 

700.00000 6,300.00 389.08000 

0.01000 3.66 0.01000 

5.00000 23,810.00 5.03000 

30,000.00000 30,000.00 6,291.31000 

50.00000 1,750.00 154.30000 

250.00000 250.00 418.73000 

60.00000 2,400.00 49.01000 

800.00000 3,200.00 1,233.52000 

LCC: 

3,501.72 

3.66 

23,952.86 

6,291.31 

5,400.50 

418.73 

1,960.40 

4,934.08 

https://4,934.08
https://1,960.40
https://5,400.50
https://6,291.31
https://23,952.86
https://3,501.72
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID (1) JIREH CONSTRUCTION (2) CURTIS CONTRACTING, 
COMPANY, INC. INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 ALL BID ITEMS Cat Alt Set: 

0420 54034 1,690.000 5.15000 8,703.50 

TYPE B CLASS I PVMT LINE MRKG LF 
6" 

0430 54048 68.000 20.60000 1,400.80 

TYPE B CLASS II PAVE. LINE LF 
MARKING 24" 

0440 54575 2.000 1,000.00000 2,000.00 

PVMT SYMB MRKG SGL TURN EA 
ARROW TY B, CL II 

0450 55080 3,900.000 6.00000 23,400.00 

8 CONDUCTOR CABLE LF 

0460 55126 1,400.000 6.00000 8,400.00 

CONDUCTOR CABLE, NO. 8 EGC LF 

0470 55140 9.000 2,400.00000 21,600.00 

CONCRETE FOUNDATION LF-1 TY. EA 
A 

0480 55188 9.000 5,500.00000 49,500.00 

LIGHTING POLE LP-2 TYPE D EA 

0490 55346 2.000 8,000.00000 16,000.00 

ELECT. SERVICE SE-8 TYPE A EA 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

4.12000 6,962.80 

16.48000 1,120.64 

500.00000 1,000.00 

4.02000 15,678.00 

4.52000 6,328.00 

4,423.98000 39,815.82 

6,614.93000 59,534.37 

13,978.71000 27,957.42 
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Contract ID: C0000118380N01 Counties: 

Letting Date: March 22, 2023 District(s): 

Call Order: J60 Project(s): 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

FRANKLIN CITY, SOUTHAMPTON 

HAMPTON ROADS / SUFFOLK 

0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Line No / Item ID (1) JIREH CONSTRUCTION (2) CURTIS CON
COMPANY, INC. INC.Item Description 

TRACTING, 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount 

0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: 

55352 2.000 15,000.00000 30,000.00 18,299.00000 

ONTROL CENTER CCW-1 TYPE C EA 

36,598.00 

C

55385 2.000 1,000.00000 2,000.00 1,887.40000 

ELECTRICAL SERVICE WORK PAD EA 

3,774.80 

55505 9.000 3,300.00000 29,700.00 859.47000 

S LUMINAIRE LED LUMINAIREN EA 

7,735.23 

55588 2.000 2,000.00000 4,000.00 4,165.12000 

JUNCTION BOX JB-S3 EA 

8,330.24 

56014 10.000 1,000.00000 10,000.00 247.74000 

ELECT. SER. GRD. ELECTRODE 10' EA 

2,477.40 

56053 1,400.000 11.00000 15,400.00 14.66000 

PVC CONDUIT LF 

20,524.00 

2"

56200 1,400.000 11.00000 15,400.00 13.97000 19,558.00 

SECTION: 

0500 

0510 

0520 

200 W 

0530 

0540 

0550 

0560 

TRENCH EXCAVATION ECI-1 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

LF 

$1,232,020.36 

$1,232,020.36 

$1,492,532.86 

$1,492,532.86 

Unit Price Ext Amount 

LCC: 

Contract Item Totals 

Contract Time Totals 

$1,232,020.36 $1,492,532.86 

https://1,492,532.86
https://1,232,020.36
https://1,492,532.86
https://1,492,532.86
https://1,232,020.36
https://1,232,020.36
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Contract ID: C0000118380N01 Counties: FRANKLIN CITY, SOUTHAMPTON 

Letting Date: March 22, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: J60 Project(s): 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Contract Time: 06/21/24 COMPLETION DATE 

Contract Description: SAFETY IMPROVEMENTS 

Contract Time Totals 

Min: Max: 

Contract Life Cycle Costs Totals $0.00 $0.00 

Contract Grand Totals $1,232,020.36 $1,492,532.86 

( ) indicates item is bid as Lump Sum 
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Vendor Ranking Page 1 of 1 

Contract ID: C0000118380N01 

Letting Date: March 22, 2023 10:00 AM 

Call Order: J60 

Contract Time: 06/21/24 COMPLETION DATE 

Counties: FRANKLIN CITY, SOUTHAMPTON 

District(s): HAMPTON ROADS / SUFFOLK 

Project(s): 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

Min: Max: 

Contract Description: SAFETY IMPROVEMENTS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 J273 JIREH CONSTRUCTION COMPANY, INC. $1,232,020.36 100.00% 

2 C333 CURTIS CONTRACTING, INC. $1,492,532.86 121.15% 
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (1) KICKIN ASPHALT PAVING (2) STUART M. PERRY, 
AND EXCAVATING, LLC INCORPORATEDItem Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0010 00100 (1) 105,000.00000 105,000.00 

MOBILIZATION LS 

0020 10245 6,000.000 32.00000 192,000.00 

AGGR. BASE MATL. TY. I NO. 21B TON 

0030 10701 15,000.000 0.50000 7,500.00 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0040 13280 6,250.000 32.00000 200,000.00 

GUARDRAIL GR-MGS1 LF 

0050 13282 150.000 42.00000 6,300.00 

GUARDRAIL GR-MGS1, 9' POST LF 

0060 13283 194.000 35.00000 6,790.00 

RADIAL GUARDRAIL GR-MGS1 LF 

0070 13286 16.000 3,750.00000 60,000.00 

GUARDRAIL TERMINAL GR-MGS2 EA 

0080 13287 17.000 1,500.00000 25,500.00 

GUARDRAIL END ANCHORAGE EA 
GR-MGS3 

Unit Price 

Cat Alt Member: 

155,000.00000 

29.75000 

0.50000 

32.00000 

42.00000 

35.00000 

3,750.00000 

1,500.00000 

Ext Amount 

155,000.00 

178,500.00 

7,500.00 

200,000.00 

6,300.00 

6,790.00 

60,000.00 

25,500.00 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Unit Price 

LCC: 

286,594.00000 

0.01000 

0.50000 

32.00000 

42.00000 

35.00000 

3,750.00000 

1,500.00000 

Ext Amount 

286,594.00 

7,500.00 

200,000.00 

6,300.00 

6,790.00 

60,000.00 

25,500.00 

60.00 

https://25,500.00
https://60,000.00
https://6,790.00
https://6,300.00
https://200,000.00
https://7,500.00
https://286,594.00
https://25,500.00
https://60,000.00
https://6,790.00
https://6,300.00
https://200,000.00
https://7,500.00
https://178,500.00
https://155,000.00
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Contract ID: C0000110827N01 

Letting Date: March 22, 2023 

Call Order: J72 

Counties: CLARKE 

District(s): STAUNTON / EDINBURG 

Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (1) KICKIN ASPHALT PAVING 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0090 13288 8.000 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

0100 13310 25.000 

GUARDRAIL TERMINAL GR-6 LF 
NCHRP 350 

0110 13383 2.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0120 13384 2.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. II 

0130 13392 2.000 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. I 

0140 13393 2.000 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. II 

0150 13401 16.000 

NS GUARDRAIL END TERMINAL EA 
SITE PREPARATION, 4' MODERATE 

0160 16300 80,000.000 

RUMBLE STRIP, ASPHALT LF 

AND EXCAVATING, LLC 

Unit Price Ext Amount 

Cat Alt Set: 

1,500.00000 12,000.00 

160.00000 4,000.00 

3,000.00000 6,000.00 

700.00000 1,400.00 

3,050.00000 6,100.00 

700.00000 1,400.00 

750.00000 12,000.00 

0.42000 33,600.00 

Max: 

(2) STUART M. PERRY, 
INCORPORATED 

Unit Price Ext Amount 

Cat Alt Member: 

1,500.00000 12,000.00 

160.00000 4,000.00 

3,000.00000 6,000.00 

700.00000 1,400.00 

3,050.00000 6,100.00 

700.00000 1,400.00 

750.00000 12,000.00 

0.42000 33,600.00 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Unit Price Ext Amount 

LCC: 

1,500.00000 12,000.00 

160.00000 4,000.00 

3,000.00000 6,000.00 

700.00000 1,400.00 

3,050.00000 6,100.00 

700.00000 1,400.00 

750.00000 12,000.00 

0.42000 33,600.00 

https://33,600.00
https://12,000.00
https://1,400.00
https://6,100.00
https://1,400.00
https://6,000.00
https://4,000.00
https://12,000.00
https://33,600.00
https://12,000.00
https://1,400.00
https://6,100.00
https://1,400.00
https://6,000.00
https://4,000.00
https://33,600.00
https://12,000.00
https://1,400.00
https://6,100.00
https://1,400.00
https://6,000.00
https://4,000.00
https://12,000.00
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (1) KICKIN ASPHALT PAVING (2) STUART M. PERRY, 

Item Description 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0170 16325 

NS ASPHALT CONCRETE TY. BM-
25.0A + 0.4T 

0180 16335 

ASPHALT CONC. TY. SM-9.5A 

0190 16387 

MACHINING SHOULDERS 

0200 16522 

FLEXIBLE PAVEMENT PLANING 0" -
2" 

0210 24262 

PORTABLE TEMPORARY RUMBLE 
STRIP ARRAY 

0220 24272 

TRUCK MOUNTED ATTENUATOR 

0230 24278 

GROUP 2 CHANNELIZING 
DEVICES 

0240 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

4,300.000 

TON 

2,700.000 

TON 

7,086.000 

LF 

8,800.000 

SY 

200.000 

DAY 

1,000.000 

HR 

4,000.000 

DAY 

4,800.000 

HR 

AND EXCAVATING, LLC INCORPORATED 
(3) W-L CONSTRUCTION & 

PAVING, INC. 

Unit Price Ext Amount Unit Price 

Cat Alt Set: Cat Alt Member: 

88.00000 378,400.00 84.25000 

105.00000 283,500.00 90.00000 

7.50000 53,145.00 7.50000 

2.00000 17,600.00 4.00000 

25.00000 5,000.00 0.01000 

15.00000 15,000.00 34.00000 

1.00000 4,000.00 1.13000 

4.00000 19,200.00 5.67000 

Ext Amount 

362,275.00 

243,000.00 

53,145.00 

35,200.00 

2.00 

34,000.00 

4,520.00 

27,216.00 

Unit Price 

LCC: 

93.15000 

115.70000 

7.50000 

2.00000 

28.00000 

27.00000 

0.80000 

11.00000 

Ext Amount 

400,545.00 

312,390.00 

53,145.00 

17,600.00 

5,600.00 

27,000.00 

3,200.00 

52,800.00 

https://52,800.00
https://3,200.00
https://27,000.00
https://5,600.00
https://17,600.00
https://53,145.00
https://312,390.00
https://400,545.00
https://27,216.00
https://4,520.00
https://34,000.00
https://35,200.00
https://53,145.00
https://243,000.00
https://362,275.00
https://19,200.00
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (1) KICKIN ASPHALT PAVING (2) STUART M. PERRY, 
AND EXCAVATING, LLC INCORPORATEDItem Description 

Unit Price Ext Amount 

Cat Alt Set: 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0250 24281 1,000.000 

ELECTRONIC ARROW BOARD HR 

0260 24282 1,000.000 

FLAGGER SERVICE HR 

0270 24600 7,714.000 

REMOVE EXISTING GUARDRAIL LF 

0280 27430 500.000 

SILTATION CONTROL EXCAVATION CY 

0290 27505 1,500.000 

TEMP. SILT FENCE TYPE A LF 

0300 54022 86,000.000 

TYPE A PVMT LINE MRKG 6" LF 

0310 54430 86,000.000 

TEMP. PVMT MRKG, TY. A, 6" LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: $1,534,301.00 

Contract Item Totals 

Contract Time Totals 

$1,534,301.00 $1,553,434.00 $1,692,665.00 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Unit Price 

Cat Alt Member: 

17.00000 

0.01000 

4.00000 

0.01000 

0.01000 

0.34000 

0.01000 

Ext Amount 

17,000.00 

10.00 

30,856.00 

5.00 

15.00 

29,240.00 

860.00 

$1,553,434.00 

$1,553,434.00 

Unit Price 

LCC: 

25.00000 

35.00000 

4.00000 

6.05000 

3.20000 

0.34000 

0.27000 

Ext Amount 

25,000.00 

35,000.00 

30,856.00 

3,025.00 

4,800.00 

29,240.00 

23,220.00 

$1,692,665.00 

$1,692,665.00 

1.00000 1,000.00 

16.20000 16,200.00 

4.00000 30,856.00 

0.01000 5.00 

0.47000 705.00 

0.34000 29,240.00 

0.01000 860.00 

$1,534,301.00 

https://1,692,665.00
https://1,692,665.00
https://23,220.00
https://29,240.00
https://4,800.00
https://3,025.00
https://30,856.00
https://35,000.00
https://25,000.00
https://1,553,434.00
https://1,553,434.00
https://29,240.00
https://30,856.00
https://17,000.00
https://1,692,665.00
https://1,553,434.00
https://1,534,301.00
https://1,534,301.00
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $1,534,301.00 $1,553,434.00 1,692,665.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (4) EUROVIA ATLANTIC 
COAST LLC DBA VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0010 00100 (1) 

MOBILIZATION LS 

0020 10245 6,000.000 

AGGR. BASE MATL. TY. I NO. 21B TON 

0030 10701 15,000.000 

LIQUID ASPHALT RUMBLE STRIP SY 
COATING 

0040 13280 6,250.000 

GUARDRAIL GR-MGS1 LF 

0050 13282 150.000 

GUARDRAIL GR-MGS1, 9' POST LF 

0060 13283 194.000 

RADIAL GUARDRAIL GR-MGS1 LF 

0070 13286 16.000 

GUARDRAIL TERMINAL GR-MGS2 EA 

0080 13287 17.000 

GUARDRAIL END ANCHORAGE EA 
GR-MGS3 

Unit Price Ext Amount 

Cat Alt Set: 

165,000.00000 165,000.00 

50.00000 300,000.00 

0.55000 8,250.00 

39.00000 243,750.00 

51.00000 7,650.00 

57.00000 11,058.00 

4,250.00000 68,000.00 

2,100.00000 35,700.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://35,700.00
https://68,000.00
https://11,058.00
https://7,650.00
https://243,750.00
https://8,250.00
https://300,000.00
https://165,000.00
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (4) EUROVIA ATLANTIC 
COAST LLC DBA VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0090 13288 8.000 

GUARDRAIL HEIGHT TRANSITION EA 
GR-MGS4 

0100 13310 25.000 

GUARDRAIL TERMINAL GR-6 LF 
NCHRP 350 

0110 13383 2.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. I 

0120 13384 2.000 

FIXED OBJECT ATTACH. GR-FOA-1 EA 
TY. II 

0130 13392 2.000 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. I 

0140 13393 2.000 

FIXED OBJECT ATTACH. GR-FOA-2 EA 
TY. II 

0150 13401 16.000 

NS GUARDRAIL END TERMINAL EA 
SITE PREPARATION, 4' MODERATE 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Set: Cat Alt Member: LCC: 

1,275.00000 10,200.00 

270.00000 6,750.00 

4,650.00000 9,300.00 

835.00000 1,670.00 

4,800.00000 9,600.00 

850.00000 1,700.00 

1,150.00000 18,400.00 
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (4) EUROVIA ATLANTIC 
COAST LLC DBA VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 

0160 16300 80,000.000 0.35000 28,000.00 

RUMBLE STRIP, ASPHALT LF 

0170 16325 4,300.000 205.00000 881,500.00 

NS ASPHALT CONCRETE TY. BM- TON 
25.0A + 0.4T 

0180 16335 2,700.000 160.00000 432,000.00 

ASPHALT CONC. TY. SM-9.5A TON 

0190 16387 7,086.000 1.55000 10,983.30 

MACHINING SHOULDERS LF 

0200 16522 8,800.000 11.45000 100,760.00 

FLEXIBLE PAVEMENT PLANING 0" - SY 
2" 

0210 24262 200.000 180.00000 36,000.00 

PORTABLE TEMPORARY RUMBLE DAY 
STRIP ARRAY 

0220 24272 1,000.000 145.00000 145,000.00 

TRUCK MOUNTED ATTENUATOR HR 

0230 24278 4,000.000 1.00000 4,000.00 

GROUP 2 CHANNELIZING DAY 
DEVICES 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 
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Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (4) EUROVIA ATLANTIC 
COAST LLC DBA VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units 

SECTION: 0001 REGULAR BID ITEMS 

0240 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0250 24281 

ELECTRONIC ARROW BOARD 

0260 24282 

FLAGGER SERVICE 

0270 24600 

REMOVE EXISTING GUARDRAIL 

0280 27430 

SILTATION CONTROL EXCAVATION 

0290 27505 

TEMP. SILT FENCE TYPE A 

0300 54022 

TYPE A PVMT LINE MRKG 6" 

0310 54430 

TEMP. PVMT MRKG, TY. A, 6" 

4,800.000 

HR 

1,000.000 

HR 

1,000.000 

HR 

7,714.000 

LF 

500.000 

CY 

1,500.000 

LF 

86,000.000 

LF 

86,000.000 

LF 

Unit Price Ext Amount 

Cat Alt Set: 

13.00000 62,400.00 

75.00000 75,000.00 

45.00000 45,000.00 

7.75000 59,783.50 

35.00000 17,500.00 

7.50000 11,250.00 

0.45000 38,700.00 

0.35000 30,100.00 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://30,100.00
https://38,700.00
https://11,250.00
https://17,500.00
https://59,783.50
https://45,000.00
https://75,000.00
https://62,400.00


Date Printed: 04/13/2023 

Tabulation of Bids Page 10 of 10 

Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG 

Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Contract Time: 12/29/23 COMPLETION DATE Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Line No / Item ID (4) EUROVIA ATLANTIC 
COAST LLC DBA VIRGINIAItem Description 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $2,875,004.80 

Life Cycle Costs: 

Section Total with LCC: $2,875,004.80 

Contract Item Totals $2,875,004.80 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $2,875,004.80 

( ) indicates item is bid as Lump Sum 

https://2,875,004.80
https://2,875,004.80


Vendor Ranking 

Date Printed: 04/13/2023 

Page 1 of 1 

Contract ID: C0000110827N01 Counties: CLARKE 

Letting Date: March 22, 2023 10:00 AM 

Call Order: J72 

Contract Time: 12/29/23 COMPLETION DATE 

District(s): STAUNTON / EDINBURG 

Project(s): 0007-021-738, N501, HSIP-021-8(018); 

Min: Max: 

Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 K611 KICKIN ASPHALT PAVING AND EXCAVATING, LLC $1,534,301.00 100.00% 

2 P014 STUART M. PERRY, INCORPORATED $1,553,434.00 101.25% 

3 W048 W-L CONSTRUCTION & PAVING, INC. $1,692,665.00 110.32% 

4 E1962 EUROVIA ATLANTIC COAST LLC DBA VIRGINIA 
PAVING COMPANY 

$2,875,004.80 187.38% 



Date Printed: 04/13/2023 

Tabulation of Bids Page 1 of 2 

Contract ID: C0000121096N01B Counties: RICHMOND 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P35 Project(s): 9999-964-750,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 10495 

PILOT VEHICLE 

500.000 

HR 

0020 24272 2,500.000 

TRUCK MOUNTED ATTENUATOR HR 

0030 24281 2,500.000 

ELECTRONIC ARROW BOARD HR 

0040 54020 12,031,462.000 

TYPE A PVMT LINE MRKG 4" LF 

0050 54024 16,900.000 

TYPE A PVMT LINE MRKG 8" LF 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

Contract Item Totals $1,057,814.19 $1,086,753.43 $1,796,126.32 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00 

Contract Grand Totals $1,057,814.19 $1,086,753.43 1,796,126.32 

(1) DURA MARK INC. 

Unit Price Ext Amount 

Cat Alt Set: 

1.00000 500.00 

1.00000 2,500.00 

1.00000 2,500.00 

0.08700 1,046,737.19 

0.33000 5,577.00 

$1,057,814.19 

$1,057,814.19 

Max: 

(2) A ANNANDALE, INC. 

Unit Price Ext Amount 

Cat Alt Member: 

0.01000 5.00 

0.01000 25.00 

0.01000 25.00 

0.08990 1,081,628.43 

0.30000 5,070.00 

$1,086,753.43 

$1,086,753.43 

(3) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount 

LCC: 

111.14000 55,570.00 

165.34100 413,352.50 

0.01000 25.00 

0.11000 1,323,460.82 

0.22000 3,718.00 

$1,796,126.32 

$1,796,126.32 

https://1,796,126.32
https://1,796,126.32
https://3,718.00
https://1,323,460.82
https://413,352.50
https://55,570.00
https://1,086,753.43
https://1,086,753.43
https://5,070.00
https://1,081,628.43
https://1,057,814.19
https://1,057,814.19
https://5,577.00
https://1,046,737.19
https://2,500.00
https://2,500.00


Date Printed: 04/13/2023 

Tabulation of Bids Page 2 of 2 

Contract ID: C0000121096N01B Counties: RICHMOND 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P35 Project(s): 9999-964-750,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

( ) indicates item is bid as Lump Sum 



Vendor Ranking 

Date Printed: 04/13/2023 

Page 1 of 1 

Contract ID: C0000121096N01B Counties: RICHMOND 

Letting Date: March 22, 2023 10:00 AM 

Call Order: P35 

Contract Time: 12/31/23 COMPLETION DATE 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-750,N501, NONE; 

Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

1 D1138 DURA MARK INC. $1,057,814.19 100.00% 

2 A231 A ANNANDALE, INC. $1,086,753.43 102.74% 

3 M965 MULLEN'S MARKINGS, INC. $1,796,126.32 169.80% 



Date Printed: 04/13/2023 

Tabulation of Bids Page 1 of 2 

Contract ID: C0000122155N01B Counties: RICHMOND 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P37 Project(s): 9999-964-788,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

SECTION: 0001 

Quantity and Units 

REGULAR BID ITEMS 

0010 10495 

PILOT VEHICLE 

0020 24272 

TRUCK MOUNTED ATTENUATOR 

0030 24279 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

0040 24281 

ELECTRONIC ARROW BOARD 

0050 54020 

TYPE A PVMT LINE MRKG 4" 

0060 54022 

TYPE A PVMT LINE MRKG 6" 

0070 54024 

TYPE A PVMT LINE MRKG 8" 

0080 54026 

200.000 

HR 

1,100.000 

HR 

500.000 

HR 

1,100.000 

HR 

121,218.000 

LF 

6,799,054.000 

LF 

231,103.000 

LF 

275.000 

TYPE A PAVEMENT LINE MRKG 12" LF 

(1) MULLEN'S MARKINGS, 
INC. 

Unit Price Ext Amount 

Cat Alt Set: 

100.45000 20,090.00 

127.99000 140,789.00 

0.01000 5.00 

0.01000 11.00 

0.10000 12,121.80 

0.12400 843,082.70 

0.19300 44,602.88 

0.31800 87.45 

Max: 

Unit Price Ext Amount Unit Price Ext Amount 

Cat Alt Member: LCC: 

https://44,602.88
https://843,082.70
https://12,121.80
https://140,789.00
https://20,090.00


Date Printed: 04/13/2023 

Tabulation of Bids Page 2 of 2 

Contract ID: C0000122155N01B Counties: RICHMOND 

Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P37 Project(s): 9999-964-788,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Line No / Item ID (1) MULLEN'S MARKINGS, 
INC.Item Description 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $1,060,789.83 

Life Cycle Costs: 

Section Total with LCC: $1,060,789.83 

Contract Item Totals $1,060,789.83 

Contract Time Totals 

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $1,060,789.83 

( ) indicates item is bid as Lump Sum 

https://1,060,789.83
https://1,060,789.83


Date Printed: 04/13/2023 

Vendor Ranking Page 1 of 1 

Contract ID: C0000122155N01B Counties: RICHMOND 

Letting Date: March 22, 2023 10:00 AM District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: P37 Project(s): 9999-964-788,N501, NONE; 

Contract Time: 12/31/23 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKINGS 

Percent Of Low 
Rank Vendor ID/Name Total Bid Bid 

1 M965 MULLEN'S MARKINGS, INC. $1,060,789.83 100.00% 


	Structure Bookmarks
	BID TABULATIONS MARCH 22, 2023 BID LETTING 
	BID TABULATIONS MARCH 22, 2023 BID LETTING 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	The following project(s) has/have been rejected: Order Numbers:  J58 (121229); J57 (121231); J62 (122470); J63 (122598); 512 (120946); 515 (120882); 511 (121065) 
	Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 
	Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY Line No / Item ID 
	(1) COLONY CONSTRUCTION, 
	(2) ADAMS CONSTRUCTION 
	INC. 
	COMPANY
	COMPANY
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0010 10011 HYDRAULIC CEMENT 0020 10417 TACK COAT 0030 16161 MODIFIED SINGLE SEAL 0040 16242 AGGR. BASE MATL. TY. I OR II NO. 
	21A OR 21B 
	0050 16340 
	ASPHALT CONC. TY. SM-9.5D 
	0060 16360 
	ASPHALT CONC. TY. 
	SM-12.5E 

	0070 16368 
	PAVEMENT SHOULDER WEDGE 
	PREP. 
	1,040.000 TON 3,489.000 GAL 6,195.000 SY 542.080 TON 
	1,991.160 TON 1,264.210 TON 22,176.000 LF 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	225.00000 234,000.00 
	225.00000 234,000.00 
	225.53000 
	234,551.20 

	1.00000 3,489.00 
	1.00000 3,489.00 
	3.00000 
	10,467.00 

	8.00000 49,560.00 
	8.00000 49,560.00 
	2.75000 
	17,036.25 

	30.00000 16,262.40 
	30.00000 16,262.40 
	44.00000 
	23,851.52 

	115.00000 228,983.40 
	115.00000 228,983.40 
	117.25000 
	233,463.51 

	135.00000 170,668.35 
	135.00000 170,668.35 
	149.00000 
	188,367.29 

	0.10000 2,217.60 
	0.10000 2,217.60 
	0.30000 
	6,652.80 


	Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; 
	Contract Time: 11/17/23 COMPLETION DATE Min: Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID 
	Line No / Item ID 
	Line No / Item ID 
	(1) COLONY CONSTRUCTION, 

	Item Description 
	Item Description 
	INC. 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0080 16522 11,938.670 
	0080 16522 11,938.670 
	4.00000 
	47,754.68 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0090 16544 6,195.000 
	0090 16544 6,195.000 
	13.62000 
	84,375.90 

	NS FULL DEPTH RECLAMATION SY 
	NS FULL DEPTH RECLAMATION SY 

	FULL DEPTH RECLAMATION 10" 
	FULL DEPTH RECLAMATION 10" 

	0100 16544 34,848.000 
	0100 16544 34,848.000 
	6.84000 
	238,360.32 

	NS FULL DEPTH RECLAMATION SY 
	NS FULL DEPTH RECLAMATION SY 

	FULL DEPTH RECLAMATION 9" 
	FULL DEPTH RECLAMATION 9" 

	0110 24262 21.000 
	0110 24262 21.000 
	50.00000 
	1,050.00 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0120 24265 (1) 
	0120 24265 (1) 
	115,015.56000 
	115,015.56 

	NS MAINTENANCE OF TRAFFIC LS 
	NS MAINTENANCE OF TRAFFIC LS 

	MAINTENANCE OF TRAFFIC 
	MAINTENANCE OF TRAFFIC 

	0130 24282 479.000 
	0130 24282 479.000 
	29.00000 
	13,891.00 

	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	0140 24360 44.000 
	0140 24360 44.000 
	50.00000 
	2,200.00 

	NS SAFETY UNIFORM FLAGGERS HR 
	NS SAFETY UNIFORM FLAGGERS HR 

	0150 24410 563.000 
	0150 24410 563.000 
	250.00000 
	140,750.00 

	DEMOLITION OF PAVEMENT SY 
	DEMOLITION OF PAVEMENT SY 

	COMBINATION 
	COMBINATION 


	Max: 
	(2) ADAMS CONSTRUCTION COMPANY 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	3.50000 
	3.50000 
	3.50000 
	41,785.35 

	13.62000 
	13.62000 
	84,375.90 

	6.84000 
	6.84000 
	238,360.32 

	165.00000 
	165.00000 
	3,465.00 

	48,500.30000 
	48,500.30000 
	48,500.30 

	35.00000 
	35.00000 
	16,765.00 

	50.00000 
	50.00000 
	2,200.00 

	360.00000 
	360.00000 
	202,680.00 


	Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 
	Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY Line No / Item ID 
	(1) COLONY CONSTRUCTION, 
	(2) ADAMS CONSTRUCTION 
	INC. 
	COMPANY
	COMPANY
	Item Description 

	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0160 54032 
	0160 54032 
	0160 54032 
	8,103.000 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	4" 
	4" 

	0170 54042 
	0170 54042 
	225.000 

	TYPE B CLASS I PAVE. LINE 
	TYPE B CLASS I PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0180 54395 
	0180 54395 
	1.000 

	PVMT MSG. MARK. “SCHOOL” TY 
	PVMT MSG. MARK. “SCHOOL” TY 
	EA 

	B, CL I, 6' 
	B, CL I, 6' 

	0190 54428 
	0190 54428 
	8,103.000 

	TEMP. PVMT MRKG, TY. A, 4" 
	TEMP. PVMT MRKG, TY. A, 4" 
	LF 

	0200 54436 
	0200 54436 
	145.000 

	TEMP. PVMT MRKG, TY. A, 12" 
	TEMP. PVMT MRKG, TY. A, 12" 
	LF 

	0210 54574 
	0210 54574 
	25.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	0.95000 7,697.85 
	0.95000 7,697.85 
	0.95000 
	7,697.85 

	15.00000 3,375.00 
	15.00000 3,375.00 
	15.00000 
	3,375.00 


	750.00000 
	750.00000 
	750.00000 
	750.00 
	750.00000 
	750.00 

	0.07000 0.10000 145.00000 
	0.07000 0.10000 145.00000 
	567.21 14.50 3,625.00 
	0.07000 0.10000 145.00000 
	567.21 14.50 3,625.00 


	$$
	1,364,607.77 
	1,368,551.00 

	$$
	1,364,607.77 
	1,368,551.00 

	Contract ID: CM423PM6122067B Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE 
	Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: 411 Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; Contract Time: 11/17/23 COMPLETION DATE Min: Max: 
	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	(1) COLONY CONSTRUCTION, INC. 
	(2) ADAMS CONSTRUCTION COMPANY 

	Alt Set / Alt Member SECTION: 0002 
	Alt Set / Alt Member SECTION: 0002 
	Quantity and Units ALTERNATE ITEM 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	0220 
	0220 
	00306 
	1.000 
	30.00000 
	30.00 
	44.00000 
	44.00 


	NS SELECT MATERIAL ALTERNATE TON SHOULDER MATERIAL Section Totals: $30.00 $44.00 Life Cycle Costs: Section Total with LCC: $30.00 $44.00 
	$
	1,364,637.77 

	$Contract Time Totals Contract Life Cycle Costs Totals 
	1,368,595.00 

	Contract Item Totals 
	Contract Item Totals 
	$0.00 

	$0.00 Contract Grand Totals 
	$0.00 Contract Grand Totals 
	$
	1,364,637.77 


	$( ) indicates item is bid as Lump Sum 
	$( ) indicates item is bid as Lump Sum 
	1,368,595.00 

	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: CM423PM6122067B Letting Date: March 22, 2023 10:00 AM Call Order: 411 Contract Time: 11/17/23 COMPLETION DATE 
	Contract ID: CM423PM6122067B Letting Date: March 22, 2023 10:00 AM Call Order: 411 Contract Time: 11/17/23 COMPLETION DATE 
	Counties: DINWIDDIE, LUNENBURG, PRINCE GEORGE District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): PM46-964-F23, P401, PM04(516); PM46-964-F23, P401, NONE; Min: Max: 


	Contract Description: 2023 PLANT MIX - PRIMARY / SECONDARY 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C750 
	COLONY CONSTRUCTION, INC. 
	$1,364,637.77 
	100.00% 

	2 
	2 
	A006 
	ADAMS CONSTRUCTION COMPANY 
	$1,368,595.00 
	100.29% 


	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 1 of 4 

	Contract ID: C0000117775D01B Letting Date: March 22, 2023 Call Order: G99 
	Contract ID: C0000117775D01B Letting Date: March 22, 2023 Call Order: G99 
	Counties: KING GEORGE District(s): FREDERICKSBURG / NORTHERN NECK Project(s): 0301-048-506, D601, NHPP-BR06(290); 


	Contract Time: 11/16/23 COMPLETION DATE Min: Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 00100 MOBILIZATION 0020 00125 GRADING 0030 00128 EXTRA EXCAVATION 0040 00136 BORROW EXCAVATION 0050 13260 SALVAGE EXIST. GUARDRAIL 0060 13263 INSTALL SALVAGED GUARDRAIL 0070 24265 NS MAINTENANCE OF TRAFFIC 
	FED ID 10553 0080 26239 DRY RIPRAP CL.II 38" 
	(1) LS (1) LS 45.000 CY 595.000 CY 25.000 LF 25.000 LF (1) LS 
	1,725.000 TON 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	153,654.97000 
	153,654.97 

	448,671.21000 
	448,671.21 

	100.00000 
	100.00000 
	4,500.00 

	84.34000 
	84.34000 
	50,182.30 

	86.78000 
	86.78000 
	2,169.50 

	86.78000 
	2,169.50 

	217,051.24000 
	217,051.24 

	176.44000 
	176.44000 
	304,359.00 

	Max: 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117775D01B 
	Counties: 
	KING GEORGE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	FREDERICKSBURG / NORTHERN NECK 

	Call Order: 
	Call Order: 
	G99 
	Project(s): 
	0301-048-506, D601, NHPP-BR06(290); 


	Contract Time: 11/16/23 COMPLETION DATE Min: Max: Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK Line No / Item ID 
	(1) HOWARD BROTHERS CONTRACTOR, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0090 27101 TEMPORARY SEED FED ID 10553 0100 27102 REGULAR SEED FED ID 10553 0110 27103 OVERSEEDING FED ID 10553 0120 27230 FERTILIZER NITROGEN - N FED ID 
	10553 0130 27231 FERTILIZER PHOSPHOROUS - P 
	FED ID 10553 0140 27232 FERTILIZER POTASSIUM - K FED 
	ID 10553 0150 27250 LIME FED ID 10553 
	0160 27422 DEWATERING BASIN EC-8 
	0160 27422 DEWATERING BASIN EC-8 
	12.000 

	LB 23.000 
	LB 18.000 
	LB 18.000 
	LB 




	8.000 LB 
	8.000 LB 
	8.000 LB 
	0.660 TON 2.000 EA 
	Unit Price Ext Amount Cat Alt Set: 1.00000 12.00 
	Unit Price Ext Amount Cat Alt Set: 1.00000 12.00 
	Unit Price Ext Amount Cat Alt Set: 1.00000 12.00 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	1.00000 
	1.00000 
	23.00 

	1.00000 
	1.00000 
	18.00 

	1.00000 
	1.00000 
	18.00 

	1.00000 
	1.00000 
	8.00 

	1.00000 
	1.00000 
	8.00 

	5.00000 
	5.00000 
	3.30 

	1.00000 
	1.00000 
	2.00 


	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 3 of 4 

	Contract ID: C0000117775D01B Letting Date: March 22, 2023 Call Order: G99 
	Contract ID: C0000117775D01B Letting Date: March 22, 2023 Call Order: G99 
	Counties: KING GEORGE District(s): FREDERICKSBURG / NORTHERN NECK Project(s): 0301-048-506, D601, NHPP-BR06(290); 


	Contract Time: 11/16/23 COMPLETION DATE Min: Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0170 27505 TEMP. SILT FENCE TYPE A 0180 66121 NS COFFERDAM FED ID 10553 0190 66920 NS BRIDGE SUBSTRUCTURE 
	CONCRETE CLASS T3-GROUT 0200 68172 CRACK REPAIR TYPE B 
	0210 69500 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 0220 69901 NS BR. SUBSTR. WID./REPAIR 
	CRACK REPAIR 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	200.000 LF 4.000 EA 13.000 CY 
	199.000 LF 2.500 SY 
	330.000 LF 
	330.000 LF 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	1.00000 200.00 
	27,512.03000 
	110,048.12 

	923.08000 
	923.08000 
	12,000.04 

	500.00000 
	99,500.00 

	15,000.00000 
	37,500.00 

	400.00000 
	400.00000 
	132,000.00 

	$
	1,574,098.18 

	$
	1,574,098.18 

	Max: 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 





	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals 
	$
	1,574,098.18 

	Contract ID: C0000117775D01B Counties: KING GEORGE 
	Letting Date: March 22, 2023 District(s): FREDERICKSBURG / NORTHERN NECK Call Order: G99 Project(s): 0301-048-506, D601, NHPP-BR06(290); Contract Time: 11/16/23 COMPLETION DATE Min: Max: 

	Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK Contract Life Cycle Costs Totals 
	Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK Contract Life Cycle Costs Totals 
	$0.00 
	$
	1,574,098.18

	Contract Grand Totals 

	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000117775D01B 
	Counties: 
	KING GEORGE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 10:00 AM 
	District(s): 
	FREDERICKSBURG / NORTHERN NECK 

	Call Order: 
	Call Order: 
	G99 
	Project(s): 
	0301-048-506, D601, NHPP-BR06(290); 

	Contract Time: 11/16/23 COMPLETION DATE 
	Contract Time: 11/16/23 COMPLETION DATE 
	Min: 
	Max: 


	Contract Description: SCOUR REPAIRS OVER PINE HILL CREEK 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	H301 
	HOWARD BROTHERS CONTRACTOR, INC. 
	$1,574,098.18 
	100.00% 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 
	215,000.00000 
	215,000.00 

	290,000.00000 MOBILIZATION LS 0020 00110 (1) 
	0010 00100 (1) 
	320,470.00000 
	320,470.00 

	176,000.00000 CLEARING AND GRUBBING LS 0030 00120 10,417.000 
	32.00000 
	32.00000 
	333,344.00 

	45.00000 REGULAR EXCAVATION CY 0040 00140 4,226.000 
	47.50000 
	200,735.00 

	33.00000 BORROW EXCAVATION CY 0060 00580 4,092.000 
	27.00000 
	110,484.00 

	35.00000 UNDERDRAIN UD-1 LF 0070 00595 171.000 
	37.00000 
	37.00000 
	6,327.00 

	35.00000 OUTLET PIPE LF 0080 00596 2.000 
	1,310.00000 
	2,620.00 

	1,700.00000 ENDWALL EW-12 EA 0090 01120 94.000 
	54.00000 
	54.00000 
	5,076.00 

	150.00000 12" PIPE LF 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	290,000.00 
	290,000.00 
	290,000.00 
	500,000.00000 
	500,000.00 

	176,000.00 
	176,000.00 
	100,000.00000 
	100,000.00 

	468,765.00 
	468,765.00 
	45.00000 
	468,765.00 

	139,458.00 
	139,458.00 
	30.00000 
	126,780.00 

	143,220.00 
	143,220.00 
	45.00000 
	184,140.00 

	5,985.00 
	5,985.00 
	35.00000 
	5,985.00 

	3,400.00 
	3,400.00 
	1,000.00000 
	2,000.00 

	14,100.00 
	14,100.00 
	90.00000 
	8,460.00 


	LCC: 
	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0100 
	0100 
	0100 
	01152 
	3.000 
	270.00000 
	810.00 
	400.00000 
	1,200.00 
	225.00000 
	675.00 

	15" CONC. PIPE 
	15" CONC. PIPE 
	LF 

	0110 
	0110 
	01156 
	493.000 
	91.00000 
	44,863.00 
	165.00000 
	81,345.00 
	150.00000 
	73,950.00 

	STORM SEWER PIPE 15" 
	STORM SEWER PIPE 15" 
	LF 

	0120 
	0120 
	01186 
	152.000 
	106.00000 
	16,112.00 
	280.00000 
	42,560.00 
	225.00000 
	34,200.00 

	STORM SEWER PIPE 18" 
	STORM SEWER PIPE 18" 
	LF 

	0130 
	0130 
	01246 
	541.000 
	93.00000 
	50,313.00 
	200.00000 
	108,200.00 
	250.00000 
	135,250.00 

	STORM SEWER PIPE 24" 
	STORM SEWER PIPE 24" 
	LF 

	0140 
	0140 
	02090 
	240.000 
	89.00000 
	21,360.00 
	120.00000 
	28,800.00 
	100.00000 
	24,000.00 

	NS PIPE 15" TEMPORARY PIPE 
	NS PIPE 15" TEMPORARY PIPE 
	LF 

	0150 
	0150 
	02110 
	1,066.000 
	60.00000 
	63,960.00 
	95.00000 
	101,270.00 
	35.00000 
	37,310.00 

	NS DRAINAGE EC-3 TYPE 3 
	NS DRAINAGE EC-3 TYPE 3 
	SY 

	FLEXIBLE CONCRETE MAT 
	FLEXIBLE CONCRETE MAT 

	0160 
	0160 
	06150 
	2.000 
	1,450.00000 
	2,900.00 
	2,000.00000 
	4,000.00 
	1,500.00000 
	3,000.00 

	15" END SECTION ES-1 OR 2 
	15" END SECTION ES-1 OR 2 
	EA 

	0170 
	0170 
	06151 
	1.000 
	1,450.00000 
	1,450.00 
	2,000.00000 
	2,000.00 
	1,000.00000 
	1,000.00 

	15" END SECTION ES-1 
	15" END SECTION ES-1 
	EA 

	0180 
	0180 
	06180 
	1.000 
	1,525.00000 
	1,525.00 
	2,500.00000 
	2,500.00 
	1,500.00000 
	1,500.00 

	18" END SECTION ES-1 OR 2 
	18" END SECTION ES-1 OR 2 
	EA 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 
	0190 06240 
	0190 06240 
	0190 06240 
	1.000 
	1,850.00000 
	1,850.00 
	3,000.00000 
	3,000.00 

	24" END SECTION ES-1 OR 2 
	24" END SECTION ES-1 OR 2 
	EA 

	0200 06740 
	0200 06740 
	1.000 
	5,750.00000 
	5,750.00 
	10,000.00000 
	10,000.00 

	DROP INLET DI-1 
	DROP INLET DI-1 
	EA 

	0210 06817 
	0210 06817 
	2.000 
	6,900.00000 
	13,800.00 
	12,000.00000 
	24,000.00 

	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 
	EA 

	0220 06818 
	0220 06818 
	1.000 
	6,400.00000 
	6,400.00 
	10,000.00000 
	10,000.00 

	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	EA 

	0230 06835 
	0230 06835 
	5.000 
	7,675.00000 
	38,375.00 
	12,000.00000 
	60,000.00 

	DROP INLET DI-3C,L=6' 
	DROP INLET DI-3C,L=6' 
	EA 

	0240 07506 
	0240 07506 
	3.000 
	5,400.00000 
	16,200.00 
	10,000.00000 
	30,000.00 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 

	0250 09057 
	0250 09057 
	1.000 
	600.00000 
	600.00 
	1,500.00000 
	1,500.00 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0260 09148 
	0260 09148 
	4.600 
	100.00000 
	460.00 
	275.00000 
	1,265.00 

	EROSION CONTROL STONE 
	EROSION CONTROL STONE 
	TON 

	CLASS A1 EC-1 
	CLASS A1 EC-1 


	LCC: 
	1,700.00000 
	1,700.00000 
	1,700.00000 
	1,700.00 

	10,000.00000 
	10,000.00000 
	10,000.00 

	10,000.00000 
	10,000.00000 
	20,000.00 

	12,000.00000 
	12,000.00000 
	12,000.00 

	10,000.00000 
	10,000.00000 
	50,000.00 

	10,000.00000 
	10,000.00000 
	30,000.00 

	750.00000 
	750.00000 
	750.00 

	100.00000 
	100.00000 
	460.00 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0270 
	0270 
	0270 
	09150 
	4.500 
	100.00000 
	450.00 
	275.00000 
	1,237.50 
	100.00000 
	450.00 

	EROSION CONTROL STONE CLASS I, EC-1 0280 10100 
	EROSION CONTROL STONE CLASS I, EC-1 0280 10100 
	TON 6,208.000 
	37.00000 
	229,696.00 
	75.00000 
	465,600.00 
	60.00000 
	372,480.00 

	AGGR. MATL. NO. 21B 
	AGGR. MATL. NO. 21B 
	TON 

	0290 
	0290 
	10611 
	1,489.000 
	113.00000 
	168,257.00 
	117.00000 
	174,213.00 
	114.00000 
	169,746.00 

	ASPHALT CONCRETE TY. IM-19.0D 
	ASPHALT CONCRETE TY. IM-19.0D 
	TON 

	0300 
	0300 
	10629 
	383.000 
	15.00000 
	5,745.00 
	15.00000 
	5,745.00 
	15.00000 
	5,745.00 

	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	FLEXIBLE PAVEMENT PLANING ABOVE 2" - 4" 
	SY 

	0310 
	0310 
	10636 
	1,242.000 
	119.50000 
	148,419.00 
	125.00000 
	155,250.00 
	120.00000 
	149,040.00 

	ASPHALT CONC.TY. SM-9.5D 
	ASPHALT CONC.TY. SM-9.5D 
	TON 

	0320 
	0320 
	10642 
	4,462.000 
	106.50000 
	475,203.00 
	111.00000 
	495,282.00 
	109.00000 
	486,358.00 

	ASPHALT CONCRETE TY. BM-25.0A 
	ASPHALT CONCRETE TY. BM-25.0A 
	TON 

	0330 
	0330 
	10985 
	624.000 
	445.00000 
	277,680.00 
	420.00000 
	262,080.00 
	600.00000 
	374,400.00 

	NS HYDRAULIC CEM. CONC. INTEGRALLY COLORED AND TEXTURED CONCRETE 
	NS HYDRAULIC CEM. CONC. INTEGRALLY COLORED AND TEXTURED CONCRETE 
	SY 

	0340 
	0340 
	11070 
	2,513.000 
	6.00000 
	15,078.00 
	10.00000 
	25,130.00 
	6.00000 
	15,078.00 

	NS SAW-CUT ASPH CONC FULL DEPTH 
	NS SAW-CUT ASPH CONC FULL DEPTH 
	LF 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0350 
	0350 
	0350 
	12020 
	25.000 
	64.00000 
	1,600.00 
	35.00000 
	875.00 
	30.00000 
	750.00 

	STD. CURB CG-2 
	STD. CURB CG-2 
	LF 

	0360 
	0360 
	12022 
	330.000 
	42.00000 
	13,860.00 
	82.00000 
	27,060.00 
	70.00000 
	23,100.00 

	RADIAL CURB CG-2 
	RADIAL CURB CG-2 
	LF 

	0370 
	0370 
	12035 
	421.000 
	47.50000 
	19,997.50 
	82.00000 
	34,522.00 
	75.00000 
	31,575.00 

	NS RADIAL CURB MODIFIED CG-3 
	NS RADIAL CURB MODIFIED CG-3 
	LF 

	0380 
	0380 
	12600 
	1,088.000 
	47.00000 
	51,136.00 
	55.00000 
	59,840.00 
	55.00000 
	59,840.00 

	STD. COMB. CURB & GUTTER CG6 
	STD. COMB. CURB & GUTTER CG6 
	-

	LF 

	0390 
	0390 
	12610 
	1,092.000 
	50.00000 
	54,600.00 
	63.00000 
	68,796.00 
	60.00000 
	65,520.00 

	RADIAL COMB. CURB & GUTTER CG-6 
	RADIAL COMB. CURB & GUTTER CG-6 
	LF 

	0400 
	0400 
	13286 
	2.000 
	3,325.00000 
	6,650.00 
	3,500.00000 
	7,000.00 
	4,000.00000 
	8,000.00 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 

	0410 
	0410 
	13288 
	2.000 
	1,600.00000 
	3,200.00 
	1,600.00000 
	3,200.00 
	2,000.00000 
	4,000.00 

	GUARDRAIL HEIGHT TRANSITION GR-MGS4 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 
	EA 

	0420 
	0420 
	13349 
	2.000 
	110.00000 
	220.00 
	110.00000 
	220.00 
	2,500.00000 
	5,000.00 

	GUARDRAIL TERMINAL SITE PREPARATION 
	GUARDRAIL TERMINAL SITE PREPARATION 
	EA 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0430 
	0430 
	0430 
	14260 
	108.000 
	45.00000 
	4,860.00 
	90.00000 
	9,720.00 
	40.00000 
	4,320.00 

	CRUSHER RUN AGGREGATE NO. 25 OR 26 
	CRUSHER RUN AGGREGATE NO. 25 OR 26 
	TON 

	0440 
	0440 
	16524 
	831.000 
	10.00000 
	8,310.00 
	10.00000 
	8,310.00 
	15.00000 
	12,465.00 

	FLEXIBLE PAVEMENT PLANING ABOVE 4" 
	FLEXIBLE PAVEMENT PLANING ABOVE 4" 
	SY 

	0450 
	0450 
	21110 
	366.000 
	310.00000 
	113,460.00 
	165.00000 
	60,390.00 
	163.00000 
	59,658.00 

	MEDIAN STRIP MS-1A 
	MEDIAN STRIP MS-1A 
	SY 

	0460 
	0460 
	24100 
	960.000 
	1.00000 
	960.00 
	2.00000 
	1,920.00 
	10.00000 
	9,600.00 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0470 
	0470 
	24152 
	22.000 
	600.00000 
	13,200.00 
	260.00000 
	5,720.00 
	600.00000 
	13,200.00 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0480 
	0480 
	24160 
	5,149.000 
	31.00000 
	159,619.00 
	16.00000 
	82,384.00 
	40.00000 
	205,960.00 

	TEMPORARY (CONSTRUCTION) SIGN 
	TEMPORARY (CONSTRUCTION) SIGN 
	SF 

	0490 
	0490 
	24262 
	536.000 
	60.00000 
	32,160.00 
	55.00000 
	29,480.00 
	125.00000 
	67,000.00 

	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 
	DAY 

	0500 
	0500 
	24272 
	100.000 
	12.00000 
	1,200.00 
	55.00000 
	5,500.00 
	25.00000 
	2,500.00 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0510 
	0510 
	0510 
	24278 
	27,730.000 
	1.75000 
	48,527.50 
	0.60000 
	16,638.00 
	2.00000 
	55,460.00 

	GROUP 2 CHANNELIZING DEVICES 
	GROUP 2 CHANNELIZING DEVICES 
	DAY 

	0520 
	0520 
	24279 
	2,016.000 
	16.00000 
	32,256.00 
	16.00000 
	32,256.00 
	25.00000 
	50,400.00 

	PORTABLE CHANGEABLE MESSAGE SIGN 
	PORTABLE CHANGEABLE MESSAGE SIGN 
	HR 

	0530 
	0530 
	24281 
	100.000 
	10.00000 
	1,000.00 
	14.00000 
	1,400.00 
	10.00000 
	1,000.00 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0540 
	0540 
	24282 
	5,480.000 
	28.00000 
	153,440.00 
	45.00000 
	246,600.00 
	40.00000 
	219,200.00 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0550 
	0550 
	24288 
	240.000 
	10.00000 
	2,400.00 
	2.25000 
	540.00 
	20.00000 
	4,800.00 

	WARNING LIGHT TY. B 
	WARNING LIGHT TY. B 
	DAY 

	0560 
	0560 
	24400 
	34.900 
	1,250.00000 
	43,625.00 
	1,450.00000 
	50,605.00 
	500.00000 
	17,450.00 

	OBSCURING ROADWAY 
	OBSCURING ROADWAY 
	UNIT 

	0570 
	0570 
	24430 
	18,673.000 
	9.00000 
	168,057.00 
	15.00000 
	280,095.00 
	20.00000 
	373,460.00 

	DEMOLITION OF PAVEMENT FLEXIBLE 
	DEMOLITION OF PAVEMENT FLEXIBLE 
	SY 

	0580 
	0580 
	24600 
	1,016.000 
	5.00000 
	5,080.00 
	5.00000 
	5,080.00 
	6.00000 
	6,096.00 

	REMOVE EXISTING GUARDRAIL 
	REMOVE EXISTING GUARDRAIL 
	LF 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0590 
	0590 
	0590 
	24825 
	1.000 
	2,450.00000 
	2,450.00 
	4,200.00000 
	4,200.00 
	2,500.00000 
	2,500.00 

	NS MODIFY EXIST. DRANAGE 
	NS MODIFY EXIST. DRANAGE 
	EA 

	STRUCTURE 
	STRUCTURE 

	0600 
	0600 
	25505 
	15.000 
	2,400.00000 
	36,000.00 
	2,750.00000 
	41,250.00 
	2,500.00000 
	37,500.00 

	FIELD OFFICE TY.I 
	FIELD OFFICE TY.I 
	MO 

	0610 
	0610 
	26127 
	92.000 
	80.00000 
	7,360.00 
	135.00000 
	12,420.00 
	100.00000 
	9,200.00 

	DRY RIPRAP CL.I 26" 
	DRY RIPRAP CL.I 26" 
	TON 

	0620 
	0620 
	27013 
	1,468.000 
	17.00000 
	24,956.00 
	30.00000 
	44,040.00 
	30.00000 
	44,040.00 

	TOPSOIL CLASS A 3" 
	TOPSOIL CLASS A 3" 
	CY 

	0630 
	0630 
	27101 
	100.000 
	6.50000 
	650.00 
	6.70000 
	670.00 
	13.00000 
	1,300.00 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0640 
	0640 
	27102 
	891.000 
	7.00000 
	6,237.00 
	7.25000 
	6,459.75 
	14.00000 
	12,474.00 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0650 
	0650 
	27103 
	713.000 
	5.00000 
	3,565.00 
	5.00000 
	3,565.00 
	14.00000 
	9,982.00 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0660 
	0660 
	27104 
	6.000 
	14.00000 
	84.00 
	14.50000 
	87.00 
	14.00000 
	84.00 

	LEGUME SEED 
	LEGUME SEED 
	LB 

	0670 
	0670 
	27105 
	5.000 
	10.00000 
	50.00 
	10.00000 
	50.00 
	10.00000 
	50.00 

	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LB 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0680 27111 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 
	0680 27111 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 
	0680 27111 HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 
	14,762.000 SY 
	1.00000 
	14,762.00 
	0.85000 
	12,547.70 
	1.10000 
	16,238.20 

	0690 27112 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 
	0690 27112 HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 
	6,050.000 SY 
	1.10000 
	6,655.00 
	1.00000 
	6,050.00 
	1.25000 
	7,562.50 

	0700 
	0700 
	27230 
	231.000 
	5.50000 
	1,270.50 
	5.60000 
	1,293.60 
	5.00000 
	1,155.00 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0710 
	0710 
	27231 
	152.000 
	5.50000 
	836.00 
	5.60000 
	851.20 
	5.00000 
	760.00 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 

	0720 
	0720 
	27232 
	152.000 
	5.50000 
	836.00 
	5.60000 
	851.20 
	5.00000 
	760.00 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0730 
	0730 
	27250 
	11.240 
	320.00000 
	3,596.80 
	335.00000 
	3,765.40 
	500.00000 
	5,620.00 

	LIME 
	LIME 
	TON 

	0740 27319 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 
	0740 27319 ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 
	2,364.000 SY 
	2.50000 
	5,910.00 
	2.55000 
	6,028.20 
	5.00000 
	11,820.00 

	0750 
	0750 
	27410 
	1.000 
	500.00000 
	500.00 
	1,095.00000 
	1,095.00 
	1,000.00000 
	1,000.00 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0760 
	0760 
	0760 
	27415 
	88.000 
	250.00000 
	22,000.00 
	425.00000 
	37,400.00 
	400.00000 
	35,200.00 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0770 
	0770 
	27430 
	1,025.000 
	1.00000 
	1,025.00 
	0.10000 
	102.50 
	0.10000 
	102.50 

	SILTATION CONTROL EXCAVATION 
	SILTATION CONTROL EXCAVATION 
	CY 

	0780 
	0780 
	27451 
	4.000 
	250.00000 
	1,000.00 
	425.00000 
	1,700.00 
	300.00000 
	1,200.00 

	INLET PROTECTION TYPE A 
	INLET PROTECTION TYPE A 
	EA 

	0790 
	0790 
	27461 
	9.000 
	250.00000 
	2,250.00 
	82.00000 
	738.00 
	300.00000 
	2,700.00 

	INLET PROTECTION TYPE B 
	INLET PROTECTION TYPE B 
	EA 

	0800 
	0800 
	27505 
	5,217.000 
	4.50000 
	23,476.50 
	4.50000 
	23,476.50 
	4.00000 
	20,868.00 

	TEMP. SILT FENCE TYPE A 
	TEMP. SILT FENCE TYPE A 
	LF 

	0810 
	0810 
	40003 
	20.000 
	100.00000 
	2,000.00 
	125.00000 
	2,500.00 
	225.00000 
	4,500.00 

	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	LF 

	0820 
	0820 
	40006 
	25.000 
	100.00000 
	2,500.00 
	155.00000 
	3,875.00 
	238.00000 
	5,950.00 

	2" WATER SERVICE LINE 
	2" WATER SERVICE LINE 
	LF 

	0830 
	0830 
	40100 
	795.000 
	113.00000 
	89,835.00 
	325.00000 
	258,375.00 
	300.00000 
	238,500.00 

	10" WATER MAIN 
	10" WATER MAIN 
	LF 

	0840 
	0840 
	40910 
	57.000 
	215.00000 
	12,255.00 
	265.00000 
	15,105.00 
	341.00000 
	19,437.00 

	10" OFFSET EXIST. PIPE 
	10" OFFSET EXIST. PIPE 
	LF 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0850 
	0850 
	0850 
	41010 
	3.000 
	4,400.00000 
	13,200.00 
	6,000.00000 
	18,000.00 
	4,500.00000 
	13,500.00 

	10" GATE VALVE & BOX 
	10" GATE VALVE & BOX 
	EA 

	0860 
	0860 
	41104 
	1.000 
	750.00000 
	750.00 
	1,600.00000 
	1,600.00 
	500.00000 
	500.00 

	ADJUST EXIST. VALVE BOX 
	ADJUST EXIST. VALVE BOX 
	EA 

	0870 
	0870 
	41827 
	1.000 
	4,450.00000 
	4,450.00 
	6,200.00000 
	6,200.00 
	4,800.00000 
	4,800.00 

	ADJUST EXIST. FIRE HYDRANT 
	ADJUST EXIST. FIRE HYDRANT 
	EA 

	0880 
	0880 
	41967 
	1.000 
	2,800.00000 
	2,800.00 
	2,000.00000 
	2,000.00 
	2,500.00000 
	2,500.00 

	5/8" WATER METER BOX & YOKE 
	5/8" WATER METER BOX & YOKE 
	EA 

	0890 
	0890 
	41981 
	149.000 
	630.00000 
	93,870.00 
	425.00000 
	63,325.00 
	1,000.00000 
	149,000.00 

	NS WATER FACILITIES 20" STEEL 
	NS WATER FACILITIES 20" STEEL 
	LF 

	ENCASEMENT PIPE 
	ENCASEMENT PIPE 

	0900 
	0900 
	45640 
	3.500 
	300.00000 
	1,050.00 
	2,400.00000 
	8,400.00 
	500.00000 
	1,750.00 

	FLOWABLE BACKFILL UTILITY 
	FLOWABLE BACKFILL UTILITY 
	CY 

	0910 
	0910 
	50108 
	541.000 
	41.00000 
	22,181.00 
	43.00000 
	23,263.00 
	65.00000 
	35,165.00 

	SIGN PANEL 
	SIGN PANEL 
	SF 

	0920 
	0920 
	50300 
	54.000 
	285.00000 
	15,390.00 
	290.00000 
	15,660.00 
	112.00000 
	6,048.00 

	REMOVE EXISTING 1 POST SIGN 
	REMOVE EXISTING 1 POST SIGN 
	EA 

	STRUCTURE 
	STRUCTURE 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	0930 
	0930 
	0930 
	50302 
	9.000 
	430.00000 
	3,870.00 
	444.00000 
	3,996.00 
	250.00000 
	2,250.00 

	REMOVE EXISTING 2 POST SIGN STRUCTURE 
	REMOVE EXISTING 2 POST SIGN STRUCTURE 
	EA 

	0940 
	0940 
	50310 
	1.000 
	20,000.00000 
	20,000.00 
	75,000.00000 
	75,000.00 
	2,000.00000 
	2,000.00 

	NS REMOVE EXIST. OVERHEAD SIGN STRUCTURE REMOVE 
	NS REMOVE EXIST. OVERHEAD SIGN STRUCTURE REMOVE 
	EA 

	0950 
	0950 
	50430 
	374.000 
	25.00000 
	9,350.00 
	26.00000 
	9,724.00 
	35.00000 
	13,090.00 

	SIGN POST STP-1, 2", 14 GAUGE 
	SIGN POST STP-1, 2", 14 GAUGE 
	LF 

	0960 
	0960 
	50432 
	60.000 
	33.00000 
	1,980.00 
	35.00000 
	2,100.00 
	47.50000 
	2,850.00 

	SIGN POST STP-1, 2 3/16", 10 GAUGE 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 
	LF 

	0970 
	0970 
	50434 
	184.000 
	32.50000 
	5,980.00 
	34.00000 
	6,256.00 
	38.00000 
	6,992.00 

	SIGN POST STP-1, 2 1/2", 10 GAUGE 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 
	LF 

	0980 
	0980 
	50436 
	12.000 
	28.00000 
	336.00 
	30.00000 
	360.00 
	47.50000 
	570.00 

	SIGN POST STP-1, 2 1/2", 12 GAUGE 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 
	LF 

	0990 
	0990 
	50485 
	41.000 
	640.00000 
	26,240.00 
	664.00000 
	27,224.00 
	478.00000 
	19,598.00 

	CONCRETE SIGN FOUNDATION STP-1, TYPE A 
	CONCRETE SIGN FOUNDATION STP-1, TYPE A 
	EA 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	1000 
	1000 
	1000 
	50486 
	18.000 
	995.00000 
	17,910.00 
	1,035.00000 
	18,630.00 
	1,476.00000 
	26,568.00 

	CONCRETE SIGN FOUNDATION STP-1, TYPE B 
	CONCRETE SIGN FOUNDATION STP-1, TYPE B 
	EA 

	1010 
	1010 
	54032 
	2,800.000 
	2.10000 
	5,880.00 
	1.05000 
	2,940.00 
	2.25000 
	6,300.00 

	TYPE B CLASS I PVMT LINE MRKG 4" 
	TYPE B CLASS I PVMT LINE MRKG 4" 
	LF 

	1020 
	1020 
	54034 
	6,700.000 
	3.15000 
	21,105.00 
	2.15000 
	14,405.00 
	2.15000 
	14,405.00 

	TYPE B CLASS I PVMT LINE MRKG 6" 
	TYPE B CLASS I PVMT LINE MRKG 6" 
	LF 

	1030 
	1030 
	54043 
	120.000 
	7.50000 
	900.00 
	2.75000 
	330.00 
	3.00000 
	360.00 

	TYPE B CLASS II PAVE. LINE MARKING 4" 
	TYPE B CLASS II PAVE. LINE MARKING 4" 
	LF 

	1040 
	1040 
	54048 
	60.000 
	38.50000 
	2,310.00 
	16.00000 
	960.00 
	40.00000 
	2,400.00 

	TYPE B CLASS II PAVE. LINE MARKING 24" 
	TYPE B CLASS II PAVE. LINE MARKING 24" 
	LF 

	1050 
	1050 
	54100 
	60.000 
	11.25000 
	675.00 
	1.70000 
	102.00 
	40.50000 
	2,430.00 

	NS PAVEMENT MARKING TY. B CL II PAVE. LINE MRKG, 2" 
	NS PAVEMENT MARKING TY. B CL II PAVE. LINE MRKG, 2" 
	LF 

	1060 
	1060 
	54105 
	5,795.000 
	1.60000 
	9,272.00 
	1.10000 
	6,374.50 
	5.00000 
	28,975.00 

	ERADICATE EXIST. LINEAR PVMT MARKING 
	ERADICATE EXIST. LINEAR PVMT MARKING 
	LF 


	Contract ID: C0000110767C01 Counties: CHARLOTTE 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: 
	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(1) MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	(2) CATON CONSTRUCTION GROUP, INC. 
	(3) JIREH CONSTRUCTION COMPANY, INC. 

	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 



	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 




	11.75000 
	11.75000 
	3,337.00 

	3.50000 994.00 
	11.50000 ERADICATE EXIST. NONLINEAR SF PVMT MRKG 1080 54430 11,050.000 
	3,266.00 

	1070 54106 284.000 
	1.60000 
	17,680.00 

	1.10000 
	12,155.00 

	3.00000 TEMP. PVMT MRKG, TY. A, 6" LF 1090 54543 12,190.000 
	33,150.00 

	3.50000 
	42,665.00 

	2.80000 
	34,132.00 

	5.50000 TYPE D, CLASS III TEMP. PVMT LF MRKG 6" 1100 54548 20.000 
	67,045.00 

	16.50000 330.00 
	11.00000 220.00 
	63.00000 TYPE D, CLASS III TEMP. PVMT LF MRKG 24" 1110 54624 32.000 
	1,260.00 

	102.00000 
	3,264.00 

	28.00000 896.00 
	200.00000 PVMT SYMB MRKG YIELD (2' X 3') EA TY A 1120 54626 44.000 
	6,400.00 

	134.00000 
	134.00000 
	5,896.00 

	67.00000 
	2,948.00 

	225.00000 
	9,900.00 

	PVMT SYMB MRKG YIELD (2' X 3') EA TY B, CL II 
	Section Totals: $$$Life Cycle Costs: Section Total with LCC: $$$
	4,365,460.80 
	5,221,947.05 
	5,659,151.20 
	4,365,460.80 
	5,221,947.05 
	5,659,151.20 




	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	$
	4,365,460.80 

	$
	5,221,947.05 

	$
	5,659,151.20 

	Contract ID: C0000110767C01 
	Contract ID: C0000110767C01 
	Contract ID: C0000110767C01 
	Counties: CHARLOTTE 

	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Contract Time Totals 
	Letting Date: March 22, 2023 District(s): LYNCHBURG / DILLWYN Call Order: J28 Project(s): 6015-019-859, C501, STP-019-3(044); Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$4,365,460.80 
	$5,221,947.05 
	5,659,151.20 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	0010 00100 MOBILIZATION 
	0010 00100 MOBILIZATION 
	(1) LS 

	0020 
	0020 
	00110 
	(1) 


	CLEARING AND GRUBBING LS 0030 00120 10,417.000 REGULAR EXCAVATION CY 0040 00140 4,226.000 BORROW EXCAVATION CY 0060 00580 4,092.000 UNDERDRAIN UD-1 LF 0070 00595 171.000 OUTLET PIPE LF 0080 00596 2.000 ENDWALL EW-12 EA 0090 01120 94.000 12" PIPE LF 0100 01152 3.000 15" CONC. PIPE LF 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	651,062.73000 
	651,062.73000 
	651,062.73 

	84,400.00000 
	84,400.00000 
	84,400.00 

	121.80000 
	121.80000 
	1,268,790.60 

	40.00000 
	40.00000 
	169,040.00 

	45.00000 
	45.00000 
	184,140.00 

	35.00000 
	35.00000 
	5,985.00 

	2,097.41000 
	2,097.41000 
	4,194.82 

	214.62000 
	214.62000 
	20,174.28 

	844.53000 
	844.53000 
	2,533.59 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0110 
	0110 
	01156 
	493.000 

	STORM SEWER PIPE 15" 
	STORM SEWER PIPE 15" 
	LF 

	0120 
	0120 
	01186 
	152.000 

	STORM SEWER PIPE 18" 
	STORM SEWER PIPE 18" 
	LF 

	0130 
	0130 
	01246 
	541.000 

	STORM SEWER PIPE 24" 
	STORM SEWER PIPE 24" 
	LF 

	0140 
	0140 
	02090 
	240.000 


	NS PIPE 15" TEMPORARY PIPE LF 0150 02110 1,066.000 NS DRAINAGE EC-3 TYPE 3 SY 
	FLEXIBLE CONCRETE MAT 0160 06150 2.000 15" END SECTION ES-1 OR 2 EA 
	0170 06151 1.000 15" END SECTION ES-1 EA 0180 06180 1.000 18" END SECTION ES-1 OR 2 EA 0190 06240 1.000 24" END SECTION ES-1 OR 2 EA 
	Unit Price Ext Amount Cat Alt Set: 
	217.35000 
	217.35000 
	107,153.55 

	222.01000 
	222.01000 
	33,745.52 

	230.26000 
	124,570.66 

	217.18000 
	52,123.20 

	98.27000 
	104,755.82 

	910.73000 
	1,821.46 

	1,331.78000 
	1,331.78 

	1,045.17000 
	1,045.17 

	1,442.00000 
	1,442.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0200 
	0200 
	06740 
	1.000 

	DROP INLET DI-1 
	DROP INLET DI-1 
	EA 

	0210 
	0210 
	06817 
	2.000 

	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 
	EA 

	0220 
	0220 
	06818 
	1.000 

	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	EA 

	0230 
	0230 
	06835 
	5.000 

	DROP INLET DI-3C,L=6' 
	DROP INLET DI-3C,L=6' 
	EA 

	0240 
	0240 
	07506 
	3.000 

	DROP INLET DI-5 
	DROP INLET DI-5 
	EA 

	0250 
	0250 
	09057 
	1.000 

	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	EA 

	0260 
	0260 
	09148 
	4.600 


	EROSION CONTROL STONE TON CLASS A1 EC-1 
	0270 09150 4.500 EROSION CONTROL STONE TON CLASS I, EC-1 
	0280 10100 6,208.000 AGGR. MATL. NO. 21B TON 
	Unit Price Ext Amount Cat Alt Set: 
	15,000.00000 
	15,000.00 

	10,194.11000 
	20,388.22 

	9,719.75000 
	9,719.75 

	11,158.92000 
	55,794.60 

	9,813.36000 
	29,440.08 

	1,419.89000 
	1,419.89 

	600.00000 
	600.00000 
	2,760.00 

	600.00000 
	2,700.00 

	57.61000 
	357,642.88 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0290 10611 ASPHALT CONCRETE TY. 0300 10629 FLEXIBLE PAVEMENT PLANING 
	IM-19.0D 

	ABOVE 2" - 4" 0310 10636 ASPHALT CONC.TY. SM-9.5D 
	0320 10642 ASPHALT CONCRETE TY. 0330 10985 NS HYDRAULIC CEM. CONC. 
	BM-25.0A 

	INTEGRALLY COLORED AND TEXTURED CONCRETE 
	0340 11070 NS SAW-CUT ASPH CONC FULL DEPTH 
	0350 12020 STD. CURB CG-2 0360 12022 RADIAL CURB CG-2 
	1,489.000 TON 383.000 SY 
	1,242.000 TON 4,462.000 TON 624.000 SY 
	2,513.000 LF 
	25.000 LF 330.000 LF 
	Unit Price Ext Amount Cat Alt Set: 
	114.40000 
	170,341.60 

	14.85000 
	5,687.55 

	121.00000 
	150,282.00 

	108.90000 
	485,911.80 

	294.25000 
	183,612.00 

	10.00000 
	25,130.00 

	22.00000 550.00 
	65.45000 
	65.45000 
	21,598.50 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0370 12035 
	0370 12035 
	0370 12035 
	421.000 

	NS RADIAL CURB MODIFIED CG-3 
	NS RADIAL CURB MODIFIED CG-3 
	LF 

	0380 12600 
	0380 12600 
	1,088.000 

	STD. COMB. CURB & GUTTER CG
	STD. COMB. CURB & GUTTER CG
	-

	LF 

	6 
	6 

	0390 12610 
	0390 12610 
	1,092.000 

	RADIAL COMB. CURB & GUTTER 
	RADIAL COMB. CURB & GUTTER 
	LF 

	CG-6 
	CG-6 

	0400 13286 
	0400 13286 
	2.000 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 

	0410 13288 
	0410 13288 
	2.000 

	GUARDRAIL HEIGHT TRANSITION 
	GUARDRAIL HEIGHT TRANSITION 
	EA 

	GR-MGS4 
	GR-MGS4 

	0420 13349 
	0420 13349 
	2.000 

	GUARDRAIL TERMINAL SITE 
	GUARDRAIL TERMINAL SITE 
	EA 

	PREPARATION 
	PREPARATION 

	0430 14260 
	0430 14260 
	108.000 

	CRUSHER RUN AGGREGATE NO. 
	CRUSHER RUN AGGREGATE NO. 
	TON 

	25 OR 26 
	25 OR 26 

	0440 16524 
	0440 16524 
	831.000 

	FLEXIBLE PAVEMENT PLANING 
	FLEXIBLE PAVEMENT PLANING 
	SY 

	ABOVE 4" 
	ABOVE 4" 


	Unit Price Ext Amount Cat Alt Set: 
	67.10000 
	28,249.10 

	41.25800 
	44,888.70 

	47.85000 
	52,252.20 

	5,500.00000 
	11,000.00 

	2,750.00000 
	5,500.00 

	1,500.00000 
	3,000.00 

	97.60000 
	10,540.80 

	9.90000 
	8,226.90 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0450 
	0450 
	21110 
	366.000 

	MEDIAN STRIP MS-1A 
	MEDIAN STRIP MS-1A 
	SY 

	0460 
	0460 
	24100 
	960.000 

	ALLAYING DUST 
	ALLAYING DUST 
	HR 

	0470 
	0470 
	24152 
	22.000 

	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	EA 

	0480 
	0480 
	24160 
	5,149.000 


	TEMPORARY (CONSTRUCTION) SF SIGN 
	0490 24262 536.000 PORTABLE TEMPORARY RUMBLE DAY STRIP ARRAY 
	0500 24272 100.000 TRUCK MOUNTED ATTENUATOR HR 0510 24278 27,730.000 GROUP 2 CHANNELIZING DAY 
	DEVICES 0520 24279 2,016.000 PORTABLE CHANGEABLE HR 
	MESSAGE SIGN 
	Unit Price Ext Amount Cat Alt Set: 
	164.45000 
	60,188.70 

	80.00000 
	76,800.00 

	1,100.00000 
	24,200.00 

	40.86000 
	210,388.14 

	125.00000 
	67,000.00 

	75.00000 
	7,500.00 

	2.00000 
	55,460.00 

	20.00000 
	40,320.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0530 24281 
	0530 24281 
	0530 24281 
	100.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0540 24282 
	0540 24282 
	5,480.000 

	FLAGGER SERVICE 
	FLAGGER SERVICE 
	HR 

	0550 24288 
	0550 24288 
	240.000 

	WARNING LIGHT TY. B 
	WARNING LIGHT TY. B 
	DAY 

	0560 24400 
	0560 24400 
	34.900 

	OBSCURING ROADWAY 
	OBSCURING ROADWAY 
	UNIT 

	0570 24430 
	0570 24430 
	18,673.000 

	DEMOLITION OF PAVEMENT 
	DEMOLITION OF PAVEMENT 
	SY 

	FLEXIBLE 
	FLEXIBLE 

	0580 24600 
	0580 24600 
	1,016.000 

	REMOVE EXISTING GUARDRAIL 
	REMOVE EXISTING GUARDRAIL 
	LF 

	0590 24825 
	0590 24825 
	1.000 

	NS MODIFY EXIST. DRANAGE 
	NS MODIFY EXIST. DRANAGE 
	EA 

	STRUCTURE 
	STRUCTURE 

	0600 25505 
	0600 25505 
	15.000 

	FIELD OFFICE TY.I 
	FIELD OFFICE TY.I 
	MO 

	0610 26127 
	0610 26127 
	92.000 

	DRY RIPRAP CL.I 26" 
	DRY RIPRAP CL.I 26" 
	TON 


	Unit Price Ext Amount Cat Alt Set: 
	7.00000 700.00 
	40.00000 
	219,200.00 

	10.00000 
	2,400.00 

	1,000.00000 
	34,900.00 

	4.25000 
	79,360.25 

	6.60000 
	6,705.60 

	4,000.00000 
	4,000.00 

	4,000.00000 
	60,000.00 

	126.74000 
	11,660.08 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0620 
	0620 
	27013 
	1,468.000 

	TOPSOIL CLASS A 3" 
	TOPSOIL CLASS A 3" 
	CY 

	0630 
	0630 
	27101 
	100.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0640 
	0640 
	27102 
	891.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0650 
	0650 
	27103 
	713.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0660 
	0660 
	27104 
	6.000 

	LEGUME SEED 
	LEGUME SEED 
	LB 

	0670 
	0670 
	27105 
	5.000 

	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LB 

	0680 
	0680 
	27111 
	14,762.000 


	HYDRAULIC EROSION CONTROL SY PRODUCT TYPE 2 
	0690 27112 6,050.000 HYDRAULIC EROSION CONTROL SY PRODUCT TYPE 3 
	0700 27230 231.000 FERTILIZER NITROGEN - N LB 
	Unit Price Ext Amount Cat Alt Set: 
	100.00000 
	146,800.00 

	6.60000 660.00 
	7.15000 
	6,370.65 

	4.95000 
	3,529.35 

	14.30000 85.80 
	9.90000 49.50 
	0.83000 
	12,252.46 

	0.99000 
	5,989.50 

	5.50000 
	1,270.50 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0710 
	0710 
	0710 
	27231 
	152.000 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 

	0720 
	0720 
	27232 
	152.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0730 
	0730 
	27250 
	11.240 

	LIME 
	LIME 
	TON 

	0740 
	0740 
	27319 
	2,364.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	0750 
	0750 
	27410 
	1.000 

	CHECK DAM, ROCK TY. I 
	CHECK DAM, ROCK TY. I 
	EA 

	0760 
	0760 
	27415 
	88.000 

	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	EA 

	0770 
	0770 
	27430 
	1,025.000 


	SILTATION CONTROL EXCAVATION CY 0780 27451 4.000 INLET PROTECTION TYPE A EA 0790 27461 9.000 INLET PROTECTION TYPE B EA 
	Unit Price Ext Amount Cat Alt Set: 
	5.50000 836.00 
	5.50000 836.00 
	330.00000 
	3,709.20 

	4.50000 
	10,638.00 

	1,000.00000 
	1,000.00 

	475.00000 
	41,800.00 

	40.00000 
	41,000.00 

	700.00000 
	700.00000 
	2,800.00 

	700.00000 
	6,300.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0800 
	0800 
	27505 
	5,217.000 


	TEMP. SILT FENCE TYPE A LF 0810 40003 20.000 1" WATER SERVICE LINE LF 0820 40006 25.000 2" WATER SERVICE LINE LF 0830 40100 795.000 10" WATER MAIN LF 0840 40910 57.000 10" OFFSET EXIST. PIPE LF 0850 41010 3.000 10" GATE VALVE & BOX EA 0860 41104 1.000 ADJUST EXIST. VALVE BOX EA 0870 41827 1.000 ADJUST EXIST. FIRE HYDRANT EA 0880 41967 1.000 5/8" WATER METER BOX & YOKE EA 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	7.00000 
	7.00000 
	36,519.00 

	150.00000 
	150.00000 
	3,000.00 

	150.00000 
	150.00000 
	3,750.00 

	200.00000 
	200.00000 
	159,000.00 

	600.00000 
	600.00000 
	34,200.00 

	4,000.00000 
	4,000.00000 
	12,000.00 

	1,500.00000 
	1,500.00000 
	1,500.00 

	5,000.00000 
	5,000.00000 
	5,000.00 

	2,500.00000 
	2,500.00000 
	2,500.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0890 41981 
	NS WATER FACILITIES 20" STEEL ENCASEMENT PIPE 0900 45640 FLOWABLE BACKFILL UTILITY 0910 50108 SIGN PANEL 0920 50300 REMOVE EXISTING 1 POST SIGN 
	STRUCTURE 0930 50302 REMOVE EXISTING 2 POST SIGN 
	STRUCTURE 0940 50310 NS REMOVE EXIST. OVERHEAD 
	SIGN STRUCTURE REMOVE 0950 50430 SIGN POST STP-1, 2", 14 GAUGE 
	0960 50432 SIGN POST STP-1, 2 3/16", 10 GAUGE 





	149.000 LF 
	149.000 LF 
	3.500 CY 541.000 SF 54.000 EA 
	9.000 EA 
	1.000 EA 
	1.000 EA 
	374.000 LF 60.000 LF 
	Unit Price Ext Amount Cat Alt Set: 
	800.00000 
	800.00000 
	119,200.00 

	1,290.00000 
	4,515.00 

	44.00000 
	23,804.00 

	303.28000 
	16,377.12 

	458.55000 
	4,126.95 

	25,000.00000 
	25,000.00 

	26.90000 
	10,060.60 

	35.39000 
	35.39000 
	2,123.40 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0970 50434 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 0980 50436 SIGN POST STP-1, 2 1/2", 12 
	GAUGE 0990 50485 CONCRETE SIGN FOUNDATION 
	STP-1, TYPE A 1000 50486 CONCRETE SIGN FOUNDATION 
	STP-1, TYPE B 1010 54032 TYPE B CLASS I PVMT LINE MRKG 
	4" 1020 54034 TYPE B CLASS I PVMT LINE MRKG 
	6" 1030 54043 TYPE B CLASS II PAVE. LINE 
	MARKING 4" 




	184.000 LF 
	184.000 LF 
	12.000 LF 
	41.000 EA 
	18.000 EA 
	2,800.000 LF 
	6,700.000 LF 
	120.000 LF 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	34.87000 
	34.87000 
	6,416.08 

	29.92000 
	29.92000 
	359.04 

	685.14000 
	685.14000 
	28,090.74 

	1,071.56000 
	1,071.56000 
	19,288.08 

	2.24000 
	2.24000 
	6,272.00 

	3.39000 
	3.39000 
	22,713.00 

	8.05000 
	8.05000 
	966.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	1040 54048 
	TYPE B CLASS II PAVE. LINE MARKING 24" 1050 54100 NS PAVEMENT MARKING TY. B CL 
	II PAVE. LINE MRKG, 2" 1060 54105 ERADICATE EXIST. LINEAR PVMT 
	MARKING 1070 54106 ERADICATE EXIST. NONLINEAR 
	PVMT MRKG 
	1080 54430 
	TEMP. PVMT MRKG, TY. A, 6" 
	1090 54543 
	TYPE D, CLASS III TEMP. PVMT MRKG 6" 1100 54548 TYPE D, CLASS III TEMP. PVMT 
	MRKG 24" 1110 54624 PVMT SYMB MRKG YIELD (2' X 3') 
	TY A 
	60.000 LF 
	60.000 LF 
	60.000 LF 
	5,795.000 LF 
	284.000 SF 
	11,050.000 LF 
	12,190.000 LF 
	20.000 LF 
	32.000 EA 
	32.000 EA 
	Unit Price Ext Amount Cat Alt Set: 
	41.34000 
	41.34000 
	2,480.40 

	12.08000 724.80 
	1.73000 
	10,025.35 

	12.59000 
	3,575.56 

	1.73000 
	19,116.50 

	3.74000 
	45,590.60 

	17.25000 345.00 
	109.25000 
	109.25000 
	3,496.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	LYNCHBURG / DILLWYN 

	Call Order: 
	Call Order: 
	J28 
	Project(s): 
	6015-019-859, C501, STP-019-3(044); 


	Contract Time: 10/11/24 COMPLETION DATE Min: Max: Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 Line No / Item ID 
	(4) WHITE'S CONSTRUCTION COMPANY, INC.
	Item Description 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	1120 54626 PVMT SYMB MRKG YIELD (2' X 3') TY B, CL II Section Totals: Life Cycle Costs: Section Total with LCC: 
	1120 54626 PVMT SYMB MRKG YIELD (2' X 3') TY B, CL II Section Totals: Life Cycle Costs: Section Total with LCC: 
	44.000 EA 
	143.75000 
	6,325.00 $6,405,116.70 $6,405,116.70 

	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract Item Totals Contract Time Totals Contract Life Cycle Costs Totals Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	$6,405,116.70 $0.00 $6,405,116.70 


	Table
	TR
	Vendor Ranking 
	Date Printed: 04/13/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000110767C01 
	Counties: 
	CHARLOTTE 

	Letting Date: March 22, 2023 10:00 AM Call Order: J28 Contract Time: 10/11/24 COMPLETION DATE 
	Letting Date: March 22, 2023 10:00 AM Call Order: J28 Contract Time: 10/11/24 COMPLETION DATE 
	District(s): LYNCHBURG / DILLWYN Project(s): 6015-019-859, C501, STP-019-3(044); Min: Max: 


	Contract Description: CONSTRUCT ROUNDABOUT AT RTE 360 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	M799 
	MCC ACQUISITION, LC DBA VIRGINIA-CAROLINA PAVING CO. 
	$4,365,460.80 
	100.00% 

	2 
	2 
	F451 
	CATON CONSTRUCTION GROUP, INC. 
	$5,221,947.05 
	119.62% 

	3 
	3 
	J273 
	JIREH CONSTRUCTION COMPANY, INC. 
	$5,659,151.20 
	129.63% 

	4 
	4 
	W061 
	WHITE'S CONSTRUCTION COMPANY, INC. 
	$6,405,116.70 
	146.72% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122156N01 
	Counties: 
	CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 

	TR
	POWHATAN 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J53 
	Project(s): 
	9999-964-782, P401, NONE; 


	Contract Time: 06/28/24 COMPLETION DATE Min: Max: Contract Description: INTERSTATE ON-CALL PAVING 
	Line No / Item ID Item Description Alt Set / Alt Member SECTION: 0001 
	Line No / Item ID Item Description Alt Set / Alt Member SECTION: 0001 
	Line No / Item ID Item Description Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	0010 
	0010 
	00098 
	1.000 


	NS MOBILIZATION ON-CALL TASK EA ORDER GREATER THAN $50,000 (CHESTERFIELD) 
	0020 00098 1.000 
	NS MOBILIZATION ON-CALL TASK EA ORDER GREATER THAN $50,000 (GOOCHLAND) 
	0030 00098 1.000 
	NS MOBILIZATION ON-CALL TASK EA ORDER GREATER THAN $50,000 (HANOVER) 
	0040 00098 1.000 
	NS MOBILIZATION ON-CALL TASK EA ORDER GREATER THAN $50,000 (HENRICO) 
	0050 00098 1.000 
	NS MOBILIZATION ON-CALL TASK EA ORDER GREATER THAN $50,000 (NEW KENT) 
	(1) ALLAN MYERS VA, INC. Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Cat Alt Set: 27,786.62000 
	Cat Alt Set: 27,786.62000 
	Cat Alt Set: 27,786.62000 
	27,786.62 
	Cat Alt Member: 
	LCC: 

	27,786.62000 
	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62000 
	27,786.62 


	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 2 of 7 

	Contract ID: C0000122156N01 Letting Date: March 22, 2023 Call Order: J53 
	Contract ID: C0000122156N01 Letting Date: March 22, 2023 Call Order: J53 
	Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, POWHATAN District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): 9999-964-782, P401, NONE; 


	Contract Time: 06/28/24 COMPLETION DATE Min: Contract Description: INTERSTATE ON-CALL PAVING 
	Line No / Item ID 
	Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 

	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0060 00098 
	0060 00098 
	0060 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER GREATER THAN $50,000 
	ORDER GREATER THAN $50,000 

	(POWHATAN) 
	(POWHATAN) 

	0070 00098 
	0070 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER LESS THAN $50,000 
	ORDER LESS THAN $50,000 

	(CHESTERFIELD) 
	(CHESTERFIELD) 

	0080 00098 
	0080 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER LESS THAN $50,000 
	ORDER LESS THAN $50,000 

	(GOOCHLAND) 
	(GOOCHLAND) 

	0090 00098 
	0090 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER LESS THAN $50,000 
	ORDER LESS THAN $50,000 

	(HANOVER) 
	(HANOVER) 

	0100 00098 
	0100 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER LESS THAN $50,000 
	ORDER LESS THAN $50,000 

	(HENRICO) 
	(HENRICO) 

	0110 00098 
	0110 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER LESS THAN $50,000 (NEW 
	ORDER LESS THAN $50,000 (NEW 

	KENT) 
	KENT) 


	Unit Price Ext Amount Cat Alt Set: 
	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62 

	27,786.62000 
	27,786.62 

	Max: 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122156N01 
	Counties: 
	CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 

	TR
	POWHATAN 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J53 
	Project(s): 
	9999-964-782, P401, NONE; 


	Contract Time: 06/28/24 COMPLETION DATE Min: Max: Contract Description: INTERSTATE ON-CALL PAVING Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0120 00098 
	0120 00098 
	0120 00098 
	1.000 

	NS MOBILIZATION ON-CALL TASK 
	NS MOBILIZATION ON-CALL TASK 
	EA 

	ORDER LESS THAN $50,000 
	ORDER LESS THAN $50,000 

	(POWHATAN) 
	(POWHATAN) 

	0130 10128 
	0130 10128 
	500.000 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0140 10417 
	0140 10417 
	2,500.000 

	TACK COAT 
	TACK COAT 
	GAL 

	0150 10700 
	0150 10700 
	2,000.000 

	RUMBLE STRIP CYLINDRICAL 
	RUMBLE STRIP CYLINDRICAL 
	LF 

	ASPHALT 
	ASPHALT 

	0160 15330 
	0160 15330 
	1,000.000 

	NS PARTIAL DEPTH PCC 
	NS PARTIAL DEPTH PCC 
	SY 

	PATCHING (ASPHALT PATCH MIX 
	PATCHING (ASPHALT PATCH MIX 

	TYPE AND DEPTH) ASPHALT 
	TYPE AND DEPTH) ASPHALT 

	PATCHING TYPE IM-19.0D UP TO 4 
	PATCHING TYPE IM-19.0D UP TO 4 

	IN. 
	IN. 

	0170 15332 
	0170 15332 
	100.000 

	NS TRAVEL LANE PATCHING 
	NS TRAVEL LANE PATCHING 
	TON 

	(PATCH MIX TYPE) TYPE IM-19.0D 
	(PATCH MIX TYPE) TYPE IM-19.0D 

	0180 16340 
	0180 16340 
	300.000 

	ASPHALT CONC. TY. SM-9.5D 
	ASPHALT CONC. TY. SM-9.5D 
	TON 


	Unit Price Ext Amount Cat Alt Set: 27,786.62000 27,786.62 
	Unit Price Ext Amount Cat Alt Set: 27,786.62000 27,786.62 
	Unit Price Ext Amount Cat Alt Set: 27,786.62000 27,786.62 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	60.00000 2.84000 
	60.00000 2.84000 
	30,000.00 7,100.00 


	3.00000 27.00000 
	3.00000 27.00000 
	3.00000 27.00000 
	6,000.00 27,000.00 

	100.00000 100.00000 
	100.00000 100.00000 
	10,000.00 30,000.00 


	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Tabulation of Bids 
	Tabulation of Bids 
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	Contract ID: C0000122156N01 Letting Date: March 22, 2023 Call Order: J53 
	Contract ID: C0000122156N01 Letting Date: March 22, 2023 Call Order: J53 
	Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, POWHATAN District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): 9999-964-782, P401, NONE; 


	Contract Time: 06/28/24 COMPLETION DATE Min: Contract Description: INTERSTATE ON-CALL PAVING 
	Line No / Item ID 
	Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 

	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0190 
	0190 
	0190 
	16360 
	2,500.000 

	ASPHALT CONC. TY. SM-12.5E 
	ASPHALT CONC. TY. SM-12.5E 
	TON 

	0200 
	0200 
	16516 
	1,000.000 

	FLEXIBLE PAVE. TIE-IN PLANING 
	FLEXIBLE PAVE. TIE-IN PLANING 
	SY 

	0" - 2" 
	0" - 2" 

	0210 
	0210 
	16522 
	25,000.000 


	FLEXIBLE PAVEMENT PLANING 0" -SY 
	2" 
	2" 
	2" 

	0220 17374 
	0220 17374 
	1.000 

	EMERGENCY MOBILIZATION 
	EMERGENCY MOBILIZATION 
	EA 

	0230 24160 
	0230 24160 
	300.000 

	TEMPORARY (CONSTRUCTION) 
	TEMPORARY (CONSTRUCTION) 
	SF 

	SIGN 
	SIGN 

	0240 24272 
	0240 24272 
	300.000 

	TRUCK MOUNTED ATTENUATOR 
	TRUCK MOUNTED ATTENUATOR 
	HR 

	0250 24278 
	0250 24278 
	1,000.000 

	GROUP 2 CHANNELIZING 
	GROUP 2 CHANNELIZING 
	DAY 

	DEVICES 
	DEVICES 

	0260 24279 
	0260 24279 
	500.000 

	PORTABLE CHANGEABLE 
	PORTABLE CHANGEABLE 
	HR 

	MESSAGE SIGN 
	MESSAGE SIGN 


	Unit Price Ext Amount Cat Alt Set: 
	110.00000 
	110.00000 
	275,000.00 

	6.00000 
	6,000.00 

	2.00000 
	2.00000 
	50,000.00 

	30,000.06000 
	30,000.06 

	50.00000 
	15,000.00 

	14.00000 
	4,200.00 

	10.00000 
	10,000.00 

	8.00000 
	8.00000 
	4,000.00 

	Max: 
	Max: 
	Max: 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122156N01 
	Counties: 
	CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 

	TR
	POWHATAN 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J53 
	Project(s): 
	9999-964-782, P401, NONE; 


	Contract Time: 06/28/24 COMPLETION DATE Min: Max: Contract Description: INTERSTATE ON-CALL PAVING Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0270 24281 
	0270 24281 
	0270 24281 
	300.000 

	ELECTRONIC ARROW BOARD 
	ELECTRONIC ARROW BOARD 
	HR 

	0280 54076 
	0280 54076 
	20,000.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 6" 
	MRKG 6" 

	0290 54077 
	0290 54077 
	100.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 8" 
	MRKG 8" 

	0300 54078 
	0300 54078 
	100.000 

	TYPE B CLASS VI PVMT LINE 
	TYPE B CLASS VI PVMT LINE 
	LF 

	MRKG 12" 
	MRKG 12" 

	0310 54080 
	0310 54080 
	100.000 

	TYPE B CLASS VI CONTRAST 
	TYPE B CLASS VI CONTRAST 
	LF 

	PVMT MRKG 6" 
	PVMT MRKG 6" 

	0320 54105 
	0320 54105 
	100.000 

	ERADICATE EXIST. LINEAR PVMT 
	ERADICATE EXIST. LINEAR PVMT 
	LF 

	MARKING 
	MARKING 

	0330 54106 
	0330 54106 
	100.000 

	ERADICATE EXIST. NONLINEAR 
	ERADICATE EXIST. NONLINEAR 
	SF 

	PVMT MRKG 
	PVMT MRKG 


	Unit Price Ext Amount Cat Alt Set: 3.00000 900.00 3.87000 77,400.00 
	Unit Price Ext Amount Cat Alt Set: 3.00000 900.00 3.87000 77,400.00 
	Unit Price Ext Amount Cat Alt Set: 3.00000 900.00 3.87000 77,400.00 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	4.97000 
	4.97000 
	497.00 

	6.99000 
	6.99000 
	699.00 

	5.99000 
	5.99000 
	599.00 

	3.46000 
	3.46000 
	346.00 

	3.99000 
	3.99000 
	399.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122156N01 
	Counties: 
	CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 

	TR
	POWHATAN 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J53 
	Project(s): 
	9999-964-782, P401, NONE; 


	Contract Time: 06/28/24 COMPLETION DATE Min: Max: Contract Description: INTERSTATE ON-CALL PAVING Line No / Item ID 
	(1) ALLAN MYERS VA, INC. 
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0340 54219 
	0340 54219 
	0340 54219 
	50.000 

	INLAID PAVEMENT MARKER 
	INLAID PAVEMENT MARKER 
	EA 

	ASPHALT 
	ASPHALT 

	0350 54392 
	0350 54392 
	5.000 

	PVMT MSG. MARK. ??ONLY?? TY 
	PVMT MSG. MARK. ??ONLY?? TY 
	EA 

	B, CL. I, 6' 
	B, CL. I, 6' 

	0360 54574 
	0360 54574 
	5.000 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	0370 54577 
	0370 54577 
	5.000 

	PVMT SYMB MRKG DBL TURN 
	PVMT SYMB MRKG DBL TURN 
	EA 

	ARROW THRU/LT OR RT TY B, CL I 
	ARROW THRU/LT OR RT TY B, CL I 

	0380 54589 
	0380 54589 
	5.000 

	PVMT SYMB MRKG LANE 
	PVMT SYMB MRKG LANE 
	EA 

	REDUCTION ARROW TY B, CL I 
	REDUCTION ARROW TY B, CL I 

	0390 54593 
	0390 54593 
	5.000 

	PVMT SYMB MRKG WRONG-WAY 
	PVMT SYMB MRKG WRONG-WAY 
	EA 

	ARROW TY B, CL I 
	ARROW TY B, CL I 

	Section Totals: 
	Section Totals: 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 











	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Unit Price Ext Amount Cat Alt Set: 39.95000 1,997.50 
	Unit Price Ext Amount Cat Alt Set: 39.95000 1,997.50 
	Unit Price Ext Amount Cat Alt Set: 39.95000 1,997.50 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 

	150.00000 
	150.00000 
	750.00 

	95.00000 
	95.00000 
	475.00 

	145.00000 
	145.00000 
	725.00 

	400.00000 
	400.00000 
	2,000.00 

	250.00000 
	250.00000 
	1,250.00 


	$
	925,777.00 

	$
	925,777.00 

	$925,777.00 
	Contract ID: C0000122156N01 Counties: CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, POWHATAN Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: J53 Project(s): 9999-964-782, P401, NONE; 
	Contract Time: 06/28/24 COMPLETION DATE Contract Description: INTERSTATE ON-CALL PAVING Contract Time Totals 
	Contract Time: 06/28/24 COMPLETION DATE Contract Description: INTERSTATE ON-CALL PAVING Contract Time Totals 
	Contract Time: 06/28/24 COMPLETION DATE Contract Description: INTERSTATE ON-CALL PAVING Contract Time Totals 
	Min: 
	Max: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$925,777.00 



	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122156N01 
	Counties: 
	CHESTERFIELD, GOOCHLAND, HANOVER, HENRICO, NEW KENT, 

	TR
	POWHATAN 

	Letting Date: 
	Letting Date: 
	March 22, 2023 10:00 AM 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J53 
	Project(s): 
	9999-964-782, P401, NONE; 

	Contract Time: 06/28/24 COMPLETION DATE 
	Contract Time: 06/28/24 COMPLETION DATE 
	Min: 
	Max: 


	Contract Description: INTERSTATE ON-CALL PAVING 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	G303 
	ALLAN MYERS VA, INC. 
	$925,777.00 
	100.00% 


	Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD 
	Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); Contract Time: 11/27/23 COMPLETION DATE Min: Max: 
	Contract Description: SAFETY IMPROVEMENTS Line No / Item ID 
	(2) JIREH CONSTRUCTION
	(2) JIREH CONSTRUCTION
	(1) CES CONSULTING, LLC 
	(3) ARDENT COMPANY, LLC 

	COMPANY, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0010 00100 MOBILIZATION 0020 24262 PORTABLE TEMPORARY RUMBLE 
	STRIP ARRAY 
	0030 24282 
	FLAGGER SERVICE 
	0040 50012 
	ROAD EDGE DELINEATOR, ED-2 
	0050 50108 
	SIGN PANEL 
	0060 50300 
	REMOVE EXISTING 1 POST SIGN 
	STRUCTURE 0070 50430 SIGN POST STP-1, 2", 14 GAUGE 
	(1) LS 126.000 DAY 
	1,000.000 HR 44.000 EA 1,082.500 SF 73.000 EA 
	737.000 LF 
	737.000 LF 
	Unit Price Ext Amount Cat Alt Set: 
	20,000.00000 
	20,000.00 

	100.00000 
	100.00000 
	12,600.00 

	50.00000 
	50,000.00 

	110.00000 
	110.00000 
	4,840.00 

	44.00000 
	47,630.00 

	100.00000 
	7,300.00 

	28.00000 
	28.00000 
	20,636.00 

	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	80,000.00000 
	80,000.00000 
	80,000.00 
	330,000.00000 
	330,000.00 

	150.00000 
	150.00000 
	18,900.00 
	30.00000 
	3,780.00 

	40.00000 
	40.00000 
	40,000.00 
	5.00000 
	5,000.00 

	100.00000 
	100.00000 
	4,400.00 
	35.00000 
	1,540.00 

	52.00000 
	52.00000 
	56,290.00 
	15.00000 
	16,237.50 

	222.50000 
	222.50000 
	16,242.50 
	25.00000 
	1,825.00 

	48.00000 
	48.00000 
	35,376.00 
	7.00000 
	5,159.00 


	Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD 
	Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); Contract Time: 11/27/23 COMPLETION DATE Min: Max: 
	Contract Description: SAFETY IMPROVEMENTS Line No / Item ID 
	(2) JIREH CONSTRUCTION
	(2) JIREH CONSTRUCTION
	(1) CES CONSULTING, LLC 
	(3) ARDENT COMPANY, LLC 

	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0080 50432 
	0080 50432 
	0080 50432 
	12.000 

	SIGN POST STP-1, 2 3/16", 10 
	SIGN POST STP-1, 2 3/16", 10 
	LF 

	GAUGE 
	GAUGE 

	0090 50434 
	0090 50434 
	26.000 

	SIGN POST STP-1, 2 1/2", 10 
	SIGN POST STP-1, 2 1/2", 10 
	LF 

	GAUGE 
	GAUGE 

	0100 50436 
	0100 50436 
	379.000 

	SIGN POST STP-1, 2 1/2", 12 
	SIGN POST STP-1, 2 1/2", 12 
	LF 

	GAUGE 
	GAUGE 

	0110 50902 
	0110 50902 
	7.000 

	NS TRAFFIC SIGN REFLECTIVE 
	NS TRAFFIC SIGN REFLECTIVE 
	EA 

	STRIP 
	STRIP 

	0120 51162 
	0120 51162 
	2.000 

	FLASHING BEACON FB-2 
	FLASHING BEACON FB-2 
	EA 

	0130 51163 
	0130 51163 
	2.000 

	FLASHER 
	FLASHER 
	EA 

	0140 51170 
	0140 51170 
	2.000 

	ELECTRICAL SERVICE SE-5 
	ELECTRICAL SERVICE SE-5 
	EA 

	0150 51243 
	0150 51243 
	96.000 

	NS CONC FOUNDATION STP-1, TY. 
	NS CONC FOUNDATION STP-1, TY. 
	EA 

	A 
	A 


	COMPANY, INC. 
	COMPANY, INC. 
	COMPANY, INC. 

	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Ext Amount Cat Alt Set: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	38.00000 
	38.00000 
	38.00000 
	456.00 
	51.00000 
	612.00 
	13.00000 
	156.00 

	40.00000 
	40.00000 
	1,040.00 
	53.00000 
	1,378.00 
	15.00000 
	390.00 

	35.00000 
	35.00000 
	13,265.00 
	51.00000 
	19,329.00 
	10.00000 
	3,790.00 

	125.00000 
	125.00000 
	875.00 
	50.00000 
	350.00 
	25.00000 
	175.00 

	16,500.00000 1,500.00000 4,125.00000 550.00000 
	16,500.00000 1,500.00000 4,125.00000 550.00000 
	33,000.00 3,000.00 8,250.00 52,800.00 
	9,852.00000 3,755.00000 9,050.00000 775.00000 
	19,704.00 7,510.00 18,100.00 74,400.00 
	7,500.00000 6,000.00000 6,000.00000 120.00000 
	15,000.00 12,000.00 12,000.00 11,520.00 


	Contract ID: C0000119675N01 Counties: KING GEORGE, STAFFORD Letting Date: March 22, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Call Order: J59 Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); 
	Contract Time: 11/27/23 COMPLETION DATE Min: Contract Description: SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0160 51243 
	NS CONC FOUNDATION STP-1, TY. 
	B 
	0170 51602 
	14/4 CONDUCTOR CABLE 
	0180 54100 
	NS PAVEMENT MARKING 
	THERMOPLASTIC RUMBLE 
	STRIPS 4" 
	0190 54402 
	NS PAVE. MESSAGE MARKING "SLOW" TY. B CL II 
	0200 55385 
	ELECTRICAL SERVICE WORK PAD 
	0210 56053 
	2" PVC CONDUIT 
	0220 56200 
	TRENCH EXCAVATION ECI-1 




	2.000 EA 
	2.000 EA 
	30.000 LF 396.000 LF 
	1.000 EA 
	1.000 EA 
	2.000 EA 30.000 LF 30.000 LF 


	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 
	Unit Price Ext Amount Cat Alt Set: 
	850.00000 
	850.00000 
	1,700.00 

	2.00000 60.00 
	50.00000 
	19,800.00 

	4,000.00000 
	4,000.00 

	2,650.00000 
	5,300.00 

	17.00000 510.00 
	70.00000 
	70.00000 
	2,100.00 

	Max: 
	Max: 
	Max: 

	(2) JIREH CONSTRUCTION COMPANY, INC. 
	(2) JIREH CONSTRUCTION COMPANY, INC. 
	(3) ARDENT COMPANY, LLC 

	Unit Price Cat Alt Member: 
	Unit Price Cat Alt Member: 
	Ext Amount 
	Unit Price LCC: 
	Ext Amount 


	1,032.00000 
	1,032.00000 
	1,032.00000 
	2,064.00 
	350.00000 
	700.00 

	6.00000 
	6.00000 
	180.00 
	2.00000 
	60.00 

	50.00000 
	50.00000 
	19,800.00 
	44.00000 
	17,424.00 

	4,290.00000 
	4,290.00000 
	4,290.00 
	2,993.50000 
	2,993.50 

	1,032.00000 
	1,032.00000 
	2,064.00 
	7,000.00000 
	14,000.00 

	10.00000 
	10.00000 
	300.00 
	10.00000 
	300.00 

	10.00000 
	10.00000 
	300.00 
	15.00000 
	450.00 


	Section Totals: 
	Section Totals: 
	Section Totals: 
	$309,162.00 
	$421,589.50 
	$454,500.00 

	Life Cycle Costs: 
	Life Cycle Costs: 

	Section Total with LCC: 
	Section Total with LCC: 
	$309,162.00 
	$421,589.50 
	$454,500.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000119675N01 
	Counties: 
	KING GEORGE, STAFFORD 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	J59 
	Project(s): 
	0218-966-317, P101, N501, HSIP-966-6(121); 






	Contract Time: 11/27/23 COMPLETION DATE Min: Max: Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 11/27/23 COMPLETION DATE Min: Max: Contract Description: SAFETY IMPROVEMENTS 
	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$309,162.00 
	$421,589.50 
	$454,500.00 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$309,162.00 
	$421,589.50 
	454,500.00 


	( ) indicates item is bid as Lump Sum 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000119675N01 Letting Date: March 22, 2023 10:00 AM Call Order: J59 Contract Time: 11/27/23 COMPLETION DATE 
	Contract ID: C0000119675N01 Letting Date: March 22, 2023 10:00 AM Call Order: J59 Contract Time: 11/27/23 COMPLETION DATE 
	Counties: KING GEORGE, STAFFORD District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE Project(s): 0218-966-317, P101, N501, HSIP-966-6(121); Min: Max: 


	Contract Description: SAFETY IMPROVEMENTS 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	C1407 
	CES CONSULTING, LLC 
	$309,162.00 
	100.00% 

	2 
	2 
	J273 
	JIREH CONSTRUCTION COMPANY, INC. 
	$421,589.50 
	136.37% 

	3 
	3 
	A860 
	ARDENT COMPANY, LLC 
	$454,500.00 
	147.01% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118380N01 
	Counties: 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J60 
	Project(s): 


	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 


	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0010 00100 
	0010 00100 
	0010 00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 00102 
	0020 00102 
	(1) 

	CONSTRUCTION SURVEYING MIN. 
	CONSTRUCTION SURVEYING MIN. 
	LS 

	-PLAN 
	-PLAN 

	0030 00125 
	0030 00125 
	(1) 

	GRADING 
	GRADING 
	LS 

	0040 00305 
	0040 00305 
	500.000 

	NS SELECT MATERIAL CBR-15 
	NS SELECT MATERIAL CBR-15 
	CY 

	0050 00355 
	0050 00355 
	147.000 

	GEOTEXTILE SUBGRADE 
	GEOTEXTILE SUBGRADE 
	SY 

	STABILIZATION 
	STABILIZATION 

	0060 00507 
	0060 00507 
	102.000 

	BEDDING MATL. AGGR. NO. 57 
	BEDDING MATL. AGGR. NO. 57 
	TON 

	0070 01150 
	0070 01150 
	141.000 

	15" PIPE 
	15" PIPE 
	LF 

	0080 06151 
	0080 06151 
	4.000 

	15" END SECTION ES-1 
	15" END SECTION ES-1 
	EA 


	(1) JIREH CONSTRUCTION 
	(2) CURTIS CONTRACTING, 
	COMPANY, INC. 
	INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 
	104,000.00000 
	104,000.00 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 
	25,165.25000 
	25,165.25 

	80,000.00000 80,000.00 
	80,000.00000 80,000.00 
	514,416.00000 
	514,416.00 

	50.00000 25,000.00 
	50.00000 25,000.00 
	168.04000 
	84,020.00 

	10.00000 1,470.00 
	10.00000 1,470.00 
	19.34000 
	2,842.98 

	80.00000 8,160.00 
	80.00000 8,160.00 
	141.70000 
	14,453.40 

	150.00000 21,150.00 
	150.00000 21,150.00 
	457.00000 
	64,437.00 

	1,500.00000 6,000.00 
	1,500.00000 6,000.00 
	1,927.88000 
	7,711.52 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118380N01 
	Counties: 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J60 
	Project(s): 


	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 


	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units ALL BID ITEMS 


	0090 10128 
	0090 10128 
	0090 10128 
	317.000 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0100 10598 
	0100 10598 
	257.000 

	NS ASPHALT CONCRETE TY. BM
	NS ASPHALT CONCRETE TY. BM
	-

	TON 

	25.0A(T) 
	25.0A(T) 

	0110 10608 
	0110 10608 
	56.000 

	ASPHALT CONCRETE TY. SM
	ASPHALT CONCRETE TY. SM
	-

	TON 

	12.5D 
	12.5D 

	0120 10628 
	0120 10628 
	3,212.000 

	FLEXIBLE PAVEMENT PLANING 0" 
	FLEXIBLE PAVEMENT PLANING 0" 
	SY 

	- 2" 
	- 2" 

	0130 11070 
	0130 11070 
	2,003.000 

	NS SAW-CUT ASPH CONC 2" 
	NS SAW-CUT ASPH CONC 2" 
	LF 

	DEPTH 
	DEPTH 

	0140 11070 
	0140 11070 
	943.000 

	NS SAW-CUT ASPH CONC FULL 
	NS SAW-CUT ASPH CONC FULL 
	LF 

	DEPTH 
	DEPTH 

	0150 12111 
	0150 12111 
	160.000 

	STD. MED. CURB MC-1 
	STD. MED. CURB MC-1 
	LF 

	0160 13232 
	0160 13232 
	600.000 

	GEOTEXTILE DRAINAGE FABRIC 
	GEOTEXTILE DRAINAGE FABRIC 
	SY 


	(1) JIREH CONSTRUCTION COMPANY, INC. 
	(1) JIREH CONSTRUCTION COMPANY, INC. 
	(1) JIREH CONSTRUCTION COMPANY, INC. 
	(2) CURTIS CONTRACTING, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	60.00000 
	300.00000 
	300.00000 
	30.00000 
	8.00000 
	10.00000 
	165.00000 
	20.00000 
	19,020.00 
	19,020.00 
	19,020.00 
	238.39000 
	75,569.63 

	77,100.00 
	77,100.00 
	188.74000 
	48,506.18 

	16,800.00 
	16,800.00 
	475.00000 
	26,600.00 

	96,360.00 
	96,360.00 
	14.34000 
	46,060.08 

	16,024.00 
	16,024.00 
	6.29000 
	12,598.87 

	9,430.00 
	9,430.00 
	6.29000 
	5,931.47 

	26,400.00 
	26,400.00 
	62.91000 
	10,065.60 

	12,000.00 
	12,000.00 
	5.79000 
	3,474.00 


	Cat Alt Member: 
	Cat Alt Member: 
	LCC: 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118380N01 
	Counties: 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J60 
	Project(s): 


	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 


	Min: Max: 
	Min: Max: 
	Line No / Item ID 
	(1) JIREH CONSTRUCTION 
	(2) CURTIS CONTRACTING, 
	COMPANY, INC. 
	INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount SECTION: 0001 ALL BID ITEMS Cat Alt Set: 
	0170 24152 TYPE 3 BARRICADE 8' 0180 24160 TEMPORARY (CONSTRUCTION) 
	SIGN 0190 24272 TRUCK MOUNTED ATTENUATOR 
	0200 24278 
	GROUP 2 CHANNELIZING DEVICES 0210 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 0220 24281 ELECTRONIC ARROW BOARD 
	0230 24430 
	DEMOLITION OF PAVEMENT FLEXIBLE 0240 25507 FIELD OFFICE TY.III 
	4.000 
	4.000 
	4.000 
	800.00000 
	3,200.00 

	EA 
	EA 

	990.000 
	990.000 
	45.00000 
	44,550.00 

	SF 
	SF 

	1,960.000 
	1,960.000 
	35.00000 
	68,600.00 

	HR 
	HR 

	10,825.000 
	10,825.000 
	3.00000 
	32,475.00 

	DAY 
	DAY 

	1,312.000 
	1,312.000 
	60.00000 
	78,720.00 

	HR 
	HR 

	1,160.000 
	1,160.000 
	20.00000 
	23,200.00 

	HR 
	HR 

	147.000 
	147.000 
	40.00000 
	5,880.00 

	SY 
	SY 

	9.000 
	9.000 
	2,500.00000 
	22,500.00 

	MO 
	MO 


	Unit Price Cat Alt Member: 340.00000 
	Unit Price Cat Alt Member: 340.00000 
	Unit Price Cat Alt Member: 340.00000 
	Ext Amount Unit Price LCC: 1,360.00 
	Ext Amount 

	33.00000 
	33.00000 
	32,670.00 

	1.00000 
	1.00000 
	1,960.00 

	1.20000 
	1.20000 
	12,990.00 

	5.00000 
	5.00000 
	6,560.00 

	1.00000 
	1.00000 
	1,160.00 

	63.78000 
	63.78000 
	9,375.66 

	3,145.66000 
	3,145.66000 
	28,310.94 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118380N01 
	Counties: 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J60 
	Project(s): 


	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 


	Min: Max: 
	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	ALL BID ITEMS 


	0250 27022 
	0250 27022 
	0250 27022 
	0.580 

	TOPSOIL CLASS B 2" 
	TOPSOIL CLASS B 2" 
	ACRE 

	0260 27101 
	0260 27101 
	58.000 

	TEMPORARY SEED 
	TEMPORARY SEED 
	LB 

	0270 27102 
	0270 27102 
	102.000 

	REGULAR SEED 
	REGULAR SEED 
	LB 

	0280 27103 
	0280 27103 
	81.000 

	OVERSEEDING 
	OVERSEEDING 
	LB 

	0290 27230 
	0290 27230 
	55.000 

	FERTILIZER NITROGEN - N 
	FERTILIZER NITROGEN - N 
	LB 

	0300 27231 
	0300 27231 
	76.000 

	FERTILIZER PHOSPHOROUS - P 
	FERTILIZER PHOSPHOROUS - P 
	LB 

	0310 27232 
	0310 27232 
	38.000 

	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	LB 

	0320 27250 
	0320 27250 
	2.610 

	LIME 
	LIME 
	TON 

	0330 27319 
	0330 27319 
	100.000 

	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	SY 

	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 


	(1) JIREH CONSTRUCTION 
	(2) CURTIS CONTRACTING, 
	COMPANY, INC. 
	COMPANY, INC. 
	COMPANY, INC. 
	INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price Ext Amount Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	80.00000 
	80.00000 
	46.40 
	67,303.95000 
	39,036.29 

	4.00000 
	4.00000 
	232.00 
	25.17000 
	1,459.86 

	4.00000 
	4.00000 
	408.00 
	25.17000 
	2,567.34 

	4.00000 
	4.00000 
	324.00 
	25.17000 
	2,038.77 

	2.00000 
	2.00000 
	110.00 
	6.29000 
	345.95 

	2.00000 
	2.00000 
	152.00 
	6.29000 
	478.04 

	2.00000 
	2.00000 
	76.00 
	6.29000 
	239.02 

	1,500.00000 
	1,500.00000 
	3,915.00 
	629.13000 
	1,642.03 

	25.00000 
	25.00000 
	2,500.00 
	6.29000 
	629.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118380N01 
	Counties: 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J60 
	Project(s): 


	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

	Min: Max: 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units ALL BID ITEMS 


	0340 27415 CHECK DAM ROCK TY. II 0350 27430 SILTATION CONTROL EXCAVATION 0360 27505 TEMP. SILT FENCE TYPE A 0370 38953 NS LANDSCAPE PERMANENT 
	VEGETATIVE COVER 0380 50108 SIGN PANEL 
	0390 50300 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 0400 50436 SIGN POST STP-1, 2 1/2", 12 
	GAUGE 0410 50485 CONCRETE SIGN FOUNDATION 
	STP-1, TYPE A 
	9.000 EA 366.000 CY 4,762.000 LF (1) LS 
	35.000 SF 1.000 EA 
	40.000 LF 
	40.000 LF 
	4.000 EA 
	4.000 EA 
	(1) JIREH CONSTRUCTION COMPANY, INC. 
	(1) JIREH CONSTRUCTION COMPANY, INC. 
	(1) JIREH CONSTRUCTION COMPANY, INC. 
	(2) CURTIS CONTRACTING, INC. 

	Unit Price 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 


	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	700.00000 
	700.00000 
	6,300.00 
	389.08000 

	0.01000 
	0.01000 
	3.66 
	0.01000 

	5.00000 
	5.00000 
	23,810.00 
	5.03000 

	30,000.00000 
	30,000.00000 
	30,000.00 
	6,291.31000 

	50.00000 
	50.00000 
	1,750.00 
	154.30000 

	250.00000 
	250.00000 
	250.00 
	418.73000 

	60.00000 
	60.00000 
	2,400.00 
	49.01000 

	800.00000 
	800.00000 
	3,200.00 
	1,233.52000 


	LCC: 
	3,501.72 
	3,501.72 

	3.66 
	23,952.86 
	23,952.86 

	6,291.31 
	6,291.31 

	5,400.50 
	5,400.50 

	418.73 
	1,960.40 
	1,960.40 

	4,934.08 
	4,934.08 




	Contract ID: C0000118380N01 Counties: 
	Contract ID: C0000118380N01 Counties: 
	Letting Date: March 22, 2023 District(s): Call Order: J60 Project(s): Contract Time: 06/21/24 COMPLETION DATE 

	Contract Description: SAFETY IMPROVEMENTS 
	Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 

	Min: Max: 
	Min: Max: 
	Line No / Item ID 
	(1) JIREH CONSTRUCTION 
	(2) CURTIS CONTRACTING, 
	COMPANY, INC. 
	INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount SECTION: 0001 ALL BID ITEMS Cat Alt Set: 
	0420 54034 
	0420 54034 
	0420 54034 
	1,690.000 
	5.15000 
	8,703.50 

	TYPE B CLASS I PVMT LINE MRKG 
	TYPE B CLASS I PVMT LINE MRKG 
	LF 

	6" 
	6" 

	0430 54048 
	0430 54048 
	68.000 
	20.60000 
	1,400.80 

	TYPE B CLASS II PAVE. LINE 
	TYPE B CLASS II PAVE. LINE 
	LF 

	MARKING 24" 
	MARKING 24" 

	0440 54575 
	0440 54575 
	2.000 
	1,000.00000 
	2,000.00 

	PVMT SYMB MRKG SGL TURN 
	PVMT SYMB MRKG SGL TURN 
	EA 

	ARROW TY B, CL II 
	ARROW TY B, CL II 

	0450 55080 
	0450 55080 
	3,900.000 
	6.00000 
	23,400.00 

	8 CONDUCTOR CABLE 
	8 CONDUCTOR CABLE 
	LF 

	0460 55126 
	0460 55126 
	1,400.000 
	6.00000 
	8,400.00 

	CONDUCTOR CABLE, NO. 8 EGC 
	CONDUCTOR CABLE, NO. 8 EGC 
	LF 

	0470 55140 
	0470 55140 
	9.000 
	2,400.00000 
	21,600.00 

	CONCRETE FOUNDATION LF-1 TY. 
	CONCRETE FOUNDATION LF-1 TY. 
	EA 

	A 
	A 

	0480 55188 
	0480 55188 
	9.000 
	5,500.00000 
	49,500.00 

	LIGHTING POLE LP-2 TYPE D 
	LIGHTING POLE LP-2 TYPE D 
	EA 

	0490 55346 
	0490 55346 
	2.000 
	8,000.00000 
	16,000.00 

	ELECT. SERVICE SE-8 TYPE A 
	ELECT. SERVICE SE-8 TYPE A 
	EA 


	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	4.12000 
	4.12000 
	4.12000 
	6,962.80 

	16.48000 
	16.48000 
	1,120.64 

	500.00000 
	500.00000 
	1,000.00 

	4.02000 
	4.02000 
	15,678.00 

	4.52000 
	4.52000 
	6,328.00 

	4,423.98000 
	4,423.98000 
	39,815.82 

	6,614.93000 
	6,614.93000 
	59,534.37 

	13,978.71000 
	13,978.71000 
	27,957.42 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000118380N01 
	Counties: 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 

	Call Order: 
	Call Order: 
	J60 
	Project(s): 


	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS 
	FRANKLIN CITY, SOUTHAMPTON HAMPTON ROADS / SUFFOLK 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 


	Min: Max: 
	Min: Max: 
	Line No / Item ID (1) JIREH CONSTRUCTION (2) CURTIS CONCOMPANY, INC. INC.Item Description 
	Line No / Item ID (1) JIREH CONSTRUCTION (2) CURTIS CONCOMPANY, INC. INC.Item Description 
	Line No / Item ID (1) JIREH CONSTRUCTION (2) CURTIS CONCOMPANY, INC. INC.Item Description 
	TRACTING, 

	Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price 
	Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price 
	Ext Amount 

	0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: 
	0001 ALL BID ITEMS Cat Alt Set: Cat Alt Member: 

	55352 2.000 15,000.00000 30,000.00 18,299.00000 ONTROL CENTER CCW-1 TYPE C EA 
	55352 2.000 15,000.00000 30,000.00 18,299.00000 ONTROL CENTER CCW-1 TYPE C EA 
	36,598.00 

	C55385 2.000 1,000.00000 2,000.00 1,887.40000 ELECTRICAL SERVICE WORK PAD EA 
	C55385 2.000 1,000.00000 2,000.00 1,887.40000 ELECTRICAL SERVICE WORK PAD EA 
	3,774.80 

	55505 9.000 3,300.00000 29,700.00 859.47000 S LUMINAIRE LED LUMINAIRENEA 
	55505 9.000 3,300.00000 29,700.00 859.47000 S LUMINAIRE LED LUMINAIRENEA 
	7,735.23 

	55588 2.000 2,000.00000 4,000.00 4,165.12000 JUNCTION BOX JB-S3 EA 
	55588 2.000 2,000.00000 4,000.00 4,165.12000 JUNCTION BOX JB-S3 EA 
	8,330.24 

	56014 10.000 1,000.00000 10,000.00 247.74000 ELECT. SER. GRD. ELECTRODE 10' EA 
	56014 10.000 1,000.00000 10,000.00 247.74000 ELECT. SER. GRD. ELECTRODE 10' EA 
	2,477.40 

	56053 1,400.000 11.00000 15,400.00 14.66000 PVC CONDUIT LF 
	56053 1,400.000 11.00000 15,400.00 14.66000 PVC CONDUIT LF 
	20,524.00 

	2"56200 1,400.000 11.00000 15,400.00 13.97000 
	2"56200 1,400.000 11.00000 15,400.00 13.97000 
	19,558.00 


	SECTION: 
	SECTION: 
	0500 
	0510 
	0520 
	200 W 0530 
	0540 
	0550 
	0560 TRENCH EXCAVATION ECI-1 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	LF 
	$
	1,232,020.36 

	$
	$
	1,232,020.36 

	$
	1,492,532.86 


	$
	1,492,532.86 

	Unit Price Ext Amount LCC: 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	$
	1,232,020.36 

	$
	1,492,532.86 

	Contract ID: C0000118380N01 Counties: FRANKLIN CITY, SOUTHAMPTON Letting Date: March 22, 2023 District(s): HAMPTON ROADS / SUFFOLK Call Order: J60 Project(s): 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS Contract Time Totals 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS Contract Time Totals 
	Contract Time: 06/21/24 COMPLETION DATE Contract Description: SAFETY IMPROVEMENTS Contract Time Totals 
	Min: 
	Max: 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,232,020.36 
	$1,492,532.86 



	( ) indicates item is bid as Lump Sum 
	( ) indicates item is bid as Lump Sum 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Vendor Ranking 
	Vendor Ranking 
	Page 1 of 1 

	Contract ID: C0000118380N01 Letting Date: March 22, 2023 10:00 AM Call Order: J60 Contract Time: 06/21/24 COMPLETION DATE 
	Contract ID: C0000118380N01 Letting Date: March 22, 2023 10:00 AM Call Order: J60 Contract Time: 06/21/24 COMPLETION DATE 
	Counties: FRANKLIN CITY, SOUTHAMPTON District(s): HAMPTON ROADS / SUFFOLK Project(s): 0258-M06-042,N501, RSTP-5A04(251); 0258-M06-042,N501, RSTP-5B03(053); Min: Max: 


	Contract Description: SAFETY IMPROVEMENTS 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	J273 
	JIREH CONSTRUCTION COMPANY, INC. 
	$1,232,020.36 
	100.00% 

	2 
	2 
	C333 
	CURTIS CONTRACTING, INC. 
	$1,492,532.86 
	121.15% 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(1) KICKIN ASPHALT PAVING 
	(1) KICKIN ASPHALT PAVING 
	(2) STUART M. PERRY, 

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	INCORPORATED
	Item Description 

	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 
	0010 00100 
	0010 00100 
	0010 00100 
	(1) 
	105,000.00000 
	105,000.00 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 10245 
	0020 10245 
	6,000.000 
	32.00000 
	192,000.00 

	AGGR. BASE MATL. TY. I NO. 21B 
	AGGR. BASE MATL. TY. I NO. 21B 
	TON 

	0030 10701 
	0030 10701 
	15,000.000 
	0.50000 
	7,500.00 

	LIQUID ASPHALT RUMBLE STRIP 
	LIQUID ASPHALT RUMBLE STRIP 
	SY 

	COATING 
	COATING 

	0040 13280 
	0040 13280 
	6,250.000 
	32.00000 
	200,000.00 

	GUARDRAIL GR-MGS1 
	GUARDRAIL GR-MGS1 
	LF 

	0050 13282 
	0050 13282 
	150.000 
	42.00000 
	6,300.00 

	GUARDRAIL GR-MGS1, 9' POST 
	GUARDRAIL GR-MGS1, 9' POST 
	LF 

	0060 13283 
	0060 13283 
	194.000 
	35.00000 
	6,790.00 

	RADIAL GUARDRAIL GR-MGS1 
	RADIAL GUARDRAIL GR-MGS1 
	LF 

	0070 13286 
	0070 13286 
	16.000 
	3,750.00000 
	60,000.00 

	GUARDRAIL TERMINAL GR-MGS2 
	GUARDRAIL TERMINAL GR-MGS2 
	EA 

	0080 13287 
	0080 13287 
	17.000 
	1,500.00000 
	25,500.00 

	GUARDRAIL END ANCHORAGE 
	GUARDRAIL END ANCHORAGE 
	EA 

	GR-MGS3 
	GR-MGS3 


	Unit Price Cat Alt Member: 
	155,000.00000 
	29.75000 
	0.50000 
	32.00000 
	42.00000 
	35.00000 
	3,750.00000 
	1,500.00000 
	Ext Amount 
	155,000.00 
	155,000.00 

	178,500.00 
	178,500.00 

	7,500.00 
	7,500.00 

	200,000.00 
	200,000.00 

	6,300.00 
	6,300.00 

	6,790.00 
	6,790.00 

	60,000.00 
	60,000.00 

	25,500.00 
	25,500.00 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	Unit Price LCC: 
	286,594.00000 
	0.01000 
	0.50000 
	32.00000 
	42.00000 
	35.00000 
	3,750.00000 
	1,500.00000 
	Ext Amount 
	286,594.00 
	286,594.00 

	7,500.00 
	7,500.00 

	200,000.00 
	200,000.00 

	6,300.00 
	6,300.00 

	6,790.00 
	6,790.00 

	60,000.00 
	60,000.00 

	25,500.00 
	25,500.00 

	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 
	Date Printed: 04/13/2023 

	Tabulation of Bids 
	Tabulation of Bids 
	Page 2 of 10 

	Contract ID: C0000110827N01 Letting Date: March 22, 2023 Call Order: J72 
	Contract ID: C0000110827N01 Letting Date: March 22, 2023 Call Order: J72 
	Counties: CLARKE District(s): STAUNTON / EDINBURG Project(s): 0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(1) KICKIN ASPHALT PAVING 
	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0090 13288 
	0090 13288 
	0090 13288 
	8.000 

	GUARDRAIL HEIGHT TRANSITION 
	GUARDRAIL HEIGHT TRANSITION 
	EA 

	GR-MGS4 
	GR-MGS4 

	0100 13310 
	0100 13310 
	25.000 

	GUARDRAIL TERMINAL GR-6 
	GUARDRAIL TERMINAL GR-6 
	LF 

	NCHRP 350 
	NCHRP 350 

	0110 13383 
	0110 13383 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-1 
	FIXED OBJECT ATTACH. GR-FOA-1 
	EA 

	TY. I 
	TY. I 

	0120 13384 
	0120 13384 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-1 
	FIXED OBJECT ATTACH. GR-FOA-1 
	EA 

	TY. II 
	TY. II 

	0130 13392 
	0130 13392 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-2 
	FIXED OBJECT ATTACH. GR-FOA-2 
	EA 

	TY. I 
	TY. I 

	0140 13393 
	0140 13393 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-2 
	FIXED OBJECT ATTACH. GR-FOA-2 
	EA 

	TY. II 
	TY. II 

	0150 13401 
	0150 13401 
	16.000 

	NS GUARDRAIL END TERMINAL 
	NS GUARDRAIL END TERMINAL 
	EA 


	SITE PREPARATION, 4' MODERATE 0160 16300 80,000.000 RUMBLE STRIP, ASPHALT LF 
	AND EXCAVATING, LLC 
	Unit Price Ext Amount Cat Alt Set: 
	1,500.00000 
	12,000.00 

	160.00000 
	160.00000 
	4,000.00 

	3,000.00000 
	6,000.00 

	700.00000 
	700.00000 
	1,400.00 

	3,050.00000 
	6,100.00 


	700.00000 
	700.00000 
	1,400.00 

	750.00000 
	12,000.00 

	0.42000 
	0.42000 
	33,600.00 

	Max: 
	(2) STUART M. PERRY, INCORPORATED 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	1,500.00000 
	1,500.00000 
	12,000.00 


	160.00000 
	4,000.00 

	3,000.00000 
	6,000.00 

	700.00000 
	1,400.00 

	3,050.00000 
	6,100.00 

	700.00000 
	1,400.00 

	750.00000 
	12,000.00 

	0.42000 
	33,600.00 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	Unit Price Ext Amount LCC: 
	1,500.00000 
	12,000.00 

	160.00000 
	4,000.00 

	3,000.00000 
	6,000.00 

	700.00000 
	1,400.00 

	3,050.00000 
	6,100.00 

	700.00000 
	1,400.00 

	750.00000 
	12,000.00 

	0.42000 
	33,600.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(1) KICKIN ASPHALT PAVING 
	(2) STUART M. PERRY, 
	Item Description 
	Item Description 
	Item Description 

	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 


	0170 16325 
	NS ASPHALT CONCRETE TY. BM
	-




	25.0A + 0.4T 
	25.0A + 0.4T 
	0180 16335 
	ASPHALT CONC. TY. SM-9.5A 
	0190 16387 
	MACHINING SHOULDERS 
	0200 16522 
	FLEXIBLE PAVEMENT PLANING 0" 
	-

	2" 0210 24262 PORTABLE TEMPORARY RUMBLE 
	STRIP ARRAY 
	0220 24272 
	TRUCK MOUNTED ATTENUATOR 
	0230 24278 
	GROUP 2 CHANNELIZING DEVICES 0240 24279 PORTABLE CHANGEABLE 
	MESSAGE SIGN 
	4,300.000 TON 
	2,700.000 TON 7,086.000 LF 8,800.000 SY 
	200.000 DAY 
	200.000 DAY 
	1,000.000 HR 4,000.000 DAY 
	4,800.000 HR 
	AND EXCAVATING, LLC 
	INCORPORATED 
	(3) W-L CONSTRUCTION & PAVING, INC. 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 

	88.00000 
	88.00000 
	378,400.00 
	84.25000 

	105.00000 
	105.00000 
	283,500.00 
	90.00000 

	7.50000 
	7.50000 
	53,145.00 
	7.50000 

	2.00000 
	2.00000 
	17,600.00 
	4.00000 

	25.00000 
	25.00000 
	5,000.00 
	0.01000 

	15.00000 
	15.00000 
	15,000.00 
	34.00000 

	1.00000 
	1.00000 
	4,000.00 
	1.13000 


	4.00000 
	4.00000 
	19,200.00 

	5.67000 
	Ext Amount 
	362,275.00 
	362,275.00 

	243,000.00 
	243,000.00 

	53,145.00 
	53,145.00 

	35,200.00 
	35,200.00 

	2.00 
	34,000.00 
	34,000.00 

	4,520.00 
	4,520.00 

	27,216.00 
	27,216.00 

	Unit Price LCC: 
	93.15000 
	115.70000 
	7.50000 
	2.00000 
	28.00000 
	27.00000 
	0.80000 
	11.00000 
	Ext Amount 
	400,545.00 
	400,545.00 

	312,390.00 
	312,390.00 

	53,145.00 
	53,145.00 

	17,600.00 
	17,600.00 

	5,600.00 
	5,600.00 

	27,000.00 
	27,000.00 

	3,200.00 
	3,200.00 

	52,800.00 
	52,800.00 

	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 

	Contract Time: 
	Contract Time: 
	12/29/23 COMPLETION DATE 
	Min: 
	Max: 


	Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(1) KICKIN ASPHALT PAVING 
	(1) KICKIN ASPHALT PAVING 
	(2) STUART M. PERRY, 

	AND EXCAVATING, LLC 
	AND EXCAVATING, LLC 
	INCORPORATED
	Item Description 

	Unit Price Ext Amount Cat Alt Set: 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0250 
	0250 
	24281 
	1,000.000 


	ELECTRONIC ARROW BOARD HR 0260 24282 1,000.000 FLAGGER SERVICE HR 0270 24600 7,714.000 REMOVE EXISTING GUARDRAIL LF 0280 27430 500.000 SILTATION CONTROL EXCAVATION CY 0290 27505 1,500.000 TEMP. SILT FENCE TYPE A LF 0300 54022 86,000.000 TYPE A PVMT LINE MRKG 6" LF 0310 54430 86,000.000 TEMP. PVMT MRKG, TY. A, 6" LF 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	$
	1,534,301.00 





	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	$
	1,534,301.00 

	$
	1,553,434.00 

	$
	1,692,665.00 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	Unit Price Cat Alt Member: 
	17.00000 
	0.01000 
	4.00000 
	0.01000 
	0.01000 
	0.34000 
	0.01000 
	Ext Amount 
	17,000.00 
	17,000.00 

	10.00 
	30,856.00 
	30,856.00 

	5.00 
	15.00 
	29,240.00 
	29,240.00 

	860.00 
	$
	1,553,434.00 

	$
	1,553,434.00 

	Unit Price LCC: 
	25.00000 
	35.00000 
	4.00000 
	6.05000 
	3.20000 
	0.34000 
	0.27000 
	Ext Amount 
	25,000.00 
	25,000.00 

	35,000.00 
	35,000.00 

	30,856.00 
	30,856.00 

	3,025.00 
	3,025.00 

	4,800.00 
	4,800.00 

	29,240.00 
	29,240.00 

	23,220.00 
	23,220.00 

	$
	1,692,665.00 

	$
	1,692,665.00 

	1.00000 
	1.00000 
	1.00000 
	1,000.00 

	16.20000 
	16.20000 
	16,200.00 

	4.00000 
	4.00000 
	30,856.00 

	0.01000 
	0.01000 
	5.00 

	0.47000 
	0.47000 
	705.00 

	0.34000 
	0.34000 
	29,240.00 

	0.01000 
	0.01000 
	860.00 

	TR
	$1,534,301.00 


	Contract ID: C0000110827N01 
	Contract ID: C0000110827N01 
	Contract ID: C0000110827N01 
	Counties: CLARKE 

	Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Contract Life Cycle Costs Totals $0.00 
	Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Contract Life Cycle Costs Totals $0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,534,301.00 
	$1,553,434.00 
	1,692,665.00 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(4) EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Quantity and Units 

	SECTION: 
	SECTION: 
	0001 
	REGULAR BID ITEMS 

	0010 
	0010 
	00100 
	(1) 

	MOBILIZATION 
	MOBILIZATION 
	LS 

	0020 
	0020 
	10245 
	6,000.000 


	AGGR. BASE MATL. TY. I NO. 21B TON 0030 10701 15,000.000 LIQUID ASPHALT RUMBLE STRIP SY 
	COATING 0040 13280 6,250.000 GUARDRAIL GR-MGS1 LF 
	0050 13282 150.000 GUARDRAIL GR-MGS1, 9' POST LF 0060 13283 194.000 RADIAL GUARDRAIL GR-MGS1 LF 0070 13286 16.000 GUARDRAIL TERMINAL GR-MGS2 EA 0080 13287 17.000 GUARDRAIL END ANCHORAGE EA 
	GR-MGS3 
	Unit Price Ext Amount Cat Alt Set: 
	165,000.00000 
	165,000.00 

	50.00000 
	50.00000 
	300,000.00 

	0.55000 
	8,250.00 

	39.00000 
	243,750.00 

	51.00000 
	51.00000 
	7,650.00 

	57.00000 
	11,058.00 

	4,250.00000 
	68,000.00 

	2,100.00000 
	35,700.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(4) EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0090 13288 
	0090 13288 
	0090 13288 
	8.000 

	GUARDRAIL HEIGHT TRANSITION 
	GUARDRAIL HEIGHT TRANSITION 
	EA 

	GR-MGS4 
	GR-MGS4 

	0100 13310 
	0100 13310 
	25.000 

	GUARDRAIL TERMINAL GR-6 
	GUARDRAIL TERMINAL GR-6 
	LF 

	NCHRP 350 
	NCHRP 350 

	0110 13383 
	0110 13383 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-1 
	FIXED OBJECT ATTACH. GR-FOA-1 
	EA 

	TY. I 
	TY. I 

	0120 13384 
	0120 13384 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-1 
	FIXED OBJECT ATTACH. GR-FOA-1 
	EA 

	TY. II 
	TY. II 

	0130 13392 
	0130 13392 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-2 
	FIXED OBJECT ATTACH. GR-FOA-2 
	EA 

	TY. I 
	TY. I 

	0140 13393 
	0140 13393 
	2.000 

	FIXED OBJECT ATTACH. GR-FOA-2 
	FIXED OBJECT ATTACH. GR-FOA-2 
	EA 

	TY. II 
	TY. II 

	0150 13401 
	0150 13401 
	16.000 

	NS GUARDRAIL END TERMINAL 
	NS GUARDRAIL END TERMINAL 
	EA 

	SITE PREPARATION, 4' MODERATE 
	SITE PREPARATION, 4' MODERATE 


	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Unit Price 
	Ext Amount 
	Unit Price 
	Ext Amount 

	Cat Alt Set: 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 

	1,275.00000 
	1,275.00000 
	10,200.00 

	270.00000 
	270.00000 
	6,750.00 

	4,650.00000 
	4,650.00000 
	9,300.00 

	835.00000 
	835.00000 
	1,670.00 

	4,800.00000 
	4,800.00000 
	9,600.00 

	850.00000 
	850.00000 
	1,700.00 

	1,150.00000 
	1,150.00000 
	18,400.00 


	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(4) EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 

	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 

	0160 16300 80,000.000 
	0160 16300 80,000.000 
	0.35000 
	28,000.00 

	RUMBLE STRIP, ASPHALT LF 
	RUMBLE STRIP, ASPHALT LF 

	0170 16325 4,300.000 
	0170 16325 4,300.000 
	205.00000 
	881,500.00 

	NS ASPHALT CONCRETE TY. BMTON 
	NS ASPHALT CONCRETE TY. BMTON 
	-


	25.0A + 0.4T 
	25.0A + 0.4T 

	0180 16335 2,700.000 
	0180 16335 2,700.000 
	160.00000 
	432,000.00 

	ASPHALT CONC. TY. SM-9.5A TON 
	ASPHALT CONC. TY. SM-9.5A TON 

	0190 16387 7,086.000 
	0190 16387 7,086.000 
	1.55000 
	10,983.30 

	MACHINING SHOULDERS LF 
	MACHINING SHOULDERS LF 

	0200 16522 8,800.000 
	0200 16522 8,800.000 
	11.45000 
	100,760.00 

	FLEXIBLE PAVEMENT PLANING 0" SY 
	FLEXIBLE PAVEMENT PLANING 0" SY 
	-


	2" 
	2" 

	0210 24262 200.000 
	0210 24262 200.000 
	180.00000 
	36,000.00 

	PORTABLE TEMPORARY RUMBLE DAY 
	PORTABLE TEMPORARY RUMBLE DAY 

	STRIP ARRAY 
	STRIP ARRAY 

	0220 24272 1,000.000 
	0220 24272 1,000.000 
	145.00000 
	145,000.00 

	TRUCK MOUNTED ATTENUATOR HR 
	TRUCK MOUNTED ATTENUATOR HR 

	0230 24278 4,000.000 
	0230 24278 4,000.000 
	1.00000 
	4,000.00 

	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	DEVICES 
	DEVICES 


	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: 
	Letting Date: 
	March 22, 2023 
	District(s): 
	STAUNTON / EDINBURG 

	Call Order: 
	Call Order: 
	J72 
	Project(s): 
	0007-021-738, N501, HSIP-021-8(018); 


	Contract Time: 12/29/23 COMPLETION DATE Min: Max: Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(4) EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
	Item Description 
	PAVING COMPANY 
	Alt Set / Alt Member Quantity and Units SECTION: 0001 REGULAR BID ITEMS 
	0240 24279 
	PORTABLE CHANGEABLE MESSAGE SIGN 0250 24281 ELECTRONIC ARROW BOARD 0260 24282 FLAGGER SERVICE 0270 24600 REMOVE EXISTING GUARDRAIL 0280 27430 
	SILTATION CONTROL EXCAVATION 
	0290 27505 TEMP. SILT FENCE TYPE A 0300 54022 TYPE A PVMT LINE MRKG 6" 0310 54430 TEMP. PVMT MRKG, TY. A, 6" 
	4,800.000 HR 
	1,000.000 HR 1,000.000 HR 7,714.000 LF 500.000 CY 1,500.000 LF 
	86,000.000 LF 86,000.000 LF 
	Unit Price Ext Amount Cat Alt Set: 
	13.00000 
	62,400.00 

	75.00000 
	75,000.00 

	45.00000 
	45,000.00 

	7.75000 
	59,783.50 

	35.00000 
	17,500.00 

	7.50000 
	11,250.00 

	0.45000 
	38,700.00 

	0.35000 
	0.35000 
	30,100.00 

	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 




	Contract ID: C0000110827N01 Counties: CLARKE 
	Contract ID: C0000110827N01 Counties: CLARKE 
	Letting Date: March 22, 2023 District(s): STAUNTON / EDINBURG Call Order: J72 Project(s): 0007-021-738, N501, HSIP-021-8(018); Contract Time: 12/29/23 COMPLETION DATE Min: Max: 
	Contract Description: SHOULDER WIDENING & RUMBLE STRIPS Line No / Item ID 
	(4) EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
	(4) EUROVIA ATLANTIC COAST LLC DBA VIRGINIA
	Item Description 
	PAVING COMPANY 

	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $
	2,875,004.80 

	Life Cycle Costs: 
	Section Total with LCC: $
	2,875,004.80 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$2,875,004.80 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$2,875,004.80 


	( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Date Printed: 04/13/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000110827N01 
	Counties: 
	CLARKE 

	Letting Date: March 22, 2023 10:00 AM Call Order: J72 Contract Time: 12/29/23 COMPLETION DATE 
	Letting Date: March 22, 2023 10:00 AM Call Order: J72 Contract Time: 12/29/23 COMPLETION DATE 
	District(s): STAUNTON / EDINBURG Project(s): 0007-021-738, N501, HSIP-021-8(018); Min: Max: 


	Contract Description: SHOULDER WIDENING & RUMBLE STRIPS 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	K611 
	KICKIN ASPHALT PAVING AND EXCAVATING, LLC 
	$1,534,301.00 
	100.00% 

	2 
	2 
	P014 
	STUART M. PERRY, INCORPORATED 
	$1,553,434.00 
	101.25% 

	3 
	3 
	W048 
	W-L CONSTRUCTION & PAVING, INC. 
	$1,692,665.00 
	110.32% 

	4 
	4 
	E1962 
	EUROVIA ATLANTIC COAST LLC DBA VIRGINIA PAVING COMPANY 
	$2,875,004.80 
	187.38% 


	Contract ID: C0000121096N01B Counties: RICHMOND Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: P35 Project(s): 9999-964-750,N501, NONE; 
	Contract Time: 12/31/23 COMPLETION DATE Min: Contract Description: ON-CALL PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 

	0010 10495 PILOT VEHICLE 
	0010 10495 PILOT VEHICLE 
	500.000 HR 

	0020 
	0020 
	24272 
	2,500.000 


	TRUCK MOUNTED ATTENUATOR HR 0030 24281 2,500.000 ELECTRONIC ARROW BOARD HR 0040 54020 12,031,462.000 TYPE A PVMT LINE MRKG 4" LF 0050 54024 16,900.000 TYPE A PVMT LINE MRKG 8" LF 
	Section Totals: Life Cycle Costs: Section Total with LCC: 
	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,057,814.19 
	$1,086,753.43 
	$1,796,126.32 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 
	$0.00 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,057,814.19 
	$1,086,753.43 
	1,796,126.32 


	(1) DURA MARK INC. 
	(1) DURA MARK INC. 
	Unit Price Ext Amount Cat Alt Set: 
	1.00000 500.00 
	1.00000 
	1.00000 
	2,500.00 

	1.00000 
	2,500.00 

	0.08700 
	1,046,737.19 

	0.33000 
	0.33000 
	5,577.00 

	$
	1,057,814.19 

	$
	1,057,814.19 

	Max: 
	(2) A ANNANDALE, INC. 
	Unit Price 
	Unit Price 
	Unit Price 
	Ext Amount 

	Cat Alt Member: 
	Cat Alt Member: 

	0.01000 
	0.01000 
	5.00 


	0.01000 25.00 
	0.01000 25.00 
	0.08990 
	1,081,628.43 

	0.30000 
	5,070.00 

	$
	1,086,753.43 

	$
	1,086,753.43 

	(3) MULLEN'S MARKINGS, INC. 
	Unit Price Ext Amount LCC: 
	111.14000 
	55,570.00 

	165.34100 
	413,352.50 

	0.01000 25.00 
	0.11000 
	1,323,460.82 

	0.22000 
	3,718.00 

	$
	1,796,126.32 

	$
	1,796,126.32 

	Contract ID: C0000121096N01B Counties: RICHMOND 
	Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: P35 Project(s): 9999-964-750,N501, NONE; Contract Time: 12/31/23 COMPLETION DATE Min: Max: 




	Contract Description: ON-CALL PAVEMENT MARKINGS ( ) indicates item is bid as Lump Sum 
	Contract Description: ON-CALL PAVEMENT MARKINGS ( ) indicates item is bid as Lump Sum 
	Table
	TR
	Vendor Ranking 
	Date Printed: 04/13/2023 Page 1 of 1 

	Contract ID: 
	Contract ID: 
	C0000121096N01B 
	Counties: 
	RICHMOND 

	Letting Date: March 22, 2023 10:00 AM Call Order: P35 Contract Time: 12/31/23 COMPLETION DATE 
	Letting Date: March 22, 2023 10:00 AM Call Order: P35 Contract Time: 12/31/23 COMPLETION DATE 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE Project(s): 9999-964-750,N501, NONE; Min: Max: 


	Contract Description: ON-CALL PAVEMENT MARKINGS 
	Rank 
	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	1 
	1 
	D1138 
	DURA MARK INC. 
	$1,057,814.19 
	100.00% 

	2 
	2 
	A231 
	A ANNANDALE, INC. 
	$1,086,753.43 
	102.74% 

	3 
	3 
	M965 
	MULLEN'S MARKINGS, INC. 
	$1,796,126.32 
	169.80% 


	Contract ID: C0000122155N01B Counties: RICHMOND Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: P37 Project(s): 9999-964-788,N501, NONE; 
	Contract Time: 12/31/23 COMPLETION DATE Min: Contract Description: ON-CALL PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	Alt Set / Alt Member SECTION: 0001 
	Alt Set / Alt Member SECTION: 0001 
	Quantity and Units REGULAR BID ITEMS 


	0010 10495 PILOT VEHICLE 0020 24272 TRUCK MOUNTED ATTENUATOR 
	0030 24279 
	PORTABLE CHANGEABLE MESSAGE SIGN 0040 24281 ELECTRONIC ARROW BOARD 0050 54020 TYPE A PVMT LINE MRKG 4" 0060 54022 TYPE A PVMT LINE MRKG 6" 0070 54024 TYPE A PVMT LINE MRKG 8" 0080 54026 
	200.000 HR 1,100.000 HR 500.000 HR 
	1,100.000 HR 
	121,218.000 LF 6,799,054.000 LF 231,103.000 LF 275.000 
	TYPE A PAVEMENT LINE MRKG 12" LF 
	(1) MULLEN'S MARKINGS, INC. 
	Unit Price Ext Amount Cat Alt Set: 
	100.45000 
	100.45000 
	20,090.00 

	127.99000 
	140,789.00 

	0.01000 5.00 
	0.01000 11.00 
	0.10000 
	12,121.80 

	0.12400 
	843,082.70 

	0.19300 
	0.19300 
	44,602.88 

	0.31800 87.45 
	Max: 
	Unit Price Ext Amount 
	Unit Price Ext Amount Cat Alt Member: LCC: 
	Contract ID: C0000122155N01B Counties: RICHMOND 
	Letting Date: March 22, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE Call Order: P37 Project(s): 9999-964-788,N501, NONE; Contract Time: 12/31/23 COMPLETION DATE Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKINGS Line No / Item ID 
	(1) MULLEN'S MARKINGS, INC.
	Item Description 
	Alt Set / Alt Member Quantity and Units 
	Alt Set / Alt Member Quantity and Units 
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount Section Totals: $
	1,060,789.83 

	Life Cycle Costs: 
	Section Total with LCC: $
	1,060,789.83 

	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 
	$1,060,789.83 

	Contract Time Totals 
	Contract Time Totals 

	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	$0.00 

	Contract Grand Totals 
	Contract Grand Totals 
	$1,060,789.83 


	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	C0000122155N01B 
	Counties: 
	RICHMOND 

	Letting Date: 
	Letting Date: 
	March 22, 2023 10:00 AM 
	District(s): 
	RICHMOND / DISTRICTWIDE OR OFFICE 

	Call Order: 
	Call Order: 
	P37 
	Project(s): 
	9999-964-788,N501, NONE; 

	Contract Time: 12/31/23 COMPLETION DATE 
	Contract Time: 12/31/23 COMPLETION DATE 
	Min: 
	Max: 


	Contract Description: ON-CALL PAVEMENT MARKINGS 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 

	Rank 
	Rank 
	Vendor ID/Name 
	Total Bid 
	Bid 

	1 
	1 
	M965 
	MULLEN'S MARKINGS, INC. 
	$1,060,789.83 
	100.00% 










