
 
 

BID TABULATIONS 

JUNE 21, 2023 BID LETTING 
 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
 
 
 

The following project(s) has/have been rejected: 

Order Numbers: J90 (122506); F88 (109378) 
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Contract ID: CM523PMQ121065C 

Letting Date: June 21, 2023 

Call Order: 511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 09246 

NS PAVED DITCH PAVED 
DITCH 

16.000 

SY 

666.08000 10,657.28 
  

0020 10011 

HYDRAULIC CEMENT 

749.000 

TON 

224.50000 168,150.50 
  

0030 10417 

TACK COAT 

7,650.000 

GAL 

3.92000 29,988.00 
  

0040 12600 

STD. COMB. CURB & GUTTER 
CG-6 

600.000 

LF 

333.55000 200,130.00 
  

0050 12610 

RADIAL COMB. CURB & 
GUTTER CG-6 

20.000 

LF 

545.09000 10,901.80 
  

0060 12910 

ENTRANCE GUTTER CG-9A 

200.000 

SY 

456.23000 91,246.00 
  

0070 13108 

CG-12 DETECTABLE 
WARNING SURFACE 

1.110 

SY 

10,305.59000 11,439.20 
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Contract ID: CM523PMQ121065C 

Letting Date: June 21, 2023 

Call Order: 511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 14300 

CEMENT CONCRETE 
SIDEWALK 4" 

20.000 

SY 

799.94000 15,998.80 
  

0090 14450 

SAW CUT CURB, GUTTER AND 
ENTRANCES 

200.000 

LF 

27.71000 5,542.00 
  

0100 16242 

AGGR. BASE MATL. TY. I OR II 
NO. 21A OR 21B 

15.500 

TON 

607.76000 9,420.28 
  

0110 16340 

ASPHALT CONC. TY. SM-9.5D 

5,967.770 

TON 

162.01000 966,838.42 
  

0120 16370 

ASPHALT CONC. TY. IM-19.0D 

943.480 

TON 

211.74000 199,772.46 
  

0130 16517 

FLEXIBLE PAVE. TIE-IN 
PLANING ABOVE 2" - 4" 

704.000 

SY 

52.22000 36,762.88 
  

0140 16522 

FLEXIBLE PAVEMENT 
PLANING 0" - 2" 

387.200 

SY 

85.38000 33,059.14 
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Contract ID: CM523PMQ121065C 

Letting Date: June 21, 2023 

Call Order: 511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 16544 

NS FULL DEPTH 
RECLAMATION 8" 
COMPACTED DEPTH 

39,955.000 

SY 

7.45000 297,664.75 
  

0160    24265 

NS MAINTENANCE OF 
TRAFFIC FULL DEPTH 
RECLAMATION 

(1) 

LS 

143,764.85000 143,764.85 
  

0170 24282 

FLAGGER SERVICE 

700.000 

HR 

100.00000 70,000.00 
  

0180 24500 

NS REMOVE EXIST. REMOVE 
APPROX. 3.75" EXCESS 
MATERIAL 

31,485.000 

SY 

13.06000 411,194.10 
  

0190 24500 

NS REMOVE EXIST. REMOVE 
APPROX.. 4.5" EXCESS 
MATERIAL 

8,470.000 

SY 

27.20000 230,384.00 
  

0200 24500 

NS REMOVE EXIST. REMOVE 
EXIST. DRIVEWAY APRONS 

200.000 

SY 

54.00000 10,800.00 
  

0210 24500 

NS REMOVE EXIST. REMOVE 
EXIST. HYD. CEM. CONCRETE 

20.000 

SY 

194.23000 3,884.60 
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Contract ID: CM523PMQ121065C 

Letting Date: June 21, 2023 

Call Order: 511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0220 24703 

NS REMOVE EXIST REMOVE 
EXIST. CURD OR COMBO C&G 

620.000 

LF 

86.43000 53,586.60 
  

0230 27023 

TOPSOIL CLASS B 

5.000 

CY 

571.19000 2,855.95 
  

0240 27102 

REGULAR SEED 

20.000 

LB 

136.51000 2,730.20 
  

0250 27215 

FERTILIZER 15-30-15 

22.000 

LB 

57.44000 1,263.68 
  

0260 27250 

LIME 

0.300 

TON 

1,500.00000 450.00 
  

0270 27451 

INLET PROTECTION TYPE A 

10.000 

EA 

500.00000 5,000.00 
  

0280 54032 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

8,170.000 

LF 

0.60000 4,902.00 
  

0290 54037 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

72.000 

LF 

12.00000 864.00 
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Contract ID: CM523PMQ121065C 

Letting Date: June 21, 2023 

Call Order: 511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0300 54042 

TYPE B CLASS I PAVE. LINE 
MARKING 24" 

171.000 

LF 

13.00000 2,223.00 
  

0310 54428 

TEMP. PVMT MRKG, TY. A, 4" 

1,120.000 

LF 

0.08000 89.60 
  

0320 54436 

TEMP. PVMT MRKG, TY. A, 12" 

25.000 

LF 

0.10000 2.50 
  

 
 

Section Totals: $3,031,566.59 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,031,566.59 
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Contract ID: CM523PMQ121065C 

Letting Date: June 21, 2023 

Call Order: 511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0330 00306 1.000 755.14000 755.14 

NS SELECT MATERIAL 
ALTERNATE SHOULDER 
MATERIAL 

TON  

Section Totals:  $755.14 

Life Cycle Costs:   

Section Total with LCC:  $755.14 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,032,321.73 

 

 
$0.00 

$3,032,321.73 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

CM523PMQ121065C 

June 21, 2023 10:00 A.M. 

511 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT 

HAMPTON ROADS / FRANKLIN 

9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 

Contract Time: 06/01/24 COMPLETION DATE Min: Max: 

Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
 

1 B850 BRANSCOME OPERATING, LLC dba BRANSCOME $3,032,321.73 100.00% 
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0030 

INLET PROTECTION TYPE A 

43.000 

EA 

100.00000 4,300.00 250.00000 10,750.00 150.00000 6,450.00 

0020 303SD20-0031 

INLET PROTECTION TYPE B 

161.000 

EA 

150.00000 24,150.00 100.00000 16,100.00 150.00000 24,150.00 

0030 315SD20-0029 

ASPH. CONC. TY. SM-9.5D 
MAINT 

32,332.070 

TON 

97.50000 3,152,376.83 102.76000 3,322,443.51 93.00000 3,006,882.51 

0040 315SD20-0043 

ASPH. CONC. TY. IM-19.0D 
MAINT 

3,354.740 

TON 

83.50000 280,120.79 102.76000 344,733.08 90.00000 301,926.60 

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

209,690.000 

LF 

0.25000 52,422.50 0.26000 54,519.40 1.60000 335,504.00 

0060 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

532.000 

LF 

0.41000 218.12 0.42000 223.44 3.20000 1,702.40 

0070 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

5,652.000 

LF 

0.71000 4,012.92 0.73000 4,125.96 3.40000 19,216.80 

0080 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

3,995.000 

LF 

3.98000 15,900.10 4.06000 16,219.70 5.75000 22,971.25 
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MOT 

(1) 

LS 

20,000.00000 20,000.00 59,000.00000 59,000.00 100,021.17000 100,021.17 

0100 512SX20-0019 

NS TRAFFIC CONTROL SPEED 
TABLE 

2.000 

EA 

5,000.00000 10,000.00 3,500.00000 7,000.00 9,900.00000 19,800.00 

0110 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

322,150.400 

SY 

2.15000 692,623.36 1.50000 483,225.60 1.75000 563,763.20 

0120 515SD20-0014 

FLEXIBLE PAVEMENT 
PLANING ABOVE 2"-4" 

27,385.600 

SY 

2.75000 75,310.40 1.50000 41,078.40 2.70000 73,941.12 

0130 700SD20-0118 

14/1 CONDUCTOR CABLE 
ENCLOSED 

3,881.000 

LF 

1.00000 3,881.00 4.20000 16,300.20 4.75000 18,434.75 

0140 700SD20-0183 

CONDUIT METAL 1" 

33.000 

LF 

25.00000 825.00 420.00000 13,860.00 125.00000 4,125.00 

0150 703SD20-0042 

LOOP SAW CUT 3/8" 

1,287.000 

LF 

30.00000 38,610.00 15.75000 20,270.25 17.00000 21,879.00 

0160 703SD20-0043 

LOOP SAW CUT 5/8" 

293.000 

LF 

37.50000 10,987.50 57.75000 16,920.75 63.00000 18,459.00 
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

209,690.000 

LF 

1.34000 280,984.60 1.34000 280,984.60 1.90000 398,411.00 

0180 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

4,062.000 

LF 

1.58000 6,417.96 1.58000 6,417.96 3.00000 12,186.00 

0190 704SD20-0009 

TYPE B CLASS I PVMT LINE 
MRKG 12" 

5,869.000 

LF 

3.03000 17,783.07 3.03000 17,783.07 5.40000 31,692.60 

0200 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

4,157.000 

LF 

9.52000 39,574.64 9.52000 39,574.64 10.80000 44,895.60 

0210 704SD20-0044 

PVMT SYMB MRKG THRU 
ARROW TY B, CL I 

21.000 

EA 

141.52000 2,971.92 141.52000 2,971.92 150.00000 3,150.00 

0220 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

37.000 

EA 

144.27000 5,337.99 144.27000 5,337.99 150.00000 5,550.00 

0230 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

8.000 

EA 

193.46000 1,547.68 193.46000 1,547.68 325.00000 2,600.00 
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 704SD20-0059 

SYMB MRKG LANE 
REDUCTION ARR TY B CL I 

2.000 

EA 

673.67000 1,347.34 673.67000 1,347.34 725.00000 1,450.00 

0250 704SD20-0083 

PVMT SYMB MRKG YIELD 1' X 
1.5' TY B, CL I 

14.000 

EA 

83.53000 1,169.42 83.53000 1,169.42 87.00000 1,218.00 

0260 704SD20-0107 

PVMT MSG. MARK. “ONLY” TY 
B, CL. I, 8’ 

20.000 

EA 

336.44000 6,728.80 336.44000 6,728.80 525.00000 10,500.00 

0270 704SX20-0005 

NS PAVE. MESSAGE MARKING 
BUS 

1.000 

EA 

539.97000 539.97 539.97000 539.97 1,000.00000 1,000.00 

0280 704SX20-0005 

NS PAVE. MESSAGE MARKING 
BUSES 

3.000 

EA 

638.31000 1,914.93 638.31000 1,914.93 850.00000 2,550.00 

0290 704SX20-0005 

NS PAVE. MESSAGE MARKING 
Handicap Symbol 

225.000 

EA 

367.50000 82,687.50 367.50000 82,687.50 275.00000 61,875.00 

0300 704SX20-0005 

NS PAVE. MESSAGE MARKING 
SLOW 

1.000 

EA 

462.84000 462.84 462.84000 462.84 1,000.00000 1,000.00 
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

(1) JULIUS BRANSCOME, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) ARTHUR CONSTRUCTION 
CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 704SX20-0005 15.000 453.18000 6,797.70 453.18000 6,797.70 550.00000 8,250.00 

NS PAVE. MESSAGE MARKING 
STOP 

EA    

Section Totals:  $4,842,004.88 $4,883,036.65 $5,125,555.00 

Life Cycle Costs:     

Section Total with LCC:  $4,842,004.88 $4,883,036.65 $5,125,555.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$4,842,004.88 

 

 
$0.00 

$4,842,004.88 

$4,883,036.65 

 

 
$0.00 

$4,883,036.65 

$5,125,555.00 

 

$0.00 

5,125,555.00 
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

(5) ALLAN MYERS VA, INC. (6) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 303SD20-0030 43.000 65.00000 2,795.00 47.70000 2,051.10 
 

150.00000 6,450.00 

INLET PROTECTION TYPE A EA       

0020 303SD20-0031 161.000 95.00000 15,295.00 55.65000 8,959.65  
200.00000 32,200.00 

INLET PROTECTION TYPE B EA       

0030 315SD20-0029 32,332.070 105.50000 3,411,033.39 111.00000 3,588,859.77  
120.00000 3,879,848.40 

ASPH. CONC. TY. SM-9.5D TON       

MAINT       

0040 315SD20-0043 3,354.740 87.00000 291,862.38 100.00000 335,474.00  120.00000 402,568.80 

ASPH. CONC. TY. IM-19.0D TON       

MAINT       

0050 512SD20-0046 209,690.000 0.24000 50,325.60 0.24000 50,325.60  1.47000 308,244.30 

TEMP. PVMT MRKG TY. A, 4" LF       

0060 512SD20-0047 532.000 0.39000 207.48 0.39000 207.48  
2.20000 1,170.40 

TEMP. PVMT MRKG TY. A, 6" LF       

0070 512SD20-0049 5,652.000 0.68000 3,843.36 0.68000 3,843.36  
3.10000 17,521.20 

TEMP. PVMT MRKG TY. A, 12" LF       

0080 512SD20-0050 3,995.000 3.79000 15,141.05 3.79000 15,141.05  
5.25000 20,973.75 

TEMP. PVMT MRKG TY. A, 24" LF       
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

(5) ALLAN MYERS VA, INC. (6) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 512SP20-0002 (1) 107,525.22000 107,525.22 487,293.94000 487,293.94 
 

609,968.05000 609,968.05 

NS MAINTENANCE OF LS       

TRAFFIC MOT       

0100 512SX20-0019 2.000 6,500.00000 13,000.00 5,352.10000 10,704.20  900.00000 1,800.00 

NS TRAFFIC CONTROL SPEED EA       

TABLE       

0110 515SD20-0013 322,150.400 2.20000 708,730.88 1.00000 322,150.40  2.50000 805,376.00 

FLEXIBLE PAVE.PLANING 0"-2" SY       

0120 515SD20-0014 27,385.600 5.00000 136,928.00 3.00000 82,156.80  
3.00000 82,156.80 

FLEXIBLE PAVEMENT SY       

PLANING ABOVE 2"-4"       

0130 700SD20-0118 3,881.000 4.25000 16,494.25 1.00000 3,881.00  2.00000 7,762.00 

14/1 CONDUCTOR CABLE LF       

ENCLOSED       

0140 700SD20-0183 33.000 102.00000 3,366.00 25.00000 825.00  20.00000 660.00 

CONDUIT METAL 1" LF       

0150 703SD20-0042 1,287.000 15.25000 19,626.75 35.00000 45,045.00  
15.00000 19,305.00 

LOOP SAW CUT 3/8" LF       

0160 703SD20-0043 293.000 56.00000 16,408.00 25.60000 7,500.80  
20.00000 5,860.00 

LOOP SAW CUT 5/8" LF       
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

(5) ALLAN MYERS VA, INC. (6) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0170 704SD20-0006 209,690.000 1.30000 272,597.00 1.28000 268,403.20 
 

1.80000 377,442.00 

TYPE B CLASS I PVMT LINE LF       

MRKG 4"       

0180 704SD20-0007 4,062.000 1.55000 6,296.10 1.50000 6,093.00  2.80000 11,373.60 

TYPE B CLASS I PVMT LINE LF       

MRKG 6"       

0190 704SD20-0009 5,869.000 3.60000 21,128.40 2.89000 16,961.41  4.90000 28,758.10 

TYPE B CLASS I PVMT LINE LF       

MRKG 12"       

0200 704SD20-0010 4,157.000 11.20000 46,558.40 9.07000 37,703.99  9.80000 40,738.60 

TYPE B CLASS I PVMT LINE LF       

MRKG 24"       

0210 704SD20-0044 21.000 165.00000 3,465.00 134.78000 2,830.38  140.00000 2,940.00 

PVMT SYMB MRKG THRU EA       

ARROW TY B, CL I       

0220 704SD20-0047 37.000 165.00000 6,105.00 137.40000 5,083.80  140.00000 5,180.00 

PVMT SYMB MRKG SGL TURN EA       

ARR. TY B CL I       

0230 704SD20-0050 8.000 185.00000 1,480.00 184.25000 1,474.00  225.00000 1,800.00 

DBL TURN ARR.THRU/LT OR EA       

RT TY B, CL I       
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

(5) ALLAN MYERS VA, INC. (6) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0240 704SD20-0059 2.000 650.00000 1,300.00 641.59000 1,283.18 
 

600.00000 1,200.00 

SYMB MRKG LANE EA        

REDUCTION ARR TY B CL I        

0250 704SD20-0083 14.000 80.00000 1,120.00 79.55000 1,113.70  77.00000 1,078.00 

PVMT SYMB MRKG YIELD 1' X EA        

1.5' TY B, CL I        

0260 704SD20-0107 20.000 325.00000 6,500.00 320.42000 6,408.40  500.00000 10,000.00 

PVMT MSG. MARK. “ONLY” TY EA        

B, CL. I, 8’        

0270 704SX20-0005 1.000 550.00000 550.00 514.26000 514.26  400.00000 400.00 

NS PAVE. MESSAGE MARKING EA        

BUS        

0280 704SX20-0005 3.000 620.00000 1,860.00 607.91000 1,823.73  600.00000 1,800.00 

NS PAVE. MESSAGE MARKING EA        

BUSES        

0290 704SX20-0005 225.000 350.00000 78,750.00 350.00000 78,750.00  265.00000 59,625.00 

NS PAVE. MESSAGE MARKING EA        

Handicap Symbol        

0300 704SX20-0005 1.000 450.00000 450.00 440.80000 440.80  500.00000 500.00 

NS PAVE. MESSAGE MARKING EA        

SLOW        
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Contract ID: C0000123036N01 

Letting Date: June 21, 2023 

Call Order: 928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

(5) ALLAN MYERS VA, INC. (6) ARDENT COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: 

 
431.60000 

 LCC:   

0310 704SX20-0005 15.000 435.00000 6,525.00 6,474.00 
 

500.00000 7,500.00 

NS PAVE. MESSAGE MARKING EA      

STOP      

Section Totals: $5,267,267.26 $5,399,777.00   $6,752,200.00 

Life Cycle Costs:      

Section Total with LCC: $5,267,267.26 $5,399,777.00   $6,752,200.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$5,267,267.26 

 

 
$0.00 

$5,267,267.26 

$5,399,777.00 

 

 
$0.00 

$5,399,777.00 

$6,752,200.00 

 

$0.00 

6,752,200.00 

( ) indicates item is bid as Lump Sum 
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Page 1 of 1 Vendor Ranking 

Contract ID: 

Letting Date: 

Call Order: 

C0000123036N01 

June 21, 2023 10:00 A.M. 

928 

Counties: 

District(s): 

Project(s): 

FAIRFAX, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-F23, N501, NONE; 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 

 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B042 JULIUS BRANSCOME, INC. $4,842,004.88 100.00% 

2 
 

F373 FINLEY ASPHALT & SEALING, INC. $4,883,036.65 100.85% 

3 
 

A477 ARTHUR CONSTRUCTION CO., INC. $5,125,555.00 105.86% 

4 
 

E1962 EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
PAVING COMPANY 

$5,267,267.26 108.78% 

5 
 

G303 ALLAN MYERS VA, INC. $5,399,777.00 111.52% 

6 
 

A860 ARDENT COMPANY, LLC $6,752,200.00 139.45% 
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Contract ID: C0000122526B03 

Letting Date: June 21, 2023 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT, NEWPORT NEWS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0017-M06-068, B603, C501, NONE; J83 Call Order: 

Contract Time: 09/27/24 COMPLETION DATE Min: Max: 

Contract Description: WIRE ROPE REPLACEMENT, JAMES RIVER BRIDGE 

 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) PCL CONSTRUCTION, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 00100 

MOBILIZATION 

(1) 

LS 

175,000.00000 175,000.00 
  

0020 00101 

CONSTRUCTION SURVEYING 
CONSTRUCTION 

(1) 

LS 

250,000.00000 250,000.00 
  

0030 24265 

NS MAINTENANCE OF 
TRAFFIC MOT 

(1) 

LS 

500,000.00000 500,000.00 
  

0040 67904 

NS BRIDGE INCIDENTALS 
WIRE ROPE REPLACEMENT 

(1) 

LS 

2,565,000.00000 2,565,000.00 
  

 
 

Section Totals: $3,490,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,490,000.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,490,000.00 

 

 
$0.00 

$3,490,000.00 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C0000122526B03 

June 21, 2023 10:00 A.M. 

J83 

Counties: 

District(s): 

Project(s): 

ISLE OF WIGHT, NEWPORT NEWS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0017-M06-068, B603, C501, NONE; 

Contract Time: 09/27/24 COMPLETION DATE Min: Max: 

Contract Description: WIRE ROPE REPLACEMENT, JAMES RIVER BRIDGE 
 

1 P2768 PCL CONSTRUCTION, INC. $3,490,000.00 100.00% 
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

25,000.00000 25,000.00 9,289.53000 9,289.53  

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

21.000 

EA 

300.00000 6,300.00 819.69000 17,213.49  

0030 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

7.000 

CY 

15.00000 105.00 2.19000 15.33  

0040 303SD20-0030 

INLET PROTECTION TYPE A 

3.000 

EA 

950.00000 2,850.00 437.18000 1,311.54  

0050 303SD20-0031 

INLET PROTECTION TYPE B 

4.000 

EA 

500.00000 2,000.00 437.18000 1,748.72  

0060 303SD20-0034 

TEMP. SILT FENCE TYPE A 

680.000 

LF 

15.00000 10,200.00 14.20000 9,656.00  

0070 303SX20-0003 

NS EXCAVATION 
UNCLASSIFIED EXCAVATION 

60.000 

CY 

70.00000 4,200.00 273.23000 16,393.80  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE UTILITY TEST PIT 
(PAVED AREA) 

3.000 

EA 

1,200.00000 3,600.00 1,311.52000 3,934.56  

0090 307SD20-0004 

CEM. STAB. AGGR. BASE. 
MATL. TY. I NO. 21A 

18.000 

TON 

400.00000 7,200.00 163.93000 2,950.74  

0100 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

48.000 

TON 

80.00000 3,840.00 136.62000 6,557.76  

0110 315SD20-0003 

ASPHALT CONCRETE TY. SM- 
12.5E CONST 

66.000 

TON 

500.00000 33,000.00 382.53000 25,246.98  

0120 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

44.000 

TON 

400.00000 17,600.00 245.91000 10,820.04  

0130 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

75.000 

TON 

320.00000 24,000.00 327.88000 24,591.00  

0140 315SX20-0011 

NS SAW-CUT ASPH CONC (Full 
depth) 

435.000 

LF 

6.00000 2,610.00 10.93000 4,754.55  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 404SD20-0019 

COVER DEPTH SURVEY 
MAINT. 

873.000 

SY 

3.50000 3,055.50 8.75000 7,638.75  

0160 404SD20-0020 

BRIDGE DECK GROOVING 
MAINT. 

883.000 

SY 

11.00000 9,713.00 32.79000 28,953.57  

0170 406SD20-0013 

CR REINF. STEEL CL. III SPR. 
STRUCT. MAINT. 

10,850.000 

LB 

5.00000 54,250.00 5.19000 56,311.50  

0180 407SX20-0004 

NS STRUCT. STEEL (ASTM 709 
Grade 36) 

3,000.000 

LB 

18.50000 55,500.00 37.71000 113,130.00  

0190 407SX20-0004 

NS STRUCT. STEEL (ASTM 709 
Grade 50) 

700.000 

LB 

23.00000 16,100.00 43.99000 30,793.00  

0200 410SX20-0019 

PIER PROTECTION SYSTEM 
54", MAINT 

200.000 

LF 

600.00000 120,000.00 939.93000 187,986.00  

0210 411SX20-0003 

NS PRE. & OVERCOAT EX. 
STR. (STR. NO. 0002019) 

(1) 

LS 

420,000.00000 420,000.00 417,507.31000 417,507.31  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0220 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (STR. NO. 0002019) 

(1) 

LS 

15,000.00000 15,000.00 12,568.71000 12,568.71  

0230 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(STR. NO. 0002019) 

(1) 

LS 

3,000.00000 3,000.00 1,256.88000 1,256.88  

0240 412SD20-0012 

CRACK REPAIR TYPE A 

80.000 

LF 

40.00000 3,200.00 50.27000 4,021.60  

0250 412SD20-0013 

CRACK REPAIR TYPE B 

281.000 

LF 

75.00000 21,075.00 100.55000 28,254.55  

0260 412SD20-0017 

EMBEDDED GALVANIC 
ANODES 

303.000 

EA 

45.00000 13,635.00 41.48000 12,568.44  

0270 412SD20-0037 

DECK SLAB CLOSURE 

94.000 

SY 

2,000.00000 188,000.00 2,262.37000 212,662.78  

0280 412SD20-0046 

BACK WALL 
RECONSTRUCTION HES 

87.000 

LF 

450.00000 39,150.00 1,180.37000 102,692.19  

0290 412SD20-0048 

JACKING AND BLOCKING 
BEAM 

32.000 

EA 

7,000.00000 224,000.00 8,169.66000 261,429.12  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0300 412SD20-0049 

CONC. SUPERSTR. SURFACE 
REPAIR 

5.000 

SY 

1,750.00000 8,750.00 2,136.68000 10,683.40  

0310 412SD20-0055 

EMBEDDED GALVANIC 
ANODES 

800.000 

EA 

45.00000 36,000.00 41.48000 33,184.00  

0320 412SD20-0061 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

115.000 

SY 

1,400.00000 161,000.00 1,633.93000 187,901.95  

0330 412SD20-0062 

RECONSTRUCT BRIDGE SEAT 
TYPE A 

40.000 

EA 

3,000.00000 120,000.00 2,890.80000 115,632.00  

0340 416SD20-0003 

WATERPROOFING – EPOXY 
RESIN TYPE EP-3B/EP-3T 

64.000 

SY 

70.00000 4,480.00 75.41000 4,826.24  

0350 416SX20-0001 

WATERPROOFING - NS 
EPOXY RESIN WATERPROOF 
COATING (SUBSTRUCTURE) 

616.000 

SY 

60.00000 36,960.00 69.13000 42,584.08  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0360 416SX20-0001 

WATERPROOFING - NS 
EPOXY RESIN 
WATERPROOFING COATING 
(SUPERSTRUCTURE) 

596.000 

SY 

60.00000 35,760.00 69.13000 41,201.48  

0370 420SD20-0020 

ADHESIVE BASED JT. SEALER 
CL. I, 2" MAINT. 

106.000 

LF 

150.00000 15,900.00 163.39000 17,319.34  

0380 425SD20-0001 

REMOVE ASPHALT 
CONCRETE OVERLAY 

240.000 

SY 

10.00000 2,400.00 65.57000 15,736.80  

0390 425SD20-0002 

TYPE A MILLING 1/2" 

873.000 

SY 

21.00000 18,333.00 88.05000 76,867.65  

0400 425SD20-0015 

PLACE VERY EARLY 
MOD.CONC.OVERLAY 

873.000 

SY 

120.00000 104,760.00 126.31000 110,268.63  

0410 425SX20-0004 

NS FURN VERY EARLY LATEX 
MOD CONC. (LMC-VE 
CONCRETE OVERLAY 3'') 

72.700 

CY 

1,200.00000 87,240.00 1,136.65000 82,634.46  

0420 425SX20-0006 

NS TYPE A HYDRO- 
DEMOLITION (1 1/2") 

873.000 

SY 

150.00000 130,950.00 322.01000 281,114.73  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0430 426SD20-0001 

REPLACE BEARING 

40.000 

EA 

5,700.00000 228,000.00 6,032.98000 241,319.20  

0440 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (STR. NO. 0002019) 

4.000 

DAY 

1,000.00000 4,000.00 8,196.99000 32,787.96  

0450 501SD20-0004 

UNDERDRAIN UD-4 

320.000 

LF 

45.00000 14,400.00 32.79000 10,492.80  

0460 505SD20-0011 

GUARDRAIL GR-MGS1 

100.000 

LF 

50.00000 5,000.00 37.71000 3,771.00  

0470 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

1.000 

EA 

2,500.00000 2,500.00 2,073.84000 2,073.84  

0480 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

1.000 

EA 

1,600.00000 1,600.00 1,244.29000 1,244.29  

0490 505SD20-0030 

GUARDRAIL GR-2 

75.000 

LF 

70.00000 5,250.00 37.71000 2,828.25  

0500 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

1.000 

EA 

2,000.00000 2,000.00 754.13000 754.13  



Date Printed: 07/28/2023 

Page 8 of 13 Tabulation of Bids 

 

Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0510 505SD20-0068 

IMPACT ATTENUATOR IA-2 

1.000 

EA 

60,000.00000 60,000.00 60,958.23000 60,958.23  

0520 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

255.000 

LF 

7.50000 1,912.50 4.40000 1,122.00  

0530 505SX20-0044 

NS SP. DES. GR.BR.ATTACH 
BR-GR (BR-GR-45A FOA 
Replacement) 

3.000 

EA 

10,000.00000 30,000.00 11,311.84000 33,935.52  

0540 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

90.000 

SY 

35.00000 3,150.00 74.32000 6,688.80  

0550 510SX20-0039 

NS REMOVE EXIST. (Concrete 
Barrier) 

232.000 

LF 

150.00000 34,800.00 187.99000 43,613.68  

0560 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

3,265.000 

LF 

45.00000 146,925.00 63.95000 208,796.75  

0570 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

10.000 

EA 

7,500.00000 75,000.00 14,208.11000 142,081.10  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0580 512SD20-0012 

TYPE 3 BARRICADE 4' 

3.000 

EA 

450.00000 1,350.00 326.79000 980.37  

0590 512SD20-0014 

TEMPORARY SIGN 

2,585.000 

SF 

20.15000 52,087.75 27.32000 70,622.20  

0600 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

176.000 

HR 

60.00000 10,560.00 273.23000 48,088.48  

0610 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

18,150.000 

DAY 

1.00000 18,150.00 2.19000 39,748.50  

0620 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

17,688.000 

HR 

0.50000 8,844.00 4.91000 86,848.08  

0630 512SD20-0026 

ELECTRONIC ARROW BOARD 

656.000 

HR 

12.00000 7,872.00 39.89000 26,167.84  

0640 512SD20-0029 

WARNING LIGHT TY. B 

754.000 

DAY 

5.00000 3,770.00 8.75000 6,597.50  

0650 512SD20-0054 

TEMP. PVMT MRKG TY. E, 6" 

27,382.000 

LF 

3.50000 95,837.00 4.05000 110,897.10  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0660 512SD20-0062 

TEMP. PVMT MRKG TY. D, CL. 
III, 6" 

25,495.000 

LF 

3.00000 76,485.00 3.33000 84,898.35  

0670 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

17,783.000 

LF 

4.20000 74,688.60 4.78000 85,002.74  

0680 513SD20-0001 

MOBILIZATION 

(1) 

LS 

250,000.00000 250,000.00 245,000.00000 245,000.00  

0690 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

532.000 

SY 

25.00000 13,300.00 32.68000 17,385.76  

0700 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

30,000.00000 30,000.00 328,000.00000 328,000.00  

0710 602SD20-0004 

TOPSOIL CLASS B 

29.000 

CY 

150.00000 4,350.00 382.53000 11,093.37  

0720 603SD20-0002 

TEMPORARY SEED 

60.000 

LB 

20.00000 1,200.00 38.25000 2,295.00  

0730 603SD20-0003 

REGULAR SEED 

188.000 

LB 

20.00000 3,760.00 50.27000 9,450.76  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0740 603SD20-0004 

OVERSEEDING 

150.000 

LB 

20.00000 3,000.00 50.27000 7,540.50  

0750 603SD20-0007 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 1 

2,118.000 

SY 

3.00000 6,354.00 3.28000 6,947.04  

0760 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

605.000 

SY 

3.00000 1,815.00 3.28000 1,984.40  

0770 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

303.000 

SY 

3.00000 909.00 3.28000 993.84  

0780 603SD20-0014 

FERTILIZER NITROGEN - N 

58.000 

LB 

3.00000 174.00 2.19000 127.02  

0790 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

79.000 

LB 

3.00000 237.00 2.19000 173.01  

0800 603SD20-0016 

FERTILIZER POTASSIUM - K 

40.000 

LB 

3.00000 120.00 2.19000 87.60  

0810 603SD20-0017 

LIME 

2.700 

TON 

650.00000 1,755.00 2,295.16000 6,196.93  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0820 605SX20-0013 

NS LANDSCAPE 
PERMANANET VEGETATIVE 
COVER 

(1) 

LS 

15,000.00000 15,000.00 10,929.31000 10,929.31  

0830 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

117.000 

LF 

2.50000 292.50 2.77000 324.09  

0840 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

532.000 

LF 

3.50000 1,862.00 4.02000 2,138.64  

0850 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

564.000 

LF 

10.00000 5,640.00 8.80000 4,963.20  

0860 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

2.000 

EA 

450.00000 900.00 408.48000 816.96  

0870 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

2.000 

EA 

600.00000 1,200.00 659.86000 1,319.72  

0880 704SD20-0107 

PVMT MSG. MARK. “ONLY” TY 
B, CL. I, 8’ 

1.000 

EA 

625.00000 625.00 691.28000 691.28  
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Contract ID: C0000118832B08 

Letting Date: June 21, 2023 

Call Order: J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

Line No / Item ID 

Item Description 

(1) MARTINS CONSTRUCTION 
CORP. 

(2) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $3,397,391.85 $4,642,990.34 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,397,391.85 

 
 

$4,642,990.34 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,397,391.85 

 

 
$0.00 

$3,397,391.85 

$4,642,990.34 

 

 
$0.00 

$4,642,990.34 
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Contract ID: 

Letting Date: 

Call Order: 

C0000118832B08 

June 21, 2023 10:00 A.M. 

J84 

Counties: 

District(s): 

Project(s): 

ARLINGTON 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

1250-000-913, B608, STP-5B01(326); 

Contract Time: 06/03/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

M640 MARTINS CONSTRUCTION CORP. $3,397,391.85 100.00% 

2 
 

F034 FORT MYER CONSTRUCTION CORPORATION $4,642,990.34 136.66% 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

34.000 

CY 

115.85000 3,938.90 1.00000 34.00 60.00000 2,040.00 

0020 305SP20-0003 

AGR.BASE MAT.TY.I OR II NO. 
21A OR21B 

134.000 

TON 

118.44000 15,870.96 125.00000 16,750.00 60.00000 8,040.00 

0030 310SD20-0001 

TACK COAT 

9,759.000 

GAL 

3.56000 34,742.04 0.01000 97.59 1.00000 9,759.00 

0040 315SD20-0029 

ASPH. CONC. TY. SM-9.5D 
MAINT 

4,050.760 

TON 

119.98000 486,010.18 147.00000 595,461.72 154.00000 623,817.04 

0050 315SD20-0034 

ASPH. CONC. TY. SM-12.5D 
MAINT 

5,462.990 

TON 

125.04000 683,092.27 140.00000 764,818.60 146.00000 797,596.54 

0060 315SX20-0011 

NS SAW-CUT ASPH CONC 
ASPH. CONC. FULL DEPTH 

1,198.000 

LF 

11.51000 13,788.98 18.00000 21,564.00 18.00000 21,564.00 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 323SD20-0030 

NS TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0D 

1,117.400 

TON 

120.91000 135,104.83 140.00000 156,436.00 86.40000 96,543.36 

0080 502SD20-0011 

CURB, STD. CG-2 

1,303.000 

LF 

26.00000 33,878.00 70.00000 91,210.00 50.00000 65,150.00 

0090 502SD20-0012 

CURB, RADIAL CG-2 

256.000 

LF 

26.00000 6,656.00 70.00000 17,920.00 55.00000 14,080.00 

0100 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

760.000 

LF 

28.00000 21,280.00 75.00000 57,000.00 70.00000 53,200.00 

0110 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

134.000 

LF 

28.00000 3,752.00 75.00000 10,050.00 75.00000 10,050.00 

0120 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

88.880 

SY 

60.00000 5,332.80 788.00000 70,037.44 750.00000 66,660.00 

0130 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

562.630 

SY 

55.00000 30,944.65 169.00000 95,084.47 75.00000 42,197.25 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0140 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER 

1,267.000 

LF 

29.20000 36,996.40 30.00000 38,010.00 25.00000 31,675.00 

0150 510SX20-0038 

NS REMOVE EXIST. REMOVE 
HYDRAULIC CEMENT 
CONCRETE 

713.620 

SY 

37.20000 26,546.66 90.00000 64,225.80 65.00000 46,385.30 

0160 510SX20-0046 

NS ADJUST EXIST. EXIST 
TRAFFIC JUNCTION BOX 

9.000 

EA 

50.00000 450.00 1,341.00000 12,069.00 1,341.00000 12,069.00 

0170 510SX20-0046 

NS ADJUST EXIST. EXIST 
VALVE 

1.000 

EA 

408.03000 408.03 450.39000 450.39 1,500.00000 1,500.00 

0180 512SD20-0027 

FLAGGER SERVICE 

1,135.000 

HR 

65.51000 74,353.85 29.00000 32,915.00 30.00000 34,050.00 

0190 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

66,984.000 

LF 

0.22000 14,736.48 0.24000 16,076.16 0.20000 13,396.80 

0200 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

2,800.000 

LF 

0.22000 616.00 0.34000 952.00 0.20000 560.00 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0210 512SD20-0048 

TEMP. PVMT MRKG TY. A, 8" 

3,340.000 

LF 

0.23000 768.20 0.44000 1,469.60 0.21000 701.40 

0220 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

971.000 

LF 

2.20000 2,136.20 0.99000 961.29 2.00000 1,942.00 

0230 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

90.000 

DAY 

31.27000 2,814.30 0.01000 0.90 50.00000 4,500.00 

0240 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENANCE OF 
TRAFFIC 

(1) 

LS 

69,677.61000 69,677.61 5,229.54000 5,229.54 225,597.00000 225,597.00 

0250 512SX20-0045 

NS SAFETY UNIFORM 
FLAGGERS 

705.000 

HR 

50.00000 35,250.00 51.00000 35,955.00 50.00000 35,250.00 

0260 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121275 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 23,007.00000 23,007.00 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0270 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121276 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 23,200.00000 23,200.00 

0280 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121277 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 11,200.00000 11,200.00 

0290 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121278 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 20,000.00000 20,000.00 

0300 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121279 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 14,900.00000 14,900.00 

0310 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121280 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 9,700.00000 9,700.00 

0320 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION, UPC: 121281 

1.000 

EA 

5,941.61000 5,941.61 3,000.00000 3,000.00 35,000.00000 35,000.00 

0330 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

97,562.040 

SY 

2.89000 281,954.30 0.25000 24,390.51 2.60000 253,661.30 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0340 700SD20-0118 

14/1 CONDUCTOR CABLE 
ENCLOSED 

3,384.000 

LF 

5.00000 16,920.00 3.87000 13,096.08 3.87000 13,096.08 

0350 700SD20-0182 

CONDUIT PVC 1" 

110.000 

LF 

40.00000 4,400.00 4.36000 479.60 4.36000 479.60 

0360 703SD20-0042 

LOOP SAW CUT 3/8" 

1,128.000 

LF 

25.00000 28,200.00 20.85000 23,518.80 20.85000 23,518.80 

0370 703SD20-0043 

LOOP SAW CUT 5/8" 

110.000 

LF 

50.00000 5,500.00 22.84000 2,512.40 22.84000 2,512.40 

0380 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

37,154.000 

LF 

1.32000 49,043.28 0.59000 21,920.86 1.20000 44,584.80 

0390 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

2,274.000 

LF 

1.92000 4,366.08 0.99000 2,251.26 1.75000 3,979.50 

0400 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

4,330.000 

LF 

2.31000 10,002.30 1.19000 5,152.70 2.10000 9,093.00 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0410 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

2,271.000 

LF 

7.48000 16,987.08 3.99000 9,061.29 6.80000 15,442.80 

0420 704SD20-0035 

PVMT MSG. MARK. "ONLY" TY 
B, CL. I, 6' 

1.000 

EA 

274.82000 274.82 250.00000 250.00 250.00000 250.00 

0430 704SD20-0044 

PVMT SYMB MRKG THRU 
ARROW TY B, CL I 

11.000 

EA 

109.93000 1,209.23 75.00000 825.00 100.00000 1,100.00 

0440 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

32.000 

EA 

106.63000 3,412.16 195.00000 6,240.00 97.00000 3,104.00 

0450 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

19.000 

EA 

197.87000 3,759.53 95.00000 1,805.00 180.00000 3,420.00 

0460 704SD20-0083 

PVMT SYMB MRKG YIELD 1' X 
1.5' TY B, CL I 

6.000 

EA 

27.48000 164.88 25.00000 150.00 25.00000 150.00 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0470 704SD20-0092 

MRKG INT'L ACCESSIBILITY 
SYMB TY B CL I 

1.000 

EA 

417.72000 417.72 195.00000 195.00 380.00000 380.00 

0480 704SD20-0107 

PVMT MSG. MARK. “ONLY” TY 
B, CL. I, 8’ 

7.000 

EA 

412.23000 2,885.61 150.00000 1,050.00 375.00000 2,625.00 

 
 

Section Totals: $2,210,233.60 $2,238,677.00 $2,732,727.97 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,210,233.60 

 
 

$2,238,677.00 

 
 

$2,732,727.97 
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Contract ID: CM423PMH121276 

Letting Date: June 21, 2023 

Call Order: J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) ALLAN MYERS VA, INC. (3) COLONY CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0490 305SX20-0006 1.000 39.51000 39.51 100.00000 100.00 50.00000 50.00 

NS SELECT MATERIAL 
ALTERNATE SHOULDER 
MATERIAL 

TON    

Section Totals:  $39.51 $100.00 $50.00 

Life Cycle Costs:     

Section Total with LCC:  $39.51 $100.00 $50.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,210,273.11 

 

 
$0.00 

$2,210,273.11 

$2,238,777.00 

 

 
$0.00 

$2,238,777.00 

$2,732,777.97 

 

$0.00 

2,732,777.97 
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Vendor Ranking Page 1 of 1 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM423PMH121276 

June 21, 2023 10:00 A.M. 

J85 

Counties: 

District(s): 

Project(s): 

HOPEWELL, PETERSBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
5B27(005); 

Contract Time: 05/23/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

A006 ADAMS CONSTRUCTION COMPANY $2,210,273.11 100.00% 

2 
 

G303 ALLAN MYERS VA, INC. $2,238,777.00 101.29% 

3  C750 COLONY CONSTRUCTION, INC. $2,732,777.97 123.64% 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 302SD20-0025 

15" CONC. PIPE 

50.000 

LF 

159.00000 7,950.00 350.00000 17,500.00 480.00000 24,000.00 

0020 302SD20-0237 

DROP INLET DI-1 

1.000 

EA 

5,900.00000 5,900.00 10,000.00000 10,000.00 12,000.00000 12,000.00 

0030 302SD20-0662 

MANHOLE MH-1 OR 2 

3.500 

LF 

950.00000 3,325.00 3,000.00000 10,500.00 1,440.00000 5,040.00 

0040 302SD20-0663 

FRAME & COVER MH-1 

1.000 

EA 

750.00000 750.00 1,250.00000 1,250.00 840.00000 840.00 

0050 302SD20-0665 

DI-PRECAST TOP VARIOUS 
TYPES CONST 

1.000 

EA 

3,600.00000 3,600.00 7,000.00000 7,000.00 3,600.00000 3,600.00 

0060 303SD20-0001 

REGULAR EXCAVATION 

378.000 

CY 

150.00000 56,700.00 200.00000 75,600.00 300.00000 113,400.00 

0070 303SD20-0007 

BORROW EXCAVATION 

21.000 

CY 

29.00000 609.00 100.00000 2,100.00 120.00000 2,520.00 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

169.000 

CY 

20.00000 3,380.00 15.00000 2,535.00 1.20000 202.80 

0090 303SD20-0030 

INLET PROTECTION TYPE A 

9.000 

EA 

350.00000 3,150.00 500.00000 4,500.00 960.00000 8,640.00 

0100 303SD20-0031 

INLET PROTECTION TYPE B 

6.000 

EA 

350.00000 2,100.00 500.00000 3,000.00 960.00000 5,760.00 

0110 303SD20-0034 

TEMP. SILT FENCE TYPE A 

553.000 

LF 

4.50000 2,488.50 6.00000 3,318.00 9.60000 5,308.80 

0120 305SD20-0012 

AGGR.BASE MAT.TY. I NO.21A 
OR 21B 

740.000 

TON 

28.00000 20,720.00 65.00000 48,100.00 90.00000 66,600.00 

0130 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

56.000 

TON 

682.00000 38,192.00 525.00000 29,400.00 960.00000 53,760.00 

0140 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

150.000 

TON 

430.00000 64,500.00 500.00000 75,000.00 780.00000 117,000.00 

0150 315SX20-0011 

NS SAW-CUT ASPH CONC 
PAVEMENT 

437.000 

LF 

4.50000 1,966.50 15.00000 6,555.00 9.60000 4,195.20 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 502SD20-0011 

CURB, STD. CG-2 

369.000 

LF 

71.00000 26,199.00 125.00000 46,125.00 150.00000 55,350.00 

0170 502SD20-0012 

CURB, RADIAL CG-2 

18.000 

LF 

74.50000 1,341.00 150.00000 2,700.00 150.00000 2,700.00 

0180 502SX20-0010 

NS SAW CUT H.C.C. ITEMS 
CURB, GUTTER, & ENTRANCE 

8.000 

LF 

21.00000 168.00 30.00000 240.00 9.60000 76.80 

0190 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

738.000 

SY 

350.00000 258,300.00 180.00000 132,840.00 180.00000 132,840.00 

0200 504SD20-0004 

HYDR. CEMENT CONC. 
SIDEWALK 7" 

144.000 

SY 

400.00000 57,600.00 550.00000 79,200.00 600.00000 86,400.00 

0210 504SD20-0012 

NS HANDRAIL BLACK 
POWDER COAT GALVANIZED 
HR-1 TYPE II 

43.000 

LF 

750.00000 32,250.00 500.00000 21,500.00 1,200.00000 51,600.00 

0220 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

809.000 

SY 

24.50000 19,820.50 25.00000 20,225.00 24.00000 19,416.00 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 510SD20-0041 

RELOCATE EXIST. FIRE 
HYDRANT 

1.000 

EA 

7,600.00000 7,600.00 10,000.00000 10,000.00 14,400.00000 14,400.00 

0240 510SD20-0046 

ADJUST EXIST. WATER METER 
& BOX 

4.000 

EA 

2,000.00000 8,000.00 4,000.00000 16,000.00 1,200.00000 4,800.00 

0250 510SD20-0050 

ADJUST EXIST FRAME & 
COVER 

6.000 

EA 

1,000.00000 6,000.00 2,000.00000 12,000.00 2,400.00000 14,400.00 

0260 510SX20-0031 

NS MODIFY EXIST. INLET 

2.000 

EA 

1,000.00000 2,000.00 10,000.00000 20,000.00 6,000.00000 12,000.00 

0270 511SD20-0001 

ALLAYING DUST 

20.000 

HR 

20.00000 400.00 100.00000 2,000.00 24.00000 480.00 

0280 512SD20-0012 

TYPE 3 BARRICADE 4' 

2.000 

EA 

400.00000 800.00 500.00000 1,000.00 360.00000 720.00 

0290 512SD20-0013 

TYPE 3 BARRICADE 8' 

2.000 

EA 

450.00000 900.00 600.00000 1,200.00 360.00000 720.00 

0300 512SD20-0014 

TEMPORARY SIGN 

140.000 

SF 

49.50000 6,930.00 35.00000 4,900.00 66.00000 9,240.00 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

19,560.000 

DAY 

1.25000 24,450.00 2.50000 48,900.00 4.80000 93,888.00 

0320 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

5,160.000 

HR 

6.25000 32,250.00 5.00000 25,800.00 12.00000 61,920.00 

0330 512SD20-0026 

ELECTRONIC ARROW BOARD 

1,250.000 

HR 

17.50000 21,875.00 5.00000 6,250.00 18.00000 22,500.00 

0340 512SD20-0027 

FLAGGER SERVICE 

75.000 

HR 

60.00000 4,500.00 70.00000 5,250.00 42.00000 3,150.00 

0350 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

63.000 

LF 

33.00000 2,079.00 60.00000 3,780.00 18.00000 1,134.00 

0360 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

28.000 

SF 

74.50000 2,086.00 130.00000 3,640.00 66.00000 1,848.00 

0370 513SD20-0001 

MOBILIZATION 

(1) 

LS 

66,350.00000 66,350.00 75,000.00000 75,000.00 150,000.00000 150,000.00 

0380 517SD20-0002 

CONSTRUCTION SURVEYING 
MIN. PLAN 

(1) 

LS 

35,000.00000 35,000.00 35,000.00000 35,000.00 72,000.00000 72,000.00 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 520SX20-0086 

NS WATER UTILITY REMOVE 
EX METER BOX/VAULT & 
REPLACE WITH WVWA WATER 
STD W-5 

1.000 

EA 

12,000.00000 12,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00 

0400 602SD20-0004 

TOPSOIL CLASS B 

40.000 

CY 

111.50000 4,460.00 150.00000 6,000.00 120.00000 4,800.00 

0410 603SD20-0002 

TEMPORARY SEED 

5.000 

LB 

38.00000 190.00 30.00000 150.00 60.00000 300.00 

0420 603SD20-0003 

REGULAR SEED 

27.000 

LB 

50.00000 1,350.00 30.00000 810.00 60.00000 1,620.00 

0430 603SD20-0004 

OVERSEEDING 

22.000 

LB 

50.00000 1,100.00 10.00000 220.00 60.00000 1,320.00 

0440 603SD20-0005 

LEGUME SEED 

1.000 

LB 

62.50000 62.50 60.00000 60.00 60.00000 60.00 

0450 603SD20-0006 

LEGUME OVERSEEDING 

1.000 

LB 

62.50000 62.50 60.00000 60.00 60.00000 60.00 

0460 603SD20-0007 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 1 

605.000 

SY 

3.00000 1,815.00 2.00000 1,210.00 12.00000 7,260.00 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0470 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

242.000 

SY 

3.50000 847.00 3.00000 726.00 12.00000 2,904.00 

0480 603SD20-0014 

FERTILIZER NITROGEN - N 

9.000 

LB 

19.25000 173.25 3.00000 27.00 6.00000 54.00 

0490 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

6.000 

LB 

19.25000 115.50 3.00000 18.00 6.00000 36.00 

0500 603SD20-0016 

FERTILIZER POTASSIUM - K 

6.000 

LB 

19.25000 115.50 3.00000 18.00 6.00000 36.00 

0510 603SD20-0017 

LIME 

0.500 

TON 

313.00000 156.50 250.00000 125.00 360.00000 180.00 

0520 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

5.000 

EA 

294.00000 1,470.00 300.00000 1,500.00 1,440.00000 7,200.00 

0530 700SD20-0004 

REMOVE EXISTING 2 POST 
SIGN STRUCTURE 

2.000 

EA 

562.50000 1,125.00 500.00000 1,000.00 1,800.00000 3,600.00 

0540 700SD20-0008 

REMOVE EXISTING 2 POST 
SIGN PANEL 

11.000 

EA 

238.00000 2,618.00 250.00000 2,750.00 1,800.00000 19,800.00 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0550 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

12.000 

EA 

156.00000 1,872.00 250.00000 3,000.00 2,400.00000 28,800.00 

0560 700SD20-0013 

RELOCATE EX. 2 POST GRND 
MOUNT SGN PANEL 

16.000 

EA 

250.00000 4,000.00 300.00000 4,800.00 2,400.00000 38,400.00 

0570 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

69.000 

LF 

16.00000 1,104.00 35.00000 2,415.00 48.00000 3,312.00 

0580 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

25.000 

LF 

40.00000 1,000.00 40.00000 1,000.00 48.00000 1,200.00 

0590 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

6.000 

EA 

760.00000 4,560.00 780.00000 4,680.00 900.00000 5,400.00 

0600 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

2.000 

EA 

1,346.00000 2,692.00 1,350.00000 2,700.00 900.00000 1,800.00 

0610 701SD20-0001 

SIGN PANEL 

5.000 

SF 

72.00000 360.00 70.00000 350.00 48.00000 240.00 

0620 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

179.000 

LF 

24.00000 4,296.00 25.00000 4,475.00 69.60000 12,458.40 
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Contract ID: C0000111317M01 

Letting Date: June 21, 2023 

Call Order: J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(3) RAMIREZ CONTRACTING, 
L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0630 704SD20-0045 

PVMT SYMB MRKG THRU 
ARROW TY B, CL II 

3.000 

EA 

513.00000 1,539.00 800.00000 2,400.00 1,680.00000 5,040.00 

0640 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

4.000 

EA 

438.00000 1,752.00 800.00000 3,200.00 1,680.00000 6,720.00 

 
 

Section Totals: $883,065.25 $943,602.00 $1,417,050.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$883,065.25 

 
 

$943,602.00 

 
 

$1,417,050.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$883,065.25 

 

 
$0.00 

$883,065.25 

$943,602.00 

 

 
$0.00 

$943,602.00 

$1,417,050.00 

 

$0.00 

1,417,050.00 

 



Date Printed: 07/28/2023 

Page 1 of 1 Vendor Ranking 

 

Contract ID: 

Letting Date: 

Call Order: 

C0000111317M01 

June 21, 2023 10:00 A.M. 

J86 

Counties: 

District(s): 

Project(s): 

ROANOKE 

SALEM / SALEM 

EN17-080-921,M501, STP-5128(501); 

Contract Time: 07/31/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

F131 F & B CONTRACTORS, LTD. $883,065.25 100.00% 

2 
 

A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $943,602.00 106.86% 

3  R691 RAMIREZ CONTRACTING, L.L.C. $1,417,050.00 160.47% 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0010 302SD20-0013 

ENDWALL EW-12 

2.000 

EA 

975.00000 1,950.00 585.00000 1,170.00 1,890.00000 3,780.00 

0020 302SD20-0023 

15" PIPE 

172.000 

LF 

115.00000 19,780.00 124.00000 21,328.00 280.00000 48,160.00 

0030 302SD20-0446 

DROP INLET DI-5 

2.000 

EA 

5,500.00000 11,000.00 5,890.00000 11,780.00 7,850.00000 15,700.00 

0040 302SD20-0662 

MANHOLE MH-1 OR 2 

4.300 

LF 

1,000.00000 4,300.00 535.00000 2,300.50 2,800.00000 12,040.00 

0050 302SD20-0663 

FRAME & COVER MH-1 

2.000 

EA 

750.00000 1,500.00 3,100.00000 6,200.00 1,150.00000 2,300.00 

0060 303SD20-0001 

REGULAR EXCAVATION 

8,885.000 

CY 

32.00000 284,320.00 32.00000 284,320.00 65.00000 577,525.00 

0070 303SD20-0023 

CHECK DAM ROCK TY. II 

15.000 

EA 

600.00000 9,000.00 1,385.00000 20,775.00 220.00000 3,300.00 

0080 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

663.000 

CY 

5.00000 3,315.00 15.00000 9,945.00 10.00000 6,630.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0090 303SD20-0030 

INLET PROTECTION TYPE A 

7.000 

EA 

450.00000 3,150.00 1,920.00000 13,440.00 600.00000 4,200.00 

0100 303SD20-0034 

TEMP. SILT FENCE TYPE A 

3,900.000 

LF 

2.50000 9,750.00 5.00000 19,500.00 3.00000 11,700.00 

0110 303SX20-0007 

NS EMBANKMENT 
EMBANKMENT (ROCKFILL) 

100.000 

CY 

95.00000 9,500.00 480.00000 48,000.00 55.50000 5,550.00 

0120 305SD20-0009 

GEOTEXTILE SUBGRADE 
STAB. 

14,300.000 

SY 

3.00000 42,900.00 1.65000 23,595.00 6.20000 88,660.00 

0130 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

2,100.000 

TON 

28.00000 58,800.00 42.75000 89,775.00 34.40000 72,240.00 

0140 315SD20-0005 

ASPHALT CONCRETE TY. IM- 
19.0D CONST 

2,055.000 

TON 

111.00000 228,105.00 114.00000 234,270.00 124.00000 254,820.00 

0150 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

3,270.000 

TON 

110.00000 359,700.00 132.00000 431,640.00 131.00000 428,370.00 

0160 315SD20-0011 

ASPHALT CONCRETE TY. BM- 
25.0D CONST 

2,772.000 

TON 

97.00000 268,884.00 110.00000 304,920.00 114.00000 316,008.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0170 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

1,800.000 

LF 

5.00000 9,000.00 7.15000 12,870.00 12.00000 21,600.00 

0180 414SD20-0014 

DRY RIPRAP CL.II 24" 

12.000 

TON 

125.00000 1,500.00 160.00000 1,920.00 100.00000 1,200.00 

0190 414SD20-0019 

DRY RIPRAP CL.III 36" 

12.000 

TON 

150.00000 1,800.00 200.00000 2,400.00 100.00000 1,200.00 

0200 501SD20-0004 

UNDERDRAIN UD-4 

4,200.000 

LF 

20.00000 84,000.00 18.50000 77,700.00 34.00000 142,800.00 

0210 501SD20-0007 

CROSSDRAIN CD-2 

110.000 

LF 

25.00000 2,750.00 447.00000 49,170.00 120.00000 13,200.00 

0220 501SD20-0009 

OUTLET PIPE 

100.000 

LF 

25.00000 2,500.00 69.00000 6,900.00 40.00000 4,000.00 

0230 502SD20-0003 

PAVED DITCH PG-2A 

1,350.000 

SY 

105.00000 141,750.00 134.00000 180,900.00 140.00000 189,000.00 

0240 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

1.000 

EA 

8,500.00000 8,500.00 7,000.00000 7,000.00 6,250.00000 6,250.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0250 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

1.000 

EA 

4,500.00000 4,500.00 3,500.00000 3,500.00 3,250.00000 3,250.00 

0260 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

3,339.000 

SY 

16.00000 53,424.00 17.00000 56,763.00 20.00000 66,780.00 

0270 510SX20-0015 

NS REM. EXIST. PAVED DITCH 
REMOVE 

830.000 

SY 

20.00000 16,600.00 10.75000 8,922.50 8.00000 6,640.00 

0280 510SX20-0031 

NS MODIFY EXIST. DI-5 

1.000 

EA 

3,500.00000 3,500.00 3,500.00000 3,500.00 3,500.00000 3,500.00 

0290 510SX20-0031 

NS MODIFY EXIST. DROP 
INLET 

1.000 

EA 

2,000.00000 2,000.00 3,500.00000 3,500.00 1,200.00000 1,200.00 

0300 510SX20-0039 

NS REMOVE EXIST. PIPE 

10.000 

LF 

125.00000 1,250.00 263.00000 2,630.00 10.00000 100.00 

0310 510SX20-0040 

NS REMOVE EXIST. TY. I 
SIGNS 

19.000 

EA 

700.00000 13,300.00 700.00000 13,300.00 500.00000 9,500.00 

0320 510SX20-0042 

NS RELOCATE EXIST SIGN 
PANEL TY. SP-1 

1.000 

EA 

450.00000 450.00 408.00000 408.00 10.00000 10.00 



Date Printed: 07/28/2023 

Page 5 of 20 Tabulation of Bids 

 

Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0330 511SD20-0001 

ALLAYING DUST 

434.000 

HR 

5.00000 2,170.00 48.00000 20,832.00 35.00000 15,190.00 

0340 512SD20-0014 

TEMPORARY SIGN 

368.000 

SF 

45.00000 16,560.00 58.00000 21,344.00 42.00000 15,456.00 

0350 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,200.000 

HR 

95.00000 114,000.00 28.00000 33,600.00 50.00000 60,000.00 

0360 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

16,000.000 

DAY 

1.75000 28,000.00 0.95000 15,200.00 1.80000 28,800.00 

0370 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

2,500.000 

HR 

11.00000 27,500.00 19.00000 47,500.00 12.00000 30,000.00 

0380 512SD20-0027 

FLAGGER SERVICE 

1,200.000 

HR 

45.00000 54,000.00 57.00000 68,400.00 60.00000 72,000.00 

0390 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

12,500.000 

LF 

2.90000 36,250.00 1.00000 12,500.00 2.80000 35,000.00 

0400 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

124.000 

SF 

25.00000 3,100.00 1.00000 124.00 18.50000 2,294.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0410 512SD20-0045 

TEMP. PAVE. MARKER 2 WAY 

200.000 

EA 

27.00000 5,400.00 25.00000 5,000.00 24.00000 4,800.00 

0420 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

50.000 

DAY 

225.00000 11,250.00 120.00000 6,000.00 220.00000 11,000.00 

0430 513SD20-0001 

MOBILIZATION 

(1) 

LS 

165,000.00000 165,000.00 297,150.00000 297,150.00 150,000.00000 150,000.00 

0440 514SD20-0002 

FIELD OFFICE TY.II 

12.000 

MO 

4,000.00000 48,000.00 3,750.00000 45,000.00 2,400.00000 28,800.00 

0450 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

6,115.000 

SY 

6.00000 36,690.00 10.00000 61,150.00 8.50000 51,977.50 

0460 515SD20-0005 

FLEXIBLE PAVE. PLANING 
ABOVE 2"-4" 

1,653.000 

SY 

11.00000 18,183.00 11.00000 18,183.00 10.50000 17,356.50 

0470 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

95,000.00000 95,000.00 81,600.00000 81,600.00 74,100.00000 74,100.00 

0480 602SD20-0003 

TOPSOIL CLASS B 2" 

6.000 

ACRE 

25,000.00000 150,000.00 21,160.00000 126,960.00 12,500.00000 75,000.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0490 603SD20-0002 1,200.000 

TEMPORARY SEED LB 

52.00000 62,400.00 14.30000 17,160.00 12.50000 15,000.00 

0500 603SD20-0003 1,650.000 

REGULAR SEED LB 

26.00000 42,900.00 12.75000 21,037.50 13.50000 22,275.00 

0510 603SD20-0004 1,320.000 

OVERSEEDING LB 

10.00000 13,200.00 8.50000 11,220.00 10.00000 13,200.00 

0520 603SD20-0014 720.000 

FERTILIZER NITROGEN - N LB 

5.00000 3,600.00 1.65000 1,188.00 4.00000 2,880.00 

0530 603SD20-0015 540.000 

FERTILIZER PHOSPHOROUS - LB 
P 

5.00000 2,700.00 1.65000 891.00 3.80000 2,052.00 

0540 603SD20-0016 540.000 

FERTILIZER POTASSIUM - K LB 

5.00000 2,700.00 1.65000 891.00 3.80000 2,052.00 

0550 603SD20-0017 45.000 

LIME TON 

300.00000 13,500.00 260.00000 11,700.00 200.00000 9,000.00 

0560 700SD20-0012 3.000 

RELOCATE EX. 1 POST GRND EA 
MOUNT SGN PANEL 

300.00000 900.00 290.00000 870.00 275.00000 825.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0570 700SD20-0034 11.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

120.00000 1,320.00 116.00000 1,276.00 110.00000 1,210.00 

0580 700SD20-0035 12.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

120.00000 1,440.00 116.00000 1,392.00 110.00000 1,320.00 

0590 700SD20-0036 38.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

60.00000 2,280.00 58.00000 2,204.00 110.00000 4,180.00 

0600 700SD20-0037 237.800 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

40.00000 9,512.00 41.00000 9,749.80 80.00000 19,024.00 

0610 700SD20-0038 18.000 

CONC. FOUND. STP-1, TY. A EA 

1,150.00000 20,700.00 1,165.00000 20,970.00 1,050.00000 18,900.00 

0620 700SD20-0039 3.000 

CONC. FOUND. STP-1, TY. B EA 

1,400.00000 4,200.00 1,400.00000 4,200.00 1,250.00000 3,750.00 

0630 700SX20-0019 4.000 

NS TRAFFIC SIGN MILE LF 
MARKER 1 

300.00000 1,200.00 290.00000 1,160.00 300.00000 1,200.00 

0640 700SX20-0027 3.000 

NS REMOVE EXISTING SIGN EA 
STRUCTURE TY. I 

1,200.00000 3,600.00 1,165.00000 3,495.00 1,200.00000 3,600.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0650 700SX20-0027 1.000 

NS REMOVE EXISTING SIGN EA 
STRUCTURE TY. III 

1,500.00000 1,500.00 16,500.00000 16,500.00 1,000.00000 1,000.00 

0660 701SD20-0001 293.100 

SIGN PANEL SF 

45.00000 13,189.50 46.50000 13,629.15 48.00000 14,068.80 

0670 702SD20-0011 8.000 

FLEXIBLE POST DELINEATOR, EA 
SURFACE MOUNT 

400.00000 3,200.00 350.00000 2,800.00 400.00000 3,200.00 

0680 704SD20-0001 16,000.000 

TYPE A PVMT LINE MRKG 4" LF 

2.50000 40,000.00 2.40000 38,400.00 2.40000 38,400.00 

0690 704SD20-0006 2,050.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

3.00000 6,150.00 3.00000 6,150.00 2.60000 5,330.00 

0700 704SD20-0007 14,785.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

4.30000 63,575.50 4.60000 68,011.00 4.10000 60,618.50 

0710 704SD20-0009 1,480.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 12" 

23.00000 34,040.00 25.00000 37,000.00 22.00000 32,560.00 

0720 704SD20-0015 150.000 

TYPE B CLASS II PVMT LINE LF 
MRKG 24" 

53.50000 8,025.00 58.00000 8,700.00 51.00000 7,650.00 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) A & J DEVELOPMENT AND 
EXCAVATION, INC. 

(2) B & S CONTRACTING, INC. (3) A. R. COFFEY AND SONS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0730 704SD20-0060 2.000 2,800.00000 5,600.00 2,915.00000 5,830.00 2,800.00000 5,600.00 

SYMB MRKG LANE 
REDUCTION ARR TY B CL II 

EA    

Section Totals:  $2,835,313.00 $3,121,309.45 $3,281,882.30 

Life Cycle Costs:     

Section Total with LCC:  $2,835,313.00 $3,121,309.45 $3,281,882.30 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,835,313.00 

 

 
$0.00 

$2,835,313.00 

$3,121,309.45 

 

 
$0.00 

$3,121,309.45 

$3,281,882.30 

 

$0.00 

3,281,882.30 
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0010 302SD20-0013 2.000 2,800.00000 5,600.00 
  

ENDWALL EW-12 EA    

0020 302SD20-0023 172.000 125.00000 21,500.00   

15" PIPE LF    

0030 302SD20-0446 2.000 9,000.00000 18,000.00   

DROP INLET DI-5 EA    

0040 302SD20-0662 4.300 3,000.00000 12,900.00   

MANHOLE MH-1 OR 2 LF    

0050 302SD20-0663 2.000 1,400.00000 2,800.00   

FRAME & COVER MH-1 EA    

0060 303SD20-0001 8,885.000 75.00000 666,375.00   

REGULAR EXCAVATION CY    

0070 303SD20-0023 15.000 500.00000 7,500.00   

CHECK DAM ROCK TY. II EA    

0080 303SD20-0029 663.000 14.00000 9,282.00   

SILTATION CONTROL CY    

EXCAVATION    

0090 303SD20-0030 7.000 500.00000 3,500.00   

INLET PROTECTION TYPE A EA    
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0100 303SD20-0034 3,900.000 6.00000 23,400.00 
  

TEMP. SILT FENCE TYPE A LF    

0110 303SX20-0007 100.000 75.00000 7,500.00   

NS EMBANKMENT CY    

EMBANKMENT (ROCKFILL)    

0120 305SD20-0009 14,300.000 4.50000 64,350.00   

GEOTEXTILE SUBGRADE SY    

STAB.    

0130 308SD20-0012 2,100.000 30.00000 63,000.00   

AGGR. BASE MATL. TY. I NO. TON    

21B    

0140 315SD20-0005 2,055.000 137.00000 281,535.00   

ASPHALT CONCRETE TY. IM- TON    

19.0D CONST    

0150 315SD20-0008 3,270.000 143.00000 467,610.00   

ASPHALT CONCRETE TY. SM- TON    

9.5D CONST    

0160 315SD20-0011 2,772.000 125.00000 346,500.00   

ASPHALT CONCRETE TY. BM- TON    

25.0D CONST    
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0170 315SX20-0011 1,800.000 5.00000 9,000.00 
  

NS SAW-CUT ASPH CONC LF    

FULL DEPTH    

0180 414SD20-0014 12.000 250.00000 3,000.00   

DRY RIPRAP CL.II 24" TON    

0190 414SD20-0019 12.000 250.00000 3,000.00   

DRY RIPRAP CL.III 36" TON    

0200 501SD20-0004 4,200.000 15.75000 66,150.00   

UNDERDRAIN UD-4 LF    

0210 501SD20-0007 110.000 32.00000 3,520.00   

CROSSDRAIN CD-2 LF    

0220 501SD20-0009 100.000 32.00000 3,200.00   

OUTLET PIPE LF    

0230 502SD20-0003 1,350.000 180.00000 243,000.00   

PAVED DITCH PG-2A SY    

0240 505SD20-0017 1.000 7,500.00000 7,500.00   

GUARDRAIL TERMINAL GR- EA    

MGS2    
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set:  Cat Alt Member: LCC: 

0250 505SD20-0019 1.000 4,000.00000 4,000.00 
  

GUARDRAIL HEIGHT EA     

TRANSITION GR-MGS4     

0260 508SD20-0004 3,339.000 27.00000 90,153.00   

DEMO. OF PAVEMENT SY     

FLEXIBLE     

0270 510SX20-0015 830.000 25.00000 20,750.00   

NS REM. EXIST. PAVED DITCH SY     

REMOVE     

0280 510SX20-0031 1.000 7,000.00000 7,000.00   

NS MODIFY EXIST. DI-5 EA     

0290 510SX20-0031 1.000 7,000.00000 7,000.00   

NS MODIFY EXIST. DROP EA     

INLET     

0300 510SX20-0039 10.000 50.00000 500.00   

NS REMOVE EXIST. PIPE LF     

0310 510SX20-0040 19.000 700.00000 13,300.00   

NS REMOVE EXIST. TY. I EA     

SIGNS     



Date Printed: 07/28/2023 

Page 15 of 20 Tabulation of Bids 

 

Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set:  Cat Alt Member: LCC: 

0320 510SX20-0042 1.000 3,000.00000 3,000.00 
  

NS RELOCATE EXIST SIGN EA     

PANEL TY. SP-1     

0330 511SD20-0001 434.000 85.00000 36,890.00   

ALLAYING DUST HR     

0340 512SD20-0014 368.000 45.00000 16,560.00   

TEMPORARY SIGN SF     

0350 512SD20-0023 1,200.000 20.00000 24,000.00   

TRUCK MOUNTED HR     

ATTENUATOR     

0360 512SD20-0024 16,000.000 2.00000 32,000.00   

GROUP 2 CHANNELIZING DAY     

DEVICES     

0370 512SD20-0025 2,500.000 10.00000 25,000.00   

PORT.CHANGEABLE MESS. HR     

SIGN     

0380 512SD20-0027 1,200.000 32.00000 38,400.00   

FLAGGER SERVICE HR     

0390 512SD20-0042 12,500.000 3.10000 38,750.00   

ERADICATE LINEAR PVMT LF     

MRKG     
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0400 512SD20-0043 124.000 50.00000 6,200.00 
  

ERADICATE NONLINEAR SF    

PVMT MRKG    

0410 512SD20-0045 200.000 25.00000 5,000.00   

TEMP. PAVE. MARKER 2 WAY EA    

0420 512SP20-0001 50.000 230.00000 11,500.00   

PORTABLE TEMPORARY DAY    

RUMBLE STRIP ARRAY    

0430 513SD20-0001 (1) 215,000.00000 215,000.00   

MOBILIZATION LS    

0440 514SD20-0002 12.000 3,500.00000 42,000.00   

FIELD OFFICE TY.II MO    

0450 515SD20-0004 6,115.000 13.00000 79,495.00   

FLEXIBLE PAVE.PLANING 0"-2" SY    

0460 515SD20-0005 1,653.000 15.00000 24,795.00   

FLEXIBLE PAVE. PLANING SY    

ABOVE 2"-4"    

0470 517SD20-0001 (1) 80,000.00000 80,000.00   

CONSTRUCTION SURVEYING LS    

CONSTR.    



Date Printed: 07/28/2023 

Page 17 of 20 Tabulation of Bids 

 

Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

0480 602SD20-0003 6.000 50,000.00000 300,000.00 
  

TOPSOIL CLASS B 2" ACRE    

0490 603SD20-0002 1,200.000 15.00000 18,000.00   

TEMPORARY SEED LB    

0500 603SD20-0003 1,650.000 12.00000 19,800.00   

REGULAR SEED LB    

0510 603SD20-0004 1,320.000 8.00000 10,560.00   

OVERSEEDING LB    

0520 603SD20-0014 720.000 1.50000 1,080.00   

FERTILIZER NITROGEN - N LB    

0530 603SD20-0015 540.000 1.50000 810.00   

FERTILIZER PHOSPHOROUS - LB    

P    

0540 603SD20-0016 540.000 1.50000 810.00   

FERTILIZER POTASSIUM - K LB    

0550 603SD20-0017 45.000 250.00000 11,250.00   

LIME TON    
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set:  Cat Alt Member: LCC: 

0560 700SD20-0012 3.000 400.00000 1,200.00 
  

RELOCATE EX. 1 POST GRND EA     

MOUNT SGN PANEL     

0570 700SD20-0034 11.000 120.00000 1,320.00   

SIGN POST STP-1, 2", 14 LF     

GAUGE     

0580 700SD20-0035 12.000 120.00000 1,440.00   

SIGN POST STP-1, 2 3/16", 10 LF     

GAUGE     

0590 700SD20-0036 38.000 60.00000 2,280.00   

SIGN POST STP-1, 2 1/2", 10 LF     

GAUGE     

0600 700SD20-0037 237.800 40.00000 9,512.00   

SIGN POST STP-1, 2 1/2", 12 LF     

GAUGE     

0610 700SD20-0038 18.000 1,200.00000 21,600.00   

CONC. FOUND. STP-1, TY. A EA     

0620 700SD20-0039 3.000 1,400.00000 4,200.00   

CONC. FOUND. STP-1, TY. B EA     
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set:  Cat Alt Member: LCC: 

0630 700SX20-0019 4.000 300.00000 1,200.00 
  

NS TRAFFIC SIGN MILE LF     

MARKER 1     

0640 700SX20-0027 3.000 1,000.00000 3,000.00   

NS REMOVE EXISTING SIGN EA     

STRUCTURE TY. I     

0650 700SX20-0027 1.000 5,000.00000 5,000.00   

NS REMOVE EXISTING SIGN EA     

STRUCTURE TY. III     

0660 701SD20-0001 293.100 45.00000 13,189.50   

SIGN PANEL SF     

0670 702SD20-0011 8.000 350.00000 2,800.00   

FLEXIBLE POST DELINEATOR, EA     

SURFACE MOUNT     

0680 704SD20-0001 16,000.000 2.60000 41,600.00   

TYPE A PVMT LINE MRKG 4" LF     

0690 704SD20-0006 2,050.000 3.80000 7,790.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 4"     
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Contract ID: C0000115738M01 

Letting Date: June 21, 2023 

Call Order: J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member:  LCC: 

0700 704SD20-0007 14,785.000 4.60000 68,011.00 
   

TYPE B CLASS I PVMT LINE LF     

MRKG 6"     

0710 704SD20-0009 1,480.000 25.00000 37,000.00    

TYPE B CLASS I PVMT LINE LF     

MRKG 12"     

0720 704SD20-0015 150.000 62.00000 9,300.00    

TYPE B CLASS II PVMT LINE LF     

MRKG 24"     

0730 704SD20-0060 2.000 3,500.00000 7,000.00    

SYMB MRKG LANE EA     

REDUCTION ARR TY B CL II     

Section Totals: $3,760,767.50    

Life Cycle Costs:     

Section Total with LCC: $3,760,767.50    

    

Contract Item Totals $3,760,767.50   

Contract Time Totals  

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $3,760,767.50 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000115738M01 

June 21, 2023 10:00 A.M. 

J87 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / HARRISONBURG 

0262-007-007,M501, STP-5132(192); 

Contract Time: 05/24/24 COMPLETION DATE Min: Max: 

Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

A671 A & J DEVELOPMENT AND EXCAVATION, INC. $2,835,313.00 100.00% 

2 
 

B131 B & S CONTRACTING, INC. $3,121,309.45 110.09% 

3 
 

C024 A. R. COFFEY AND SONS, INC. $3,281,882.30 115.75% 

4 
 

A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $3,760,767.50 132.64% 
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0034 

TEMP. SILT FENCE TYPE A 

200.000 

LF 

1.00000 200.00 20.00000 4,000.00  

0020 305SD20-0001 

BORROW EXCAVATION 

10.000 

CY 

10.00000 100.00 250.00000 2,500.00  

0030 305SP20-0003 

AGR.BASE MAT.TY.I OR II NO. 
21A OR21B 

80.000 

TON 

65.00000 5,200.00 200.00000 16,000.00  

0040 305SP20-0005 

MACHINING SHOULDERS 

500.000 

LF 

5.00000 2,500.00 20.00000 10,000.00  

0050 305SP20-0006 

MANUAL SHOULDERS 
RESTORATION 

40.000 

LF 

5.00000 200.00 50.00000 2,000.00  

0060 308SX20-0004 

AGGR. MATL. NO. 25 OR 26 

10.000 

TON 

110.00000 1,100.00 200.00000 2,000.00  

0070 315SX20-0005 

NS PAVEMENT PAVEMENT 
RESTORATION 

10.000 

TON 

5.00000 50.00 1,000.00000 10,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

100.000 

LF 

50.00000 5,000.00 50.00000 5,000.00  

0090 404SX20-0001 

NS CONCRETE CONCRETE 
PAD (IMPACT ATTENUATOR) 

5.000 

CY 

2,500.00000 12,500.00 10,000.00000 50,000.00  

0100 410SD20-0032 

RAILING TEXAS T-6 MAINT. 

20.000 

LF 

220.00000 4,400.00 500.00000 10,000.00  

0110 502SD20-0014 

CURB, STD. CG-3 

50.000 

LF 

85.00000 4,250.00 200.00000 10,000.00  

0120 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

50.000 

LF 

110.00000 5,500.00 200.00000 10,000.00  

0130 502SX20-0010 

NS SAW CUT H.C.C. ITEMS . 

50.000 

LF 

50.00000 2,500.00 50.00000 2,500.00  

0140 505SD20-0011 

GUARDRAIL GR-MGS1 

400.000 

LF 

32.00000 12,800.00 60.00000 24,000.00  

0150 505SD20-0012 

GUARDRAIL GR-MGS1A 

100.000 

LF 

40.00000 4,000.00 100.00000 10,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

90.000 

LF 

30.00000 2,700.00 80.00000 7,200.00  

0170 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

50.000 

LF 

20.00000 1,000.00 80.00000 4,000.00  

0180 505SD20-0015 

RADIAL GUARDRAIL GR- 
MGS1A 

50.000 

LF 

30.00000 1,500.00 120.00000 6,000.00  

0190 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

16.000 

EA 

4,900.00000 78,400.00 7,500.00000 120,000.00  

0200 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

4.000 

EA 

1,700.00000 6,800.00 2,500.00000 10,000.00  

0210 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

8.000 

EA 

1,000.00000 8,000.00 2,500.00000 20,000.00  

0220 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

25.000 

LF 

40.00000 1,000.00 200.00000 5,000.00  

0230 505SD20-0030 

GUARDRAIL GR-2 

100.000 

LF 

15.00000 1,500.00 60.00000 6,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 505SD20-0033 50.000 

GUARDRAIL GR-2A LF 

30.00000 1,500.00 100.00000 5,000.00  

0250 505SD20-0034 50.000 

RAD. GUARDRAIL GR-2 LF 

18.00000 900.00 80.00000 4,000.00  

0260 505SD20-0035 50.000 

RAD. GUARDRAIL GR-2A LF 

29.00000 1,450.00 120.00000 6,000.00  

0270 505SD20-0040 25.000 

GUARDRAIL GR-10 LF 

47.00000 1,175.00 100.00000 2,500.00  

0280 505SD20-0045 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. I 

1,500.00000 1,500.00 4,000.00000 4,000.00  

0290 505SD20-0046 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. II 

500.00000 500.00 1,500.00000 1,500.00  

0300 505SD20-0047 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-3 TY. I 

1,500.00000 1,500.00 4,000.00000 4,000.00  

0310 505SD20-0048 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-3 TY.II 

600.00000 600.00 1,500.00000 1,500.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 505SD20-0053 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-2 TY. I 

1,500.00000 1,500.00 4,000.00000 4,000.00  

0330 505SD20-0054 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-2 TY. II 

500.00000 500.00 1,500.00000 1,500.00  

0340 505SD20-0055 1.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-5 

2,000.00000 2,000.00 5,000.00000 5,000.00  

0350 505SD20-0067 1.000 

BULL NOSE BARRIER EA 

10,000.00000 10,000.00 15,000.00000 15,000.00  

0360 505SD20-0071 700.000 

GUARDRAIL BEAM LF 

30.00000 21,000.00 50.00000 35,000.00  

0370 505SD20-0073 700.000 

REMOVE EXISTING LF 
GUARDRAIL 

2.00000 1,400.00 20.00000 14,000.00  

0380 505SD20-0074 50.000 

GUARDRAIL, THRIE BEAM LF 

20.00000 1,000.00 80.00000 4,000.00  

0390 505SP20-0003 2.000 

W BEAM END SECT FLARED EA 

40.00000 80.00 100.00000 200.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0400 505SP20-0004 2.000 

W BEAM END SECT BUFFER EA 

45.00000 90.00 100.00000 200.00  

0410 505SP20-0007 100.000 

RADIAL GUARDRAIL BEAM LF 

10.00000 1,000.00 60.00000 6,000.00  

0420 505SP20-0008 50.000 

RUB RAIL LF 

1.00000 50.00 50.00000 2,500.00  

0430 505SP20-0010 80.000 

WOOD, CONC., OR STEEL EA 
POST 

85.00000 6,800.00 200.00000 16,000.00  

0440 505SP20-0012 75.000 

OFFSET BLOCK EA 

20.00000 1,500.00 50.00000 3,750.00  

0450 505SP20-0015 50.000 

REALIGN POST EA 

5.00000 250.00 50.00000 2,500.00  

0460 505SX20-0004 10.000 

NS GUARDRAIL BREAKAWAY EA 
POST (TOP) GR-9 

100.00000 1,000.00 1,000.00000 10,000.00  

0470 505SX20-0004 2.000 

NS GUARDRAIL BREAKAWAY EA 
POST (TOP) GR-MGS2 

100.00000 200.00 1,000.00000 2,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0480 505SX20-0004 2.000 

NS GUARDRAIL BREAKAWAY EA 
POST BULLNOSE 

50.00000 100.00 1,000.00000 2,000.00  

0490 505SX20-0004 2.000 

NS GUARDRAIL BREAKAWAY EA 
POST GR-11 

50.00000 100.00 1,000.00000 2,000.00  

0500 505SX20-0004 2.000 

NS GUARDRAIL BREAKAWAY EA 
POST GR-9 

100.00000 200.00 1,000.00000 2,000.00  

0510 505SX20-0004 2.000 

NS GUARDRAIL BREAKAWAY EA 
POST GR-MGS2 

100.00000 200.00 1,000.00000 2,000.00  

0520 505SX20-0004 2.000 

NS GUARDRAIL BREAKAWAY EA 
POST GR-MGS3 

50.00000 100.00 1,000.00000 2,000.00  

0530 505SX20-0004 2.000 

NS GUARDRAIL BULL NOSE EA 
BARRIER RADIUS PANEL 

800.00000 1,600.00 2,500.00000 5,000.00  

0540 505SX20-0004 4.000 

NS GUARDRAIL BULL NOSE EA 
BARRIER SIDE PANEL 

500.00000 2,000.00 2,500.00000 10,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0550 505SX20-0004 3.000 

NS GUARDRAIL CAT 350 10 EA 
GAUGE NOSE PLATE 
SECTION 

500.00000 1,500.00 1,000.00000 3,000.00  

0560 505SX20-0004 4.000 

NS GUARDRAIL CAT 350 10 EA 
GAUGE SIDE PLATE PANEL 

500.00000 2,000.00 1,000.00000 4,000.00  

0570 505SX20-0004 5.000 

NS GUARDRAIL CAT 350 14" EA 
BLOCK #2, #3, #4, #5, #6 

20.00000 100.00 50.00000 250.00  

0580 505SX20-0004 5.000 

NS GUARDRAIL CAT 350 3'6" EA 
POSTS #1 

200.00000 1,000.00 1,000.00000 5,000.00  

0590 505SX20-0004 2.000 

NS GUARDRAIL CAT 350 EA 
CHANNEL STRUT 6'6 

40.00000 80.00 100.00000 200.00  

0600 505SX20-0004 2.000 

NS GUARDRAIL END EA 
ANCHORAGE, GRMGS3 
(POWDER COATED) 

2,500.00000 5,000.00 4,000.00000 8,000.00  

0610 505SX20-0004 5.000 

NS GUARDRAIL GR-9 CABLE EA 
ASSEMBLY AND ANCHOR 
PLATE 

200.00000 1,000.00 100.00000 500.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0620 505SX20-0004 5.000 

NS GUARDRAIL GR-MGS2 EA 
ASSEMBLY & ANCHOR PLATE 

200.00000 1,000.00 100.00000 500.00  

0630 505SX20-0004 4.000 

NS GUARDRAIL GUARDRAIL EA 
POST 10' 

125.00000 500.00 250.00000 1,000.00  

0640 505SX20-0004 2.000 

NS GUARDRAIL HEIGHT EA 
TRANSITION, GR-MGS4 
(POWDER COATED) 

1,300.00000 2,600.00 6,000.00000 12,000.00  

0650 505SX20-0004 40.000 

NS GUARDRAIL POST LEAVE EA 
OUT 

70.00000 2,800.00 250.00000 10,000.00  

0660 505SX20-0004 2.000 

NS GUARDRAIL REPOSITION EA 
IMPACT ATTENUATOR 

350.00000 700.00 10,000.00000 20,000.00  

0670 505SX20-0004 5.000 

NS GUARDRAIL STRUT AND EA 
YOKE GR-MGS2 

100.00000 500.00 100.00000 500.00  

0680 505SX20-0004 5.000 

NS GUARDRAIL TERMINAL EA 
GR-9 EXTR. ASSEMBLY 

1,000.00000 5,000.00 2,500.00000 12,500.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0690 505SX20-0004 2.000 

NS GUARDRAIL TERMINAL EA 
GR-MGS2 EXTR. ASSEMBLY 

1,000.00000 2,000.00 2,500.00000 5,000.00  

0700 505SX20-0004 2.000 

NS GUARDRAIL TERMINAL EA 
GR-MGS2 EXTR. ASSEMBLY 
(POWDER COATED) 

2,000.00000 4,000.00 4,000.00000 8,000.00  

0710 505SX20-0004 10.000 

NS GUARDRAIL TERMINAL EA 
SITE PREP. (4-FT MODERATE) 

900.00000 9,000.00 2,500.00000 25,000.00  

0720 505SX20-0004 4.000 

NS GUARDRAIL TERMINAL EA 
SITE PREP. (6-FT MODERATE) 

900.00000 3,600.00 2,500.00000 10,000.00  

0730 505SX20-0004 2.000 

NS GUARDRAIL TERMINAL EA 
SITE PREP. (MINOR) 

900.00000 1,800.00 2,500.00000 5,000.00  

0740 505SX20-0004 2.000 

NS GUARDRAIL TERMINAL, EA 
GR-MGS2 (POWDER COATED) 

6,500.00000 13,000.00 10,000.00000 20,000.00  

0750 505SX20-0005 50.000 

NS GUARDRAIL BEAM LF 
(POWDER COATED) 

20.00000 1,000.00 80.00000 4,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0760 505SX20-0005 50.000 

NS GUARDRAIL GR-2 LF 
(POWDER COATED) 

33.00000 1,650.00 100.00000 5,000.00  

0770 505SX20-0005 50.000 

NS GUARDRAIL GR-2A LF 
(POWDER COATED) 

55.00000 2,750.00 150.00000 7,500.00  

0780 505SX20-0005 50.000 

NS GUARDRAIL GR-MGS W- LF 
BEAM 

32.00000 1,600.00 50.00000 2,500.00  

0790 505SX20-0005 50.000 

NS GUARDRAIL GR-MGS1 LF 
(POWDER COATED) 

36.00000 1,800.00 100.00000 5,000.00  

0800 505SX20-0005 50.000 

NS GUARDRAIL GR-MGS1, 9' LF 
POST (POWDER COATED) 

47.00000 2,350.00 150.00000 7,500.00  

0810 505SX20-0005 50.000 

NS GUARDRAIL GR-MGS1A LF 
(POWDER COATED) 

57.00000 2,850.00 150.00000 7,500.00  

0820 505SX20-0005 50.000 

NS GUARDRAIL RADIAL BEAM LF 
(POWDER COATED) 

22.00000 1,100.00 80.00000 4,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0830 505SX20-0005 50.000 

NS GUARDRAIL RADIAL GR- LF 
MGS1 (POWDER COATED) 

38.00000 1,900.00 100.00000 5,000.00  

0840 505SX20-0005 50.000 

NS GUARDRAIL RADIAL GR- LF 
MGS1, 9' POST (POWDER 
COATED) 

50.00000 2,500.00 150.00000 7,500.00  

0850 505SX20-0005 50.000 

NS GUARDRAIL RADIAL GR- LF 
MGS1A (POWDER COATED) 

60.00000 3,000.00 150.00000 7,500.00  

0860 505SX20-0005 50.000 

NS GUARDRAIL RADIAL LF 
GUARDRAIL BEAM (P. 
COATED) 

23.00000 1,150.00 80.00000 4,000.00  

0870 505SX20-0005 25.000 

NS GUARDRAIL TERMINAL W LF 
BEAM GR-11 

22.00000 550.00 100.00000 2,500.00  

0880 505SX20-0005 250.000 

NS GUARDRAIL TERMINAL W LF 
BEAM GR-MGS2 

25.00000 6,250.00 100.00000 25,000.00  

0890 505SX20-0005 50.000 

NS GUARDRAIL TERMINAL W LF 
BEAM GR-MGS2 (POWDER 
COATED) 

35.00000 1,750.00 200.00000 10,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0900 505SX20-0005 50.000 

NS GUARDRAIL TERMINAL W LF 
BEAM GR-MGS3 

25.00000 1,250.00 100.00000 5,000.00  

0910 505SX20-0005 50.000 

NS GUARDRAIL TERMINAL W LF 
BEAM GR-MGS3 (POWDER 
COATED) 

25.00000 1,250.00 200.00000 10,000.00  

0920 505SX20-0070 2.000 

NS IMPACT ATTENUATOR (CAT EA 
350) 

5,500.00000 11,000.00 10,000.00000 20,000.00  

0930 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
CARTRIDGE 

1,500.00000 3,000.00 2,500.00000 5,000.00  

0940 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
DIAPHRAM ASSEMBLY 

2,200.00000 4,400.00 2,500.00000 5,000.00  

0950 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
NOSE SECTION 

1,800.00000 3,600.00 2,500.00000 5,000.00  

0960 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
SIDE PANEL 

1,700.00000 3,400.00 2,500.00000 5,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0970 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
TENSION STRUT, BACK-UP 
DIA. 

400.00000 800.00 5,000.00000 10,000.00  

0980 505SX20-0070 2.000 

NS IMPACT ATTENUATOR W- EA 
BEAM END SECTION 

500.00000 1,000.00 2,500.00000 5,000.00  

0990 510SD20-0001 2.000 

REMOVE GR-7 TERMINAL EA 

500.00000 1,000.00 1,000.00000 2,000.00  

1000 510SX20-0002 50.000 

REMOVE COMB. CURB AND LF 
GUTTER 

25.00000 1,250.00 50.00000 2,500.00  

1010 510SX20-0039 600.000 

NS REMOVE EXIST. LF 
GUARDRAIL (RAIL ONLY) 

15.00000 9,000.00 10.00000 6,000.00  

1020 510SX20-0040 2.000 

NS REMOVE EXIST. GR-6 EA 
TERMINAL 

500.00000 1,000.00 1,000.00000 2,000.00  

1030 510SX20-0040 16.000 

NS REMOVE EXIST. EA 
GUARDRAIL TERMINAL 

500.00000 8,000.00 1,000.00000 16,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1040 512SD20-0007 1.000 

IMPACT ATTEN.SER. TY. 1 TL- EA 
3, >=40 MPH 

28,000.00000 28,000.00 45,000.00000 45,000.00  

1050 512SD20-0008 1.000 

IMPACT ATTEN.SER. TY. I TL-2, EA 
<40 MPH 

20,500.00000 20,500.00 35,000.00000 35,000.00  

1060 512SD20-0023 80.000 

TRUCK MOUNTED HR 
ATTENUATOR 

20.00000 1,600.00 50.00000 4,000.00  

1070 512SD20-0024 100.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0.01000 1.00 10.00000 1,000.00  

1080 512SD20-0025 40.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

15.00000 600.00 20.00000 800.00  

1090 512SD20-0026 80.000 

ELECTRONIC ARROW BOARD HR 

15.00000 1,200.00 10.00000 800.00  

1100 512SD20-0027 80.000 

FLAGGER SERVICE HR 

50.00000 4,000.00 50.00000 4,000.00  

1110 512SP20-0001 2.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

135.00000 270.00 1,000.00000 2,000.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Line No / Item ID 

Item Description 

(1) LONG FENCE COMPANY, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1120 513SX20-0001 5.000 

NS MOBILIZATION EA 
EMERGENCY 
MOBILIZATION 

100.00000 500.00 2,500.00000 12,500.00  

1130 520SX20-0013 10.000 

NS UTILITIES HAND DIG AND EA 
INSTALL GUARDRAIL POST 

225.00000 2,250.00 500.00000 5,000.00  

1140 520SX20-0013 4.000 

NS UTILITIES TEST PIT EA 
EXCAVATION IN PAVED AREA 

225.00000 900.00 600.00000 2,400.00  

1150 702SD20-0001 80.000 

GUARDRAIL DELINEATOR EA 

6.00000 480.00 20.00000 1,600.00  

1160 704SD20-0006 50.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

22.00000 1,100.00 50.00000 2,500.00  

1170 704SD20-0010 50.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

25.00000 1,250.00 50.00000 2,500.00  

 
 

Section Totals: $424,976.00 $993,900.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$424,976.00 

 
 

$993,900.00 
 

Contract Item Totals 

   

$424,976.00 $993,900.00  
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Contract ID: C00000122976N01 

Letting Date: June 21, 2023 

Call Order: P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 

$0.00 

$424,976.00 

 

$0.00 

$993,900.00 

 

( ) indicates item is bid as Lump Sum 



Date Printed: 07/28/2023 

Page 1 of 1 Vendor Ranking 

Contract ID: 

Letting Date: 

Call Order: 

C00000122976N01 

June 21, 2023 10:00 A.M. 

P42 

Counties: 

District(s): 

Project(s): 

PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-076-P03, N501, NONE; 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

L022 LONG FENCE COMPANY, INC. $424,976.00 100.00% 

2 
 

M004 MAKCO, INCORPORATED $993,900.00 233.87% 

 


	Structure Bookmarks
	 
	 
	 
	BID TABULATIONS 
	JUNE 21, 2023 BID LETTING 
	 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	 
	 
	 
	The following project(s) has/have been rejected: Order Numbers: J90 (122506); F88 (109378) 
	Contract ID: CM523PMQ121065C 
	Letting Date: June 21, 2023 
	Call Order: 511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 09246 
	0010 09246 
	0010 09246 
	0010 09246 
	0010 09246 
	NS PAVED DITCH PAVED DITCH 

	16.000 
	16.000 
	SY 

	666.08000 
	666.08000 

	10,657.28 
	10,657.28 

	 
	 

	 
	 



	0020 10011 
	0020 10011 
	0020 10011 
	0020 10011 
	HYDRAULIC CEMENT 

	749.000 
	749.000 
	TON 

	224.50000 
	224.50000 

	168,150.50 
	168,150.50 

	 
	 

	 
	 


	0030 10417 
	0030 10417 
	0030 10417 
	TACK COAT 

	7,650.000 
	7,650.000 
	GAL 

	3.92000 
	3.92000 

	29,988.00 
	29,988.00 

	 
	 

	 
	 


	0040 12600 
	0040 12600 
	0040 12600 
	STD. COMB. CURB & GUTTER CG-6 

	600.000 
	600.000 
	LF 

	333.55000 
	333.55000 

	200,130.00 
	200,130.00 

	 
	 

	 
	 


	0050 12610 
	0050 12610 
	0050 12610 
	RADIAL COMB. CURB & GUTTER CG-6 

	20.000 
	20.000 
	LF 

	545.09000 
	545.09000 

	10,901.80 
	10,901.80 

	 
	 

	 
	 


	0060 12910 
	0060 12910 
	0060 12910 
	ENTRANCE GUTTER CG-9A 

	200.000 
	200.000 
	SY 

	456.23000 
	456.23000 

	91,246.00 
	91,246.00 

	 
	 

	 
	 


	0070 13108 
	0070 13108 
	0070 13108 
	CG-12 DETECTABLE WARNING SURFACE 

	1.110 
	1.110 
	SY 

	10,305.59000 
	10,305.59000 

	11,439.20 
	11,439.20 

	 
	 

	 
	 




	Contract ID: CM523PMQ121065C 
	Letting Date: June 21, 2023 
	Call Order: 511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 14300 
	0080 14300 
	0080 14300 
	0080 14300 
	0080 14300 
	CEMENT CONCRETE SIDEWALK 4" 

	20.000 
	20.000 
	SY 

	799.94000 
	799.94000 

	15,998.80 
	15,998.80 

	 
	 

	 
	 



	0090 14450 
	0090 14450 
	0090 14450 
	0090 14450 
	SAW CUT CURB, GUTTER AND ENTRANCES 

	200.000 
	200.000 
	LF 

	27.71000 
	27.71000 

	5,542.00 
	5,542.00 

	 
	 

	 
	 


	0100 16242 
	0100 16242 
	0100 16242 
	AGGR. BASE MATL. TY. I OR II NO. 21A OR 21B 

	15.500 
	15.500 
	TON 

	607.76000 
	607.76000 

	9,420.28 
	9,420.28 

	 
	 

	 
	 


	0110 16340 
	0110 16340 
	0110 16340 
	ASPHALT CONC. TY. SM-9.5D 

	5,967.770 
	5,967.770 
	TON 

	162.01000 
	162.01000 

	966,838.42 
	966,838.42 

	 
	 

	 
	 


	0120 16370 
	0120 16370 
	0120 16370 
	ASPHALT CONC. TY. IM-19.0D 

	943.480 
	943.480 
	TON 

	211.74000 
	211.74000 

	199,772.46 
	199,772.46 

	 
	 

	 
	 


	0130 16517 
	0130 16517 
	0130 16517 
	FLEXIBLE PAVE. TIE-IN PLANING ABOVE 2" - 4" 

	704.000 
	704.000 
	SY 

	52.22000 
	52.22000 

	36,762.88 
	36,762.88 

	 
	 

	 
	 


	0140 16522 
	0140 16522 
	0140 16522 
	FLEXIBLE PAVEMENT PLANING 0" - 2" 

	387.200 
	387.200 
	SY 

	85.38000 
	85.38000 

	33,059.14 
	33,059.14 

	 
	 

	 
	 




	Contract ID: CM523PMQ121065C 
	Letting Date: June 21, 2023 
	Call Order: 511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 16544 
	0150 16544 
	0150 16544 
	0150 16544 
	0150 16544 
	NS FULL DEPTH RECLAMATION 8" COMPACTED DEPTH 

	39,955.000 
	39,955.000 
	SY 

	7.45000 
	7.45000 

	297,664.75 
	297,664.75 

	 
	 

	 
	 



	0160    24265 
	0160    24265 
	0160    24265 
	0160    24265 
	NS MAINTENANCE OF TRAFFIC FULL DEPTH RECLAMATION 

	(1) LS 
	(1) LS 

	143,764.85000 
	143,764.85000 

	143,764.85 
	143,764.85 

	 
	 

	 
	 


	0170 24282 
	0170 24282 
	0170 24282 
	FLAGGER SERVICE 

	700.000 
	700.000 
	HR 

	100.00000 
	100.00000 

	70,000.00 
	70,000.00 

	 
	 

	 
	 


	0180 24500 
	0180 24500 
	0180 24500 
	NS REMOVE EXIST. REMOVE APPROX. 3.75" EXCESS MATERIAL 

	31,485.000 
	31,485.000 
	SY 

	13.06000 
	13.06000 

	411,194.10 
	411,194.10 

	 
	 

	 
	 


	0190 24500 
	0190 24500 
	0190 24500 
	NS REMOVE EXIST. REMOVE APPROX.. 4.5" EXCESS MATERIAL 

	8,470.000 
	8,470.000 
	SY 

	27.20000 
	27.20000 

	230,384.00 
	230,384.00 

	 
	 

	 
	 


	0200 24500 
	0200 24500 
	0200 24500 
	NS REMOVE EXIST. REMOVE EXIST. DRIVEWAY APRONS 

	200.000 
	200.000 
	SY 

	54.00000 
	54.00000 

	10,800.00 
	10,800.00 

	 
	 

	 
	 


	0210 24500 
	0210 24500 
	0210 24500 
	NS REMOVE EXIST. REMOVE EXIST. HYD. CEM. CONCRETE 

	20.000 
	20.000 
	SY 

	194.23000 
	194.23000 

	3,884.60 
	3,884.60 

	 
	 

	 
	 




	Contract ID: CM523PMQ121065C 
	Letting Date: June 21, 2023 
	Call Order: 511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 24703 
	0220 24703 
	0220 24703 
	0220 24703 
	0220 24703 
	NS REMOVE EXIST REMOVE EXIST. CURD OR COMBO C&G 

	620.000 
	620.000 
	LF 

	86.43000 
	86.43000 

	53,586.60 
	53,586.60 

	 
	 

	 
	 



	0230 27023 
	0230 27023 
	0230 27023 
	0230 27023 
	TOPSOIL CLASS B 

	5.000 
	5.000 
	CY 

	571.19000 
	571.19000 

	2,855.95 
	2,855.95 

	 
	 

	 
	 


	0240 27102 
	0240 27102 
	0240 27102 
	REGULAR SEED 

	20.000 
	20.000 
	LB 

	136.51000 
	136.51000 

	2,730.20 
	2,730.20 

	 
	 

	 
	 


	0250 27215 
	0250 27215 
	0250 27215 
	FERTILIZER 15-30-15 

	22.000 
	22.000 
	LB 

	57.44000 
	57.44000 

	1,263.68 
	1,263.68 

	 
	 

	 
	 


	0260 27250 
	0260 27250 
	0260 27250 
	LIME 

	0.300 
	0.300 
	TON 

	1,500.00000 
	1,500.00000 

	450.00 
	450.00 

	 
	 

	 
	 


	0270 27451 
	0270 27451 
	0270 27451 
	INLET PROTECTION TYPE A 

	10.000 
	10.000 
	EA 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	 
	 

	 
	 


	0280 54032 
	0280 54032 
	0280 54032 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	8,170.000 
	8,170.000 
	LF 

	0.60000 
	0.60000 

	4,902.00 
	4,902.00 

	 
	 

	 
	 


	0290 54037 
	0290 54037 
	0290 54037 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	72.000 
	72.000 
	LF 

	12.00000 
	12.00000 

	864.00 
	864.00 

	 
	 

	 
	 




	Contract ID: CM523PMQ121065C 
	Letting Date: June 21, 2023 
	Call Order: 511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 54042 
	0300 54042 
	0300 54042 
	0300 54042 
	0300 54042 
	TYPE B CLASS I PAVE. LINE MARKING 24" 

	171.000 
	171.000 
	LF 

	13.00000 
	13.00000 

	2,223.00 
	2,223.00 

	 
	 

	 
	 



	0310 54428 
	0310 54428 
	0310 54428 
	0310 54428 
	TEMP. PVMT MRKG, TY. A, 4" 

	1,120.000 
	1,120.000 
	LF 

	0.08000 
	0.08000 

	89.60 
	89.60 

	 
	 

	 
	 


	0320 54436 
	0320 54436 
	0320 54436 
	TEMP. PVMT MRKG, TY. A, 12" 

	25.000 
	25.000 
	LF 

	0.10000 
	0.10000 

	2.50 
	2.50 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,031,566.59 
	$3,031,566.59 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,031,566.59 




	Contract ID: CM523PMQ121065C 
	Letting Date: June 21, 2023 
	Call Order: 511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	Figure
	0002 ALTERNATE ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 00306 1.000 
	0330 00306 1.000 
	0330 00306 1.000 
	0330 00306 1.000 
	0330 00306 1.000 

	755.14000 755.14 
	755.14000 755.14 



	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 

	TON 
	TON 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$755.14 
	$755.14 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$755.14 
	$755.14 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,032,321.73 
	$3,032,321.73 
	$3,032,321.73 
	 
	 
	$0.00 
	$3,032,321.73 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM523PMQ121065C June 21, 2023 10:00 A.M. 
	511 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / FRANKLIN 
	9999-046-745, P401, NONE; 0258-046-744, P401, PM05(521); 
	Contract Time: 
	06/01/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2023 PLANT MIX / FDR - PRIMARY/SECONDARY 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 B850 BRANSCOME OPERATING, LLC dba BRANSCOME $3,032,321.73 100.00% 
	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) JULIUS BRANSCOME, INC. 
	(1) JULIUS BRANSCOME, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0030 
	0010 303SD20-0030 
	0010 303SD20-0030 
	0010 303SD20-0030 
	0010 303SD20-0030 
	INLET PROTECTION TYPE A 

	43.000 
	43.000 
	EA 

	100.00000 
	100.00000 

	4,300.00 
	4,300.00 

	250.00000 
	250.00000 

	10,750.00 
	10,750.00 

	150.00000 
	150.00000 

	6,450.00 
	6,450.00 



	0020 303SD20-0031 
	0020 303SD20-0031 
	0020 303SD20-0031 
	0020 303SD20-0031 
	INLET PROTECTION TYPE B 

	161.000 
	161.000 
	EA 

	150.00000 
	150.00000 

	24,150.00 
	24,150.00 

	100.00000 
	100.00000 

	16,100.00 
	16,100.00 

	150.00000 
	150.00000 

	24,150.00 
	24,150.00 


	0030 315SD20-0029 
	0030 315SD20-0029 
	0030 315SD20-0029 
	ASPH. CONC. TY. SM-9.5D MAINT 

	32,332.070 
	32,332.070 
	TON 

	97.50000 
	97.50000 

	3,152,376.83 
	3,152,376.83 

	102.76000 
	102.76000 

	3,322,443.51 
	3,322,443.51 

	93.00000 
	93.00000 

	3,006,882.51 
	3,006,882.51 


	0040 315SD20-0043 
	0040 315SD20-0043 
	0040 315SD20-0043 
	ASPH. CONC. TY. IM-19.0D MAINT 

	3,354.740 
	3,354.740 
	TON 

	83.50000 
	83.50000 

	280,120.79 
	280,120.79 

	102.76000 
	102.76000 

	344,733.08 
	344,733.08 

	90.00000 
	90.00000 

	301,926.60 
	301,926.60 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	209,690.000 
	209,690.000 
	LF 

	0.25000 
	0.25000 

	52,422.50 
	52,422.50 

	0.26000 
	0.26000 

	54,519.40 
	54,519.40 

	1.60000 
	1.60000 

	335,504.00 
	335,504.00 


	0060 512SD20-0047 
	0060 512SD20-0047 
	0060 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	532.000 
	532.000 
	LF 

	0.41000 
	0.41000 

	218.12 
	218.12 

	0.42000 
	0.42000 

	223.44 
	223.44 

	3.20000 
	3.20000 

	1,702.40 
	1,702.40 


	0070 512SD20-0049 
	0070 512SD20-0049 
	0070 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	5,652.000 
	5,652.000 
	LF 

	0.71000 
	0.71000 

	4,012.92 
	4,012.92 

	0.73000 
	0.73000 

	4,125.96 
	4,125.96 

	3.40000 
	3.40000 

	19,216.80 
	19,216.80 


	0080 512SD20-0050 
	0080 512SD20-0050 
	0080 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	3,995.000 
	3,995.000 
	LF 

	3.98000 
	3.98000 

	15,900.10 
	15,900.10 

	4.06000 
	4.06000 

	16,219.70 
	16,219.70 

	5.75000 
	5.75000 

	22,971.25 
	22,971.25 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) JULIUS BRANSCOME, INC. 
	(1) JULIUS BRANSCOME, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 512SP20-0002 
	0090 512SP20-0002 
	0090 512SP20-0002 
	0090 512SP20-0002 
	0090 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MOT 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	59,000.00000 
	59,000.00000 

	59,000.00 
	59,000.00 

	100,021.17000 
	100,021.17000 

	100,021.17 
	100,021.17 



	0100 512SX20-0019 
	0100 512SX20-0019 
	0100 512SX20-0019 
	0100 512SX20-0019 
	NS TRAFFIC CONTROL SPEED TABLE 

	2.000 
	2.000 
	EA 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	9,900.00000 
	9,900.00000 

	19,800.00 
	19,800.00 


	0110 515SD20-0013 
	0110 515SD20-0013 
	0110 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	322,150.400 
	322,150.400 
	SY 

	2.15000 
	2.15000 

	692,623.36 
	692,623.36 

	1.50000 
	1.50000 

	483,225.60 
	483,225.60 

	1.75000 
	1.75000 

	563,763.20 
	563,763.20 


	0120 515SD20-0014 
	0120 515SD20-0014 
	0120 515SD20-0014 
	FLEXIBLE PAVEMENT PLANING ABOVE 2"-4" 

	27,385.600 
	27,385.600 
	SY 

	2.75000 
	2.75000 

	75,310.40 
	75,310.40 

	1.50000 
	1.50000 

	41,078.40 
	41,078.40 

	2.70000 
	2.70000 

	73,941.12 
	73,941.12 


	0130 700SD20-0118 
	0130 700SD20-0118 
	0130 700SD20-0118 
	14/1 CONDUCTOR CABLE ENCLOSED 

	3,881.000 
	3,881.000 
	LF 

	1.00000 
	1.00000 

	3,881.00 
	3,881.00 

	4.20000 
	4.20000 

	16,300.20 
	16,300.20 

	4.75000 
	4.75000 

	18,434.75 
	18,434.75 


	0140 700SD20-0183 
	0140 700SD20-0183 
	0140 700SD20-0183 
	CONDUIT METAL 1" 

	33.000 
	33.000 
	LF 

	25.00000 
	25.00000 

	825.00 
	825.00 

	420.00000 
	420.00000 

	13,860.00 
	13,860.00 

	125.00000 
	125.00000 

	4,125.00 
	4,125.00 


	0150 703SD20-0042 
	0150 703SD20-0042 
	0150 703SD20-0042 
	LOOP SAW CUT 3/8" 

	1,287.000 
	1,287.000 
	LF 

	30.00000 
	30.00000 

	38,610.00 
	38,610.00 

	15.75000 
	15.75000 

	20,270.25 
	20,270.25 

	17.00000 
	17.00000 

	21,879.00 
	21,879.00 


	0160 703SD20-0043 
	0160 703SD20-0043 
	0160 703SD20-0043 
	LOOP SAW CUT 5/8" 

	293.000 
	293.000 
	LF 

	37.50000 
	37.50000 

	10,987.50 
	10,987.50 

	57.75000 
	57.75000 

	16,920.75 
	16,920.75 

	63.00000 
	63.00000 

	18,459.00 
	18,459.00 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) JULIUS BRANSCOME, INC. 
	(1) JULIUS BRANSCOME, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 704SD20-0006 
	0170 704SD20-0006 
	0170 704SD20-0006 
	0170 704SD20-0006 
	0170 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	209,690.000 
	209,690.000 
	LF 

	1.34000 
	1.34000 

	280,984.60 
	280,984.60 

	1.34000 
	1.34000 

	280,984.60 
	280,984.60 

	1.90000 
	1.90000 

	398,411.00 
	398,411.00 



	0180 704SD20-0007 
	0180 704SD20-0007 
	0180 704SD20-0007 
	0180 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	4,062.000 
	4,062.000 
	LF 

	1.58000 
	1.58000 

	6,417.96 
	6,417.96 

	1.58000 
	1.58000 

	6,417.96 
	6,417.96 

	3.00000 
	3.00000 

	12,186.00 
	12,186.00 


	0190 704SD20-0009 
	0190 704SD20-0009 
	0190 704SD20-0009 
	TYPE B CLASS I PVMT LINE MRKG 12" 

	5,869.000 
	5,869.000 
	LF 

	3.03000 
	3.03000 

	17,783.07 
	17,783.07 

	3.03000 
	3.03000 

	17,783.07 
	17,783.07 

	5.40000 
	5.40000 

	31,692.60 
	31,692.60 


	0200 704SD20-0010 
	0200 704SD20-0010 
	0200 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	4,157.000 
	4,157.000 
	LF 

	9.52000 
	9.52000 

	39,574.64 
	39,574.64 

	9.52000 
	9.52000 

	39,574.64 
	39,574.64 

	10.80000 
	10.80000 

	44,895.60 
	44,895.60 


	0210 704SD20-0044 
	0210 704SD20-0044 
	0210 704SD20-0044 
	PVMT SYMB MRKG THRU ARROW TY B, CL I 

	21.000 
	21.000 
	EA 

	141.52000 
	141.52000 

	2,971.92 
	2,971.92 

	141.52000 
	141.52000 

	2,971.92 
	2,971.92 

	150.00000 
	150.00000 

	3,150.00 
	3,150.00 


	0220 704SD20-0047 
	0220 704SD20-0047 
	0220 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	37.000 
	37.000 
	EA 

	144.27000 
	144.27000 

	5,337.99 
	5,337.99 

	144.27000 
	144.27000 

	5,337.99 
	5,337.99 

	150.00000 
	150.00000 

	5,550.00 
	5,550.00 


	0230 704SD20-0050 
	0230 704SD20-0050 
	0230 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	8.000 
	8.000 
	EA 

	193.46000 
	193.46000 

	1,547.68 
	1,547.68 

	193.46000 
	193.46000 

	1,547.68 
	1,547.68 

	325.00000 
	325.00000 

	2,600.00 
	2,600.00 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) JULIUS BRANSCOME, INC. 
	(1) JULIUS BRANSCOME, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 704SD20-0059 
	0240 704SD20-0059 
	0240 704SD20-0059 
	0240 704SD20-0059 
	0240 704SD20-0059 
	SYMB MRKG LANE REDUCTION ARR TY B CL I 

	2.000 
	2.000 
	EA 

	673.67000 
	673.67000 

	1,347.34 
	1,347.34 

	673.67000 
	673.67000 

	1,347.34 
	1,347.34 

	725.00000 
	725.00000 

	1,450.00 
	1,450.00 



	0250 704SD20-0083 
	0250 704SD20-0083 
	0250 704SD20-0083 
	0250 704SD20-0083 
	PVMT SYMB MRKG YIELD 1' X 
	1.5' TY B, CL I 

	14.000 
	14.000 
	EA 

	83.53000 
	83.53000 

	1,169.42 
	1,169.42 

	83.53000 
	83.53000 

	1,169.42 
	1,169.42 

	87.00000 
	87.00000 

	1,218.00 
	1,218.00 


	0260 704SD20-0107 
	0260 704SD20-0107 
	0260 704SD20-0107 
	PVMT MSG. MARK. “ONLY” TY B, CL. I, 8’ 

	20.000 
	20.000 
	EA 

	336.44000 
	336.44000 

	6,728.80 
	6,728.80 

	336.44000 
	336.44000 

	6,728.80 
	6,728.80 

	525.00000 
	525.00000 

	10,500.00 
	10,500.00 


	0270 704SX20-0005 
	0270 704SX20-0005 
	0270 704SX20-0005 
	NS PAVE. MESSAGE MARKING BUS 

	1.000 
	1.000 
	EA 

	539.97000 
	539.97000 

	539.97 
	539.97 

	539.97000 
	539.97000 

	539.97 
	539.97 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	0280 704SX20-0005 
	0280 704SX20-0005 
	0280 704SX20-0005 
	NS PAVE. MESSAGE MARKING BUSES 

	3.000 
	3.000 
	EA 

	638.31000 
	638.31000 

	1,914.93 
	1,914.93 

	638.31000 
	638.31000 

	1,914.93 
	1,914.93 

	850.00000 
	850.00000 

	2,550.00 
	2,550.00 


	0290 704SX20-0005 
	0290 704SX20-0005 
	0290 704SX20-0005 
	NS PAVE. MESSAGE MARKING 
	Handicap Symbol 

	225.000 
	225.000 
	EA 

	367.50000 
	367.50000 

	82,687.50 
	82,687.50 

	367.50000 
	367.50000 

	82,687.50 
	82,687.50 

	275.00000 
	275.00000 

	61,875.00 
	61,875.00 


	0300 704SX20-0005 
	0300 704SX20-0005 
	0300 704SX20-0005 
	NS PAVE. MESSAGE MARKING SLOW 

	1.000 
	1.000 
	EA 

	462.84000 
	462.84000 

	462.84 
	462.84 

	462.84000 
	462.84000 

	462.84 
	462.84 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) JULIUS BRANSCOME, INC. 
	(1) JULIUS BRANSCOME, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) ARTHUR CONSTRUCTION CO., INC. 
	(3) ARTHUR CONSTRUCTION CO., INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	Figure
	SECTION: 
	Figure
	Figure
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 
	0310 
	0310 
	0310 
	0310 

	704SX20-0005 
	704SX20-0005 

	15.000 
	15.000 

	453.18000 
	453.18000 

	6,797.70 
	6,797.70 

	453.18000 
	453.18000 

	6,797.70 
	6,797.70 

	550.00000 
	550.00000 

	8,250.00 
	8,250.00 



	NS PAVE. MESSAGE MARKING STOP 
	NS PAVE. MESSAGE MARKING STOP 
	NS PAVE. MESSAGE MARKING STOP 
	NS PAVE. MESSAGE MARKING STOP 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$4,842,004.88 
	$4,842,004.88 

	$4,883,036.65 
	$4,883,036.65 

	$5,125,555.00 
	$5,125,555.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$4,842,004.88 
	$4,842,004.88 

	$4,883,036.65 
	$4,883,036.65 

	$5,125,555.00 
	$5,125,555.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$4,842,004.88 
	$4,842,004.88 
	$4,842,004.88 
	 
	 
	$0.00 
	$4,842,004.88 

	$4,883,036.65 
	$4,883,036.65 
	 
	 
	$0.00 
	$4,883,036.65 

	$5,125,555.00 
	$5,125,555.00 
	 
	$0.00 5,125,555.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 

	(5) ALLAN MYERS VA, INC. 
	(5) ALLAN MYERS VA, INC. 

	(6) ARDENT COMPANY, LLC 
	(6) ARDENT COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 303SD20-0030 43.000 
	0010 303SD20-0030 43.000 
	0010 303SD20-0030 43.000 

	65.00000 2,795.00 
	65.00000 2,795.00 

	47.70000 
	47.70000 

	2,051.10 
	2,051.10 

	 
	 

	150.00000 
	150.00000 

	6,450.00 
	6,450.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 303SD20-0031 161.000 
	0020 303SD20-0031 161.000 
	0020 303SD20-0031 161.000 

	95.00000 15,295.00 
	95.00000 15,295.00 

	55.65000 
	55.65000 

	8,959.65 
	8,959.65 

	 
	 

	200.00000 
	200.00000 

	32,200.00 
	32,200.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 315SD20-0029 32,332.070 
	0030 315SD20-0029 32,332.070 
	0030 315SD20-0029 32,332.070 

	105.50000 3,411,033.39 
	105.50000 3,411,033.39 

	111.00000 
	111.00000 

	3,588,859.77 
	3,588,859.77 

	 
	 

	120.00000 
	120.00000 

	3,879,848.40 
	3,879,848.40 


	ASPH. CONC. TY. SM-9.5D TON 
	ASPH. CONC. TY. SM-9.5D TON 
	ASPH. CONC. TY. SM-9.5D TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT 
	MAINT 
	MAINT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 315SD20-0043 3,354.740 
	0040 315SD20-0043 3,354.740 
	0040 315SD20-0043 3,354.740 

	87.00000 291,862.38 
	87.00000 291,862.38 

	100.00000 
	100.00000 

	335,474.00 
	335,474.00 

	 
	 

	120.00000 
	120.00000 

	402,568.80 
	402,568.80 


	ASPH. CONC. TY. IM-19.0D TON 
	ASPH. CONC. TY. IM-19.0D TON 
	ASPH. CONC. TY. IM-19.0D TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT 
	MAINT 
	MAINT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 512SD20-0046 209,690.000 
	0050 512SD20-0046 209,690.000 
	0050 512SD20-0046 209,690.000 

	0.24000 50,325.60 
	0.24000 50,325.60 

	0.24000 
	0.24000 

	50,325.60 
	50,325.60 

	 
	 

	1.47000 
	1.47000 

	308,244.30 
	308,244.30 


	TEMP. PVMT MRKG TY. A, 4" LF 
	TEMP. PVMT MRKG TY. A, 4" LF 
	TEMP. PVMT MRKG TY. A, 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 512SD20-0047 532.000 
	0060 512SD20-0047 532.000 
	0060 512SD20-0047 532.000 

	0.39000 207.48 
	0.39000 207.48 

	0.39000 
	0.39000 

	207.48 
	207.48 

	 
	 

	2.20000 
	2.20000 

	1,170.40 
	1,170.40 


	TEMP. PVMT MRKG TY. A, 6" LF 
	TEMP. PVMT MRKG TY. A, 6" LF 
	TEMP. PVMT MRKG TY. A, 6" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 512SD20-0049 5,652.000 
	0070 512SD20-0049 5,652.000 
	0070 512SD20-0049 5,652.000 

	0.68000 3,843.36 
	0.68000 3,843.36 

	0.68000 
	0.68000 

	3,843.36 
	3,843.36 

	 
	 

	3.10000 
	3.10000 

	17,521.20 
	17,521.20 


	TEMP. PVMT MRKG TY. A, 12" LF 
	TEMP. PVMT MRKG TY. A, 12" LF 
	TEMP. PVMT MRKG TY. A, 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 512SD20-0050 3,995.000 
	0080 512SD20-0050 3,995.000 
	0080 512SD20-0050 3,995.000 

	3.79000 15,141.05 
	3.79000 15,141.05 

	3.79000 
	3.79000 

	15,141.05 
	15,141.05 

	 
	 

	5.25000 
	5.25000 

	20,973.75 
	20,973.75 


	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 

	(5) ALLAN MYERS VA, INC. 
	(5) ALLAN MYERS VA, INC. 

	(6) ARDENT COMPANY, LLC 
	(6) ARDENT COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0090 512SP20-0002 (1) 
	0090 512SP20-0002 (1) 
	0090 512SP20-0002 (1) 

	107,525.22000 107,525.22 
	107,525.22000 107,525.22 

	487,293.94000 
	487,293.94000 

	487,293.94 
	487,293.94 

	 
	 

	609,968.05000 
	609,968.05000 

	609,968.05 
	609,968.05 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC MOT 
	TRAFFIC MOT 
	TRAFFIC MOT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 512SX20-0019 2.000 
	0100 512SX20-0019 2.000 
	0100 512SX20-0019 2.000 

	6,500.00000 13,000.00 
	6,500.00000 13,000.00 

	5,352.10000 
	5,352.10000 

	10,704.20 
	10,704.20 

	 
	 

	900.00000 
	900.00000 

	1,800.00 
	1,800.00 


	NS TRAFFIC CONTROL SPEED EA 
	NS TRAFFIC CONTROL SPEED EA 
	NS TRAFFIC CONTROL SPEED EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TABLE 
	TABLE 
	TABLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 515SD20-0013 322,150.400 
	0110 515SD20-0013 322,150.400 
	0110 515SD20-0013 322,150.400 

	2.20000 708,730.88 
	2.20000 708,730.88 

	1.00000 
	1.00000 

	322,150.40 
	322,150.40 

	 
	 

	2.50000 
	2.50000 

	805,376.00 
	805,376.00 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 515SD20-0014 27,385.600 
	0120 515SD20-0014 27,385.600 
	0120 515SD20-0014 27,385.600 

	5.00000 136,928.00 
	5.00000 136,928.00 

	3.00000 
	3.00000 

	82,156.80 
	82,156.80 

	 
	 

	3.00000 
	3.00000 

	82,156.80 
	82,156.80 


	FLEXIBLE PAVEMENT SY 
	FLEXIBLE PAVEMENT SY 
	FLEXIBLE PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PLANING ABOVE 2"-4" 
	PLANING ABOVE 2"-4" 
	PLANING ABOVE 2"-4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 700SD20-0118 3,881.000 
	0130 700SD20-0118 3,881.000 
	0130 700SD20-0118 3,881.000 

	4.25000 16,494.25 
	4.25000 16,494.25 

	1.00000 
	1.00000 

	3,881.00 
	3,881.00 

	 
	 

	2.00000 
	2.00000 

	7,762.00 
	7,762.00 


	14/1 CONDUCTOR CABLE LF 
	14/1 CONDUCTOR CABLE LF 
	14/1 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ENCLOSED 
	ENCLOSED 
	ENCLOSED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 700SD20-0183 33.000 
	0140 700SD20-0183 33.000 
	0140 700SD20-0183 33.000 

	102.00000 3,366.00 
	102.00000 3,366.00 

	25.00000 
	25.00000 

	825.00 
	825.00 

	 
	 

	20.00000 
	20.00000 

	660.00 
	660.00 


	CONDUIT METAL 1" LF 
	CONDUIT METAL 1" LF 
	CONDUIT METAL 1" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 703SD20-0042 1,287.000 
	0150 703SD20-0042 1,287.000 
	0150 703SD20-0042 1,287.000 

	15.25000 19,626.75 
	15.25000 19,626.75 

	35.00000 
	35.00000 

	45,045.00 
	45,045.00 

	 
	 

	15.00000 
	15.00000 

	19,305.00 
	19,305.00 


	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 
	LOOP SAW CUT 3/8" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 703SD20-0043 293.000 
	0160 703SD20-0043 293.000 
	0160 703SD20-0043 293.000 

	56.00000 16,408.00 
	56.00000 16,408.00 

	25.60000 
	25.60000 

	7,500.80 
	7,500.80 

	 
	 

	20.00000 
	20.00000 

	5,860.00 
	5,860.00 


	LOOP SAW CUT 5/8" LF 
	LOOP SAW CUT 5/8" LF 
	LOOP SAW CUT 5/8" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 

	(5) ALLAN MYERS VA, INC. 
	(5) ALLAN MYERS VA, INC. 

	(6) ARDENT COMPANY, LLC 
	(6) ARDENT COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0170 704SD20-0006 209,690.000 
	0170 704SD20-0006 209,690.000 
	0170 704SD20-0006 209,690.000 

	1.30000 272,597.00 
	1.30000 272,597.00 

	1.28000 
	1.28000 

	268,403.20 
	268,403.20 

	 
	 

	1.80000 
	1.80000 

	377,442.00 
	377,442.00 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 704SD20-0007 4,062.000 
	0180 704SD20-0007 4,062.000 
	0180 704SD20-0007 4,062.000 

	1.55000 6,296.10 
	1.55000 6,296.10 

	1.50000 
	1.50000 

	6,093.00 
	6,093.00 

	 
	 

	2.80000 
	2.80000 

	11,373.60 
	11,373.60 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 704SD20-0009 5,869.000 
	0190 704SD20-0009 5,869.000 
	0190 704SD20-0009 5,869.000 

	3.60000 21,128.40 
	3.60000 21,128.40 

	2.89000 
	2.89000 

	16,961.41 
	16,961.41 

	 
	 

	4.90000 
	4.90000 

	28,758.10 
	28,758.10 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 704SD20-0010 4,157.000 
	0200 704SD20-0010 4,157.000 
	0200 704SD20-0010 4,157.000 

	11.20000 46,558.40 
	11.20000 46,558.40 

	9.07000 
	9.07000 

	37,703.99 
	37,703.99 

	 
	 

	9.80000 
	9.80000 

	40,738.60 
	40,738.60 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 704SD20-0044 21.000 
	0210 704SD20-0044 21.000 
	0210 704SD20-0044 21.000 

	165.00000 3,465.00 
	165.00000 3,465.00 

	134.78000 
	134.78000 

	2,830.38 
	2,830.38 

	 
	 

	140.00000 
	140.00000 

	2,940.00 
	2,940.00 


	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARROW TY B, CL I 
	ARROW TY B, CL I 
	ARROW TY B, CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 704SD20-0047 37.000 
	0220 704SD20-0047 37.000 
	0220 704SD20-0047 37.000 

	165.00000 6,105.00 
	165.00000 6,105.00 

	137.40000 
	137.40000 

	5,083.80 
	5,083.80 

	 
	 

	140.00000 
	140.00000 

	5,180.00 
	5,180.00 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL I 
	ARR. TY B CL I 
	ARR. TY B CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 704SD20-0050 8.000 
	0230 704SD20-0050 8.000 
	0230 704SD20-0050 8.000 

	185.00000 1,480.00 
	185.00000 1,480.00 

	184.25000 
	184.25000 

	1,474.00 
	1,474.00 

	 
	 

	225.00000 
	225.00000 

	1,800.00 
	1,800.00 


	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RT TY B, CL I 
	RT TY B, CL I 
	RT TY B, CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 

	(5) ALLAN MYERS VA, INC. 
	(5) ALLAN MYERS VA, INC. 

	(6) ARDENT COMPANY, LLC 
	(6) ARDENT COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0240 704SD20-0059 2.000 
	0240 704SD20-0059 2.000 
	0240 704SD20-0059 2.000 

	650.00000 
	650.00000 

	1,300.00 
	1,300.00 

	641.59000 
	641.59000 

	1,283.18 
	1,283.18 

	 
	 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 


	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REDUCTION ARR TY B CL I 
	REDUCTION ARR TY B CL I 
	REDUCTION ARR TY B CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 704SD20-0083 14.000 
	0250 704SD20-0083 14.000 
	0250 704SD20-0083 14.000 

	80.00000 
	80.00000 

	1,120.00 
	1,120.00 

	79.55000 
	79.55000 

	1,113.70 
	1,113.70 

	 
	 

	77.00000 
	77.00000 

	1,078.00 
	1,078.00 


	PVMT SYMB MRKG YIELD 1' X EA 
	PVMT SYMB MRKG YIELD 1' X EA 
	PVMT SYMB MRKG YIELD 1' X EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1.5' TY B, CL I 
	1.5' TY B, CL I 
	1.5' TY B, CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 704SD20-0107 20.000 
	0260 704SD20-0107 20.000 
	0260 704SD20-0107 20.000 

	325.00000 
	325.00000 

	6,500.00 
	6,500.00 

	320.42000 
	320.42000 

	6,408.40 
	6,408.40 

	 
	 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	PVMT MSG. MARK. “ONLY” TY EA 
	PVMT MSG. MARK. “ONLY” TY EA 
	PVMT MSG. MARK. “ONLY” TY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	B, CL. I, 8’ 
	B, CL. I, 8’ 
	B, CL. I, 8’ 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 704SX20-0005 1.000 
	0270 704SX20-0005 1.000 
	0270 704SX20-0005 1.000 

	550.00000 
	550.00000 

	550.00 
	550.00 

	514.26000 
	514.26000 

	514.26 
	514.26 

	 
	 

	400.00000 
	400.00000 

	400.00 
	400.00 


	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BUS 
	BUS 
	BUS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 704SX20-0005 3.000 
	0280 704SX20-0005 3.000 
	0280 704SX20-0005 3.000 

	620.00000 
	620.00000 

	1,860.00 
	1,860.00 

	607.91000 
	607.91000 

	1,823.73 
	1,823.73 

	 
	 

	600.00000 
	600.00000 

	1,800.00 
	1,800.00 


	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BUSES 
	BUSES 
	BUSES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 704SX20-0005 225.000 
	0290 704SX20-0005 225.000 
	0290 704SX20-0005 225.000 

	350.00000 
	350.00000 

	78,750.00 
	78,750.00 

	350.00000 
	350.00000 

	78,750.00 
	78,750.00 

	 
	 

	265.00000 
	265.00000 

	59,625.00 
	59,625.00 


	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Handicap Symbol 
	Handicap Symbol 
	Handicap Symbol 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 704SX20-0005 1.000 
	0300 704SX20-0005 1.000 
	0300 704SX20-0005 1.000 

	450.00000 
	450.00000 

	450.00 
	450.00 

	440.80000 
	440.80000 

	440.80 
	440.80 

	 
	 

	500.00000 
	500.00000 

	500.00 
	500.00 


	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SLOW 
	SLOW 
	SLOW 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000123036N01 
	Letting Date: June 21, 2023 
	Call Order: 928 
	Counties: District(s): Project(s): 
	FAIRFAX, PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-F23, N501, NONE; 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(4) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 

	(5) ALLAN MYERS VA, INC. 
	(5) ALLAN MYERS VA, INC. 

	(6) ARDENT COMPANY, LLC 
	(6) ARDENT COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	 
	431.60000 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	TR
	0310 704SX20-0005 15.000 
	0310 704SX20-0005 15.000 

	435.00000 6,525.00 
	435.00000 6,525.00 

	6,474.00 
	6,474.00 

	 
	 

	500.00000 
	500.00000 

	7,500.00 
	7,500.00 


	TR
	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	STOP 
	STOP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	Section Totals: 
	Section Totals: 

	$5,267,267.26 
	$5,267,267.26 

	$5,399,777.00 
	$5,399,777.00 

	 
	 

	 
	 

	$6,752,200.00 
	$6,752,200.00 


	TR
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	Section Total with LCC: 
	Section Total with LCC: 

	$5,267,267.26 
	$5,267,267.26 

	$5,399,777.00 
	$5,399,777.00 

	 
	 

	 
	 

	$6,752,200.00 
	$6,752,200.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$5,267,267.26 
	$5,267,267.26 
	 
	 
	$0.00 
	$5,267,267.26 

	$5,399,777.00 
	$5,399,777.00 
	 
	 
	$0.00 
	$5,399,777.00 

	$6,752,200.00 
	$6,752,200.00 
	 
	$0.00 6,752,200.00 




	( ) indicates item is bid as Lump Sum 
	 
	Figure
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B042 
	B042 

	JULIUS BRANSCOME, INC. 
	JULIUS BRANSCOME, INC. 

	$4,842,004.88 
	$4,842,004.88 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F373 
	F373 

	FINLEY ASPHALT & SEALING, INC. 
	FINLEY ASPHALT & SEALING, INC. 

	$4,883,036.65 
	$4,883,036.65 

	100.85% 
	100.85% 


	3 
	3 
	3 

	 
	 

	A477 
	A477 

	ARTHUR CONSTRUCTION CO., INC. 
	ARTHUR CONSTRUCTION CO., INC. 

	$5,125,555.00 
	$5,125,555.00 

	105.86% 
	105.86% 


	4 
	4 
	4 

	 
	 

	E1962 
	E1962 

	EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 
	EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 

	$5,267,267.26 
	$5,267,267.26 

	108.78% 
	108.78% 


	5 
	5 
	5 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$5,399,777.00 
	$5,399,777.00 

	111.52% 
	111.52% 


	6 
	6 
	6 

	 
	 

	A860 
	A860 

	ARDENT COMPANY, LLC 
	ARDENT COMPANY, LLC 

	$6,752,200.00 
	$6,752,200.00 

	139.45% 
	139.45% 




	 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) PCL CONSTRUCTION, INC. 
	(1) PCL CONSTRUCTION, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	Figure
	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	0010 00100 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 

	 
	 

	 
	 



	0020 00101 
	0020 00101 
	0020 00101 
	0020 00101 
	CONSTRUCTION SURVEYING CONSTRUCTION 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 

	 
	 


	0030 24265 
	0030 24265 
	0030 24265 
	NS MAINTENANCE OF TRAFFIC MOT 

	(1) LS 
	(1) LS 

	500,000.00000 
	500,000.00000 

	500,000.00 
	500,000.00 

	 
	 

	 
	 


	0040 67904 
	0040 67904 
	0040 67904 
	NS BRIDGE INCIDENTALS WIRE ROPE REPLACEMENT 

	(1) LS 
	(1) LS 

	2,565,000.00000 
	2,565,000.00000 

	2,565,000.00 
	2,565,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,490,000.00 
	$3,490,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,490,000.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,490,000.00 
	$3,490,000.00 
	$3,490,000.00 
	 
	 
	$0.00 
	$3,490,000.00 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122526B03 
	June 21, 2023 10:00 A.M. J83 
	Counties: District(s): Project(s): 
	ISLE OF WIGHT, NEWPORT NEWS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 0017-M06-068, B603, C501, NONE; 
	Contract Time: 
	09/27/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: WIRE ROPE REPLACEMENT, JAMES RIVER BRIDGE 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 P2768 PCL CONSTRUCTION, INC. $3,490,000.00 100.00% 
	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	9,289.53000 
	9,289.53000 

	9,289.53 
	9,289.53 

	 
	 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	21.000 
	21.000 
	EA 

	300.00000 
	300.00000 

	6,300.00 
	6,300.00 

	819.69000 
	819.69000 

	17,213.49 
	17,213.49 

	 
	 


	0030 303SD20-0029 
	0030 303SD20-0029 
	0030 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	7.000 
	7.000 
	CY 

	15.00000 
	15.00000 

	105.00 
	105.00 

	2.19000 
	2.19000 

	15.33 
	15.33 

	 
	 


	0040 303SD20-0030 
	0040 303SD20-0030 
	0040 303SD20-0030 
	INLET PROTECTION TYPE A 

	3.000 
	3.000 
	EA 

	950.00000 
	950.00000 

	2,850.00 
	2,850.00 

	437.18000 
	437.18000 

	1,311.54 
	1,311.54 

	 
	 


	0050 303SD20-0031 
	0050 303SD20-0031 
	0050 303SD20-0031 
	INLET PROTECTION TYPE B 

	4.000 
	4.000 
	EA 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	437.18000 
	437.18000 

	1,748.72 
	1,748.72 

	 
	 


	0060 303SD20-0034 
	0060 303SD20-0034 
	0060 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	680.000 
	680.000 
	LF 

	15.00000 
	15.00000 

	10,200.00 
	10,200.00 

	14.20000 
	14.20000 

	9,656.00 
	9,656.00 

	 
	 


	0070 303SX20-0003 
	0070 303SX20-0003 
	0070 303SX20-0003 
	NS EXCAVATION UNCLASSIFIED EXCAVATION 

	60.000 
	60.000 
	CY 

	70.00000 
	70.00000 

	4,200.00 
	4,200.00 

	273.23000 
	273.23000 

	16,393.80 
	16,393.80 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 303SX20-0013 
	0080 303SX20-0013 
	0080 303SX20-0013 
	0080 303SX20-0013 
	0080 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE UTILITY TEST PIT (PAVED AREA) 

	3.000 
	3.000 
	EA 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 

	1,311.52000 
	1,311.52000 

	3,934.56 
	3,934.56 

	 
	 



	0090 307SD20-0004 
	0090 307SD20-0004 
	0090 307SD20-0004 
	0090 307SD20-0004 
	CEM. STAB. AGGR. BASE. MATL. TY. I NO. 21A 

	18.000 
	18.000 
	TON 

	400.00000 
	400.00000 

	7,200.00 
	7,200.00 

	163.93000 
	163.93000 

	2,950.74 
	2,950.74 

	 
	 


	0100 308SD20-0012 
	0100 308SD20-0012 
	0100 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	48.000 
	48.000 
	TON 

	80.00000 
	80.00000 

	3,840.00 
	3,840.00 

	136.62000 
	136.62000 

	6,557.76 
	6,557.76 

	 
	 


	0110 315SD20-0003 
	0110 315SD20-0003 
	0110 315SD20-0003 
	ASPHALT CONCRETE TY. SM- 
	12.5E CONST 

	66.000 
	66.000 
	TON 

	500.00000 
	500.00000 

	33,000.00 
	33,000.00 

	382.53000 
	382.53000 

	25,246.98 
	25,246.98 

	 
	 


	0120 315SD20-0008 
	0120 315SD20-0008 
	0120 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	44.000 
	44.000 
	TON 

	400.00000 
	400.00000 

	17,600.00 
	17,600.00 

	245.91000 
	245.91000 

	10,820.04 
	10,820.04 

	 
	 


	0130 315SD20-0010 
	0130 315SD20-0010 
	0130 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	75.000 
	75.000 
	TON 

	320.00000 
	320.00000 

	24,000.00 
	24,000.00 

	327.88000 
	327.88000 

	24,591.00 
	24,591.00 

	 
	 


	0140 315SX20-0011 
	0140 315SX20-0011 
	0140 315SX20-0011 
	NS SAW-CUT ASPH CONC (Full 
	depth) 

	435.000 
	435.000 
	LF 

	6.00000 
	6.00000 

	2,610.00 
	2,610.00 

	10.93000 
	10.93000 

	4,754.55 
	4,754.55 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 404SD20-0019 
	0150 404SD20-0019 
	0150 404SD20-0019 
	0150 404SD20-0019 
	0150 404SD20-0019 
	COVER DEPTH SURVEY MAINT. 

	873.000 
	873.000 
	SY 

	3.50000 
	3.50000 

	3,055.50 
	3,055.50 

	8.75000 
	8.75000 

	7,638.75 
	7,638.75 

	 
	 



	0160 404SD20-0020 
	0160 404SD20-0020 
	0160 404SD20-0020 
	0160 404SD20-0020 
	BRIDGE DECK GROOVING MAINT. 

	883.000 
	883.000 
	SY 

	11.00000 
	11.00000 

	9,713.00 
	9,713.00 

	32.79000 
	32.79000 

	28,953.57 
	28,953.57 

	 
	 


	0170 406SD20-0013 
	0170 406SD20-0013 
	0170 406SD20-0013 
	CR REINF. STEEL CL. III SPR. STRUCT. MAINT. 

	10,850.000 
	10,850.000 
	LB 

	5.00000 
	5.00000 

	54,250.00 
	54,250.00 

	5.19000 
	5.19000 

	56,311.50 
	56,311.50 

	 
	 


	0180 407SX20-0004 
	0180 407SX20-0004 
	0180 407SX20-0004 
	NS STRUCT. STEEL (ASTM 709 
	Grade 36) 

	3,000.000 
	3,000.000 
	LB 

	18.50000 
	18.50000 

	55,500.00 
	55,500.00 

	37.71000 
	37.71000 

	113,130.00 
	113,130.00 

	 
	 


	0190 407SX20-0004 
	0190 407SX20-0004 
	0190 407SX20-0004 
	NS STRUCT. STEEL (ASTM 709 
	Grade 50) 

	700.000 
	700.000 
	LB 

	23.00000 
	23.00000 

	16,100.00 
	16,100.00 

	43.99000 
	43.99000 

	30,793.00 
	30,793.00 

	 
	 


	0200 410SX20-0019 
	0200 410SX20-0019 
	0200 410SX20-0019 
	PIER PROTECTION SYSTEM 54", MAINT 

	200.000 
	200.000 
	LF 

	600.00000 
	600.00000 

	120,000.00 
	120,000.00 

	939.93000 
	939.93000 

	187,986.00 
	187,986.00 

	 
	 


	0210 411SX20-0003 
	0210 411SX20-0003 
	0210 411SX20-0003 
	NS PRE. & OVERCOAT EX. STR. (STR. NO. 0002019) 

	(1) LS 
	(1) LS 

	420,000.00000 
	420,000.00000 

	420,000.00 
	420,000.00 

	417,507.31000 
	417,507.31000 

	417,507.31 
	417,507.31 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 411SX20-0005 
	0220 411SX20-0005 
	0220 411SX20-0005 
	0220 411SX20-0005 
	0220 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (STR. NO. 0002019) 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	12,568.71000 
	12,568.71000 

	12,568.71 
	12,568.71 

	 
	 



	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 
	NS DISPOSAL OF MATERIAL (STR. NO. 0002019) 

	(1) LS 
	(1) LS 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	1,256.88000 
	1,256.88000 

	1,256.88 
	1,256.88 

	 
	 


	0240 412SD20-0012 
	0240 412SD20-0012 
	0240 412SD20-0012 
	CRACK REPAIR TYPE A 

	80.000 
	80.000 
	LF 

	40.00000 
	40.00000 

	3,200.00 
	3,200.00 

	50.27000 
	50.27000 

	4,021.60 
	4,021.60 

	 
	 


	0250 412SD20-0013 
	0250 412SD20-0013 
	0250 412SD20-0013 
	CRACK REPAIR TYPE B 

	281.000 
	281.000 
	LF 

	75.00000 
	75.00000 

	21,075.00 
	21,075.00 

	100.55000 
	100.55000 

	28,254.55 
	28,254.55 

	 
	 


	0260 412SD20-0017 
	0260 412SD20-0017 
	0260 412SD20-0017 
	EMBEDDED GALVANIC ANODES 

	303.000 
	303.000 
	EA 

	45.00000 
	45.00000 

	13,635.00 
	13,635.00 

	41.48000 
	41.48000 

	12,568.44 
	12,568.44 

	 
	 


	0270 412SD20-0037 
	0270 412SD20-0037 
	0270 412SD20-0037 
	DECK SLAB CLOSURE 

	94.000 
	94.000 
	SY 

	2,000.00000 
	2,000.00000 

	188,000.00 
	188,000.00 

	2,262.37000 
	2,262.37000 

	212,662.78 
	212,662.78 

	 
	 


	0280 412SD20-0046 
	0280 412SD20-0046 
	0280 412SD20-0046 
	BACK WALL RECONSTRUCTION HES 

	87.000 
	87.000 
	LF 

	450.00000 
	450.00000 

	39,150.00 
	39,150.00 

	1,180.37000 
	1,180.37000 

	102,692.19 
	102,692.19 

	 
	 


	0290 412SD20-0048 
	0290 412SD20-0048 
	0290 412SD20-0048 
	JACKING AND BLOCKING BEAM 

	32.000 
	32.000 
	EA 

	7,000.00000 
	7,000.00000 

	224,000.00 
	224,000.00 

	8,169.66000 
	8,169.66000 

	261,429.12 
	261,429.12 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 412SD20-0049 
	0300 412SD20-0049 
	0300 412SD20-0049 
	0300 412SD20-0049 
	0300 412SD20-0049 
	CONC. SUPERSTR. SURFACE REPAIR 

	5.000 
	5.000 
	SY 

	1,750.00000 
	1,750.00000 

	8,750.00 
	8,750.00 

	2,136.68000 
	2,136.68000 

	10,683.40 
	10,683.40 

	 
	 



	0310 412SD20-0055 
	0310 412SD20-0055 
	0310 412SD20-0055 
	0310 412SD20-0055 
	EMBEDDED GALVANIC ANODES 

	800.000 
	800.000 
	EA 

	45.00000 
	45.00000 

	36,000.00 
	36,000.00 

	41.48000 
	41.48000 

	33,184.00 
	33,184.00 

	 
	 


	0320 412SD20-0061 
	0320 412SD20-0061 
	0320 412SD20-0061 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 

	115.000 
	115.000 
	SY 

	1,400.00000 
	1,400.00000 

	161,000.00 
	161,000.00 

	1,633.93000 
	1,633.93000 

	187,901.95 
	187,901.95 

	 
	 


	0330 412SD20-0062 
	0330 412SD20-0062 
	0330 412SD20-0062 
	RECONSTRUCT BRIDGE SEAT TYPE A 

	40.000 
	40.000 
	EA 

	3,000.00000 
	3,000.00000 

	120,000.00 
	120,000.00 

	2,890.80000 
	2,890.80000 

	115,632.00 
	115,632.00 

	 
	 


	0340 416SD20-0003 
	0340 416SD20-0003 
	0340 416SD20-0003 
	WATERPROOFING – EPOXY RESIN TYPE EP-3B/EP-3T 

	64.000 
	64.000 
	SY 

	70.00000 
	70.00000 

	4,480.00 
	4,480.00 

	75.41000 
	75.41000 

	4,826.24 
	4,826.24 

	 
	 


	0350 416SX20-0001 
	0350 416SX20-0001 
	0350 416SX20-0001 
	WATERPROOFING - NS EPOXY RESIN WATERPROOF COATING (SUBSTRUCTURE) 

	616.000 
	616.000 
	SY 

	60.00000 
	60.00000 

	36,960.00 
	36,960.00 

	69.13000 
	69.13000 

	42,584.08 
	42,584.08 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0360 416SX20-0001 
	0360 416SX20-0001 
	0360 416SX20-0001 
	0360 416SX20-0001 
	0360 416SX20-0001 
	WATERPROOFING - NS EPOXY RESIN WATERPROOFING COATING (SUPERSTRUCTURE) 

	596.000 
	596.000 
	SY 

	60.00000 
	60.00000 

	35,760.00 
	35,760.00 

	69.13000 
	69.13000 

	41,201.48 
	41,201.48 

	 
	 



	0370 420SD20-0020 
	0370 420SD20-0020 
	0370 420SD20-0020 
	0370 420SD20-0020 
	ADHESIVE BASED JT. SEALER CL. I, 2" MAINT. 

	106.000 
	106.000 
	LF 

	150.00000 
	150.00000 

	15,900.00 
	15,900.00 

	163.39000 
	163.39000 

	17,319.34 
	17,319.34 

	 
	 


	0380 425SD20-0001 
	0380 425SD20-0001 
	0380 425SD20-0001 
	REMOVE ASPHALT CONCRETE OVERLAY 

	240.000 
	240.000 
	SY 

	10.00000 
	10.00000 

	2,400.00 
	2,400.00 

	65.57000 
	65.57000 

	15,736.80 
	15,736.80 

	 
	 


	0390 425SD20-0002 
	0390 425SD20-0002 
	0390 425SD20-0002 
	TYPE A MILLING 1/2" 

	873.000 
	873.000 
	SY 

	21.00000 
	21.00000 

	18,333.00 
	18,333.00 

	88.05000 
	88.05000 

	76,867.65 
	76,867.65 

	 
	 


	0400 425SD20-0015 
	0400 425SD20-0015 
	0400 425SD20-0015 
	PLACE VERY EARLY MOD.CONC.OVERLAY 

	873.000 
	873.000 
	SY 

	120.00000 
	120.00000 

	104,760.00 
	104,760.00 

	126.31000 
	126.31000 

	110,268.63 
	110,268.63 

	 
	 


	0410 425SX20-0004 
	0410 425SX20-0004 
	0410 425SX20-0004 
	NS FURN VERY EARLY LATEX MOD CONC. (LMC-VE CONCRETE OVERLAY 3'') 

	72.700 
	72.700 
	CY 

	1,200.00000 
	1,200.00000 

	87,240.00 
	87,240.00 

	1,136.65000 
	1,136.65000 

	82,634.46 
	82,634.46 

	 
	 


	0420 425SX20-0006 
	0420 425SX20-0006 
	0420 425SX20-0006 
	NS TYPE A HYDRO- DEMOLITION (1 1/2") 

	873.000 
	873.000 
	SY 

	150.00000 
	150.00000 

	130,950.00 
	130,950.00 

	322.01000 
	322.01000 

	281,114.73 
	281,114.73 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0430 426SD20-0001 
	0430 426SD20-0001 
	0430 426SD20-0001 
	0430 426SD20-0001 
	0430 426SD20-0001 
	REPLACE BEARING 

	40.000 
	40.000 
	EA 

	5,700.00000 
	5,700.00000 

	228,000.00 
	228,000.00 

	6,032.98000 
	6,032.98000 

	241,319.20 
	241,319.20 

	 
	 



	0440 430SX20-0001 
	0440 430SX20-0001 
	0440 430SX20-0001 
	0440 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (STR. NO. 0002019) 

	4.000 
	4.000 
	DAY 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	8,196.99000 
	8,196.99000 

	32,787.96 
	32,787.96 

	 
	 


	0450 501SD20-0004 
	0450 501SD20-0004 
	0450 501SD20-0004 
	UNDERDRAIN UD-4 

	320.000 
	320.000 
	LF 

	45.00000 
	45.00000 

	14,400.00 
	14,400.00 

	32.79000 
	32.79000 

	10,492.80 
	10,492.80 

	 
	 


	0460 505SD20-0011 
	0460 505SD20-0011 
	0460 505SD20-0011 
	GUARDRAIL GR-MGS1 

	100.000 
	100.000 
	LF 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	37.71000 
	37.71000 

	3,771.00 
	3,771.00 

	 
	 


	0470 505SD20-0018 
	0470 505SD20-0018 
	0470 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	2,073.84000 
	2,073.84000 

	2,073.84 
	2,073.84 

	 
	 


	0480 505SD20-0019 
	0480 505SD20-0019 
	0480 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	1.000 
	1.000 
	EA 

	1,600.00000 
	1,600.00000 

	1,600.00 
	1,600.00 

	1,244.29000 
	1,244.29000 

	1,244.29 
	1,244.29 

	 
	 


	0490 505SD20-0030 
	0490 505SD20-0030 
	0490 505SD20-0030 
	GUARDRAIL GR-2 

	75.000 
	75.000 
	LF 

	70.00000 
	70.00000 

	5,250.00 
	5,250.00 

	37.71000 
	37.71000 

	2,828.25 
	2,828.25 

	 
	 


	0500 505SD20-0054 
	0500 505SD20-0054 
	0500 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	754.13000 
	754.13000 

	754.13 
	754.13 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0510 505SD20-0068 
	0510 505SD20-0068 
	0510 505SD20-0068 
	0510 505SD20-0068 
	0510 505SD20-0068 
	IMPACT ATTENUATOR IA-2 

	1.000 
	1.000 
	EA 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	60,958.23000 
	60,958.23000 

	60,958.23 
	60,958.23 

	 
	 



	0520 505SD20-0073 
	0520 505SD20-0073 
	0520 505SD20-0073 
	0520 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	255.000 
	255.000 
	LF 

	7.50000 
	7.50000 

	1,912.50 
	1,912.50 

	4.40000 
	4.40000 

	1,122.00 
	1,122.00 

	 
	 


	0530 505SX20-0044 
	0530 505SX20-0044 
	0530 505SX20-0044 
	NS SP. DES. GR.BR.ATTACH BR-GR (BR-GR-45A FOA 
	Replacement) 

	3.000 
	3.000 
	EA 

	10,000.00000 
	10,000.00000 

	30,000.00 
	30,000.00 

	11,311.84000 
	11,311.84000 

	33,935.52 
	33,935.52 

	 
	 


	0540 508SD20-0004 
	0540 508SD20-0004 
	0540 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	90.000 
	90.000 
	SY 

	35.00000 
	35.00000 

	3,150.00 
	3,150.00 

	74.32000 
	74.32000 

	6,688.80 
	6,688.80 

	 
	 


	0550 510SX20-0039 
	0550 510SX20-0039 
	0550 510SX20-0039 
	NS REMOVE EXIST. (Concrete Barrier) 

	232.000 
	232.000 
	LF 

	150.00000 
	150.00000 

	34,800.00 
	34,800.00 

	187.99000 
	187.99000 

	43,613.68 
	43,613.68 

	 
	 


	0560 512SD20-0003 
	0560 512SD20-0003 
	0560 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	3,265.000 
	3,265.000 
	LF 

	45.00000 
	45.00000 

	146,925.00 
	146,925.00 

	63.95000 
	63.95000 

	208,796.75 
	208,796.75 

	 
	 


	0570 512SD20-0007 
	0570 512SD20-0007 
	0570 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	10.000 
	10.000 
	EA 

	7,500.00000 
	7,500.00000 

	75,000.00 
	75,000.00 

	14,208.11000 
	14,208.11000 

	142,081.10 
	142,081.10 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0580 512SD20-0012 
	0580 512SD20-0012 
	0580 512SD20-0012 
	0580 512SD20-0012 
	0580 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	3.000 
	3.000 
	EA 

	450.00000 
	450.00000 

	1,350.00 
	1,350.00 

	326.79000 
	326.79000 

	980.37 
	980.37 

	 
	 



	0590 512SD20-0014 
	0590 512SD20-0014 
	0590 512SD20-0014 
	0590 512SD20-0014 
	TEMPORARY SIGN 

	2,585.000 
	2,585.000 
	SF 

	20.15000 
	20.15000 

	52,087.75 
	52,087.75 

	27.32000 
	27.32000 

	70,622.20 
	70,622.20 

	 
	 


	0600 512SD20-0023 
	0600 512SD20-0023 
	0600 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	176.000 
	176.000 
	HR 

	60.00000 
	60.00000 

	10,560.00 
	10,560.00 

	273.23000 
	273.23000 

	48,088.48 
	48,088.48 

	 
	 


	0610 512SD20-0024 
	0610 512SD20-0024 
	0610 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	18,150.000 
	18,150.000 
	DAY 

	1.00000 
	1.00000 

	18,150.00 
	18,150.00 

	2.19000 
	2.19000 

	39,748.50 
	39,748.50 

	 
	 


	0620 512SD20-0025 
	0620 512SD20-0025 
	0620 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	17,688.000 
	17,688.000 
	HR 

	0.50000 
	0.50000 

	8,844.00 
	8,844.00 

	4.91000 
	4.91000 

	86,848.08 
	86,848.08 

	 
	 


	0630 512SD20-0026 
	0630 512SD20-0026 
	0630 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	656.000 
	656.000 
	HR 

	12.00000 
	12.00000 

	7,872.00 
	7,872.00 

	39.89000 
	39.89000 

	26,167.84 
	26,167.84 

	 
	 


	0640 512SD20-0029 
	0640 512SD20-0029 
	0640 512SD20-0029 
	WARNING LIGHT TY. B 

	754.000 
	754.000 
	DAY 

	5.00000 
	5.00000 

	3,770.00 
	3,770.00 

	8.75000 
	8.75000 

	6,597.50 
	6,597.50 

	 
	 


	0650 512SD20-0054 
	0650 512SD20-0054 
	0650 512SD20-0054 
	TEMP. PVMT MRKG TY. E, 6" 

	27,382.000 
	27,382.000 
	LF 

	3.50000 
	3.50000 

	95,837.00 
	95,837.00 

	4.05000 
	4.05000 

	110,897.10 
	110,897.10 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0660 512SD20-0062 
	0660 512SD20-0062 
	0660 512SD20-0062 
	0660 512SD20-0062 
	0660 512SD20-0062 
	TEMP. PVMT MRKG TY. D, CL. III, 6" 

	25,495.000 
	25,495.000 
	LF 

	3.00000 
	3.00000 

	76,485.00 
	76,485.00 

	3.33000 
	3.33000 

	84,898.35 
	84,898.35 

	 
	 



	0670 512SD20-0063 
	0670 512SD20-0063 
	0670 512SD20-0063 
	0670 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	17,783.000 
	17,783.000 
	LF 

	4.20000 
	4.20000 

	74,688.60 
	74,688.60 

	4.78000 
	4.78000 

	85,002.74 
	85,002.74 

	 
	 


	0680 513SD20-0001 
	0680 513SD20-0001 
	0680 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	245,000.00000 
	245,000.00000 

	245,000.00 
	245,000.00 

	 
	 


	0690 515SD20-0004 
	0690 515SD20-0004 
	0690 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	532.000 
	532.000 
	SY 

	25.00000 
	25.00000 

	13,300.00 
	13,300.00 

	32.68000 
	32.68000 

	17,385.76 
	17,385.76 

	 
	 


	0700 517SD20-0001 
	0700 517SD20-0001 
	0700 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	328,000.00000 
	328,000.00000 

	328,000.00 
	328,000.00 

	 
	 


	0710 602SD20-0004 
	0710 602SD20-0004 
	0710 602SD20-0004 
	TOPSOIL CLASS B 

	29.000 
	29.000 
	CY 

	150.00000 
	150.00000 

	4,350.00 
	4,350.00 

	382.53000 
	382.53000 

	11,093.37 
	11,093.37 

	 
	 


	0720 603SD20-0002 
	0720 603SD20-0002 
	0720 603SD20-0002 
	TEMPORARY SEED 

	60.000 
	60.000 
	LB 

	20.00000 
	20.00000 

	1,200.00 
	1,200.00 

	38.25000 
	38.25000 

	2,295.00 
	2,295.00 

	 
	 


	0730 603SD20-0003 
	0730 603SD20-0003 
	0730 603SD20-0003 
	REGULAR SEED 

	188.000 
	188.000 
	LB 

	20.00000 
	20.00000 

	3,760.00 
	3,760.00 

	50.27000 
	50.27000 

	9,450.76 
	9,450.76 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 603SD20-0004 
	0740 603SD20-0004 
	0740 603SD20-0004 
	0740 603SD20-0004 
	0740 603SD20-0004 
	OVERSEEDING 

	150.000 
	150.000 
	LB 

	20.00000 
	20.00000 

	3,000.00 
	3,000.00 

	50.27000 
	50.27000 

	7,540.50 
	7,540.50 

	 
	 



	0750 603SD20-0007 
	0750 603SD20-0007 
	0750 603SD20-0007 
	0750 603SD20-0007 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 

	2,118.000 
	2,118.000 
	SY 

	3.00000 
	3.00000 

	6,354.00 
	6,354.00 

	3.28000 
	3.28000 

	6,947.04 
	6,947.04 

	 
	 


	0760 603SD20-0008 
	0760 603SD20-0008 
	0760 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	605.000 
	605.000 
	SY 

	3.00000 
	3.00000 

	1,815.00 
	1,815.00 

	3.28000 
	3.28000 

	1,984.40 
	1,984.40 

	 
	 


	0770 603SD20-0009 
	0770 603SD20-0009 
	0770 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	303.000 
	303.000 
	SY 

	3.00000 
	3.00000 

	909.00 
	909.00 

	3.28000 
	3.28000 

	993.84 
	993.84 

	 
	 


	0780 603SD20-0014 
	0780 603SD20-0014 
	0780 603SD20-0014 
	FERTILIZER NITROGEN - N 

	58.000 
	58.000 
	LB 

	3.00000 
	3.00000 

	174.00 
	174.00 

	2.19000 
	2.19000 

	127.02 
	127.02 

	 
	 


	0790 603SD20-0015 
	0790 603SD20-0015 
	0790 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	79.000 
	79.000 
	LB 

	3.00000 
	3.00000 

	237.00 
	237.00 

	2.19000 
	2.19000 

	173.01 
	173.01 

	 
	 


	0800 603SD20-0016 
	0800 603SD20-0016 
	0800 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	40.000 
	40.000 
	LB 

	3.00000 
	3.00000 

	120.00 
	120.00 

	2.19000 
	2.19000 

	87.60 
	87.60 

	 
	 


	0810 603SD20-0017 
	0810 603SD20-0017 
	0810 603SD20-0017 
	LIME 

	2.700 
	2.700 
	TON 

	650.00000 
	650.00000 

	1,755.00 
	1,755.00 

	2,295.16000 
	2,295.16000 

	6,196.93 
	6,196.93 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0820 605SX20-0013 
	0820 605SX20-0013 
	0820 605SX20-0013 
	0820 605SX20-0013 
	0820 605SX20-0013 
	NS LANDSCAPE PERMANANET VEGETATIVE COVER 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	10,929.31000 
	10,929.31000 

	10,929.31 
	10,929.31 

	 
	 



	0830 704SD20-0006 
	0830 704SD20-0006 
	0830 704SD20-0006 
	0830 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	117.000 
	117.000 
	LF 

	2.50000 
	2.50000 

	292.50 
	292.50 

	2.77000 
	2.77000 

	324.09 
	324.09 

	 
	 


	0840 704SD20-0007 
	0840 704SD20-0007 
	0840 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	532.000 
	532.000 
	LF 

	3.50000 
	3.50000 

	1,862.00 
	1,862.00 

	4.02000 
	4.02000 

	2,138.64 
	2,138.64 

	 
	 


	0850 704SD20-0030 
	0850 704SD20-0030 
	0850 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	564.000 
	564.000 
	LF 

	10.00000 
	10.00000 

	5,640.00 
	5,640.00 

	8.80000 
	8.80000 

	4,963.20 
	4,963.20 

	 
	 


	0860 704SD20-0047 
	0860 704SD20-0047 
	0860 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	2.000 
	2.000 
	EA 

	450.00000 
	450.00000 

	900.00 
	900.00 

	408.48000 
	408.48000 

	816.96 
	816.96 

	 
	 


	0870 704SD20-0050 
	0870 704SD20-0050 
	0870 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	659.86000 
	659.86000 

	1,319.72 
	1,319.72 

	 
	 


	0880 704SD20-0107 
	0880 704SD20-0107 
	0880 704SD20-0107 
	PVMT MSG. MARK. “ONLY” TY B, CL. I, 8’ 

	1.000 
	1.000 
	EA 

	625.00000 
	625.00000 

	625.00 
	625.00 

	691.28000 
	691.28000 

	691.28 
	691.28 

	 
	 




	Contract ID: C0000118832B08 
	Letting Date: June 21, 2023 
	Call Order: J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARTINS CONSTRUCTION CORP. 
	(1) MARTINS CONSTRUCTION CORP. 

	(2) FORT MYER CONSTRUCTION CORPORATION 
	(2) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,397,391.85 
	$3,397,391.85 

	$4,642,990.34 
	$4,642,990.34 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,397,391.85 

	 
	 
	 
	$4,642,990.34 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,397,391.85 
	$3,397,391.85 
	$3,397,391.85 
	 
	 
	$0.00 
	$3,397,391.85 

	$4,642,990.34 
	$4,642,990.34 
	 
	 
	$0.00 
	$4,642,990.34 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000118832B08 
	June 21, 2023 10:00 A.M. J84 
	Counties: District(s): Project(s): 
	ARLINGTON 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE 1250-000-913, B608, STP-5B01(326); 
	Contract Time: 
	06/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - REHABILITATION OF SOUTH ROTARY BRIDGE OVER I-395 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	M640 
	M640 

	MARTINS CONSTRUCTION CORP. 
	MARTINS CONSTRUCTION CORP. 

	$3,397,391.85 
	$3,397,391.85 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F034 
	F034 

	FORT MYER CONSTRUCTION CORPORATION 
	FORT MYER CONSTRUCTION CORPORATION 

	$4,642,990.34 
	$4,642,990.34 

	136.66% 
	136.66% 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0029 
	0010 303SD20-0029 
	0010 303SD20-0029 
	0010 303SD20-0029 
	0010 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	34.000 
	34.000 
	CY 

	115.85000 
	115.85000 

	3,938.90 
	3,938.90 

	1.00000 
	1.00000 

	34.00 
	34.00 

	60.00000 
	60.00000 

	2,040.00 
	2,040.00 



	0020 305SP20-0003 
	0020 305SP20-0003 
	0020 305SP20-0003 
	0020 305SP20-0003 
	AGR.BASE MAT.TY.I OR II NO. 21A OR21B 

	134.000 
	134.000 
	TON 

	118.44000 
	118.44000 

	15,870.96 
	15,870.96 

	125.00000 
	125.00000 

	16,750.00 
	16,750.00 

	60.00000 
	60.00000 

	8,040.00 
	8,040.00 


	0030 310SD20-0001 
	0030 310SD20-0001 
	0030 310SD20-0001 
	TACK COAT 

	9,759.000 
	9,759.000 
	GAL 

	3.56000 
	3.56000 

	34,742.04 
	34,742.04 

	0.01000 
	0.01000 

	97.59 
	97.59 

	1.00000 
	1.00000 

	9,759.00 
	9,759.00 


	0040 315SD20-0029 
	0040 315SD20-0029 
	0040 315SD20-0029 
	ASPH. CONC. TY. SM-9.5D MAINT 

	4,050.760 
	4,050.760 
	TON 

	119.98000 
	119.98000 

	486,010.18 
	486,010.18 

	147.00000 
	147.00000 

	595,461.72 
	595,461.72 

	154.00000 
	154.00000 

	623,817.04 
	623,817.04 


	0050 315SD20-0034 
	0050 315SD20-0034 
	0050 315SD20-0034 
	ASPH. CONC. TY. SM-12.5D MAINT 

	5,462.990 
	5,462.990 
	TON 

	125.04000 
	125.04000 

	683,092.27 
	683,092.27 

	140.00000 
	140.00000 

	764,818.60 
	764,818.60 

	146.00000 
	146.00000 

	797,596.54 
	797,596.54 


	0060 315SX20-0011 
	0060 315SX20-0011 
	0060 315SX20-0011 
	NS SAW-CUT ASPH CONC ASPH. CONC. FULL DEPTH 

	1,198.000 
	1,198.000 
	LF 

	11.51000 
	11.51000 

	13,788.98 
	13,788.98 

	18.00000 
	18.00000 

	21,564.00 
	21,564.00 

	18.00000 
	18.00000 

	21,564.00 
	21,564.00 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 323SD20-0030 
	0070 323SD20-0030 
	0070 323SD20-0030 
	0070 323SD20-0030 
	0070 323SD20-0030 
	NS TRAVEL LANE PATCHING (PATCH MIX TYPE) IM-19.0D 

	1,117.400 
	1,117.400 
	TON 

	120.91000 
	120.91000 

	135,104.83 
	135,104.83 

	140.00000 
	140.00000 

	156,436.00 
	156,436.00 

	86.40000 
	86.40000 

	96,543.36 
	96,543.36 



	0080 502SD20-0011 
	0080 502SD20-0011 
	0080 502SD20-0011 
	0080 502SD20-0011 
	CURB, STD. CG-2 

	1,303.000 
	1,303.000 
	LF 

	26.00000 
	26.00000 

	33,878.00 
	33,878.00 

	70.00000 
	70.00000 

	91,210.00 
	91,210.00 

	50.00000 
	50.00000 

	65,150.00 
	65,150.00 


	0090 502SD20-0012 
	0090 502SD20-0012 
	0090 502SD20-0012 
	CURB, RADIAL CG-2 

	256.000 
	256.000 
	LF 

	26.00000 
	26.00000 

	6,656.00 
	6,656.00 

	70.00000 
	70.00000 

	17,920.00 
	17,920.00 

	55.00000 
	55.00000 

	14,080.00 
	14,080.00 


	0100 502SD20-0022 
	0100 502SD20-0022 
	0100 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	760.000 
	760.000 
	LF 

	28.00000 
	28.00000 

	21,280.00 
	21,280.00 

	75.00000 
	75.00000 

	57,000.00 
	57,000.00 

	70.00000 
	70.00000 

	53,200.00 
	53,200.00 


	0110 502SD20-0023 
	0110 502SD20-0023 
	0110 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	134.000 
	134.000 
	LF 

	28.00000 
	28.00000 

	3,752.00 
	3,752.00 

	75.00000 
	75.00000 

	10,050.00 
	10,050.00 

	75.00000 
	75.00000 

	10,050.00 
	10,050.00 


	0120 504SD20-0002 
	0120 504SD20-0002 
	0120 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	88.880 
	88.880 
	SY 

	60.00000 
	60.00000 

	5,332.80 
	5,332.80 

	788.00000 
	788.00000 

	70,037.44 
	70,037.44 

	750.00000 
	750.00000 

	66,660.00 
	66,660.00 


	0130 504SD20-0003 
	0130 504SD20-0003 
	0130 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	562.630 
	562.630 
	SY 

	55.00000 
	55.00000 

	30,944.65 
	30,944.65 

	169.00000 
	169.00000 

	95,084.47 
	95,084.47 

	75.00000 
	75.00000 

	42,197.25 
	42,197.25 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 510SX20-0002 
	0140 510SX20-0002 
	0140 510SX20-0002 
	0140 510SX20-0002 
	0140 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER 

	1,267.000 
	1,267.000 
	LF 

	29.20000 
	29.20000 

	36,996.40 
	36,996.40 

	30.00000 
	30.00000 

	38,010.00 
	38,010.00 

	25.00000 
	25.00000 

	31,675.00 
	31,675.00 



	0150 510SX20-0038 
	0150 510SX20-0038 
	0150 510SX20-0038 
	0150 510SX20-0038 
	NS REMOVE EXIST. REMOVE HYDRAULIC CEMENT CONCRETE 

	713.620 
	713.620 
	SY 

	37.20000 
	37.20000 

	26,546.66 
	26,546.66 

	90.00000 
	90.00000 

	64,225.80 
	64,225.80 

	65.00000 
	65.00000 

	46,385.30 
	46,385.30 


	0160 510SX20-0046 
	0160 510SX20-0046 
	0160 510SX20-0046 
	NS ADJUST EXIST. EXIST TRAFFIC JUNCTION BOX 

	9.000 
	9.000 
	EA 

	50.00000 
	50.00000 

	450.00 
	450.00 

	1,341.00000 
	1,341.00000 

	12,069.00 
	12,069.00 

	1,341.00000 
	1,341.00000 

	12,069.00 
	12,069.00 


	0170 510SX20-0046 
	0170 510SX20-0046 
	0170 510SX20-0046 
	NS ADJUST EXIST. EXIST VALVE 

	1.000 
	1.000 
	EA 

	408.03000 
	408.03000 

	408.03 
	408.03 

	450.39000 
	450.39000 

	450.39 
	450.39 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 


	0180 512SD20-0027 
	0180 512SD20-0027 
	0180 512SD20-0027 
	FLAGGER SERVICE 

	1,135.000 
	1,135.000 
	HR 

	65.51000 
	65.51000 

	74,353.85 
	74,353.85 

	29.00000 
	29.00000 

	32,915.00 
	32,915.00 

	30.00000 
	30.00000 

	34,050.00 
	34,050.00 


	0190 512SD20-0046 
	0190 512SD20-0046 
	0190 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	66,984.000 
	66,984.000 
	LF 

	0.22000 
	0.22000 

	14,736.48 
	14,736.48 

	0.24000 
	0.24000 

	16,076.16 
	16,076.16 

	0.20000 
	0.20000 

	13,396.80 
	13,396.80 


	0200 512SD20-0047 
	0200 512SD20-0047 
	0200 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	2,800.000 
	2,800.000 
	LF 

	0.22000 
	0.22000 

	616.00 
	616.00 

	0.34000 
	0.34000 

	952.00 
	952.00 

	0.20000 
	0.20000 

	560.00 
	560.00 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0210 512SD20-0048 
	0210 512SD20-0048 
	0210 512SD20-0048 
	0210 512SD20-0048 
	0210 512SD20-0048 
	TEMP. PVMT MRKG TY. A, 8" 

	3,340.000 
	3,340.000 
	LF 

	0.23000 
	0.23000 

	768.20 
	768.20 

	0.44000 
	0.44000 

	1,469.60 
	1,469.60 

	0.21000 
	0.21000 

	701.40 
	701.40 



	0220 512SD20-0049 
	0220 512SD20-0049 
	0220 512SD20-0049 
	0220 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	971.000 
	971.000 
	LF 

	2.20000 
	2.20000 

	2,136.20 
	2,136.20 

	0.99000 
	0.99000 

	961.29 
	961.29 

	2.00000 
	2.00000 

	1,942.00 
	1,942.00 


	0230 512SP20-0001 
	0230 512SP20-0001 
	0230 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	90.000 
	90.000 
	DAY 

	31.27000 
	31.27000 

	2,814.30 
	2,814.30 

	0.01000 
	0.01000 

	0.90 
	0.90 

	50.00000 
	50.00000 

	4,500.00 
	4,500.00 


	0240 512SP20-0002 
	0240 512SP20-0002 
	0240 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	69,677.61000 
	69,677.61000 

	69,677.61 
	69,677.61 

	5,229.54000 
	5,229.54000 

	5,229.54 
	5,229.54 

	225,597.00000 
	225,597.00000 

	225,597.00 
	225,597.00 


	0250 512SX20-0045 
	0250 512SX20-0045 
	0250 512SX20-0045 
	NS SAFETY UNIFORM FLAGGERS 

	705.000 
	705.000 
	HR 

	50.00000 
	50.00000 

	35,250.00 
	35,250.00 

	51.00000 
	51.00000 

	35,955.00 
	35,955.00 

	50.00000 
	50.00000 

	35,250.00 
	35,250.00 


	0260 513SX20-0001 
	0260 513SX20-0001 
	0260 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121275 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	23,007.00000 
	23,007.00000 

	23,007.00 
	23,007.00 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0270 513SX20-0001 
	0270 513SX20-0001 
	0270 513SX20-0001 
	0270 513SX20-0001 
	0270 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121276 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	23,200.00000 
	23,200.00000 

	23,200.00 
	23,200.00 



	0280 513SX20-0001 
	0280 513SX20-0001 
	0280 513SX20-0001 
	0280 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121277 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	11,200.00000 
	11,200.00000 

	11,200.00 
	11,200.00 


	0290 513SX20-0001 
	0290 513SX20-0001 
	0290 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121278 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	0300 513SX20-0001 
	0300 513SX20-0001 
	0300 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121279 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	14,900.00000 
	14,900.00000 

	14,900.00 
	14,900.00 


	0310 513SX20-0001 
	0310 513SX20-0001 
	0310 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121280 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	9,700.00000 
	9,700.00000 

	9,700.00 
	9,700.00 


	0320 513SX20-0001 
	0320 513SX20-0001 
	0320 513SX20-0001 
	NS MOBILIZATION MOBILIZATION, UPC: 121281 

	1.000 
	1.000 
	EA 

	5,941.61000 
	5,941.61000 

	5,941.61 
	5,941.61 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 


	0330 515SD20-0013 
	0330 515SD20-0013 
	0330 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	97,562.040 
	97,562.040 
	SY 

	2.89000 
	2.89000 

	281,954.30 
	281,954.30 

	0.25000 
	0.25000 

	24,390.51 
	24,390.51 

	2.60000 
	2.60000 

	253,661.30 
	253,661.30 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 700SD20-0118 
	0340 700SD20-0118 
	0340 700SD20-0118 
	0340 700SD20-0118 
	0340 700SD20-0118 
	14/1 CONDUCTOR CABLE ENCLOSED 

	3,384.000 
	3,384.000 
	LF 

	5.00000 
	5.00000 

	16,920.00 
	16,920.00 

	3.87000 
	3.87000 

	13,096.08 
	13,096.08 

	3.87000 
	3.87000 

	13,096.08 
	13,096.08 



	0350 700SD20-0182 
	0350 700SD20-0182 
	0350 700SD20-0182 
	0350 700SD20-0182 
	CONDUIT PVC 1" 

	110.000 
	110.000 
	LF 

	40.00000 
	40.00000 

	4,400.00 
	4,400.00 

	4.36000 
	4.36000 

	479.60 
	479.60 

	4.36000 
	4.36000 

	479.60 
	479.60 


	0360 703SD20-0042 
	0360 703SD20-0042 
	0360 703SD20-0042 
	LOOP SAW CUT 3/8" 

	1,128.000 
	1,128.000 
	LF 

	25.00000 
	25.00000 

	28,200.00 
	28,200.00 

	20.85000 
	20.85000 

	23,518.80 
	23,518.80 

	20.85000 
	20.85000 

	23,518.80 
	23,518.80 


	0370 703SD20-0043 
	0370 703SD20-0043 
	0370 703SD20-0043 
	LOOP SAW CUT 5/8" 

	110.000 
	110.000 
	LF 

	50.00000 
	50.00000 

	5,500.00 
	5,500.00 

	22.84000 
	22.84000 

	2,512.40 
	2,512.40 

	22.84000 
	22.84000 

	2,512.40 
	2,512.40 


	0380 704SD20-0006 
	0380 704SD20-0006 
	0380 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	37,154.000 
	37,154.000 
	LF 

	1.32000 
	1.32000 

	49,043.28 
	49,043.28 

	0.59000 
	0.59000 

	21,920.86 
	21,920.86 

	1.20000 
	1.20000 

	44,584.80 
	44,584.80 


	0390 704SD20-0007 
	0390 704SD20-0007 
	0390 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	2,274.000 
	2,274.000 
	LF 

	1.92000 
	1.92000 

	4,366.08 
	4,366.08 

	0.99000 
	0.99000 

	2,251.26 
	2,251.26 

	1.75000 
	1.75000 

	3,979.50 
	3,979.50 


	0400 704SD20-0008 
	0400 704SD20-0008 
	0400 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	4,330.000 
	4,330.000 
	LF 

	2.31000 
	2.31000 

	10,002.30 
	10,002.30 

	1.19000 
	1.19000 

	5,152.70 
	5,152.70 

	2.10000 
	2.10000 

	9,093.00 
	9,093.00 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0410 704SD20-0010 
	0410 704SD20-0010 
	0410 704SD20-0010 
	0410 704SD20-0010 
	0410 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	2,271.000 
	2,271.000 
	LF 

	7.48000 
	7.48000 

	16,987.08 
	16,987.08 

	3.99000 
	3.99000 

	9,061.29 
	9,061.29 

	6.80000 
	6.80000 

	15,442.80 
	15,442.80 



	0420 704SD20-0035 
	0420 704SD20-0035 
	0420 704SD20-0035 
	0420 704SD20-0035 
	PVMT MSG. MARK. "ONLY" TY B, CL. I, 6' 

	1.000 
	1.000 
	EA 

	274.82000 
	274.82000 

	274.82 
	274.82 

	250.00000 
	250.00000 

	250.00 
	250.00 

	250.00000 
	250.00000 

	250.00 
	250.00 


	0430 704SD20-0044 
	0430 704SD20-0044 
	0430 704SD20-0044 
	PVMT SYMB MRKG THRU ARROW TY B, CL I 

	11.000 
	11.000 
	EA 

	109.93000 
	109.93000 

	1,209.23 
	1,209.23 

	75.00000 
	75.00000 

	825.00 
	825.00 

	100.00000 
	100.00000 

	1,100.00 
	1,100.00 


	0440 704SD20-0047 
	0440 704SD20-0047 
	0440 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	32.000 
	32.000 
	EA 

	106.63000 
	106.63000 

	3,412.16 
	3,412.16 

	195.00000 
	195.00000 

	6,240.00 
	6,240.00 

	97.00000 
	97.00000 

	3,104.00 
	3,104.00 


	0450 704SD20-0050 
	0450 704SD20-0050 
	0450 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	19.000 
	19.000 
	EA 

	197.87000 
	197.87000 

	3,759.53 
	3,759.53 

	95.00000 
	95.00000 

	1,805.00 
	1,805.00 

	180.00000 
	180.00000 

	3,420.00 
	3,420.00 


	0460 704SD20-0083 
	0460 704SD20-0083 
	0460 704SD20-0083 
	PVMT SYMB MRKG YIELD 1' X 
	1.5' TY B, CL I 

	6.000 
	6.000 
	EA 

	27.48000 
	27.48000 

	164.88 
	164.88 

	25.00000 
	25.00000 

	150.00 
	150.00 

	25.00000 
	25.00000 

	150.00 
	150.00 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 704SD20-0092 
	0470 704SD20-0092 
	0470 704SD20-0092 
	0470 704SD20-0092 
	0470 704SD20-0092 
	MRKG INT'L ACCESSIBILITY SYMB TY B CL I 

	1.000 
	1.000 
	EA 

	417.72000 
	417.72000 

	417.72 
	417.72 

	195.00000 
	195.00000 

	195.00 
	195.00 

	380.00000 
	380.00000 

	380.00 
	380.00 



	0480 704SD20-0107 
	0480 704SD20-0107 
	0480 704SD20-0107 
	0480 704SD20-0107 
	PVMT MSG. MARK. “ONLY” TY B, CL. I, 8’ 

	7.000 
	7.000 
	EA 

	412.23000 
	412.23000 

	2,885.61 
	2,885.61 

	150.00000 
	150.00000 

	1,050.00 
	1,050.00 

	375.00000 
	375.00000 

	2,625.00 
	2,625.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,210,233.60 
	$2,210,233.60 

	$2,238,677.00 
	$2,238,677.00 

	$2,732,727.97 
	$2,732,727.97 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,210,233.60 

	 
	 
	 
	$2,238,677.00 

	 
	 
	 
	$2,732,727.97 




	Contract ID: CM423PMH121276 
	Letting Date: June 21, 2023 
	Call Order: J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) COLONY CONSTRUCTION, INC. 
	(3) COLONY CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	Figure
	SECTION: 
	Figure
	Figure
	0002 ALTERNATE ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 
	0490 
	0490 
	0490 
	0490 

	305SX20-0006 
	305SX20-0006 

	1.000 
	1.000 

	39.51000 
	39.51000 

	39.51 
	39.51 

	100.00000 
	100.00000 

	100.00 
	100.00 

	50.00000 
	50.00000 

	50.00 
	50.00 



	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 

	TON 
	TON 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$39.51 
	$39.51 

	$100.00 
	$100.00 

	$50.00 
	$50.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$39.51 
	$39.51 

	$100.00 
	$100.00 

	$50.00 
	$50.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,210,273.11 
	$2,210,273.11 
	$2,210,273.11 
	 
	 
	$0.00 
	$2,210,273.11 

	$2,238,777.00 
	$2,238,777.00 
	 
	 
	$0.00 
	$2,238,777.00 

	$2,732,777.97 
	$2,732,777.97 
	 
	$0.00 2,732,777.97 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: Call Order: 
	CM423PMH121276 
	June 21, 2023 10:00 A.M. J85 
	Counties: District(s): Project(s): 
	HOPEWELL, PETERSBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE 
	0036-116-222, P401, STP-5B27(001); (NFO) 0460-123-328, P401, STP- 
	5B27(006); (NFO) 0301-123-326, P401, NHPP-5B27(004); (NFO) 0460-123- 
	325, P401, NHPP-5B27(003); (NFO) 0036-116-223, P401, NHPP-5B27(002); 
	0036-116-221, P401, STP-5A27(999); (NFO) 0301-123-327, P401, STP- 
	5B27(005); 
	Contract Time: 
	05/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - 2023 PLANT MIX - PRIMARY 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	A006 
	A006 

	ADAMS CONSTRUCTION COMPANY 
	ADAMS CONSTRUCTION COMPANY 

	$2,210,273.11 
	$2,210,273.11 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$2,238,777.00 
	$2,238,777.00 

	101.29% 
	101.29% 


	3 
	3 
	3 

	 
	 

	C750 
	C750 

	COLONY CONSTRUCTION, INC. 
	COLONY CONSTRUCTION, INC. 

	$2,732,777.97 
	$2,732,777.97 

	123.64% 
	123.64% 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 302SD20-0025 
	0010 302SD20-0025 
	0010 302SD20-0025 
	0010 302SD20-0025 
	0010 302SD20-0025 
	15" CONC. PIPE 

	50.000 
	50.000 
	LF 

	159.00000 
	159.00000 

	7,950.00 
	7,950.00 

	350.00000 
	350.00000 

	17,500.00 
	17,500.00 

	480.00000 
	480.00000 

	24,000.00 
	24,000.00 



	0020 302SD20-0237 
	0020 302SD20-0237 
	0020 302SD20-0237 
	0020 302SD20-0237 
	DROP INLET DI-1 

	1.000 
	1.000 
	EA 

	5,900.00000 
	5,900.00000 

	5,900.00 
	5,900.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 


	0030 302SD20-0662 
	0030 302SD20-0662 
	0030 302SD20-0662 
	MANHOLE MH-1 OR 2 

	3.500 
	3.500 
	LF 

	950.00000 
	950.00000 

	3,325.00 
	3,325.00 

	3,000.00000 
	3,000.00000 

	10,500.00 
	10,500.00 

	1,440.00000 
	1,440.00000 

	5,040.00 
	5,040.00 


	0040 302SD20-0663 
	0040 302SD20-0663 
	0040 302SD20-0663 
	FRAME & COVER MH-1 

	1.000 
	1.000 
	EA 

	750.00000 
	750.00000 

	750.00 
	750.00 

	1,250.00000 
	1,250.00000 

	1,250.00 
	1,250.00 

	840.00000 
	840.00000 

	840.00 
	840.00 


	0050 302SD20-0665 
	0050 302SD20-0665 
	0050 302SD20-0665 
	DI-PRECAST TOP VARIOUS TYPES CONST 

	1.000 
	1.000 
	EA 

	3,600.00000 
	3,600.00000 

	3,600.00 
	3,600.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	3,600.00000 
	3,600.00000 

	3,600.00 
	3,600.00 


	0060 303SD20-0001 
	0060 303SD20-0001 
	0060 303SD20-0001 
	REGULAR EXCAVATION 

	378.000 
	378.000 
	CY 

	150.00000 
	150.00000 

	56,700.00 
	56,700.00 

	200.00000 
	200.00000 

	75,600.00 
	75,600.00 

	300.00000 
	300.00000 

	113,400.00 
	113,400.00 


	0070 303SD20-0007 
	0070 303SD20-0007 
	0070 303SD20-0007 
	BORROW EXCAVATION 

	21.000 
	21.000 
	CY 

	29.00000 
	29.00000 

	609.00 
	609.00 

	100.00000 
	100.00000 

	2,100.00 
	2,100.00 

	120.00000 
	120.00000 

	2,520.00 
	2,520.00 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 303SD20-0029 
	0080 303SD20-0029 
	0080 303SD20-0029 
	0080 303SD20-0029 
	0080 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	169.000 
	169.000 
	CY 

	20.00000 
	20.00000 

	3,380.00 
	3,380.00 

	15.00000 
	15.00000 

	2,535.00 
	2,535.00 

	1.20000 
	1.20000 

	202.80 
	202.80 



	0090 303SD20-0030 
	0090 303SD20-0030 
	0090 303SD20-0030 
	0090 303SD20-0030 
	INLET PROTECTION TYPE A 

	9.000 
	9.000 
	EA 

	350.00000 
	350.00000 

	3,150.00 
	3,150.00 

	500.00000 
	500.00000 

	4,500.00 
	4,500.00 

	960.00000 
	960.00000 

	8,640.00 
	8,640.00 


	0100 303SD20-0031 
	0100 303SD20-0031 
	0100 303SD20-0031 
	INLET PROTECTION TYPE B 

	6.000 
	6.000 
	EA 

	350.00000 
	350.00000 

	2,100.00 
	2,100.00 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 

	960.00000 
	960.00000 

	5,760.00 
	5,760.00 


	0110 303SD20-0034 
	0110 303SD20-0034 
	0110 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	553.000 
	553.000 
	LF 

	4.50000 
	4.50000 

	2,488.50 
	2,488.50 

	6.00000 
	6.00000 

	3,318.00 
	3,318.00 

	9.60000 
	9.60000 

	5,308.80 
	5,308.80 


	0120 305SD20-0012 
	0120 305SD20-0012 
	0120 305SD20-0012 
	AGGR.BASE MAT.TY. I NO.21A OR 21B 

	740.000 
	740.000 
	TON 

	28.00000 
	28.00000 

	20,720.00 
	20,720.00 

	65.00000 
	65.00000 

	48,100.00 
	48,100.00 

	90.00000 
	90.00000 

	66,600.00 
	66,600.00 


	0130 315SD20-0008 
	0130 315SD20-0008 
	0130 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	56.000 
	56.000 
	TON 

	682.00000 
	682.00000 

	38,192.00 
	38,192.00 

	525.00000 
	525.00000 

	29,400.00 
	29,400.00 

	960.00000 
	960.00000 

	53,760.00 
	53,760.00 


	0140 315SD20-0010 
	0140 315SD20-0010 
	0140 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	150.000 
	150.000 
	TON 

	430.00000 
	430.00000 

	64,500.00 
	64,500.00 

	500.00000 
	500.00000 

	75,000.00 
	75,000.00 

	780.00000 
	780.00000 

	117,000.00 
	117,000.00 


	0150 315SX20-0011 
	0150 315SX20-0011 
	0150 315SX20-0011 
	NS SAW-CUT ASPH CONC PAVEMENT 

	437.000 
	437.000 
	LF 

	4.50000 
	4.50000 

	1,966.50 
	1,966.50 

	15.00000 
	15.00000 

	6,555.00 
	6,555.00 

	9.60000 
	9.60000 

	4,195.20 
	4,195.20 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 502SD20-0011 
	0160 502SD20-0011 
	0160 502SD20-0011 
	0160 502SD20-0011 
	0160 502SD20-0011 
	CURB, STD. CG-2 

	369.000 
	369.000 
	LF 

	71.00000 
	71.00000 

	26,199.00 
	26,199.00 

	125.00000 
	125.00000 

	46,125.00 
	46,125.00 

	150.00000 
	150.00000 

	55,350.00 
	55,350.00 



	0170 502SD20-0012 
	0170 502SD20-0012 
	0170 502SD20-0012 
	0170 502SD20-0012 
	CURB, RADIAL CG-2 

	18.000 
	18.000 
	LF 

	74.50000 
	74.50000 

	1,341.00 
	1,341.00 

	150.00000 
	150.00000 

	2,700.00 
	2,700.00 

	150.00000 
	150.00000 

	2,700.00 
	2,700.00 


	0180 502SX20-0010 
	0180 502SX20-0010 
	0180 502SX20-0010 
	NS SAW CUT H.C.C. ITEMS CURB, GUTTER, & ENTRANCE 

	8.000 
	8.000 
	LF 

	21.00000 
	21.00000 

	168.00 
	168.00 

	30.00000 
	30.00000 

	240.00 
	240.00 

	9.60000 
	9.60000 

	76.80 
	76.80 


	0190 504SD20-0003 
	0190 504SD20-0003 
	0190 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	738.000 
	738.000 
	SY 

	350.00000 
	350.00000 

	258,300.00 
	258,300.00 

	180.00000 
	180.00000 

	132,840.00 
	132,840.00 

	180.00000 
	180.00000 

	132,840.00 
	132,840.00 


	0200 504SD20-0004 
	0200 504SD20-0004 
	0200 504SD20-0004 
	HYDR. CEMENT CONC. SIDEWALK 7" 

	144.000 
	144.000 
	SY 

	400.00000 
	400.00000 

	57,600.00 
	57,600.00 

	550.00000 
	550.00000 

	79,200.00 
	79,200.00 

	600.00000 
	600.00000 

	86,400.00 
	86,400.00 


	0210 504SD20-0012 
	0210 504SD20-0012 
	0210 504SD20-0012 
	NS HANDRAIL BLACK POWDER COAT GALVANIZED HR-1 TYPE II 

	43.000 
	43.000 
	LF 

	750.00000 
	750.00000 

	32,250.00 
	32,250.00 

	500.00000 
	500.00000 

	21,500.00 
	21,500.00 

	1,200.00000 
	1,200.00000 

	51,600.00 
	51,600.00 


	0220 508SD20-0004 
	0220 508SD20-0004 
	0220 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	809.000 
	809.000 
	SY 

	24.50000 
	24.50000 

	19,820.50 
	19,820.50 

	25.00000 
	25.00000 

	20,225.00 
	20,225.00 

	24.00000 
	24.00000 

	19,416.00 
	19,416.00 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 510SD20-0041 
	0230 510SD20-0041 
	0230 510SD20-0041 
	0230 510SD20-0041 
	0230 510SD20-0041 
	RELOCATE EXIST. FIRE HYDRANT 

	1.000 
	1.000 
	EA 

	7,600.00000 
	7,600.00000 

	7,600.00 
	7,600.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	14,400.00000 
	14,400.00000 

	14,400.00 
	14,400.00 



	0240 510SD20-0046 
	0240 510SD20-0046 
	0240 510SD20-0046 
	0240 510SD20-0046 
	ADJUST EXIST. WATER METER & BOX 

	4.000 
	4.000 
	EA 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	1,200.00000 
	1,200.00000 

	4,800.00 
	4,800.00 


	0250 510SD20-0050 
	0250 510SD20-0050 
	0250 510SD20-0050 
	ADJUST EXIST FRAME & COVER 

	6.000 
	6.000 
	EA 

	1,000.00000 
	1,000.00000 

	6,000.00 
	6,000.00 

	2,000.00000 
	2,000.00000 

	12,000.00 
	12,000.00 

	2,400.00000 
	2,400.00000 

	14,400.00 
	14,400.00 


	0260 510SX20-0031 
	0260 510SX20-0031 
	0260 510SX20-0031 
	NS MODIFY EXIST. INLET 

	2.000 
	2.000 
	EA 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	6,000.00000 
	6,000.00000 

	12,000.00 
	12,000.00 


	0270 511SD20-0001 
	0270 511SD20-0001 
	0270 511SD20-0001 
	ALLAYING DUST 

	20.000 
	20.000 
	HR 

	20.00000 
	20.00000 

	400.00 
	400.00 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	24.00000 
	24.00000 

	480.00 
	480.00 


	0280 512SD20-0012 
	0280 512SD20-0012 
	0280 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	2.000 
	2.000 
	EA 

	400.00000 
	400.00000 

	800.00 
	800.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	360.00000 
	360.00000 

	720.00 
	720.00 


	0290 512SD20-0013 
	0290 512SD20-0013 
	0290 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	2.000 
	2.000 
	EA 

	450.00000 
	450.00000 

	900.00 
	900.00 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	360.00000 
	360.00000 

	720.00 
	720.00 


	0300 512SD20-0014 
	0300 512SD20-0014 
	0300 512SD20-0014 
	TEMPORARY SIGN 

	140.000 
	140.000 
	SF 

	49.50000 
	49.50000 

	6,930.00 
	6,930.00 

	35.00000 
	35.00000 

	4,900.00 
	4,900.00 

	66.00000 
	66.00000 

	9,240.00 
	9,240.00 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 512SD20-0024 
	0310 512SD20-0024 
	0310 512SD20-0024 
	0310 512SD20-0024 
	0310 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	19,560.000 
	19,560.000 
	DAY 

	1.25000 
	1.25000 

	24,450.00 
	24,450.00 

	2.50000 
	2.50000 

	48,900.00 
	48,900.00 

	4.80000 
	4.80000 

	93,888.00 
	93,888.00 



	0320 512SD20-0025 
	0320 512SD20-0025 
	0320 512SD20-0025 
	0320 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	5,160.000 
	5,160.000 
	HR 

	6.25000 
	6.25000 

	32,250.00 
	32,250.00 

	5.00000 
	5.00000 

	25,800.00 
	25,800.00 

	12.00000 
	12.00000 

	61,920.00 
	61,920.00 


	0330 512SD20-0026 
	0330 512SD20-0026 
	0330 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	1,250.000 
	1,250.000 
	HR 

	17.50000 
	17.50000 

	21,875.00 
	21,875.00 

	5.00000 
	5.00000 

	6,250.00 
	6,250.00 

	18.00000 
	18.00000 

	22,500.00 
	22,500.00 


	0340 512SD20-0027 
	0340 512SD20-0027 
	0340 512SD20-0027 
	FLAGGER SERVICE 

	75.000 
	75.000 
	HR 

	60.00000 
	60.00000 

	4,500.00 
	4,500.00 

	70.00000 
	70.00000 

	5,250.00 
	5,250.00 

	42.00000 
	42.00000 

	3,150.00 
	3,150.00 


	0350 512SD20-0042 
	0350 512SD20-0042 
	0350 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	63.000 
	63.000 
	LF 

	33.00000 
	33.00000 

	2,079.00 
	2,079.00 

	60.00000 
	60.00000 

	3,780.00 
	3,780.00 

	18.00000 
	18.00000 

	1,134.00 
	1,134.00 


	0360 512SD20-0043 
	0360 512SD20-0043 
	0360 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	28.000 
	28.000 
	SF 

	74.50000 
	74.50000 

	2,086.00 
	2,086.00 

	130.00000 
	130.00000 

	3,640.00 
	3,640.00 

	66.00000 
	66.00000 

	1,848.00 
	1,848.00 


	0370 513SD20-0001 
	0370 513SD20-0001 
	0370 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	66,350.00000 
	66,350.00000 

	66,350.00 
	66,350.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0380 517SD20-0002 
	0380 517SD20-0002 
	0380 517SD20-0002 
	CONSTRUCTION SURVEYING MIN. PLAN 

	(1) LS 
	(1) LS 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	72,000.00000 
	72,000.00000 

	72,000.00 
	72,000.00 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 520SX20-0086 
	0390 520SX20-0086 
	0390 520SX20-0086 
	0390 520SX20-0086 
	0390 520SX20-0086 
	NS WATER UTILITY REMOVE EX METER BOX/VAULT & REPLACE WITH WVWA WATER STD W-5 

	1.000 
	1.000 
	EA 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 



	0400 602SD20-0004 
	0400 602SD20-0004 
	0400 602SD20-0004 
	0400 602SD20-0004 
	TOPSOIL CLASS B 

	40.000 
	40.000 
	CY 

	111.50000 
	111.50000 

	4,460.00 
	4,460.00 

	150.00000 
	150.00000 

	6,000.00 
	6,000.00 

	120.00000 
	120.00000 

	4,800.00 
	4,800.00 


	0410 603SD20-0002 
	0410 603SD20-0002 
	0410 603SD20-0002 
	TEMPORARY SEED 

	5.000 
	5.000 
	LB 

	38.00000 
	38.00000 

	190.00 
	190.00 

	30.00000 
	30.00000 

	150.00 
	150.00 

	60.00000 
	60.00000 

	300.00 
	300.00 


	0420 603SD20-0003 
	0420 603SD20-0003 
	0420 603SD20-0003 
	REGULAR SEED 

	27.000 
	27.000 
	LB 

	50.00000 
	50.00000 

	1,350.00 
	1,350.00 

	30.00000 
	30.00000 

	810.00 
	810.00 

	60.00000 
	60.00000 

	1,620.00 
	1,620.00 


	0430 603SD20-0004 
	0430 603SD20-0004 
	0430 603SD20-0004 
	OVERSEEDING 

	22.000 
	22.000 
	LB 

	50.00000 
	50.00000 

	1,100.00 
	1,100.00 

	10.00000 
	10.00000 

	220.00 
	220.00 

	60.00000 
	60.00000 

	1,320.00 
	1,320.00 


	0440 603SD20-0005 
	0440 603SD20-0005 
	0440 603SD20-0005 
	LEGUME SEED 

	1.000 
	1.000 
	LB 

	62.50000 
	62.50000 

	62.50 
	62.50 

	60.00000 
	60.00000 

	60.00 
	60.00 

	60.00000 
	60.00000 

	60.00 
	60.00 


	0450 603SD20-0006 
	0450 603SD20-0006 
	0450 603SD20-0006 
	LEGUME OVERSEEDING 

	1.000 
	1.000 
	LB 

	62.50000 
	62.50000 

	62.50 
	62.50 

	60.00000 
	60.00000 

	60.00 
	60.00 

	60.00000 
	60.00000 

	60.00 
	60.00 


	0460 603SD20-0007 
	0460 603SD20-0007 
	0460 603SD20-0007 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 

	605.000 
	605.000 
	SY 

	3.00000 
	3.00000 

	1,815.00 
	1,815.00 

	2.00000 
	2.00000 

	1,210.00 
	1,210.00 

	12.00000 
	12.00000 

	7,260.00 
	7,260.00 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 603SD20-0009 
	0470 603SD20-0009 
	0470 603SD20-0009 
	0470 603SD20-0009 
	0470 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	242.000 
	242.000 
	SY 

	3.50000 
	3.50000 

	847.00 
	847.00 

	3.00000 
	3.00000 

	726.00 
	726.00 

	12.00000 
	12.00000 

	2,904.00 
	2,904.00 



	0480 603SD20-0014 
	0480 603SD20-0014 
	0480 603SD20-0014 
	0480 603SD20-0014 
	FERTILIZER NITROGEN - N 

	9.000 
	9.000 
	LB 

	19.25000 
	19.25000 

	173.25 
	173.25 

	3.00000 
	3.00000 

	27.00 
	27.00 

	6.00000 
	6.00000 

	54.00 
	54.00 


	0490 603SD20-0015 
	0490 603SD20-0015 
	0490 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	6.000 
	6.000 
	LB 

	19.25000 
	19.25000 

	115.50 
	115.50 

	3.00000 
	3.00000 

	18.00 
	18.00 

	6.00000 
	6.00000 

	36.00 
	36.00 


	0500 603SD20-0016 
	0500 603SD20-0016 
	0500 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	6.000 
	6.000 
	LB 

	19.25000 
	19.25000 

	115.50 
	115.50 

	3.00000 
	3.00000 

	18.00 
	18.00 

	6.00000 
	6.00000 

	36.00 
	36.00 


	0510 603SD20-0017 
	0510 603SD20-0017 
	0510 603SD20-0017 
	LIME 

	0.500 
	0.500 
	TON 

	313.00000 
	313.00000 

	156.50 
	156.50 

	250.00000 
	250.00000 

	125.00 
	125.00 

	360.00000 
	360.00000 

	180.00 
	180.00 


	0520 700SD20-0003 
	0520 700SD20-0003 
	0520 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	5.000 
	5.000 
	EA 

	294.00000 
	294.00000 

	1,470.00 
	1,470.00 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 

	1,440.00000 
	1,440.00000 

	7,200.00 
	7,200.00 


	0530 700SD20-0004 
	0530 700SD20-0004 
	0530 700SD20-0004 
	REMOVE EXISTING 2 POST SIGN STRUCTURE 

	2.000 
	2.000 
	EA 

	562.50000 
	562.50000 

	1,125.00 
	1,125.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,800.00000 
	1,800.00000 

	3,600.00 
	3,600.00 


	0540 700SD20-0008 
	0540 700SD20-0008 
	0540 700SD20-0008 
	REMOVE EXISTING 2 POST SIGN PANEL 

	11.000 
	11.000 
	EA 

	238.00000 
	238.00000 

	2,618.00 
	2,618.00 

	250.00000 
	250.00000 

	2,750.00 
	2,750.00 

	1,800.00000 
	1,800.00000 

	19,800.00 
	19,800.00 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0550 700SD20-0012 
	0550 700SD20-0012 
	0550 700SD20-0012 
	0550 700SD20-0012 
	0550 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	12.000 
	12.000 
	EA 

	156.00000 
	156.00000 

	1,872.00 
	1,872.00 

	250.00000 
	250.00000 

	3,000.00 
	3,000.00 

	2,400.00000 
	2,400.00000 

	28,800.00 
	28,800.00 



	0560 700SD20-0013 
	0560 700SD20-0013 
	0560 700SD20-0013 
	0560 700SD20-0013 
	RELOCATE EX. 2 POST GRND MOUNT SGN PANEL 

	16.000 
	16.000 
	EA 

	250.00000 
	250.00000 

	4,000.00 
	4,000.00 

	300.00000 
	300.00000 

	4,800.00 
	4,800.00 

	2,400.00000 
	2,400.00000 

	38,400.00 
	38,400.00 


	0570 700SD20-0034 
	0570 700SD20-0034 
	0570 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	69.000 
	69.000 
	LF 

	16.00000 
	16.00000 

	1,104.00 
	1,104.00 

	35.00000 
	35.00000 

	2,415.00 
	2,415.00 

	48.00000 
	48.00000 

	3,312.00 
	3,312.00 


	0580 700SD20-0036 
	0580 700SD20-0036 
	0580 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	25.000 
	25.000 
	LF 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	48.00000 
	48.00000 

	1,200.00 
	1,200.00 


	0590 700SD20-0038 
	0590 700SD20-0038 
	0590 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	6.000 
	6.000 
	EA 

	760.00000 
	760.00000 

	4,560.00 
	4,560.00 

	780.00000 
	780.00000 

	4,680.00 
	4,680.00 

	900.00000 
	900.00000 

	5,400.00 
	5,400.00 


	0600 700SD20-0039 
	0600 700SD20-0039 
	0600 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	2.000 
	2.000 
	EA 

	1,346.00000 
	1,346.00000 

	2,692.00 
	2,692.00 

	1,350.00000 
	1,350.00000 

	2,700.00 
	2,700.00 

	900.00000 
	900.00000 

	1,800.00 
	1,800.00 


	0610 701SD20-0001 
	0610 701SD20-0001 
	0610 701SD20-0001 
	SIGN PANEL 

	5.000 
	5.000 
	SF 

	72.00000 
	72.00000 

	360.00 
	360.00 

	70.00000 
	70.00000 

	350.00 
	350.00 

	48.00000 
	48.00000 

	240.00 
	240.00 


	0620 704SD20-0006 
	0620 704SD20-0006 
	0620 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	179.000 
	179.000 
	LF 

	24.00000 
	24.00000 

	4,296.00 
	4,296.00 

	25.00000 
	25.00000 

	4,475.00 
	4,475.00 

	69.60000 
	69.60000 

	12,458.40 
	12,458.40 




	Contract ID: C0000111317M01 
	Letting Date: June 21, 2023 
	Call Order: J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B CONTRACTORS, LTD. 
	(1) F & B CONTRACTORS, LTD. 

	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	(2) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(3) RAMIREZ CONTRACTING, L.L.C. 
	(3) RAMIREZ CONTRACTING, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0630 704SD20-0045 
	0630 704SD20-0045 
	0630 704SD20-0045 
	0630 704SD20-0045 
	0630 704SD20-0045 
	PVMT SYMB MRKG THRU ARROW TY B, CL II 

	3.000 
	3.000 
	EA 

	513.00000 
	513.00000 

	1,539.00 
	1,539.00 

	800.00000 
	800.00000 

	2,400.00 
	2,400.00 

	1,680.00000 
	1,680.00000 

	5,040.00 
	5,040.00 



	0640 704SD20-0048 
	0640 704SD20-0048 
	0640 704SD20-0048 
	0640 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	4.000 
	4.000 
	EA 

	438.00000 
	438.00000 

	1,752.00 
	1,752.00 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 

	1,680.00000 
	1,680.00000 

	6,720.00 
	6,720.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$883,065.25 
	$883,065.25 

	$943,602.00 
	$943,602.00 

	$1,417,050.00 
	$1,417,050.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$883,065.25 

	 
	 
	 
	$943,602.00 

	 
	 
	 
	$1,417,050.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$883,065.25 
	$883,065.25 
	$883,065.25 
	 
	 
	$0.00 
	$883,065.25 

	$943,602.00 
	$943,602.00 
	 
	 
	$0.00 
	$943,602.00 

	$1,417,050.00 
	$1,417,050.00 
	 
	$0.00 1,417,050.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000111317M01 
	June 21, 2023 10:00 A.M. J86 
	Counties: District(s): Project(s): 
	ROANOKE SALEM / SALEM 
	EN17-080-921,M501, STP-5128(501); 
	Contract Time: 
	07/31/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - SIDEWALK IMPROVEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	F131 
	F131 

	F & B CONTRACTORS, LTD. 
	F & B CONTRACTORS, LTD. 

	$883,065.25 
	$883,065.25 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	A013 
	A013 

	ALLEGHENY CONSTRUCTION COMPANY, INC. 
	ALLEGHENY CONSTRUCTION COMPANY, INC. 

	$943,602.00 
	$943,602.00 

	106.86% 
	106.86% 


	3 
	3 
	3 

	 
	 

	R691 
	R691 

	RAMIREZ CONTRACTING, L.L.C. 
	RAMIREZ CONTRACTING, L.L.C. 

	$1,417,050.00 
	$1,417,050.00 

	160.47% 
	160.47% 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 302SD20-0013 
	0010 302SD20-0013 
	0010 302SD20-0013 
	0010 302SD20-0013 
	0010 302SD20-0013 
	ENDWALL EW-12 

	2.000 
	2.000 
	EA 

	975.00000 
	975.00000 

	1,950.00 
	1,950.00 

	585.00000 
	585.00000 

	1,170.00 
	1,170.00 

	1,890.00000 
	1,890.00000 

	3,780.00 
	3,780.00 



	0020 302SD20-0023 
	0020 302SD20-0023 
	0020 302SD20-0023 
	0020 302SD20-0023 
	15" PIPE 

	172.000 
	172.000 
	LF 

	115.00000 
	115.00000 

	19,780.00 
	19,780.00 

	124.00000 
	124.00000 

	21,328.00 
	21,328.00 

	280.00000 
	280.00000 

	48,160.00 
	48,160.00 


	0030 302SD20-0446 
	0030 302SD20-0446 
	0030 302SD20-0446 
	DROP INLET DI-5 

	2.000 
	2.000 
	EA 

	5,500.00000 
	5,500.00000 

	11,000.00 
	11,000.00 

	5,890.00000 
	5,890.00000 

	11,780.00 
	11,780.00 

	7,850.00000 
	7,850.00000 

	15,700.00 
	15,700.00 


	0040 302SD20-0662 
	0040 302SD20-0662 
	0040 302SD20-0662 
	MANHOLE MH-1 OR 2 

	4.300 
	4.300 
	LF 

	1,000.00000 
	1,000.00000 

	4,300.00 
	4,300.00 

	535.00000 
	535.00000 

	2,300.50 
	2,300.50 

	2,800.00000 
	2,800.00000 

	12,040.00 
	12,040.00 


	0050 302SD20-0663 
	0050 302SD20-0663 
	0050 302SD20-0663 
	FRAME & COVER MH-1 

	2.000 
	2.000 
	EA 

	750.00000 
	750.00000 

	1,500.00 
	1,500.00 

	3,100.00000 
	3,100.00000 

	6,200.00 
	6,200.00 

	1,150.00000 
	1,150.00000 

	2,300.00 
	2,300.00 


	0060 303SD20-0001 
	0060 303SD20-0001 
	0060 303SD20-0001 
	REGULAR EXCAVATION 

	8,885.000 
	8,885.000 
	CY 

	32.00000 
	32.00000 

	284,320.00 
	284,320.00 

	32.00000 
	32.00000 

	284,320.00 
	284,320.00 

	65.00000 
	65.00000 

	577,525.00 
	577,525.00 


	0070 303SD20-0023 
	0070 303SD20-0023 
	0070 303SD20-0023 
	CHECK DAM ROCK TY. II 

	15.000 
	15.000 
	EA 

	600.00000 
	600.00000 

	9,000.00 
	9,000.00 

	1,385.00000 
	1,385.00000 

	20,775.00 
	20,775.00 

	220.00000 
	220.00000 

	3,300.00 
	3,300.00 


	0080 303SD20-0029 
	0080 303SD20-0029 
	0080 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	663.000 
	663.000 
	CY 

	5.00000 
	5.00000 

	3,315.00 
	3,315.00 

	15.00000 
	15.00000 

	9,945.00 
	9,945.00 

	10.00000 
	10.00000 

	6,630.00 
	6,630.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 303SD20-0030 
	0090 303SD20-0030 
	0090 303SD20-0030 
	0090 303SD20-0030 
	0090 303SD20-0030 
	INLET PROTECTION TYPE A 

	7.000 
	7.000 
	EA 

	450.00000 
	450.00000 

	3,150.00 
	3,150.00 

	1,920.00000 
	1,920.00000 

	13,440.00 
	13,440.00 

	600.00000 
	600.00000 

	4,200.00 
	4,200.00 



	0100 303SD20-0034 
	0100 303SD20-0034 
	0100 303SD20-0034 
	0100 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	3,900.000 
	3,900.000 
	LF 

	2.50000 
	2.50000 

	9,750.00 
	9,750.00 

	5.00000 
	5.00000 

	19,500.00 
	19,500.00 

	3.00000 
	3.00000 

	11,700.00 
	11,700.00 


	0110 303SX20-0007 
	0110 303SX20-0007 
	0110 303SX20-0007 
	NS EMBANKMENT EMBANKMENT (ROCKFILL) 

	100.000 
	100.000 
	CY 

	95.00000 
	95.00000 

	9,500.00 
	9,500.00 

	480.00000 
	480.00000 

	48,000.00 
	48,000.00 

	55.50000 
	55.50000 

	5,550.00 
	5,550.00 


	0120 305SD20-0009 
	0120 305SD20-0009 
	0120 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	14,300.000 
	14,300.000 
	SY 

	3.00000 
	3.00000 

	42,900.00 
	42,900.00 

	1.65000 
	1.65000 

	23,595.00 
	23,595.00 

	6.20000 
	6.20000 

	88,660.00 
	88,660.00 


	0130 308SD20-0012 
	0130 308SD20-0012 
	0130 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	2,100.000 
	2,100.000 
	TON 

	28.00000 
	28.00000 

	58,800.00 
	58,800.00 

	42.75000 
	42.75000 

	89,775.00 
	89,775.00 

	34.40000 
	34.40000 

	72,240.00 
	72,240.00 


	0140 315SD20-0005 
	0140 315SD20-0005 
	0140 315SD20-0005 
	ASPHALT CONCRETE TY. IM- 19.0D CONST 

	2,055.000 
	2,055.000 
	TON 

	111.00000 
	111.00000 

	228,105.00 
	228,105.00 

	114.00000 
	114.00000 

	234,270.00 
	234,270.00 

	124.00000 
	124.00000 

	254,820.00 
	254,820.00 


	0150 315SD20-0008 
	0150 315SD20-0008 
	0150 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	3,270.000 
	3,270.000 
	TON 

	110.00000 
	110.00000 

	359,700.00 
	359,700.00 

	132.00000 
	132.00000 

	431,640.00 
	431,640.00 

	131.00000 
	131.00000 

	428,370.00 
	428,370.00 


	0160 315SD20-0011 
	0160 315SD20-0011 
	0160 315SD20-0011 
	ASPHALT CONCRETE TY. BM- 25.0D CONST 

	2,772.000 
	2,772.000 
	TON 

	97.00000 
	97.00000 

	268,884.00 
	268,884.00 

	110.00000 
	110.00000 

	304,920.00 
	304,920.00 

	114.00000 
	114.00000 

	316,008.00 
	316,008.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 315SX20-0011 
	0170 315SX20-0011 
	0170 315SX20-0011 
	0170 315SX20-0011 
	0170 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	1,800.000 
	1,800.000 
	LF 

	5.00000 
	5.00000 

	9,000.00 
	9,000.00 

	7.15000 
	7.15000 

	12,870.00 
	12,870.00 

	12.00000 
	12.00000 

	21,600.00 
	21,600.00 



	0180 414SD20-0014 
	0180 414SD20-0014 
	0180 414SD20-0014 
	0180 414SD20-0014 
	DRY RIPRAP CL.II 24" 

	12.000 
	12.000 
	TON 

	125.00000 
	125.00000 

	1,500.00 
	1,500.00 

	160.00000 
	160.00000 

	1,920.00 
	1,920.00 

	100.00000 
	100.00000 

	1,200.00 
	1,200.00 


	0190 414SD20-0019 
	0190 414SD20-0019 
	0190 414SD20-0019 
	DRY RIPRAP CL.III 36" 

	12.000 
	12.000 
	TON 

	150.00000 
	150.00000 

	1,800.00 
	1,800.00 

	200.00000 
	200.00000 

	2,400.00 
	2,400.00 

	100.00000 
	100.00000 

	1,200.00 
	1,200.00 


	0200 501SD20-0004 
	0200 501SD20-0004 
	0200 501SD20-0004 
	UNDERDRAIN UD-4 

	4,200.000 
	4,200.000 
	LF 

	20.00000 
	20.00000 

	84,000.00 
	84,000.00 

	18.50000 
	18.50000 

	77,700.00 
	77,700.00 

	34.00000 
	34.00000 

	142,800.00 
	142,800.00 


	0210 501SD20-0007 
	0210 501SD20-0007 
	0210 501SD20-0007 
	CROSSDRAIN CD-2 

	110.000 
	110.000 
	LF 

	25.00000 
	25.00000 

	2,750.00 
	2,750.00 

	447.00000 
	447.00000 

	49,170.00 
	49,170.00 

	120.00000 
	120.00000 

	13,200.00 
	13,200.00 


	0220 501SD20-0009 
	0220 501SD20-0009 
	0220 501SD20-0009 
	OUTLET PIPE 

	100.000 
	100.000 
	LF 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	69.00000 
	69.00000 

	6,900.00 
	6,900.00 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 


	0230 502SD20-0003 
	0230 502SD20-0003 
	0230 502SD20-0003 
	PAVED DITCH PG-2A 

	1,350.000 
	1,350.000 
	SY 

	105.00000 
	105.00000 

	141,750.00 
	141,750.00 

	134.00000 
	134.00000 

	180,900.00 
	180,900.00 

	140.00000 
	140.00000 

	189,000.00 
	189,000.00 


	0240 505SD20-0017 
	0240 505SD20-0017 
	0240 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	6,250.00000 
	6,250.00000 

	6,250.00 
	6,250.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 505SD20-0019 
	0250 505SD20-0019 
	0250 505SD20-0019 
	0250 505SD20-0019 
	0250 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	1.000 
	1.000 
	EA 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	3,250.00000 
	3,250.00000 

	3,250.00 
	3,250.00 



	0260 508SD20-0004 
	0260 508SD20-0004 
	0260 508SD20-0004 
	0260 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	3,339.000 
	3,339.000 
	SY 

	16.00000 
	16.00000 

	53,424.00 
	53,424.00 

	17.00000 
	17.00000 

	56,763.00 
	56,763.00 

	20.00000 
	20.00000 

	66,780.00 
	66,780.00 


	0270 510SX20-0015 
	0270 510SX20-0015 
	0270 510SX20-0015 
	NS REM. EXIST. PAVED DITCH REMOVE 

	830.000 
	830.000 
	SY 

	20.00000 
	20.00000 

	16,600.00 
	16,600.00 

	10.75000 
	10.75000 

	8,922.50 
	8,922.50 

	8.00000 
	8.00000 

	6,640.00 
	6,640.00 


	0280 510SX20-0031 
	0280 510SX20-0031 
	0280 510SX20-0031 
	NS MODIFY EXIST. DI-5 

	1.000 
	1.000 
	EA 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	0290 510SX20-0031 
	0290 510SX20-0031 
	0290 510SX20-0031 
	NS MODIFY EXIST. DROP INLET 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 


	0300 510SX20-0039 
	0300 510SX20-0039 
	0300 510SX20-0039 
	NS REMOVE EXIST. PIPE 

	10.000 
	10.000 
	LF 

	125.00000 
	125.00000 

	1,250.00 
	1,250.00 

	263.00000 
	263.00000 

	2,630.00 
	2,630.00 

	10.00000 
	10.00000 

	100.00 
	100.00 


	0310 510SX20-0040 
	0310 510SX20-0040 
	0310 510SX20-0040 
	NS REMOVE EXIST. TY. I SIGNS 

	19.000 
	19.000 
	EA 

	700.00000 
	700.00000 

	13,300.00 
	13,300.00 

	700.00000 
	700.00000 

	13,300.00 
	13,300.00 

	500.00000 
	500.00000 

	9,500.00 
	9,500.00 


	0320 510SX20-0042 
	0320 510SX20-0042 
	0320 510SX20-0042 
	NS RELOCATE EXIST SIGN PANEL TY. SP-1 

	1.000 
	1.000 
	EA 

	450.00000 
	450.00000 

	450.00 
	450.00 

	408.00000 
	408.00000 

	408.00 
	408.00 

	10.00000 
	10.00000 

	10.00 
	10.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 511SD20-0001 
	0330 511SD20-0001 
	0330 511SD20-0001 
	0330 511SD20-0001 
	0330 511SD20-0001 
	ALLAYING DUST 

	434.000 
	434.000 
	HR 

	5.00000 
	5.00000 

	2,170.00 
	2,170.00 

	48.00000 
	48.00000 

	20,832.00 
	20,832.00 

	35.00000 
	35.00000 

	15,190.00 
	15,190.00 



	0340 512SD20-0014 
	0340 512SD20-0014 
	0340 512SD20-0014 
	0340 512SD20-0014 
	TEMPORARY SIGN 

	368.000 
	368.000 
	SF 

	45.00000 
	45.00000 

	16,560.00 
	16,560.00 

	58.00000 
	58.00000 

	21,344.00 
	21,344.00 

	42.00000 
	42.00000 

	15,456.00 
	15,456.00 


	0350 512SD20-0023 
	0350 512SD20-0023 
	0350 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,200.000 
	1,200.000 
	HR 

	95.00000 
	95.00000 

	114,000.00 
	114,000.00 

	28.00000 
	28.00000 

	33,600.00 
	33,600.00 

	50.00000 
	50.00000 

	60,000.00 
	60,000.00 


	0360 512SD20-0024 
	0360 512SD20-0024 
	0360 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	16,000.000 
	16,000.000 
	DAY 

	1.75000 
	1.75000 

	28,000.00 
	28,000.00 

	0.95000 
	0.95000 

	15,200.00 
	15,200.00 

	1.80000 
	1.80000 

	28,800.00 
	28,800.00 


	0370 512SD20-0025 
	0370 512SD20-0025 
	0370 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	2,500.000 
	2,500.000 
	HR 

	11.00000 
	11.00000 

	27,500.00 
	27,500.00 

	19.00000 
	19.00000 

	47,500.00 
	47,500.00 

	12.00000 
	12.00000 

	30,000.00 
	30,000.00 


	0380 512SD20-0027 
	0380 512SD20-0027 
	0380 512SD20-0027 
	FLAGGER SERVICE 

	1,200.000 
	1,200.000 
	HR 

	45.00000 
	45.00000 

	54,000.00 
	54,000.00 

	57.00000 
	57.00000 

	68,400.00 
	68,400.00 

	60.00000 
	60.00000 

	72,000.00 
	72,000.00 


	0390 512SD20-0042 
	0390 512SD20-0042 
	0390 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	12,500.000 
	12,500.000 
	LF 

	2.90000 
	2.90000 

	36,250.00 
	36,250.00 

	1.00000 
	1.00000 

	12,500.00 
	12,500.00 

	2.80000 
	2.80000 

	35,000.00 
	35,000.00 


	0400 512SD20-0043 
	0400 512SD20-0043 
	0400 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	124.000 
	124.000 
	SF 

	25.00000 
	25.00000 

	3,100.00 
	3,100.00 

	1.00000 
	1.00000 

	124.00 
	124.00 

	18.50000 
	18.50000 

	2,294.00 
	2,294.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0410 512SD20-0045 
	0410 512SD20-0045 
	0410 512SD20-0045 
	0410 512SD20-0045 
	0410 512SD20-0045 
	TEMP. PAVE. MARKER 2 WAY 

	200.000 
	200.000 
	EA 

	27.00000 
	27.00000 

	5,400.00 
	5,400.00 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	24.00000 
	24.00000 

	4,800.00 
	4,800.00 



	0420 512SP20-0001 
	0420 512SP20-0001 
	0420 512SP20-0001 
	0420 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	50.000 
	50.000 
	DAY 

	225.00000 
	225.00000 

	11,250.00 
	11,250.00 

	120.00000 
	120.00000 

	6,000.00 
	6,000.00 

	220.00000 
	220.00000 

	11,000.00 
	11,000.00 


	0430 513SD20-0001 
	0430 513SD20-0001 
	0430 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	165,000.00000 
	165,000.00000 

	165,000.00 
	165,000.00 

	297,150.00000 
	297,150.00000 

	297,150.00 
	297,150.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0440 514SD20-0002 
	0440 514SD20-0002 
	0440 514SD20-0002 
	FIELD OFFICE TY.II 

	12.000 
	12.000 
	MO 

	4,000.00000 
	4,000.00000 

	48,000.00 
	48,000.00 

	3,750.00000 
	3,750.00000 

	45,000.00 
	45,000.00 

	2,400.00000 
	2,400.00000 

	28,800.00 
	28,800.00 


	0450 515SD20-0004 
	0450 515SD20-0004 
	0450 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	6,115.000 
	6,115.000 
	SY 

	6.00000 
	6.00000 

	36,690.00 
	36,690.00 

	10.00000 
	10.00000 

	61,150.00 
	61,150.00 

	8.50000 
	8.50000 

	51,977.50 
	51,977.50 


	0460 515SD20-0005 
	0460 515SD20-0005 
	0460 515SD20-0005 
	FLEXIBLE PAVE. PLANING ABOVE 2"-4" 

	1,653.000 
	1,653.000 
	SY 

	11.00000 
	11.00000 

	18,183.00 
	18,183.00 

	11.00000 
	11.00000 

	18,183.00 
	18,183.00 

	10.50000 
	10.50000 

	17,356.50 
	17,356.50 


	0470 517SD20-0001 
	0470 517SD20-0001 
	0470 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	95,000.00000 
	95,000.00000 

	95,000.00 
	95,000.00 

	81,600.00000 
	81,600.00000 

	81,600.00 
	81,600.00 

	74,100.00000 
	74,100.00000 

	74,100.00 
	74,100.00 


	0480 602SD20-0003 
	0480 602SD20-0003 
	0480 602SD20-0003 
	TOPSOIL CLASS B 2" 

	6.000 
	6.000 
	ACRE 

	25,000.00000 
	25,000.00000 

	150,000.00 
	150,000.00 

	21,160.00000 
	21,160.00000 

	126,960.00 
	126,960.00 

	12,500.00000 
	12,500.00000 

	75,000.00 
	75,000.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 603SD20-0002 1,200.000 
	0490 603SD20-0002 1,200.000 
	0490 603SD20-0002 1,200.000 
	0490 603SD20-0002 1,200.000 
	0490 603SD20-0002 1,200.000 
	TEMPORARY SEED LB 

	52.00000 62,400.00 
	52.00000 62,400.00 

	14.30000 17,160.00 
	14.30000 17,160.00 

	12.50000 15,000.00 
	12.50000 15,000.00 



	0500 603SD20-0003 1,650.000 
	0500 603SD20-0003 1,650.000 
	0500 603SD20-0003 1,650.000 
	0500 603SD20-0003 1,650.000 
	REGULAR SEED LB 

	26.00000 42,900.00 
	26.00000 42,900.00 

	12.75000 21,037.50 
	12.75000 21,037.50 

	13.50000 22,275.00 
	13.50000 22,275.00 


	0510 603SD20-0004 1,320.000 
	0510 603SD20-0004 1,320.000 
	0510 603SD20-0004 1,320.000 
	OVERSEEDING LB 

	10.00000 13,200.00 
	10.00000 13,200.00 

	8.50000 11,220.00 
	8.50000 11,220.00 

	10.00000 13,200.00 
	10.00000 13,200.00 


	0520 603SD20-0014 720.000 
	0520 603SD20-0014 720.000 
	0520 603SD20-0014 720.000 
	FERTILIZER NITROGEN - N LB 

	5.00000 3,600.00 
	5.00000 3,600.00 

	1.65000 1,188.00 
	1.65000 1,188.00 

	4.00000 2,880.00 
	4.00000 2,880.00 


	0530 603SD20-0015 540.000 
	0530 603SD20-0015 540.000 
	0530 603SD20-0015 540.000 
	FERTILIZER PHOSPHOROUS - LB P 

	5.00000 2,700.00 
	5.00000 2,700.00 

	1.65000 891.00 
	1.65000 891.00 

	3.80000 2,052.00 
	3.80000 2,052.00 


	0540 603SD20-0016 540.000 
	0540 603SD20-0016 540.000 
	0540 603SD20-0016 540.000 
	FERTILIZER POTASSIUM - K LB 

	5.00000 2,700.00 
	5.00000 2,700.00 

	1.65000 891.00 
	1.65000 891.00 

	3.80000 2,052.00 
	3.80000 2,052.00 


	0550 603SD20-0017 45.000 
	0550 603SD20-0017 45.000 
	0550 603SD20-0017 45.000 
	LIME TON 

	300.00000 13,500.00 
	300.00000 13,500.00 

	260.00000 11,700.00 
	260.00000 11,700.00 

	200.00000 9,000.00 
	200.00000 9,000.00 


	0560 700SD20-0012 3.000 
	0560 700SD20-0012 3.000 
	0560 700SD20-0012 3.000 
	RELOCATE EX. 1 POST GRND EA MOUNT SGN PANEL 

	300.00000 900.00 
	300.00000 900.00 

	290.00000 870.00 
	290.00000 870.00 

	275.00000 825.00 
	275.00000 825.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0570 700SD20-0034 11.000 
	0570 700SD20-0034 11.000 
	0570 700SD20-0034 11.000 
	0570 700SD20-0034 11.000 
	0570 700SD20-0034 11.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	120.00000 1,320.00 
	120.00000 1,320.00 

	116.00000 1,276.00 
	116.00000 1,276.00 

	110.00000 1,210.00 
	110.00000 1,210.00 



	0580 700SD20-0035 12.000 
	0580 700SD20-0035 12.000 
	0580 700SD20-0035 12.000 
	0580 700SD20-0035 12.000 
	SIGN POST STP-1, 2 3/16", 10 LF GAUGE 

	120.00000 1,440.00 
	120.00000 1,440.00 

	116.00000 1,392.00 
	116.00000 1,392.00 

	110.00000 1,320.00 
	110.00000 1,320.00 


	0590 700SD20-0036 38.000 
	0590 700SD20-0036 38.000 
	0590 700SD20-0036 38.000 
	SIGN POST STP-1, 2 1/2", 10 LF GAUGE 

	60.00000 2,280.00 
	60.00000 2,280.00 

	58.00000 2,204.00 
	58.00000 2,204.00 

	110.00000 4,180.00 
	110.00000 4,180.00 


	0600 700SD20-0037 237.800 
	0600 700SD20-0037 237.800 
	0600 700SD20-0037 237.800 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	40.00000 9,512.00 
	40.00000 9,512.00 

	41.00000 9,749.80 
	41.00000 9,749.80 

	80.00000 19,024.00 
	80.00000 19,024.00 


	0610 700SD20-0038 18.000 
	0610 700SD20-0038 18.000 
	0610 700SD20-0038 18.000 
	CONC. FOUND. STP-1, TY. A EA 

	1,150.00000 20,700.00 
	1,150.00000 20,700.00 

	1,165.00000 20,970.00 
	1,165.00000 20,970.00 

	1,050.00000 18,900.00 
	1,050.00000 18,900.00 


	0620 700SD20-0039 3.000 
	0620 700SD20-0039 3.000 
	0620 700SD20-0039 3.000 
	CONC. FOUND. STP-1, TY. B EA 

	1,400.00000 4,200.00 
	1,400.00000 4,200.00 

	1,400.00000 4,200.00 
	1,400.00000 4,200.00 

	1,250.00000 3,750.00 
	1,250.00000 3,750.00 


	0630 700SX20-0019 4.000 
	0630 700SX20-0019 4.000 
	0630 700SX20-0019 4.000 
	NS TRAFFIC SIGN MILE LF MARKER 1 

	300.00000 1,200.00 
	300.00000 1,200.00 

	290.00000 1,160.00 
	290.00000 1,160.00 

	300.00000 1,200.00 
	300.00000 1,200.00 


	0640 700SX20-0027 3.000 
	0640 700SX20-0027 3.000 
	0640 700SX20-0027 3.000 
	NS REMOVE EXISTING SIGN EA STRUCTURE TY. I 

	1,200.00000 3,600.00 
	1,200.00000 3,600.00 

	1,165.00000 3,495.00 
	1,165.00000 3,495.00 

	1,200.00000 3,600.00 
	1,200.00000 3,600.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0650 700SX20-0027 1.000 
	0650 700SX20-0027 1.000 
	0650 700SX20-0027 1.000 
	0650 700SX20-0027 1.000 
	0650 700SX20-0027 1.000 
	NS REMOVE EXISTING SIGN EA STRUCTURE TY. III 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	16,500.00000 16,500.00 
	16,500.00000 16,500.00 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 



	0660 701SD20-0001 293.100 
	0660 701SD20-0001 293.100 
	0660 701SD20-0001 293.100 
	0660 701SD20-0001 293.100 
	SIGN PANEL SF 

	45.00000 13,189.50 
	45.00000 13,189.50 

	46.50000 13,629.15 
	46.50000 13,629.15 

	48.00000 14,068.80 
	48.00000 14,068.80 


	0670 702SD20-0011 8.000 
	0670 702SD20-0011 8.000 
	0670 702SD20-0011 8.000 
	FLEXIBLE POST DELINEATOR, EA SURFACE MOUNT 

	400.00000 3,200.00 
	400.00000 3,200.00 

	350.00000 2,800.00 
	350.00000 2,800.00 

	400.00000 3,200.00 
	400.00000 3,200.00 


	0680 704SD20-0001 16,000.000 
	0680 704SD20-0001 16,000.000 
	0680 704SD20-0001 16,000.000 
	TYPE A PVMT LINE MRKG 4" LF 

	2.50000 40,000.00 
	2.50000 40,000.00 

	2.40000 38,400.00 
	2.40000 38,400.00 

	2.40000 38,400.00 
	2.40000 38,400.00 


	0690 704SD20-0006 2,050.000 
	0690 704SD20-0006 2,050.000 
	0690 704SD20-0006 2,050.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	3.00000 6,150.00 
	3.00000 6,150.00 

	3.00000 6,150.00 
	3.00000 6,150.00 

	2.60000 5,330.00 
	2.60000 5,330.00 


	0700 704SD20-0007 14,785.000 
	0700 704SD20-0007 14,785.000 
	0700 704SD20-0007 14,785.000 
	TYPE B CLASS I PVMT LINE LF MRKG 6" 

	4.30000 63,575.50 
	4.30000 63,575.50 

	4.60000 68,011.00 
	4.60000 68,011.00 

	4.10000 60,618.50 
	4.10000 60,618.50 


	0710 704SD20-0009 1,480.000 
	0710 704SD20-0009 1,480.000 
	0710 704SD20-0009 1,480.000 
	TYPE B CLASS I PVMT LINE LF MRKG 12" 

	23.00000 34,040.00 
	23.00000 34,040.00 

	25.00000 37,000.00 
	25.00000 37,000.00 

	22.00000 32,560.00 
	22.00000 32,560.00 


	0720 704SD20-0015 150.000 
	0720 704SD20-0015 150.000 
	0720 704SD20-0015 150.000 
	TYPE B CLASS II PVMT LINE LF MRKG 24" 

	53.50000 8,025.00 
	53.50000 8,025.00 

	58.00000 8,700.00 
	58.00000 8,700.00 

	51.00000 7,650.00 
	51.00000 7,650.00 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 
	(1) A & J DEVELOPMENT AND EXCAVATION, INC. 

	(2) B & S CONTRACTING, INC. 
	(2) B & S CONTRACTING, INC. 

	(3) A. R. COFFEY AND SONS, INC. 
	(3) A. R. COFFEY AND SONS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	Figure
	SECTION: 
	Figure
	Figure
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0730 
	0730 
	0730 
	0730 
	0730 

	704SD20-0060 
	704SD20-0060 

	2.000 
	2.000 

	2,800.00000 
	2,800.00000 

	5,600.00 
	5,600.00 

	2,915.00000 
	2,915.00000 

	5,830.00 
	5,830.00 

	2,800.00000 
	2,800.00000 

	5,600.00 
	5,600.00 



	SYMB MRKG LANE REDUCTION ARR TY B CL II 
	SYMB MRKG LANE REDUCTION ARR TY B CL II 
	SYMB MRKG LANE REDUCTION ARR TY B CL II 
	SYMB MRKG LANE REDUCTION ARR TY B CL II 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$2,835,313.00 
	$2,835,313.00 

	$3,121,309.45 
	$3,121,309.45 

	$3,281,882.30 
	$3,281,882.30 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$2,835,313.00 
	$2,835,313.00 

	$3,121,309.45 
	$3,121,309.45 

	$3,281,882.30 
	$3,281,882.30 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,835,313.00 
	$2,835,313.00 
	$2,835,313.00 
	 
	 
	$0.00 
	$2,835,313.00 

	$3,121,309.45 
	$3,121,309.45 
	 
	 
	$0.00 
	$3,121,309.45 

	$3,281,882.30 
	$3,281,882.30 
	 
	$0.00 3,281,882.30 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0010 302SD20-0013 2.000 
	0010 302SD20-0013 2.000 
	0010 302SD20-0013 2.000 

	2,800.00000 5,600.00 
	2,800.00000 5,600.00 

	 
	 

	 
	 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 


	0020 302SD20-0023 172.000 
	0020 302SD20-0023 172.000 
	0020 302SD20-0023 172.000 

	125.00000 21,500.00 
	125.00000 21,500.00 

	 
	 

	 
	 


	15" PIPE LF 
	15" PIPE LF 
	15" PIPE LF 

	 
	 

	 
	 

	 
	 


	0030 302SD20-0446 2.000 
	0030 302SD20-0446 2.000 
	0030 302SD20-0446 2.000 

	9,000.00000 18,000.00 
	9,000.00000 18,000.00 

	 
	 

	 
	 


	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0662 4.300 
	0040 302SD20-0662 4.300 
	0040 302SD20-0662 4.300 

	3,000.00000 12,900.00 
	3,000.00000 12,900.00 

	 
	 

	 
	 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0663 2.000 
	0050 302SD20-0663 2.000 
	0050 302SD20-0663 2.000 

	1,400.00000 2,800.00 
	1,400.00000 2,800.00 

	 
	 

	 
	 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 


	0060 303SD20-0001 8,885.000 
	0060 303SD20-0001 8,885.000 
	0060 303SD20-0001 8,885.000 

	75.00000 666,375.00 
	75.00000 666,375.00 

	 
	 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0070 303SD20-0023 15.000 
	0070 303SD20-0023 15.000 
	0070 303SD20-0023 15.000 

	500.00000 7,500.00 
	500.00000 7,500.00 

	 
	 

	 
	 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 


	0080 303SD20-0029 663.000 
	0080 303SD20-0029 663.000 
	0080 303SD20-0029 663.000 

	14.00000 9,282.00 
	14.00000 9,282.00 

	 
	 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 


	0090 303SD20-0030 7.000 
	0090 303SD20-0030 7.000 
	0090 303SD20-0030 7.000 

	500.00000 3,500.00 
	500.00000 3,500.00 

	 
	 

	 
	 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
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	Unit Price Ext Amount 

	Unit Price Ext Amount 
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	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0100 303SD20-0034 3,900.000 
	0100 303SD20-0034 3,900.000 
	0100 303SD20-0034 3,900.000 

	6.00000 23,400.00 
	6.00000 23,400.00 

	 
	 

	 
	 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 


	0110 303SX20-0007 100.000 
	0110 303SX20-0007 100.000 
	0110 303SX20-0007 100.000 

	75.00000 7,500.00 
	75.00000 7,500.00 

	 
	 

	 
	 


	NS EMBANKMENT CY 
	NS EMBANKMENT CY 
	NS EMBANKMENT CY 

	 
	 

	 
	 

	 
	 


	EMBANKMENT (ROCKFILL) 
	EMBANKMENT (ROCKFILL) 
	EMBANKMENT (ROCKFILL) 

	 
	 

	 
	 

	 
	 


	0120 305SD20-0009 14,300.000 
	0120 305SD20-0009 14,300.000 
	0120 305SD20-0009 14,300.000 

	4.50000 64,350.00 
	4.50000 64,350.00 

	 
	 

	 
	 


	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 


	0130 308SD20-0012 2,100.000 
	0130 308SD20-0012 2,100.000 
	0130 308SD20-0012 2,100.000 

	30.00000 63,000.00 
	30.00000 63,000.00 

	 
	 

	 
	 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 


	0140 315SD20-0005 2,055.000 
	0140 315SD20-0005 2,055.000 
	0140 315SD20-0005 2,055.000 

	137.00000 281,535.00 
	137.00000 281,535.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 


	19.0D CONST 
	19.0D CONST 
	19.0D CONST 

	 
	 

	 
	 

	 
	 


	0150 315SD20-0008 3,270.000 
	0150 315SD20-0008 3,270.000 
	0150 315SD20-0008 3,270.000 

	143.00000 467,610.00 
	143.00000 467,610.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 


	9.5D CONST 
	9.5D CONST 
	9.5D CONST 

	 
	 

	 
	 

	 
	 


	0160 315SD20-0011 2,772.000 
	0160 315SD20-0011 2,772.000 
	0160 315SD20-0011 2,772.000 

	125.00000 346,500.00 
	125.00000 346,500.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 


	25.0D CONST 
	25.0D CONST 
	25.0D CONST 
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	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
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	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0170 315SX20-0011 1,800.000 
	0170 315SX20-0011 1,800.000 
	0170 315SX20-0011 1,800.000 

	5.00000 9,000.00 
	5.00000 9,000.00 

	 
	 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 


	0180 414SD20-0014 12.000 
	0180 414SD20-0014 12.000 
	0180 414SD20-0014 12.000 

	250.00000 3,000.00 
	250.00000 3,000.00 

	 
	 

	 
	 


	DRY RIPRAP CL.II 24" TON 
	DRY RIPRAP CL.II 24" TON 
	DRY RIPRAP CL.II 24" TON 

	 
	 

	 
	 

	 
	 


	0190 414SD20-0019 12.000 
	0190 414SD20-0019 12.000 
	0190 414SD20-0019 12.000 

	250.00000 3,000.00 
	250.00000 3,000.00 

	 
	 

	 
	 


	DRY RIPRAP CL.III 36" TON 
	DRY RIPRAP CL.III 36" TON 
	DRY RIPRAP CL.III 36" TON 

	 
	 

	 
	 

	 
	 


	0200 501SD20-0004 4,200.000 
	0200 501SD20-0004 4,200.000 
	0200 501SD20-0004 4,200.000 

	15.75000 66,150.00 
	15.75000 66,150.00 

	 
	 

	 
	 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 


	0210 501SD20-0007 110.000 
	0210 501SD20-0007 110.000 
	0210 501SD20-0007 110.000 

	32.00000 3,520.00 
	32.00000 3,520.00 

	 
	 

	 
	 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 

	 
	 

	 
	 


	0220 501SD20-0009 100.000 
	0220 501SD20-0009 100.000 
	0220 501SD20-0009 100.000 

	32.00000 3,200.00 
	32.00000 3,200.00 

	 
	 

	 
	 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 


	0230 502SD20-0003 1,350.000 
	0230 502SD20-0003 1,350.000 
	0230 502SD20-0003 1,350.000 

	180.00000 243,000.00 
	180.00000 243,000.00 

	 
	 

	 
	 


	PAVED DITCH PG-2A SY 
	PAVED DITCH PG-2A SY 
	PAVED DITCH PG-2A SY 

	 
	 

	 
	 

	 
	 


	0240 505SD20-0017 1.000 
	0240 505SD20-0017 1.000 
	0240 505SD20-0017 1.000 

	7,500.00000 7,500.00 
	7,500.00000 7,500.00 

	 
	 

	 
	 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 
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	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0250 505SD20-0019 1.000 
	0250 505SD20-0019 1.000 
	0250 505SD20-0019 1.000 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	 
	 

	 
	 


	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 508SD20-0004 3,339.000 
	0260 508SD20-0004 3,339.000 
	0260 508SD20-0004 3,339.000 

	27.00000 
	27.00000 

	90,153.00 
	90,153.00 

	 
	 

	 
	 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 510SX20-0015 830.000 
	0270 510SX20-0015 830.000 
	0270 510SX20-0015 830.000 

	25.00000 
	25.00000 

	20,750.00 
	20,750.00 

	 
	 

	 
	 


	NS REM. EXIST. PAVED DITCH SY 
	NS REM. EXIST. PAVED DITCH SY 
	NS REM. EXIST. PAVED DITCH SY 

	 
	 

	 
	 

	 
	 

	 
	 


	REMOVE 
	REMOVE 
	REMOVE 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 510SX20-0031 1.000 
	0280 510SX20-0031 1.000 
	0280 510SX20-0031 1.000 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	 
	 

	 
	 


	NS MODIFY EXIST. DI-5 EA 
	NS MODIFY EXIST. DI-5 EA 
	NS MODIFY EXIST. DI-5 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 510SX20-0031 1.000 
	0290 510SX20-0031 1.000 
	0290 510SX20-0031 1.000 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	 
	 

	 
	 


	NS MODIFY EXIST. DROP EA 
	NS MODIFY EXIST. DROP EA 
	NS MODIFY EXIST. DROP EA 

	 
	 

	 
	 

	 
	 

	 
	 


	INLET 
	INLET 
	INLET 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 510SX20-0039 10.000 
	0300 510SX20-0039 10.000 
	0300 510SX20-0039 10.000 

	50.00000 
	50.00000 

	500.00 
	500.00 

	 
	 

	 
	 


	NS REMOVE EXIST. PIPE LF 
	NS REMOVE EXIST. PIPE LF 
	NS REMOVE EXIST. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 510SX20-0040 19.000 
	0310 510SX20-0040 19.000 
	0310 510SX20-0040 19.000 

	700.00000 
	700.00000 

	13,300.00 
	13,300.00 

	 
	 

	 
	 


	NS REMOVE EXIST. TY. I EA 
	NS REMOVE EXIST. TY. I EA 
	NS REMOVE EXIST. TY. I EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGNS 
	SIGNS 
	SIGNS 
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	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0320 510SX20-0042 1.000 
	0320 510SX20-0042 1.000 
	0320 510SX20-0042 1.000 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 


	NS RELOCATE EXIST SIGN EA 
	NS RELOCATE EXIST SIGN EA 
	NS RELOCATE EXIST SIGN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	PANEL TY. SP-1 
	PANEL TY. SP-1 
	PANEL TY. SP-1 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 511SD20-0001 434.000 
	0330 511SD20-0001 434.000 
	0330 511SD20-0001 434.000 

	85.00000 
	85.00000 

	36,890.00 
	36,890.00 

	 
	 

	 
	 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 512SD20-0014 368.000 
	0340 512SD20-0014 368.000 
	0340 512SD20-0014 368.000 

	45.00000 
	45.00000 

	16,560.00 
	16,560.00 

	 
	 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 512SD20-0023 1,200.000 
	0350 512SD20-0023 1,200.000 
	0350 512SD20-0023 1,200.000 

	20.00000 
	20.00000 

	24,000.00 
	24,000.00 

	 
	 

	 
	 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 512SD20-0024 16,000.000 
	0360 512SD20-0024 16,000.000 
	0360 512SD20-0024 16,000.000 

	2.00000 
	2.00000 

	32,000.00 
	32,000.00 

	 
	 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 512SD20-0025 2,500.000 
	0370 512SD20-0025 2,500.000 
	0370 512SD20-0025 2,500.000 

	10.00000 
	10.00000 

	25,000.00 
	25,000.00 

	 
	 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 512SD20-0027 1,200.000 
	0380 512SD20-0027 1,200.000 
	0380 512SD20-0027 1,200.000 

	32.00000 
	32.00000 

	38,400.00 
	38,400.00 

	 
	 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 512SD20-0042 12,500.000 
	0390 512SD20-0042 12,500.000 
	0390 512SD20-0042 12,500.000 

	3.10000 
	3.10000 

	38,750.00 
	38,750.00 

	 
	 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 
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	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0400 512SD20-0043 124.000 
	0400 512SD20-0043 124.000 
	0400 512SD20-0043 124.000 

	50.00000 6,200.00 
	50.00000 6,200.00 

	 
	 

	 
	 


	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 

	 
	 

	 
	 

	 
	 


	PVMT MRKG 
	PVMT MRKG 
	PVMT MRKG 

	 
	 

	 
	 

	 
	 


	0410 512SD20-0045 200.000 
	0410 512SD20-0045 200.000 
	0410 512SD20-0045 200.000 

	25.00000 5,000.00 
	25.00000 5,000.00 

	 
	 

	 
	 


	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 

	 
	 

	 
	 

	 
	 


	0420 512SP20-0001 50.000 
	0420 512SP20-0001 50.000 
	0420 512SP20-0001 50.000 

	230.00000 11,500.00 
	230.00000 11,500.00 

	 
	 

	 
	 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 


	0430 513SD20-0001 (1) 
	0430 513SD20-0001 (1) 
	0430 513SD20-0001 (1) 

	215,000.00000 215,000.00 
	215,000.00000 215,000.00 

	 
	 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 


	0440 514SD20-0002 12.000 
	0440 514SD20-0002 12.000 
	0440 514SD20-0002 12.000 

	3,500.00000 42,000.00 
	3,500.00000 42,000.00 

	 
	 

	 
	 


	FIELD OFFICE TY.II MO 
	FIELD OFFICE TY.II MO 
	FIELD OFFICE TY.II MO 

	 
	 

	 
	 

	 
	 


	0450 515SD20-0004 6,115.000 
	0450 515SD20-0004 6,115.000 
	0450 515SD20-0004 6,115.000 

	13.00000 79,495.00 
	13.00000 79,495.00 

	 
	 

	 
	 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 


	0460 515SD20-0005 1,653.000 
	0460 515SD20-0005 1,653.000 
	0460 515SD20-0005 1,653.000 

	15.00000 24,795.00 
	15.00000 24,795.00 

	 
	 

	 
	 


	FLEXIBLE PAVE. PLANING SY 
	FLEXIBLE PAVE. PLANING SY 
	FLEXIBLE PAVE. PLANING SY 

	 
	 

	 
	 

	 
	 


	ABOVE 2"-4" 
	ABOVE 2"-4" 
	ABOVE 2"-4" 

	 
	 

	 
	 

	 
	 


	0470 517SD20-0001 (1) 
	0470 517SD20-0001 (1) 
	0470 517SD20-0001 (1) 

	80,000.00000 80,000.00 
	80,000.00000 80,000.00 

	 
	 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 
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	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0480 602SD20-0003 6.000 
	0480 602SD20-0003 6.000 
	0480 602SD20-0003 6.000 

	50,000.00000 300,000.00 
	50,000.00000 300,000.00 

	 
	 

	 
	 


	TOPSOIL CLASS B 2" ACRE 
	TOPSOIL CLASS B 2" ACRE 
	TOPSOIL CLASS B 2" ACRE 

	 
	 

	 
	 

	 
	 


	0490 603SD20-0002 1,200.000 
	0490 603SD20-0002 1,200.000 
	0490 603SD20-0002 1,200.000 

	15.00000 18,000.00 
	15.00000 18,000.00 

	 
	 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 


	0500 603SD20-0003 1,650.000 
	0500 603SD20-0003 1,650.000 
	0500 603SD20-0003 1,650.000 

	12.00000 19,800.00 
	12.00000 19,800.00 

	 
	 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 


	0510 603SD20-0004 1,320.000 
	0510 603SD20-0004 1,320.000 
	0510 603SD20-0004 1,320.000 

	8.00000 10,560.00 
	8.00000 10,560.00 

	 
	 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 


	0520 603SD20-0014 720.000 
	0520 603SD20-0014 720.000 
	0520 603SD20-0014 720.000 

	1.50000 1,080.00 
	1.50000 1,080.00 

	 
	 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 


	0530 603SD20-0015 540.000 
	0530 603SD20-0015 540.000 
	0530 603SD20-0015 540.000 

	1.50000 810.00 
	1.50000 810.00 

	 
	 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 


	0540 603SD20-0016 540.000 
	0540 603SD20-0016 540.000 
	0540 603SD20-0016 540.000 

	1.50000 810.00 
	1.50000 810.00 

	 
	 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 


	0550 603SD20-0017 45.000 
	0550 603SD20-0017 45.000 
	0550 603SD20-0017 45.000 

	250.00000 11,250.00 
	250.00000 11,250.00 

	 
	 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0560 700SD20-0012 3.000 
	0560 700SD20-0012 3.000 
	0560 700SD20-0012 3.000 

	400.00000 
	400.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 700SD20-0034 11.000 
	0570 700SD20-0034 11.000 
	0570 700SD20-0034 11.000 

	120.00000 
	120.00000 

	1,320.00 
	1,320.00 

	 
	 

	 
	 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 700SD20-0035 12.000 
	0580 700SD20-0035 12.000 
	0580 700SD20-0035 12.000 

	120.00000 
	120.00000 

	1,440.00 
	1,440.00 

	 
	 

	 
	 


	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 700SD20-0036 38.000 
	0590 700SD20-0036 38.000 
	0590 700SD20-0036 38.000 

	60.00000 
	60.00000 

	2,280.00 
	2,280.00 

	 
	 

	 
	 


	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 700SD20-0037 237.800 
	0600 700SD20-0037 237.800 
	0600 700SD20-0037 237.800 

	40.00000 
	40.00000 

	9,512.00 
	9,512.00 

	 
	 

	 
	 


	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 700SD20-0038 18.000 
	0610 700SD20-0038 18.000 
	0610 700SD20-0038 18.000 

	1,200.00000 
	1,200.00000 

	21,600.00 
	21,600.00 

	 
	 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 700SD20-0039 3.000 
	0620 700SD20-0039 3.000 
	0620 700SD20-0039 3.000 

	1,400.00000 
	1,400.00000 

	4,200.00 
	4,200.00 

	 
	 

	 
	 


	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0630 700SX20-0019 4.000 
	0630 700SX20-0019 4.000 
	0630 700SX20-0019 4.000 

	300.00000 
	300.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 


	NS TRAFFIC SIGN MILE LF 
	NS TRAFFIC SIGN MILE LF 
	NS TRAFFIC SIGN MILE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MARKER 1 
	MARKER 1 
	MARKER 1 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 700SX20-0027 3.000 
	0640 700SX20-0027 3.000 
	0640 700SX20-0027 3.000 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 


	NS REMOVE EXISTING SIGN EA 
	NS REMOVE EXISTING SIGN EA 
	NS REMOVE EXISTING SIGN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURE TY. I 
	STRUCTURE TY. I 
	STRUCTURE TY. I 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 700SX20-0027 1.000 
	0650 700SX20-0027 1.000 
	0650 700SX20-0027 1.000 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 

	 
	 


	NS REMOVE EXISTING SIGN EA 
	NS REMOVE EXISTING SIGN EA 
	NS REMOVE EXISTING SIGN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURE TY. III 
	STRUCTURE TY. III 
	STRUCTURE TY. III 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 701SD20-0001 293.100 
	0660 701SD20-0001 293.100 
	0660 701SD20-0001 293.100 

	45.00000 
	45.00000 

	13,189.50 
	13,189.50 

	 
	 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 702SD20-0011 8.000 
	0670 702SD20-0011 8.000 
	0670 702SD20-0011 8.000 

	350.00000 
	350.00000 

	2,800.00 
	2,800.00 

	 
	 

	 
	 


	FLEXIBLE POST DELINEATOR, EA 
	FLEXIBLE POST DELINEATOR, EA 
	FLEXIBLE POST DELINEATOR, EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SURFACE MOUNT 
	SURFACE MOUNT 
	SURFACE MOUNT 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 704SD20-0001 16,000.000 
	0680 704SD20-0001 16,000.000 
	0680 704SD20-0001 16,000.000 

	2.60000 
	2.60000 

	41,600.00 
	41,600.00 

	 
	 

	 
	 


	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 704SD20-0006 2,050.000 
	0690 704SD20-0006 2,050.000 
	0690 704SD20-0006 2,050.000 

	3.80000 
	3.80000 

	7,790.00 
	7,790.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000115738M01 
	Letting Date: June 21, 2023 
	Call Order: J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	(4) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 
	SECTION: 0001 Regular Bid Items 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0700 704SD20-0007 14,785.000 
	0700 704SD20-0007 14,785.000 
	0700 704SD20-0007 14,785.000 

	4.60000 68,011.00 
	4.60000 68,011.00 

	 
	 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 704SD20-0009 1,480.000 
	0710 704SD20-0009 1,480.000 
	0710 704SD20-0009 1,480.000 

	25.00000 37,000.00 
	25.00000 37,000.00 

	 
	 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 704SD20-0015 150.000 
	0720 704SD20-0015 150.000 
	0720 704SD20-0015 150.000 

	62.00000 9,300.00 
	62.00000 9,300.00 

	 
	 

	 
	 

	 
	 


	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 704SD20-0060 2.000 
	0730 704SD20-0060 2.000 
	0730 704SD20-0060 2.000 

	3,500.00000 7,000.00 
	3,500.00000 7,000.00 

	 
	 

	 
	 

	 
	 


	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	REDUCTION ARR TY B CL II 
	REDUCTION ARR TY B CL II 
	REDUCTION ARR TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,760,767.50 
	$3,760,767.50 

	 
	 

	 
	 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$3,760,767.50 
	$3,760,767.50 

	 
	 

	 
	 

	 
	 


	 
	 
	 

	 
	 

	 
	 

	 
	 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 

	$3,760,767.50 
	$3,760,767.50 

	 
	 

	 
	 


	TR
	Contract Time Totals 
	Contract Time Totals 

	 
	 


	TR
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 

	$0.00 
	$0.00 


	TR
	Contract Grand Totals 
	Contract Grand Totals 

	$3,760,767.50 
	$3,760,767.50 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000115738M01 
	June 21, 2023 10:00 A.M. J87 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / HARRISONBURG 0262-007-007,M501, STP-5132(192); 
	Contract Time: 
	05/24/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: NORTH BOUND WIDENING SAFETY IMPROVEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	A671 
	A671 

	A & J DEVELOPMENT AND EXCAVATION, INC. 
	A & J DEVELOPMENT AND EXCAVATION, INC. 

	$2,835,313.00 
	$2,835,313.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B131 
	B131 

	B & S CONTRACTING, INC. 
	B & S CONTRACTING, INC. 

	$3,121,309.45 
	$3,121,309.45 

	110.09% 
	110.09% 


	3 
	3 
	3 

	 
	 

	C024 
	C024 

	A. R. COFFEY AND SONS, INC. 
	A. R. COFFEY AND SONS, INC. 

	$3,281,882.30 
	$3,281,882.30 

	115.75% 
	115.75% 


	4 
	4 
	4 

	 
	 

	A013 
	A013 

	ALLEGHENY CONSTRUCTION COMPANY, INC. 
	ALLEGHENY CONSTRUCTION COMPANY, INC. 

	$3,760,767.50 
	$3,760,767.50 

	132.64% 
	132.64% 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0034 
	0010 303SD20-0034 
	0010 303SD20-0034 
	0010 303SD20-0034 
	0010 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	200.000 
	200.000 
	LF 

	1.00000 
	1.00000 

	200.00 
	200.00 

	20.00000 
	20.00000 

	4,000.00 
	4,000.00 

	 
	 



	0020 305SD20-0001 
	0020 305SD20-0001 
	0020 305SD20-0001 
	0020 305SD20-0001 
	BORROW EXCAVATION 

	10.000 
	10.000 
	CY 

	10.00000 
	10.00000 

	100.00 
	100.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	 
	 


	0030 305SP20-0003 
	0030 305SP20-0003 
	0030 305SP20-0003 
	AGR.BASE MAT.TY.I OR II NO. 21A OR21B 

	80.000 
	80.000 
	TON 

	65.00000 
	65.00000 

	5,200.00 
	5,200.00 

	200.00000 
	200.00000 

	16,000.00 
	16,000.00 

	 
	 


	0040 305SP20-0005 
	0040 305SP20-0005 
	0040 305SP20-0005 
	MACHINING SHOULDERS 

	500.000 
	500.000 
	LF 

	5.00000 
	5.00000 

	2,500.00 
	2,500.00 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 

	 
	 


	0050 305SP20-0006 
	0050 305SP20-0006 
	0050 305SP20-0006 
	MANUAL SHOULDERS RESTORATION 

	40.000 
	40.000 
	LF 

	5.00000 
	5.00000 

	200.00 
	200.00 

	50.00000 
	50.00000 

	2,000.00 
	2,000.00 

	 
	 


	0060 308SX20-0004 
	0060 308SX20-0004 
	0060 308SX20-0004 
	AGGR. MATL. NO. 25 OR 26 

	10.000 
	10.000 
	TON 

	110.00000 
	110.00000 

	1,100.00 
	1,100.00 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 

	 
	 


	0070 315SX20-0005 
	0070 315SX20-0005 
	0070 315SX20-0005 
	NS PAVEMENT PAVEMENT RESTORATION 

	10.000 
	10.000 
	TON 

	5.00000 
	5.00000 

	50.00 
	50.00 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 315SX20-0011 
	0080 315SX20-0011 
	0080 315SX20-0011 
	0080 315SX20-0011 
	0080 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	100.000 
	100.000 
	LF 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	 
	 



	0090 404SX20-0001 
	0090 404SX20-0001 
	0090 404SX20-0001 
	0090 404SX20-0001 
	NS CONCRETE CONCRETE PAD (IMPACT ATTENUATOR) 

	5.000 
	5.000 
	CY 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	10,000.00000 
	10,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	0100 410SD20-0032 
	0100 410SD20-0032 
	0100 410SD20-0032 
	RAILING TEXAS T-6 MAINT. 

	20.000 
	20.000 
	LF 

	220.00000 
	220.00000 

	4,400.00 
	4,400.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	 
	 


	0110 502SD20-0014 
	0110 502SD20-0014 
	0110 502SD20-0014 
	CURB, STD. CG-3 

	50.000 
	50.000 
	LF 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 

	 
	 


	0120 502SD20-0024 
	0120 502SD20-0024 
	0120 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	50.000 
	50.000 
	LF 

	110.00000 
	110.00000 

	5,500.00 
	5,500.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 

	 
	 


	0130 502SX20-0010 
	0130 502SX20-0010 
	0130 502SX20-0010 
	NS SAW CUT H.C.C. ITEMS . 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	 
	 


	0140 505SD20-0011 
	0140 505SD20-0011 
	0140 505SD20-0011 
	GUARDRAIL GR-MGS1 

	400.000 
	400.000 
	LF 

	32.00000 
	32.00000 

	12,800.00 
	12,800.00 

	60.00000 
	60.00000 

	24,000.00 
	24,000.00 

	 
	 


	0150 505SD20-0012 
	0150 505SD20-0012 
	0150 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	100.000 
	100.000 
	LF 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 505SD20-0013 
	0160 505SD20-0013 
	0160 505SD20-0013 
	0160 505SD20-0013 
	0160 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	90.000 
	90.000 
	LF 

	30.00000 
	30.00000 

	2,700.00 
	2,700.00 

	80.00000 
	80.00000 

	7,200.00 
	7,200.00 

	 
	 



	0170 505SD20-0014 
	0170 505SD20-0014 
	0170 505SD20-0014 
	0170 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	50.000 
	50.000 
	LF 

	20.00000 
	20.00000 

	1,000.00 
	1,000.00 

	80.00000 
	80.00000 

	4,000.00 
	4,000.00 

	 
	 


	0180 505SD20-0015 
	0180 505SD20-0015 
	0180 505SD20-0015 
	RADIAL GUARDRAIL GR- MGS1A 

	50.000 
	50.000 
	LF 

	30.00000 
	30.00000 

	1,500.00 
	1,500.00 

	120.00000 
	120.00000 

	6,000.00 
	6,000.00 

	 
	 


	0190 505SD20-0017 
	0190 505SD20-0017 
	0190 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	16.000 
	16.000 
	EA 

	4,900.00000 
	4,900.00000 

	78,400.00 
	78,400.00 

	7,500.00000 
	7,500.00000 

	120,000.00 
	120,000.00 

	 
	 


	0200 505SD20-0018 
	0200 505SD20-0018 
	0200 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	4.000 
	4.000 
	EA 

	1,700.00000 
	1,700.00000 

	6,800.00 
	6,800.00 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	 
	 


	0210 505SD20-0019 
	0210 505SD20-0019 
	0210 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	8.000 
	8.000 
	EA 

	1,000.00000 
	1,000.00000 

	8,000.00 
	8,000.00 

	2,500.00000 
	2,500.00000 

	20,000.00 
	20,000.00 

	 
	 


	0220 505SD20-0027 
	0220 505SD20-0027 
	0220 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	25.000 
	25.000 
	LF 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	200.00000 
	200.00000 

	5,000.00 
	5,000.00 

	 
	 


	0230 505SD20-0030 
	0230 505SD20-0030 
	0230 505SD20-0030 
	GUARDRAIL GR-2 

	100.000 
	100.000 
	LF 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 505SD20-0033 50.000 
	0240 505SD20-0033 50.000 
	0240 505SD20-0033 50.000 
	0240 505SD20-0033 50.000 
	0240 505SD20-0033 50.000 
	GUARDRAIL GR-2A LF 

	30.00000 1,500.00 
	30.00000 1,500.00 

	100.00000 5,000.00 
	100.00000 5,000.00 

	 
	 



	0250 505SD20-0034 50.000 
	0250 505SD20-0034 50.000 
	0250 505SD20-0034 50.000 
	0250 505SD20-0034 50.000 
	RAD. GUARDRAIL GR-2 LF 

	18.00000 900.00 
	18.00000 900.00 

	80.00000 4,000.00 
	80.00000 4,000.00 

	 
	 


	0260 505SD20-0035 50.000 
	0260 505SD20-0035 50.000 
	0260 505SD20-0035 50.000 
	RAD. GUARDRAIL GR-2A LF 

	29.00000 1,450.00 
	29.00000 1,450.00 

	120.00000 6,000.00 
	120.00000 6,000.00 

	 
	 


	0270 505SD20-0040 25.000 
	0270 505SD20-0040 25.000 
	0270 505SD20-0040 25.000 
	GUARDRAIL GR-10 LF 

	47.00000 1,175.00 
	47.00000 1,175.00 

	100.00000 2,500.00 
	100.00000 2,500.00 

	 
	 


	0280 505SD20-0045 1.000 
	0280 505SD20-0045 1.000 
	0280 505SD20-0045 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-1 TY. I 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	 
	 


	0290 505SD20-0046 1.000 
	0290 505SD20-0046 1.000 
	0290 505SD20-0046 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-1 TY. II 

	500.00000 500.00 
	500.00000 500.00 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	 
	 


	0300 505SD20-0047 1.000 
	0300 505SD20-0047 1.000 
	0300 505SD20-0047 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-3 TY. I 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	 
	 


	0310 505SD20-0048 1.000 
	0310 505SD20-0048 1.000 
	0310 505SD20-0048 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-3 TY.II 

	600.00000 600.00 
	600.00000 600.00 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 505SD20-0053 1.000 
	0320 505SD20-0053 1.000 
	0320 505SD20-0053 1.000 
	0320 505SD20-0053 1.000 
	0320 505SD20-0053 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-2 TY. I 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	 
	 



	0330 505SD20-0054 1.000 
	0330 505SD20-0054 1.000 
	0330 505SD20-0054 1.000 
	0330 505SD20-0054 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-2 TY. II 

	500.00000 500.00 
	500.00000 500.00 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	 
	 


	0340 505SD20-0055 1.000 
	0340 505SD20-0055 1.000 
	0340 505SD20-0055 1.000 
	FIXED OBJECT ATTACH. GR- EA FOA-5 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	 
	 


	0350 505SD20-0067 1.000 
	0350 505SD20-0067 1.000 
	0350 505SD20-0067 1.000 
	BULL NOSE BARRIER EA 

	10,000.00000 10,000.00 
	10,000.00000 10,000.00 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	 
	 


	0360 505SD20-0071 700.000 
	0360 505SD20-0071 700.000 
	0360 505SD20-0071 700.000 
	GUARDRAIL BEAM LF 

	30.00000 21,000.00 
	30.00000 21,000.00 

	50.00000 35,000.00 
	50.00000 35,000.00 

	 
	 


	0370 505SD20-0073 700.000 
	0370 505SD20-0073 700.000 
	0370 505SD20-0073 700.000 
	REMOVE EXISTING LF 
	GUARDRAIL 

	2.00000 1,400.00 
	2.00000 1,400.00 

	20.00000 14,000.00 
	20.00000 14,000.00 

	 
	 


	0380 505SD20-0074 50.000 
	0380 505SD20-0074 50.000 
	0380 505SD20-0074 50.000 
	GUARDRAIL, THRIE BEAM LF 

	20.00000 1,000.00 
	20.00000 1,000.00 

	80.00000 4,000.00 
	80.00000 4,000.00 

	 
	 


	0390 505SP20-0003 2.000 
	0390 505SP20-0003 2.000 
	0390 505SP20-0003 2.000 
	W BEAM END SECT FLARED EA 

	40.00000 80.00 
	40.00000 80.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0400 505SP20-0004 2.000 
	0400 505SP20-0004 2.000 
	0400 505SP20-0004 2.000 
	0400 505SP20-0004 2.000 
	0400 505SP20-0004 2.000 
	W BEAM END SECT BUFFER EA 

	45.00000 90.00 
	45.00000 90.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 



	0410 505SP20-0007 100.000 
	0410 505SP20-0007 100.000 
	0410 505SP20-0007 100.000 
	0410 505SP20-0007 100.000 
	RADIAL GUARDRAIL BEAM LF 

	10.00000 1,000.00 
	10.00000 1,000.00 

	60.00000 6,000.00 
	60.00000 6,000.00 

	 
	 


	0420 505SP20-0008 50.000 
	0420 505SP20-0008 50.000 
	0420 505SP20-0008 50.000 
	RUB RAIL LF 

	1.00000 50.00 
	1.00000 50.00 

	50.00000 2,500.00 
	50.00000 2,500.00 

	 
	 


	0430 505SP20-0010 80.000 
	0430 505SP20-0010 80.000 
	0430 505SP20-0010 80.000 
	WOOD, CONC., OR STEEL EA POST 

	85.00000 6,800.00 
	85.00000 6,800.00 

	200.00000 16,000.00 
	200.00000 16,000.00 

	 
	 


	0440 505SP20-0012 75.000 
	0440 505SP20-0012 75.000 
	0440 505SP20-0012 75.000 
	OFFSET BLOCK EA 

	20.00000 1,500.00 
	20.00000 1,500.00 

	50.00000 3,750.00 
	50.00000 3,750.00 

	 
	 


	0450 505SP20-0015 50.000 
	0450 505SP20-0015 50.000 
	0450 505SP20-0015 50.000 
	REALIGN POST EA 

	5.00000 250.00 
	5.00000 250.00 

	50.00000 2,500.00 
	50.00000 2,500.00 

	 
	 


	0460 505SX20-0004 10.000 
	0460 505SX20-0004 10.000 
	0460 505SX20-0004 10.000 
	NS GUARDRAIL BREAKAWAY EA POST (TOP) GR-9 

	100.00000 1,000.00 
	100.00000 1,000.00 

	1,000.00000 10,000.00 
	1,000.00000 10,000.00 

	 
	 


	0470 505SX20-0004 2.000 
	0470 505SX20-0004 2.000 
	0470 505SX20-0004 2.000 
	NS GUARDRAIL BREAKAWAY EA POST (TOP) GR-MGS2 

	100.00000 200.00 
	100.00000 200.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0480 505SX20-0004 2.000 
	0480 505SX20-0004 2.000 
	0480 505SX20-0004 2.000 
	0480 505SX20-0004 2.000 
	0480 505SX20-0004 2.000 
	NS GUARDRAIL BREAKAWAY EA POST BULLNOSE 

	50.00000 100.00 
	50.00000 100.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 



	0490 505SX20-0004 2.000 
	0490 505SX20-0004 2.000 
	0490 505SX20-0004 2.000 
	0490 505SX20-0004 2.000 
	NS GUARDRAIL BREAKAWAY EA POST GR-11 

	50.00000 100.00 
	50.00000 100.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	0500 505SX20-0004 2.000 
	0500 505SX20-0004 2.000 
	0500 505SX20-0004 2.000 
	NS GUARDRAIL BREAKAWAY EA POST GR-9 

	100.00000 200.00 
	100.00000 200.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	0510 505SX20-0004 2.000 
	0510 505SX20-0004 2.000 
	0510 505SX20-0004 2.000 
	NS GUARDRAIL BREAKAWAY EA POST GR-MGS2 

	100.00000 200.00 
	100.00000 200.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	0520 505SX20-0004 2.000 
	0520 505SX20-0004 2.000 
	0520 505SX20-0004 2.000 
	NS GUARDRAIL BREAKAWAY EA POST GR-MGS3 

	50.00000 100.00 
	50.00000 100.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	0530 505SX20-0004 2.000 
	0530 505SX20-0004 2.000 
	0530 505SX20-0004 2.000 
	NS GUARDRAIL BULL NOSE EA BARRIER RADIUS PANEL 

	800.00000 1,600.00 
	800.00000 1,600.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0540 505SX20-0004 4.000 
	0540 505SX20-0004 4.000 
	0540 505SX20-0004 4.000 
	NS GUARDRAIL BULL NOSE EA BARRIER SIDE PANEL 

	500.00000 2,000.00 
	500.00000 2,000.00 

	2,500.00000 10,000.00 
	2,500.00000 10,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0550 505SX20-0004 3.000 
	0550 505SX20-0004 3.000 
	0550 505SX20-0004 3.000 
	0550 505SX20-0004 3.000 
	0550 505SX20-0004 3.000 
	NS GUARDRAIL CAT 350 10 EA GAUGE NOSE PLATE 
	SECTION 

	500.00000 1,500.00 
	500.00000 1,500.00 

	1,000.00000 3,000.00 
	1,000.00000 3,000.00 

	 
	 



	0560 505SX20-0004 4.000 
	0560 505SX20-0004 4.000 
	0560 505SX20-0004 4.000 
	0560 505SX20-0004 4.000 
	NS GUARDRAIL CAT 350 10 EA GAUGE SIDE PLATE PANEL 

	500.00000 2,000.00 
	500.00000 2,000.00 

	1,000.00000 4,000.00 
	1,000.00000 4,000.00 

	 
	 


	0570 505SX20-0004 5.000 
	0570 505SX20-0004 5.000 
	0570 505SX20-0004 5.000 
	NS GUARDRAIL CAT 350 14" EA 
	BLOCK #2, #3, #4, #5, #6 

	20.00000 100.00 
	20.00000 100.00 

	50.00000 250.00 
	50.00000 250.00 

	 
	 


	0580 505SX20-0004 5.000 
	0580 505SX20-0004 5.000 
	0580 505SX20-0004 5.000 
	NS GUARDRAIL CAT 350 3'6" EA 
	POSTS #1 

	200.00000 1,000.00 
	200.00000 1,000.00 

	1,000.00000 5,000.00 
	1,000.00000 5,000.00 

	 
	 


	0590 505SX20-0004 2.000 
	0590 505SX20-0004 2.000 
	0590 505SX20-0004 2.000 
	NS GUARDRAIL CAT 350 EA CHANNEL STRUT 6'6 

	40.00000 80.00 
	40.00000 80.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0600 505SX20-0004 2.000 
	0600 505SX20-0004 2.000 
	0600 505SX20-0004 2.000 
	NS GUARDRAIL END EA ANCHORAGE, GRMGS3 
	(POWDER COATED) 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	4,000.00000 8,000.00 
	4,000.00000 8,000.00 

	 
	 


	0610 505SX20-0004 5.000 
	0610 505SX20-0004 5.000 
	0610 505SX20-0004 5.000 
	NS GUARDRAIL GR-9 CABLE EA ASSEMBLY AND ANCHOR 
	PLATE 

	200.00000 1,000.00 
	200.00000 1,000.00 

	100.00000 500.00 
	100.00000 500.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0620 505SX20-0004 5.000 
	0620 505SX20-0004 5.000 
	0620 505SX20-0004 5.000 
	0620 505SX20-0004 5.000 
	0620 505SX20-0004 5.000 
	NS GUARDRAIL GR-MGS2 EA ASSEMBLY & ANCHOR PLATE 

	200.00000 1,000.00 
	200.00000 1,000.00 

	100.00000 500.00 
	100.00000 500.00 

	 
	 



	0630 505SX20-0004 4.000 
	0630 505SX20-0004 4.000 
	0630 505SX20-0004 4.000 
	0630 505SX20-0004 4.000 
	NS GUARDRAIL GUARDRAIL EA POST 10' 

	125.00000 500.00 
	125.00000 500.00 

	250.00000 1,000.00 
	250.00000 1,000.00 

	 
	 


	0640 505SX20-0004 2.000 
	0640 505SX20-0004 2.000 
	0640 505SX20-0004 2.000 
	NS GUARDRAIL HEIGHT EA TRANSITION, GR-MGS4 
	(POWDER COATED) 

	1,300.00000 2,600.00 
	1,300.00000 2,600.00 

	6,000.00000 12,000.00 
	6,000.00000 12,000.00 

	 
	 


	0650 505SX20-0004 40.000 
	0650 505SX20-0004 40.000 
	0650 505SX20-0004 40.000 
	NS GUARDRAIL POST LEAVE EA OUT 

	70.00000 2,800.00 
	70.00000 2,800.00 

	250.00000 10,000.00 
	250.00000 10,000.00 

	 
	 


	0660 505SX20-0004 2.000 
	0660 505SX20-0004 2.000 
	0660 505SX20-0004 2.000 
	NS GUARDRAIL REPOSITION EA IMPACT ATTENUATOR 

	350.00000 700.00 
	350.00000 700.00 

	10,000.00000 20,000.00 
	10,000.00000 20,000.00 

	 
	 


	0670 505SX20-0004 5.000 
	0670 505SX20-0004 5.000 
	0670 505SX20-0004 5.000 
	NS GUARDRAIL STRUT AND EA YOKE GR-MGS2 

	100.00000 500.00 
	100.00000 500.00 

	100.00000 500.00 
	100.00000 500.00 

	 
	 


	0680 505SX20-0004 5.000 
	0680 505SX20-0004 5.000 
	0680 505SX20-0004 5.000 
	NS GUARDRAIL TERMINAL EA GR-9 EXTR. ASSEMBLY 

	1,000.00000 5,000.00 
	1,000.00000 5,000.00 

	2,500.00000 12,500.00 
	2,500.00000 12,500.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 505SX20-0004 2.000 
	0690 505SX20-0004 2.000 
	0690 505SX20-0004 2.000 
	0690 505SX20-0004 2.000 
	0690 505SX20-0004 2.000 
	NS GUARDRAIL TERMINAL EA GR-MGS2 EXTR. ASSEMBLY 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 



	0700 505SX20-0004 2.000 
	0700 505SX20-0004 2.000 
	0700 505SX20-0004 2.000 
	0700 505SX20-0004 2.000 
	NS GUARDRAIL TERMINAL EA GR-MGS2 EXTR. ASSEMBLY 
	(POWDER COATED) 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	4,000.00000 8,000.00 
	4,000.00000 8,000.00 

	 
	 


	0710 505SX20-0004 10.000 
	0710 505SX20-0004 10.000 
	0710 505SX20-0004 10.000 
	NS GUARDRAIL TERMINAL EA SITE PREP. (4-FT MODERATE) 

	900.00000 9,000.00 
	900.00000 9,000.00 

	2,500.00000 25,000.00 
	2,500.00000 25,000.00 

	 
	 


	0720 505SX20-0004 4.000 
	0720 505SX20-0004 4.000 
	0720 505SX20-0004 4.000 
	NS GUARDRAIL TERMINAL EA SITE PREP. (6-FT MODERATE) 

	900.00000 3,600.00 
	900.00000 3,600.00 

	2,500.00000 10,000.00 
	2,500.00000 10,000.00 

	 
	 


	0730 505SX20-0004 2.000 
	0730 505SX20-0004 2.000 
	0730 505SX20-0004 2.000 
	NS GUARDRAIL TERMINAL EA SITE PREP. (MINOR) 

	900.00000 1,800.00 
	900.00000 1,800.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0740 505SX20-0004 2.000 
	0740 505SX20-0004 2.000 
	0740 505SX20-0004 2.000 
	NS GUARDRAIL TERMINAL, EA GR-MGS2 (POWDER COATED) 

	6,500.00000 13,000.00 
	6,500.00000 13,000.00 

	10,000.00000 20,000.00 
	10,000.00000 20,000.00 

	 
	 


	0750 505SX20-0005 50.000 
	0750 505SX20-0005 50.000 
	0750 505SX20-0005 50.000 
	NS GUARDRAIL BEAM LF (POWDER COATED) 

	20.00000 1,000.00 
	20.00000 1,000.00 

	80.00000 4,000.00 
	80.00000 4,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0760 505SX20-0005 50.000 
	0760 505SX20-0005 50.000 
	0760 505SX20-0005 50.000 
	0760 505SX20-0005 50.000 
	0760 505SX20-0005 50.000 
	NS GUARDRAIL GR-2 LF (POWDER COATED) 

	33.00000 1,650.00 
	33.00000 1,650.00 

	100.00000 5,000.00 
	100.00000 5,000.00 

	 
	 



	0770 505SX20-0005 50.000 
	0770 505SX20-0005 50.000 
	0770 505SX20-0005 50.000 
	0770 505SX20-0005 50.000 
	NS GUARDRAIL GR-2A LF (POWDER COATED) 

	55.00000 2,750.00 
	55.00000 2,750.00 

	150.00000 7,500.00 
	150.00000 7,500.00 

	 
	 


	0780 505SX20-0005 50.000 
	0780 505SX20-0005 50.000 
	0780 505SX20-0005 50.000 
	NS GUARDRAIL GR-MGS W- LF BEAM 

	32.00000 1,600.00 
	32.00000 1,600.00 

	50.00000 2,500.00 
	50.00000 2,500.00 

	 
	 


	0790 505SX20-0005 50.000 
	0790 505SX20-0005 50.000 
	0790 505SX20-0005 50.000 
	NS GUARDRAIL GR-MGS1 LF (POWDER COATED) 

	36.00000 1,800.00 
	36.00000 1,800.00 

	100.00000 5,000.00 
	100.00000 5,000.00 

	 
	 


	0800 505SX20-0005 50.000 
	0800 505SX20-0005 50.000 
	0800 505SX20-0005 50.000 
	NS GUARDRAIL GR-MGS1, 9' LF POST (POWDER COATED) 

	47.00000 2,350.00 
	47.00000 2,350.00 

	150.00000 7,500.00 
	150.00000 7,500.00 

	 
	 


	0810 505SX20-0005 50.000 
	0810 505SX20-0005 50.000 
	0810 505SX20-0005 50.000 
	NS GUARDRAIL GR-MGS1A LF (POWDER COATED) 

	57.00000 2,850.00 
	57.00000 2,850.00 

	150.00000 7,500.00 
	150.00000 7,500.00 

	 
	 


	0820 505SX20-0005 50.000 
	0820 505SX20-0005 50.000 
	0820 505SX20-0005 50.000 
	NS GUARDRAIL RADIAL BEAM LF (POWDER COATED) 

	22.00000 1,100.00 
	22.00000 1,100.00 

	80.00000 4,000.00 
	80.00000 4,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0830 505SX20-0005 50.000 
	0830 505SX20-0005 50.000 
	0830 505SX20-0005 50.000 
	0830 505SX20-0005 50.000 
	0830 505SX20-0005 50.000 
	NS GUARDRAIL RADIAL GR- LF MGS1 (POWDER COATED) 

	38.00000 1,900.00 
	38.00000 1,900.00 

	100.00000 5,000.00 
	100.00000 5,000.00 

	 
	 



	0840 505SX20-0005 50.000 
	0840 505SX20-0005 50.000 
	0840 505SX20-0005 50.000 
	0840 505SX20-0005 50.000 
	NS GUARDRAIL RADIAL GR- LF MGS1, 9' POST (POWDER 
	COATED) 

	50.00000 2,500.00 
	50.00000 2,500.00 

	150.00000 7,500.00 
	150.00000 7,500.00 

	 
	 


	0850 505SX20-0005 50.000 
	0850 505SX20-0005 50.000 
	0850 505SX20-0005 50.000 
	NS GUARDRAIL RADIAL GR- LF MGS1A (POWDER COATED) 

	60.00000 3,000.00 
	60.00000 3,000.00 

	150.00000 7,500.00 
	150.00000 7,500.00 

	 
	 


	0860 505SX20-0005 50.000 
	0860 505SX20-0005 50.000 
	0860 505SX20-0005 50.000 
	NS GUARDRAIL RADIAL LF GUARDRAIL BEAM (P. 
	COATED) 

	23.00000 1,150.00 
	23.00000 1,150.00 

	80.00000 4,000.00 
	80.00000 4,000.00 

	 
	 


	0870 505SX20-0005 25.000 
	0870 505SX20-0005 25.000 
	0870 505SX20-0005 25.000 
	NS GUARDRAIL TERMINAL W LF BEAM GR-11 

	22.00000 550.00 
	22.00000 550.00 

	100.00000 2,500.00 
	100.00000 2,500.00 

	 
	 


	0880 505SX20-0005 250.000 
	0880 505SX20-0005 250.000 
	0880 505SX20-0005 250.000 
	NS GUARDRAIL TERMINAL W LF BEAM GR-MGS2 

	25.00000 6,250.00 
	25.00000 6,250.00 

	100.00000 25,000.00 
	100.00000 25,000.00 

	 
	 


	0890 505SX20-0005 50.000 
	0890 505SX20-0005 50.000 
	0890 505SX20-0005 50.000 
	NS GUARDRAIL TERMINAL W LF BEAM GR-MGS2 (POWDER 
	COATED) 

	35.00000 1,750.00 
	35.00000 1,750.00 

	200.00000 10,000.00 
	200.00000 10,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0900 505SX20-0005 50.000 
	0900 505SX20-0005 50.000 
	0900 505SX20-0005 50.000 
	0900 505SX20-0005 50.000 
	0900 505SX20-0005 50.000 
	NS GUARDRAIL TERMINAL W LF BEAM GR-MGS3 

	25.00000 1,250.00 
	25.00000 1,250.00 

	100.00000 5,000.00 
	100.00000 5,000.00 

	 
	 



	0910 505SX20-0005 50.000 
	0910 505SX20-0005 50.000 
	0910 505SX20-0005 50.000 
	0910 505SX20-0005 50.000 
	NS GUARDRAIL TERMINAL W LF BEAM GR-MGS3 (POWDER 
	COATED) 

	25.00000 1,250.00 
	25.00000 1,250.00 

	200.00000 10,000.00 
	200.00000 10,000.00 

	 
	 


	0920 505SX20-0070 2.000 
	0920 505SX20-0070 2.000 
	0920 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR (CAT EA 350) 

	5,500.00000 11,000.00 
	5,500.00000 11,000.00 

	10,000.00000 20,000.00 
	10,000.00000 20,000.00 

	 
	 


	0930 505SX20-0070 2.000 
	0930 505SX20-0070 2.000 
	0930 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA CARTRIDGE 

	1,500.00000 3,000.00 
	1,500.00000 3,000.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0940 505SX20-0070 2.000 
	0940 505SX20-0070 2.000 
	0940 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA DIAPHRAM ASSEMBLY 

	2,200.00000 4,400.00 
	2,200.00000 4,400.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0950 505SX20-0070 2.000 
	0950 505SX20-0070 2.000 
	0950 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA NOSE SECTION 

	1,800.00000 3,600.00 
	1,800.00000 3,600.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0960 505SX20-0070 2.000 
	0960 505SX20-0070 2.000 
	0960 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA SIDE PANEL 

	1,700.00000 3,400.00 
	1,700.00000 3,400.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0970 505SX20-0070 2.000 
	0970 505SX20-0070 2.000 
	0970 505SX20-0070 2.000 
	0970 505SX20-0070 2.000 
	0970 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA TENSION STRUT, BACK-UP 
	DIA. 

	400.00000 800.00 
	400.00000 800.00 

	5,000.00000 10,000.00 
	5,000.00000 10,000.00 

	 
	 



	0980 505SX20-0070 2.000 
	0980 505SX20-0070 2.000 
	0980 505SX20-0070 2.000 
	0980 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR W- EA BEAM END SECTION 

	500.00000 1,000.00 
	500.00000 1,000.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0990 510SD20-0001 2.000 
	0990 510SD20-0001 2.000 
	0990 510SD20-0001 2.000 
	REMOVE GR-7 TERMINAL EA 

	500.00000 1,000.00 
	500.00000 1,000.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	1000 510SX20-0002 50.000 
	1000 510SX20-0002 50.000 
	1000 510SX20-0002 50.000 
	REMOVE COMB. CURB AND LF GUTTER 

	25.00000 1,250.00 
	25.00000 1,250.00 

	50.00000 2,500.00 
	50.00000 2,500.00 

	 
	 


	1010 510SX20-0039 600.000 
	1010 510SX20-0039 600.000 
	1010 510SX20-0039 600.000 
	NS REMOVE EXIST. LF 
	GUARDRAIL (RAIL ONLY) 

	15.00000 9,000.00 
	15.00000 9,000.00 

	10.00000 6,000.00 
	10.00000 6,000.00 

	 
	 


	1020 510SX20-0040 2.000 
	1020 510SX20-0040 2.000 
	1020 510SX20-0040 2.000 
	NS REMOVE EXIST. GR-6 EA TERMINAL 

	500.00000 1,000.00 
	500.00000 1,000.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	1030 510SX20-0040 16.000 
	1030 510SX20-0040 16.000 
	1030 510SX20-0040 16.000 
	NS REMOVE EXIST. EA GUARDRAIL TERMINAL 

	500.00000 8,000.00 
	500.00000 8,000.00 

	1,000.00000 16,000.00 
	1,000.00000 16,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1040 512SD20-0007 1.000 
	1040 512SD20-0007 1.000 
	1040 512SD20-0007 1.000 
	1040 512SD20-0007 1.000 
	1040 512SD20-0007 1.000 
	IMPACT ATTEN.SER. TY. 1 TL- EA 3, >=40 MPH 

	28,000.00000 28,000.00 
	28,000.00000 28,000.00 

	45,000.00000 45,000.00 
	45,000.00000 45,000.00 

	 
	 



	1050 512SD20-0008 1.000 
	1050 512SD20-0008 1.000 
	1050 512SD20-0008 1.000 
	1050 512SD20-0008 1.000 
	IMPACT ATTEN.SER. TY. I TL-2, EA 
	<40 MPH 

	20,500.00000 20,500.00 
	20,500.00000 20,500.00 

	35,000.00000 35,000.00 
	35,000.00000 35,000.00 

	 
	 


	1060 512SD20-0023 80.000 
	1060 512SD20-0023 80.000 
	1060 512SD20-0023 80.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	20.00000 1,600.00 
	20.00000 1,600.00 

	50.00000 4,000.00 
	50.00000 4,000.00 

	 
	 


	1070 512SD20-0024 100.000 
	1070 512SD20-0024 100.000 
	1070 512SD20-0024 100.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	0.01000 1.00 
	0.01000 1.00 

	10.00000 1,000.00 
	10.00000 1,000.00 

	 
	 


	1080 512SD20-0025 40.000 
	1080 512SD20-0025 40.000 
	1080 512SD20-0025 40.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	15.00000 600.00 
	15.00000 600.00 

	20.00000 800.00 
	20.00000 800.00 

	 
	 


	1090 512SD20-0026 80.000 
	1090 512SD20-0026 80.000 
	1090 512SD20-0026 80.000 
	ELECTRONIC ARROW BOARD HR 

	15.00000 1,200.00 
	15.00000 1,200.00 

	10.00000 800.00 
	10.00000 800.00 

	 
	 


	1100 512SD20-0027 80.000 
	1100 512SD20-0027 80.000 
	1100 512SD20-0027 80.000 
	FLAGGER SERVICE HR 

	50.00000 4,000.00 
	50.00000 4,000.00 

	50.00000 4,000.00 
	50.00000 4,000.00 

	 
	 


	1110 512SP20-0001 2.000 
	1110 512SP20-0001 2.000 
	1110 512SP20-0001 2.000 
	PORTABLE TEMPORARY DAY RUMBLE STRIP ARRAY 

	135.00000 270.00 
	135.00000 270.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 




	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) LONG FENCE COMPANY, INC. 
	(1) LONG FENCE COMPANY, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1120 513SX20-0001 5.000 
	1120 513SX20-0001 5.000 
	1120 513SX20-0001 5.000 
	1120 513SX20-0001 5.000 
	1120 513SX20-0001 5.000 
	NS MOBILIZATION EA 
	EMERGENCY MOBILIZATION 

	100.00000 500.00 
	100.00000 500.00 

	2,500.00000 12,500.00 
	2,500.00000 12,500.00 

	 
	 



	1130 520SX20-0013 10.000 
	1130 520SX20-0013 10.000 
	1130 520SX20-0013 10.000 
	1130 520SX20-0013 10.000 
	NS UTILITIES HAND DIG AND EA INSTALL GUARDRAIL POST 

	225.00000 2,250.00 
	225.00000 2,250.00 

	500.00000 5,000.00 
	500.00000 5,000.00 

	 
	 


	1140 520SX20-0013 4.000 
	1140 520SX20-0013 4.000 
	1140 520SX20-0013 4.000 
	NS UTILITIES TEST PIT EA EXCAVATION IN PAVED AREA 

	225.00000 900.00 
	225.00000 900.00 

	600.00000 2,400.00 
	600.00000 2,400.00 

	 
	 


	1150 702SD20-0001 80.000 
	1150 702SD20-0001 80.000 
	1150 702SD20-0001 80.000 
	GUARDRAIL DELINEATOR EA 

	6.00000 480.00 
	6.00000 480.00 

	20.00000 1,600.00 
	20.00000 1,600.00 

	 
	 


	1160 704SD20-0006 50.000 
	1160 704SD20-0006 50.000 
	1160 704SD20-0006 50.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	22.00000 1,100.00 
	22.00000 1,100.00 

	50.00000 2,500.00 
	50.00000 2,500.00 

	 
	 


	1170 704SD20-0010 50.000 
	1170 704SD20-0010 50.000 
	1170 704SD20-0010 50.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	25.00000 1,250.00 
	25.00000 1,250.00 

	50.00000 2,500.00 
	50.00000 2,500.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$424,976.00 
	$424,976.00 

	$993,900.00 
	$993,900.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$424,976.00 

	 
	 
	 
	$993,900.00 




	 
	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$424,976.00 
	$424,976.00 
	$424,976.00 

	$993,900.00 
	$993,900.00 

	 
	 



	 

	Contract ID: C00000122976N01 
	Letting Date: June 21, 2023 
	Call Order: P42 
	Counties: District(s): Project(s): 
	PRINCE WILLIAM 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-076-P03, N501, NONE; 
	Contract Time: 
	08/21/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$424,976.00 

	 
	 
	$0.00 
	$993,900.00 

	 
	 




	( ) indicates item is bid as Lump Sum 
	 
	Figure
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	L022 
	L022 

	LONG FENCE COMPANY, INC. 
	LONG FENCE COMPANY, INC. 

	$424,976.00 
	$424,976.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$993,900.00 
	$993,900.00 

	233.87% 
	233.87% 




	 





