
 
 

BID TABULATIONS 

AUGUST 23, 2023 BID LETTING 
 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
 
 
 

The following project(s) has/have been rejected: 

Order Numbers: j80 (122289)
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 310SD20-0001 

TACK COAT 

4,340.000 

GAL 

0.01000 43.40 5.00000 21,700.00 0.01000 43.40 

0020 315SD20-0032 

ASPH. CONC. TY. SM-12.5A 
MAINT 

4,774.000 

TON 

93.00000 443,982.00 105.75000 504,850.50 109.00000 520,366.00 

0030    323SD20-0030 

NS TRAVEL LANE PATCHING 
(PATCH MIX TYPE) ASPHALT 
PATCHING: IM-19.0A 

838.000 

TON 

106.00000 88,828.00 117.69000 98,624.22 125.00000 104,750.00 

0040 512SD20-0027 

FLAGGER SERVICE 

250.000 

HR 

1.00000 250.00 35.00000 8,750.00 40.00000 10,000.00 

0050 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

2,556.000 

LF 

0.01000 25.56 2.25000 5,751.00 1.05000 2,683.80 

0060 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC PLANT MIX 

(1) 

LS 

7,425.49000 7,425.49 10,000.00000 10,000.00 8,500.00000 8,500.00 

0070 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

43,400.000 

SY 

1.75000 75,950.00 1.23000 53,382.00 2.30000 99,820.00 
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

11.000 

EA 

20.00000 220.00 294.25000 3,236.75 285.00000 3,135.00 

0090 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

132.000 

LF 

24.95000 3,293.40 32.10000 4,237.20 35.00000 4,620.00 

0100 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

11.000 

EA 

425.00000 4,675.00 722.25000 7,944.75 725.00000 7,975.00 

0110 701SD20-0001 

SIGN PANEL R7-8 HANDICAP 
RESERVED PARKING 

29.000 

SF 

39.95000 1,158.55 72.76000 2,110.04 72.50000 2,102.50 

0120 701SD20-0001 

SIGN PANEL R7-8P VAN 
ACCESSIBLE 

22.000 

SF 

39.95000 878.90 72.76000 1,600.72 72.50000 1,595.00 

0130 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

79,535.000 

LF 

0.99000 78,739.65 1.42000 112,939.70 1.20000 95,442.00 

0140 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

540.000 

LF 

1.99000 1,074.60 2.70000 1,458.00 2.15000 1,161.00 
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) FINLEY ASPHALT & 
SEALING, INC. 

(3) EUROVIA ATLANTIC 
COAST LLC dba VIRGINIA 

PAVING COMPANY 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

255.000 

LF 

4.99000 1,272.45 10.70000 2,728.50 9.50000 2,422.50 

0160 704SD20-0044 

PVMT SYMB MRKG THRU 
ARROW TY B, CL I 

76.000 

EA 

95.00000 7,220.00 145.77000 11,078.52 110.00000 8,360.00 

0170 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

12.000 

EA 

95.00000 1,140.00 148.48000 1,781.76 145.00000 1,740.00 

0180 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

3.000 

EA 

250.00000 750.00 199.05000 597.15 235.00000 705.00 

0190 704SD20-0053 

PVMT SYMB MRKG TRPL 
TURN ARR TY B, CL I 

1.000 

EA 

400.00000 400.00 426.27000 426.27 325.00000 325.00 

0200 704SD20-0093 

MRKG INT'L ACCESSIBILITY 
SYMB TY B CL II 

47.000 

EA 

350.00000 16,450.00 385.20000 18,104.40 375.00000 17,625.00 

 
 

Section Totals: $733,777.00 $871,301.48 $893,371.20 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$733,777.00 

 
 

$871,301.48 

 
 

$893,371.20 
 

Contract Item Totals 

   

$733,777.00 $871,301.48 $893,371.20 
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 
 

$0.00 

$733,777.00 

 
 

$0.00 

$871,301.48 

 

$0.00 

893,371.20 

( ) indicates item is bid as Lump Sum 
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SUPERIOR PAVING 
CORPORATION 

(5) COMMONWEALTH PAVING, 
INC. 

(6) CHEMUNG CONTRACTING 
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 310SD20-0001 4,340.000 0.01000 43.40 5.00000 21,700.00 
 

1.00000 4,340.00 

TACK COAT GAL       

0020 315SD20-0032 4,774.000 110.00000 525,140.00 105.00000 501,270.00  
110.00000 525,140.00 

ASPH. CONC. TY. SM-12.5A TON       

MAINT       

0030 323SD20-0030 838.000 115.00000 96,370.00 135.00000 113,130.00  115.00000 96,370.00 

NS TRAVEL LANE PATCHING TON       

(PATCH MIX TYPE) ASPHALT       

PATCHING: IM-19.0A       

0040 512SD20-0027 250.000 10.00000 2,500.00 35.00000 8,750.00  40.00000 10,000.00 

FLAGGER SERVICE HR       

0050 512SD20-0046 2,556.000 0.15000 383.40 2.31000 5,904.36  
2.10000 5,367.60 

TEMP. PVMT MRKG TY. A, 4" LF       

0060 512SP20-0002 (1) 40,000.00000 40,000.00 7,500.00000 7,500.00  
20,000.00000 20,000.00 

NS MAINTENANCE OF LS       

TRAFFIC PLANT MIX       

0070 515SD20-0013 43,400.000 2.00000 86,800.00 2.35000 101,990.00  4.00000 173,600.00 

FLEXIBLE PAVE.PLANING 0"-2" SY       

0080 700SD20-0003 11.000 288.75000 3,176.25 302.50000 3,327.50  
275.00000 3,025.00 

REMOVE EXISTING 1 POST EA       

SIGN STRUCTURE       
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SUPERIOR PAVING 
CORPORATION 

(5) COMMONWEALTH PAVING, 
INC. 

(6) CHEMUNG CONTRACTING 
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 700SD20-0034 132.000 31.50000 4,158.00 33.00000 4,356.00  
30.00000 3,960.00 

SIGN POST STP-1, 2", 14 LF       

GAUGE       

0100 700SD20-0038 11.000 708.75000 7,796.25 742.50000 8,167.50  675.00000 7,425.00 

CONC. FOUND. STP-1, TY. A EA       

0110 701SD20-0001 29.000 71.40000 2,070.60 74.80000 2,169.20  
68.00000 1,972.00 

SIGN PANEL R7-8 HANDICAP SF       

RESERVED PARKING       

0120 701SD20-0001 22.000 71.40000 1,570.80 74.80000 1,645.60  68.00000 1,496.00 

SIGN PANEL R7-8P VAN SF       

ACCESSIBLE       

0130 704SD20-0006 79,535.000 1.40000 111,349.00 1.46000 116,121.10  1.33000 105,781.55 

TYPE B CLASS I PVMT LINE LF       

MRKG 4"       

0140 704SD20-0007 540.000 2.65000 1,431.00 2.77000 1,495.80  2.52000 1,360.80 

TYPE B CLASS I PVMT LINE LF       

MRKG 6"       

0150 704SD20-0010 255.000 10.50000 2,677.50 11.00000 2,805.00  10.00000 2,550.00 

TYPE B CLASS I PVMT LINE LF       

MRKG 24"       

0160 704SD20-0044 76.000 143.04000 10,871.04 149.85000 11,388.60  136.23000 10,353.48 

PVMT SYMB MRKG THRU EA       

ARROW TY B, CL I       
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Contract ID: CM624PM5122856 

Letting Date: August 23, 2023 

Call Order: 621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SUPERIOR PAVING 
CORPORATION 

(5) COMMONWEALTH PAVING, 
INC. 

(6) CHEMUNG CONTRACTING 
CORPORATION 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0170 704SD20-0047 12.000 145.71000 1,748.52 152.65000 1,831.80 
 

138.77000 1,665.24 

PVMT SYMB MRKG SGL TURN EA       

ARR. TY B CL I       

0180 704SD20-0050 3.000 195.33000 585.99 204.63000 613.89  186.03000 558.09 

DBL TURN ARR.THRU/LT OR EA       

RT TY B, CL I       

0190 704SD20-0053 1.000 418.30000 418.30 438.22000 438.22  398.38000 398.38 

PVMT SYMB MRKG TRPL EA       

TURN ARR TY B, CL I       

0200 704SD20-0093 47.000 378.00000 17,766.00 396.00000 18,612.00  360.00000 16,920.00 

MRKG INT'L ACCESSIBILITY EA       

SYMB TY B CL II       

Section Totals: $916,856.05  $933,216.57   $992,283.14 

Life Cycle Costs:       

Section Total with LCC: $916,856.05  $933,216.57   $992,283.14 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$916,856.05 

 

 
$0.00 

$916,856.05 

$933,216.57 

 

 
$0.00 

$933,216.57 

$992,283.14 

 

$0.00 

992,283.14 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

CM624PM5122856 

August 23, 2023 10:00 A.M. 

621 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA, STAFFORD 

FREDERICKSBURG / FREDERICKSBURG 

PM65-966-F24,P401, NONE; 

Contract Time: 04/28/24 COMPLETION DATE Min: Max: 

Contract Description: 2024 PLANT MIX - COMMUTER LOTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

G303 ALLAN MYERS VA, INC. $733,777.00 100.00% 

2 
 

F373 FINLEY ASPHALT & SEALING, INC. $871,301.48 118.74% 

3 
 

E1962 EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
PAVING COMPANY 

$893,371.20 121.75% 

4 
 

S066 SUPERIOR PAVING CORPORATION $916,856.05 124.95% 

5 
 

C1243 COMMONWEALTH PAVING, INC. $933,216.57 127.18% 

6 
 

C224 CHEMUNG CONTRACTING CORPORATION $992,283.14 135.23% 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY . 

(1) 

LS 

15,000.00000 15,000.00 
  

0020 302SD20-0005 

REINF. STEEL 

4.000 

LB 

587.70000 2,350.80 
  

0030 302SD20-0023 

15" PIPE 

554.000 

LF 

360.00000 199,440.00 
  

0040 302SD20-0025 

15" CONC. PIPE 

166.000 

LF 

285.00000 47,310.00 
  

0050 302SD20-0027 

15" STORM SEWER PIPE 

38.000 

LF 

335.00000 12,730.00 
  

0060 302SD20-0028 

18" PIPE 

24.000 

LF 

345.00000 8,280.00 
  

0070 302SD20-0133 

23" X 14" ELLIPTICAL CONC. 
PIPE 

58.000 

LF 

450.00000 26,100.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0143 

45" X 29" ELLIPTICAL CONC. 
PIPE 

54.000 

LF 

855.00000 46,170.00 
  

0090 302SD20-0198 

15" END SECTION ES-1 OR 2 

1.000 

EA 

2,330.00000 2,330.00 
  

0100 302SD20-0199 

15" END SECTION ES-1 

2.000 

EA 

2,330.00000 4,660.00 
  

0110 302SD20-0221 

23" X 14" END SECTION ES-1A 

4.000 

EA 

4,130.00000 16,520.00 
  

0120 302SD20-0225 

45" X 29" END SECTION ES-1A 

1.000 

EA 

11,610.00000 11,610.00 
  

0130 302SD20-0662 

MANHOLE MH-1 OR 2 

4.800 

LF 

2,920.00000 14,016.00 
  

0140 302SD20-0663 

FRAME & COVER MH-1 

2.000 

EA 

1,250.00000 2,500.00 
  

0150 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

13.100 

LF 

3,460.00000 45,326.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 303SD20-0004 

GRADING 

(1) 

LS 

845,565.10000 845,565.10 
  

0170 303SD20-0006 

EXTRA EXCAVATION 

50.000 

CY 

111.70000 5,585.00 
  

0180 303SD20-0021 

TEMPORARY DIVERSION DIKE 

217.000 

LF 

30.30000 6,575.10 
  

0190 303SD20-0023 

CHECK DAM ROCK TY. II 

66.000 

EA 

1,745.80000 115,222.80 
  

0200 303SD20-0028 

DEWATERING BASIN EC-8 

1.000 

EA 

15,636.70000 15,636.70 
  

0210 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

778.000 

CY 

91.00000 70,798.00 
  

0220 303SD20-0030 

INLET PROTECTION TYPE A 

1.000 

EA 

685.30000 685.30 
  

0230 303SD20-0034 

TEMP. SILT FENCE TYPE A 

8,186.000 

LF 

2.00000 16,372.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 303SD20-0035 

TEMP. SEDIMENT BASIN 
EXCAVATION 

1,455.000 

CY 

72.30000 105,196.50 
  

0250 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

295.000 

CY 

71.90000 21,210.50 
  

0260 303SX20-0006 

NS BORROW EXCAVATION 
MIN CBR-15 

4,795.000 

CY 

87.50000 419,562.50 
  

0270 305SD20-0012 

AGGR.BASE MAT.TY. I NO.21A 
OR 21B 

71.000 

TON 

491.30000 34,882.30 
  

0280 305SP20-0005 

MACHINING SHOULDERS 

12,038.000 

LF 

27.70000 333,452.60 
  

0290 305SX20-0002 

NS AGGREGATE MATERIAL 
RECLAIMED ASPHALT 
PAVEMENT (RAP) MATERIAL 

4,933.000 

TON 

82.60000 407,465.80 
  

0300 307SD20-0001 

HYDRAULIC CEMENT 

466.000 

TON 

236.50000 110,209.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 308SD20-0001 

AGGR. MATL. NO. 1 

0.600 

TON 

2,618.50000 1,571.10 
  

0320 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

457.000 

TON 

168.50000 77,004.50 
  

0330 310SD20-0001 

TACK COAT 

455.000 

GAL 

5.10000 2,320.50 
  

0340 312SD20-0003 

CO.MAT.FINE AGGR.OR 
AGGR.NO.10 

107.000 

TON 

236.50000 25,305.50 
  

0350 312SD20-0004 

LIQUID ASPHALT 

4,225.000 

GAL 

0.60000 2,535.00 
  

0360 314SP20-0003 

BLOTTED SEAL COAT TY. C-1 

12,038.000 

SY 

14.90000 179,366.20 
  

0370 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

999.000 

TON 

222.50000 222,277.50 
  

0380 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

122.000 

LF 

15.00000 1,830.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 315SX20-0013 

NS FULL DEPTH 
RECLAMATION 8" 

21,119.000 

SY 

18.00000 380,142.00 
  

0400 316SD20-0030 

CONCRETE ENTRANCE PAVE. 
7" 

64.000 

SY 

483.70000 30,956.80 
  

0410 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

2.000 

TON 

2,599.40000 5,198.80 
  

0420 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

8.000 

TON 

2,342.60000 18,740.80 
  

0430 414SD20-0010 

DRY RIPRAP CL.I 18" 

182.000 

TON 

280.80000 51,105.60 
  

0440 414SD20-0012 

DRY RIPRAP CL.I 26" 

24.000 

TON 

445.10000 10,682.40 
  

0450 502SD20-0014 

CURB, STD. CG-3 

469.000 

LF 

107.40000 50,370.60 
  

0460 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

574.000 

LF 

105.50000 60,557.00 
  



Date Printed: 09/22/2023 

Page 7 of 12 Tabulation of Bids 

 

Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0470 502SD20-0025 

COMB. CURB & GUTTER, RAD. 
CG-7 

24.000 

LF 

440.20000 10,564.80 
  

0480 502SD20-0029 

ENTRANCE GUTTER CG-9D 

22.000 

SY 

1,091.80000 24,019.60 
  

0490 502SX20-0006 

NS PAVED DITCH FLEXIBLE 
CONC MAT 

442.000 

SY 

143.60000 63,471.20 
  

0500    502SX20-0010 

NS SAW CUT H.C.C. ITEMS 
(FULL DEPTH) CURB &/OR 
SIDEWALK 

22.000 

LF 

68.20000 1,500.40 
  

0510 504SD20-0001 

CONCRETE CLASS A3 MISC. 

29.900 

CY 

1,500.00000 44,850.00 
  

0520 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

1.000 

SY 

9,514.30000 9,514.30 
  

0530 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

22.000 

SY 

439.10000 9,660.20 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0540 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

163.200 

SY 

86.50000 14,116.80 
  

0550 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

246.000 

SY 

83.30000 20,491.80 
  

0560 509SD20-0001 

FLOWABLE BACKFILL 

1.340 

CY 

2,600.00000 3,484.00 
  

0570 511SD20-0001 

ALLAYING DUST 

50.000 

HR 

277.60000 13,880.00 
  

0580 512SD20-0013 

TYPE 3 BARRICADE 8' 

24.000 

EA 

351.90000 8,445.60 
  

0590 512SD20-0014 

TEMPORARY SIGN 

929.000 

SF 

54.40000 50,537.60 
  

0600 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

3,360.000 

DAY 

1.00000 3,360.00 
  

0610 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

336.000 

HR 

18.00000 6,048.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0620 512SD20-0027 

FLAGGER SERVICE 

968.000 

HR 

55.00000 53,240.00 
  

0630 512SD20-0029 

WARNING LIGHT TY. B 

994.000 

DAY 

1.00000 994.00 
  

0640 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

384.000 

LF 

45.00000 17,280.00 
  

0650 513SD20-0001 

MOBILIZATION 

(1) 

LS 

447,220.10000 447,220.10 
  

0660 514SD20-0003 

FIELD OFFICE TY.III 

9.000 

MO 

8,341.40000 75,072.60 
  

0670 516SX20-0008 

NS DEMO. OF BLDG. 
DEMOLITION OF LIGHT POLE 

(1) 

LS 

8,433.90000 8,433.90 
  

0680 517SD20-0002 

CONSTRUCTION SURVEYING 
MIN. PLAN 

(1) 

LS 

199,404.70000 199,404.70 
  

0690 523SP20-0002 

NS STORM WATER 
MANAGEMENT LOW 
PERMEABILITY LINER 

300.000 

SY 

93.80000 28,140.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0700 602SD20-0003 

TOPSOIL CLASS B 2" 

4.060 

ACRE 

43,768.90000 177,701.73 
  

0710 603SD20-0002 

TEMPORARY SEED 

406.000 

LB 

17.00000 6,902.00 
  

0720 603SD20-0003 

REGULAR SEED 

609.000 

LB 

12.00000 7,308.00 
  

0730 603SD20-0004 

OVERSEEDING 

487.000 

LB 

18.00000 8,766.00 
  

0740 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

15,851.000 

SY 

1.30000 20,606.30 
  

0750 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

28,362.000 

SY 

1.60000 45,379.20 
  

0760 603SD20-0014 

FERTILIZER NITROGEN - N 

388.000 

LB 

5.00000 1,940.00 
  

0770 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

533.000 

LB 

5.00000 2,665.00 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0780 603SD20-0016 

FERTILIZER POTASSIUM - K 

266.000 

LB 

5.00000 1,330.00 
  

0790 603SD20-0017 

LIME 

18.270 

TON 

450.00000 8,221.50 
  

0800 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

894.000 

SY 

2.50000 2,235.00 
  

0810 700SD20-0002 

SIGN POST WOOD 6" X 6" 

20.000 

LF 

50.00000 1,000.00 
  

0820 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

7.000 

EA 

165.00000 1,155.00 
  

0830 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

120.000 

LF 

28.00000 3,360.00 
  

0840 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

14.000 

EA 

950.00000 13,300.00 
  

0850 701SD20-0001 

SIGN PANEL 

106.160 

SF 

38.00000 4,034.08 
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Contract ID: C000001852M01D 

Letting Date: August 23, 2023 

Call Order: J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0860 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

24,530.000 

LF 

0.90000 22,077.00 
  

0870 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

24.000 

LF 

100.00000 2,400.00 
  

 
 

Section Totals: $5,526,836.71 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$5,526,836.71 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$5,526,836.71 

 

 
$0.00 

$5,526,836.71 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C000001852M01D 

August 23, 2023 10:00 A.M. 

J31 

Counties: 

District(s): 

Project(s): 

ACCOMACK, NORTHAMPTON 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
065(037); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
 

1 B850 BRANSCOME OPERATING, LLC dba BRANSCOME $5,526,836.71 100.00% 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

6,608.00000 6,608.00 
  

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

24.000 

EA 

576.80000 13,843.20 
  

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

472,000.00000 472,000.00 
  

0040 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

1.700 

TON 

398.24000 677.01 
  

0050 302SD20-0013 

ENDWALL EW-12 

5.000 

EA 

952.78000 4,763.90 
  

0060 302SD20-0028 

18" PIPE TEMPORARY 
DIVERSION CHANNEL 

447.000 

LF 

68.97000 30,829.59 
  

0070 302SD20-0032 

18" STORM SEWER PIPE 
CONCRETE 

18.000 

LF 

301.76000 5,431.68 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0037 

24" PIPE TEMPORARY 
DIVERSION CHANNEL 

240.000 

LF 

77.88000 18,691.20 
  

0090 302SD20-0039 

24" CONC. PIPE 

106.000 

LF 

173.14000 18,352.84 
  

0100 302SD20-0041 

24" STORM SEWER PIPE 
CONCRETE 

2,519.000 

LF 

175.60000 442,336.40 
  

0110 302SD20-0047 

30" PIPE CMP 

16.000 

LF 

397.37000 6,357.92 
  

0120 302SD20-0067 

48" PIPE TEMPORARY 
DIVERSION CHANNEL 

1,084.000 

LF 

136.27000 147,716.68 
  

0130 302SD20-0243 

DROP INLET DI-2B,L=8' 

8.000 

EA 

7,610.16000 60,881.28 
  

0140 302SD20-0245 

DROP INLET DI-2B,L=12' 

1.000 

EA 

8,464.06000 8,464.06 
  

0150 302SD20-0446 

DROP INLET DI-5 

1.000 

EA 

6,954.68000 6,954.68 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 302SD20-0449 1.000 

DROP INLET DI-7B EA 

7,337.79000 7,337.79 
  

0170 302SD20-0662 62.700 

MANHOLE MH-1 OR 2 LF 

1,032.59000 64,743.39 
  

0180 302SD20-0663 14.000 

FRAME & COVER MH-1 EA 

1,063.85000 14,893.90 
  

0190 302SD20-0669 1.000 

PIPE SPILLOUT PS-3 EA 

15,000.00000 15,000.00 
  

0200 302SD20-0681 6.500 

TEMP. SEDIMENT RISER PIPE LF 
36" 

2,116.90000 13,759.85 
  

0210 302SX20-0020 322.000 

NS DRAINAGE LOW SY 
PERMEABILITY LINER 
GEOTEXTILE 

81.22000 26,152.84 
  

0220 303SD20-0001 59,994.000 

REGULAR EXCAVATION CY 

48.52000 2,910,908.88 
  

0230 303SD20-0013 7,806.000 

GEOTEXTILE EMBANKMENT SY 
STAB. 

6.56000 51,207.36 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 303SD20-0021 1,030.000 

TEMPORARY DIVERSION DIKE LF 

7.86000 8,095.80 
  

0250 303SD20-0022 8.000 

CHECK DAM ROCK TY. I EA 

575.98000 4,607.84 
  

0260 303SD20-0023 404.000 

CHECK DAM ROCK TY. II EA 

510.55000 206,262.20 
  

0270 303SD20-0024 105.000 

CHECK DAM SEDIMENT EA 
RETENTION ROLL 18" 

156.95000 16,479.75 
  

0280 303SD20-0028 3.000 

DEWATERING BASIN EC-8 EA 

1,598.02000 4,794.06 
  

0290 303SD20-0029 1,794.000 

SILTATION CONTROL CY 
EXCAVATION 

1.53000 2,744.82 
  

0300 303SD20-0030 2.000 

INLET PROTECTION TYPE A EA 

468.01000 936.02 
  

0310 303SD20-0031 9.000 

INLET PROTECTION TYPE B EA 

625.71000 5,631.39 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 303SD20-0033 2,263.000 

TEMP. SILT FENCE TYPE B LF 

12.74000 28,830.62 
  

0330 303SD20-0034 2,285.000 

TEMP. SILT FENCE TYPE A LF 

5.77000 13,184.45 
  

0340 303SD20-0035 2,237.000 

TEMP. SEDIMENT BASIN CY 
EXCAVATION 

31.46000 70,376.02 
  

0350 308SD20-0001 42,240.800 

AGGR. MATL. NO. 1 TON 

38.31000 1,618,245.05 
  

0360 308SD20-0007 22,373.000 

AGGR. MATL. NO. 21B TON 

46.15000 1,032,513.95 
  

0370 308SX20-0003 210.000 

CRUSHER RUN AGGR. NO. 25 TON 
OR 26 

47.07000 9,884.70 
  

0380 310SD20-0001 1,933.000 

TACK COAT GAL 

5.60000 10,824.80 
  

0390 315SD20-0003 9,452.000 

ASPHALT CONCRETE TY. SM- TON 
12.5E CONST 

139.20000 1,315,718.40 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0400 315SD20-0006 3,602.000 

ASPHALT CONCRETE TY. IM- TON 
19.0E CONST 

125.70000 452,771.40 
  

0410 315SD20-0010 18,100.000 

ASPHALT CONCRETE TY. BM- TON 
25.0A CONST 

98.05000 1,774,705.00 
  

0420 315SD20-0015 34,280.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

1.00000 34,280.00 
  

0430 315SD20-0018 91.000 

ASPH.CONC.CURB BACKUP TON 
MATL. CONST 

235.50000 21,430.50 
  

0440 315SX20-0011 11,968.000 

NS SAW-CUT ASPH CONC . LF 

2.27000 27,167.36 
  

0450 401SD20-0007 6.000 

COFFERDAM EA 

1,301.54000 7,809.24 
  

0460 401SX20-0012 5,348.000 

NS PIPE UNDERDRAIN LF 
MODIFIED UD-4 

23.84000 127,496.32 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0470 410SX20-0001 850.000 

NS ARCHITECTURAL SY 
TREATMENT ARCHITECTURAL 
TREATMENT - RUSTIFICATION 

84.00000 71,400.00 
  

0480 414SD20-0001 6.300 

EROSION CTRL. STONE CL. TON 
A1, EC-1 

65.56000 413.03 
  

0490 414SD20-0003 26.500 

EROSION CTRL. STONE CL. I, TON 
EC-1 

69.65000 1,845.73 
  

0500 414SD20-0005 48.000 

EROSION CTRL. STONE CL. II, TON 
EC-1 

69.69000 3,345.12 
  

0510 414SD20-0008 18.000 

DRY RIPRAP CL. AI TON 

66.20000 1,191.60 
  

0520 414SD20-0012 51.000 

DRY RIPRAP CL.I 26" TON 

76.42000 3,897.42 
  

0530 501SD20-0004 752.000 

UNDERDRAIN UD-4 LF 

22.24000 16,724.48 
  

0540 501SD20-0009 76.000 

OUTLET PIPE LF 

24.31000 1,847.56 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0550 502SD20-0001 2.000 

ENERGY DISSIPATOR EG-1 EA 

3,001.85000 6,003.70 
  

0560 502SD20-0003 1,116.500 

PAVED DITCH PG-2A SY 

170.74000 190,631.21 
  

0570 502SD20-0004 3,409.900 

PAVED DITCH PG-5 SY 

161.75000 551,551.33 
  

0580 502SD20-0005 33.800 

PAVED FLUME PG-4 SY 

433.39000 14,648.58 
  

0590 502SD20-0009 7.000 

PAVED FLUME PG-7 SY 

1,903.96000 13,327.72 
  

0600 502SD20-0020 2,204.000 

CURB, ASPHALT MC-3B LF 

37.50000 82,650.00 
  

0610 503SD20-0002 5.000 

R/W MONUMENT RM-2 EA 

112.00000 560.00 
  

0620 504SD20-0001 22.970 

CONCRETE CLASS A3 MISC. CY 

1,275.61000 29,300.76 
  

0630 505SD20-0011 4,575.000 

GUARDRAIL GR-MGS1 LF 

32.48000 148,596.00 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 505SD20-0013 4,448.000 

GUARDRAIL GR-MGS1, 9' LF 
POST 

41.44000 184,325.12 
  

0650 505SD20-0017 3.000 

GUARDRAIL TERMINAL GR- EA 
MGS2 

3,920.00000 11,760.00 
  

0660 505SD20-0018 4.000 

GUARDRAIL END EA 
ANCHORAGE GR-MGS3 

1,680.00000 6,720.00 
  

0670 505SD20-0019 3.000 

GUARDRAIL HEIGHT EA 
TRANSITION GR-MGS4 

1,680.00000 5,040.00 
  

0680 505SD20-0040 470.000 

GUARDRAIL GR-10 LF 

56.00000 26,320.00 
  

0690 505SD20-0073 5,370.000 

REMOVE EXISTING LF 
GUARDRAIL 

4.68000 25,131.60 
  

0700 506SD20-0002 724.000 

RETAINING WALL RW-3 CY 

981.60000 710,678.40 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0710 506SD20-0007 2,709.000 

RETAINING WALL CY 
EXCAVATION 

42.83000 116,026.47 
  

0720 507SD20-0001 4,481.000 

FENCE FE-W1 LF 

22.40000 100,374.40 
  

0730 507SD20-0003 13.000 

LINE BRACE UNIT FE-W1 OR EA 
FE-W2 

252.00000 3,276.00 
  

0740 507SD20-0004 18.000 

CORNER BRACE UNIT FE-W1 EA 
OR FE-W2 

252.00000 4,536.00 
  

0750 508SD20-0004 18,670.000 

DEMO. OF PAVEMENT SY 
FLEXIBLE 

11.30000 210,971.00 
  

0760 510SX20-0016 4,420.000 

NS REMOVE EXIST. FENCE . LF 

5.88000 25,989.60 
  

0770 511SD20-0001 1,728.000 

ALLAYING DUST HR 

7.85000 13,564.80 
  

0780 512SD20-0003 13,100.000 

TRAFFIC BARRIER SERVICE LF 
MB-11A 

57.99000 759,669.00 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0790 512SD20-0007 6.000 

IMPACT ATTEN.SER. TY. 1 TL- EA 
3, >=40 MPH 

11,760.00000 70,560.00 
  

0800 512SD20-0013 2.000 

TYPE 3 BARRICADE 8' EA 

543.22000 1,086.44 
  

0810 512SD20-0014 2,002.000 

TEMPORARY SIGN SF 

37.50000 75,075.00 
  

0820 512SD20-0023 1,192.000 

TRUCK MOUNTED HR 
ATTENUATOR 

33.70000 40,170.40 
  

0830 512SD20-0024 22,466.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

1.34000 30,104.44 
  

0840 512SD20-0025 2,616.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

8.76000 22,916.16 
  

0850 512SD20-0026 1,144.000 

ELECTRONIC ARROW BOARD HR 

10.67000 12,206.48 
  

0860 512SD20-0027 120.000 

FLAGGER SERVICE HR 

45.47000 5,456.40 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0870 512SD20-0029 4,552.000 

WARNING LIGHT TY. B DAY 

1.75000 7,966.00 
  

0880 512SD20-0042 32,500.000 

ERADICATE LINEAR PVMT LF 
MRKG 

1.93000 62,725.00 
  

0890 512SD20-0042 13,938.000 

ERADICATE LINEAR PVMT LF 
MRKG 

1.93000 26,900.34 
  

0900 512SD20-0044 168.000 

TEMP. PAVE. MARKER 1 WAY EA 

14.50000 2,436.00 
  

0910 512SD20-0062 38,341.000 

TEMP. PVMT MRKG TY. D, CL. LF 
III, 6" 

3.08000 118,090.28 
  

0920 512SD20-0063 3,960.000 

TEMP. PVMT MRKG TY. D, CL. LF 
III, 8" 

4.31000 17,067.60 
  

0930 512SP20-0001 7.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

620.13000 4,340.91 
  



Date Printed: 09/22/2023 

Page 13 of 17 Tabulation of Bids 

 

Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0940 512SP20-0002 (1) 

NS MAINTENANCE OF LS 
TRAFFIC TRUCK ENTERING 
HIGHWAY SYSTEM 

63,096.92000 63,096.92 
  

0950 513SD20-0001 (1) 

MOBILIZATION LS 

895,480.67000 895,480.67 
  

0960 514SD20-0001 25.000 

FIELD OFFICE TY.I MO 

4,277.04000 106,926.00 
  

0970 515SD20-0004 51,016.000 

FLEXIBLE PAVE.PLANING 0"-2" SY 

4.50000 229,572.00 
  

0980 517SD20-0001 (1) 

CONSTRUCTION SURVEYING LS 
CONSTR. 

275,417.93000 275,417.93 
  

0990 602SD20-0004 1,205.000 

TOPSOIL CLASS B CY 

69.67000 83,952.35 
  

1000 603SD20-0002 448.000 

TEMPORARY SEED LB 

10.08000 4,515.84 
  

1010 603SD20-0003 813.000 

REGULAR SEED LB 

8.96000 7,284.48 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1020 603SD20-0004 650.000 

OVERSEEDING LB 

8.96000 5,824.00 
  

1030 603SD20-0005 46.000 

LEGUME SEED LB 

10.08000 463.68 
  

1040 603SD20-0006 37.000 

LEGUME OVERSEEDING LB 

10.08000 372.96 
  

1050 603SD20-0007 4,719.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 1 

1.12000 5,285.28 
  

1060 603SD20-0009 44,101.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

1.29000 56,890.29 
  

1070 603SD20-0014 448.000 

FERTILIZER NITROGEN - N LB 

2.02000 904.96 
  

1080 603SD20-0015 314.000 

FERTILIZER PHOSPHOROUS - LB 
P 

3.53000 1,108.42 
  

1090 603SD20-0016 314.000 

FERTILIZER POTASSIUM - K LB 

2.52000 791.28 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1100 603SD20-0017 24.660 

LIME TON 

280.00000 6,904.80 
  

1110 606SD20-0001 972.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

2.91000 2,828.52 
  

1120 606SD20-0005 900.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

6.89000 6,201.00 
  

1130 700SD20-0003 28.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

463.30000 12,972.40 
  

1140 700SD20-0004 2.000 

REMOVE EXISTING 2 POST EA 
SIGN STRUCTURE 

630.60000 1,261.20 
  

1150 700SD20-0022 39.000 

VIA SIGN POST W12 X 16 LF 

298.48000 11,640.72 
  

1160 700SD20-0024 47.000 

VIA SIGN POST W14 X 22 LF 

375.65000 17,655.55 
  

1170 700SD20-0034 243.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

27.80000 6,755.40 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1180 700SD20-0035 84.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

37.06000 3,113.04 
  

1190 700SD20-0036 209.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

37.06000 7,745.54 
  

1200 700SD20-0037 126.500 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

30.89000 3,907.59 
  

1210 700SD20-0038 33.000 

CONC. FOUND. STP-1, TY. A EA 

509.60000 16,816.80 
  

1220 700SD20-0039 13.000 

CONC. FOUND. STP-1, TY. B EA 

1,116.75000 14,517.75 
  

1230 700SD20-0049 4.000 

CONC. FOUND. SSP-VIA, 3' EA 
DIA. X 7' DEEP 

4,426.24000 17,704.96 
  

1240 701SD20-0001 707.130 

SIGN PANEL SF 

44.47000 31,446.07 
  

1250 704SD20-0027 52,808.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

6.12000 323,184.96 
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Contract ID: C000116172C01 

Letting Date: August 23, 2023 

Call Order: J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1260 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

258.000 

EA 

61.60000 15,892.80 
  

1270 704SD20-0060 

SYMB MRKG LANE 
REDUCTION ARR TY B CL II 

4.000 

EA 

1,680.00000 6,720.00 
  

1280 704SP20-0001 

REMOVAL OF SRPM 

180.000 

EA 

11.53000 2,075.40 
  

 
 

Section Totals: $17,229,351.78 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$17,229,351.78 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$17,229,351.78 

 

 
$0.00 

$17,229,351.78 
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Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: 

Letting Date: 

Call Order: 

C000116172C01 

August 23, 2023 10:00 A.M. 

J92 

Counties: 

District(s): 

Project(s): 

WASHINGTON 

BRISTOL / ABINGDON 

0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
 

1 W048 W-L CONSTRUCTION & PAVING, INC. $17,229,351.78 100.00% 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

60,000.00000 60,000.00 120,650.00000 120,650.00 60,000.00000 60,000.00 

0020 302SD20-0005 

REINF. STEEL 

3,340.000 

LB 

2.00000 6,680.00 1.60000 5,344.00 3.00000 10,020.00 

0030 302SD20-0006 

CORROSION RESISTANT 
REINF.STEEL CL. I 

2,880.000 

LB 

3.00000 8,640.00 3.10000 8,928.00 5.00000 14,400.00 

0040 302SD20-0013 

ENDWALL EW-12 

2.000 

EA 

1,500.00000 3,000.00 1,700.00000 3,400.00 7,000.00000 14,000.00 

0050 302SD20-0662 

MANHOLE MH-1 OR 2 

2.600 

LF 

350.00000 910.00 1,100.00000 2,860.00 1,600.00000 4,160.00 

0060 302SD20-0663 

FRAME & COVER MH-1 

1.000 

EA 

1,260.00000 1,260.00 1,150.00000 1,150.00 3,500.00000 3,500.00 

0070 302SD20-0670 

TEMP. DIVE. CHANNEL LINING 
CL. A 

123.000 

SY 

7.00000 861.00 2.50000 307.50 6.00000 738.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0672 

TEMP. DIVE. CHANNEL 
EXCAVATION 

48.000 

CY 

75.00000 3,600.00 37.00000 1,776.00 110.00000 5,280.00 

0090 303SD20-0001 

REGULAR EXCAVATION 

1,581.000 

CY 

60.00000 94,860.00 21.00000 33,201.00 60.00000 94,860.00 

0100 303SD20-0007 

BORROW EXCAVATION 

3,243.000 

CY 

60.00000 194,580.00 45.00000 145,935.00 50.00000 162,150.00 

0110 303SD20-0019 

EROSION CONTROL MULCH 

450.000 

SY 

15.00000 6,750.00 6.00000 2,700.00 9.00000 4,050.00 

0120 303SD20-0023 

CHECK DAM ROCK TY. II 

7.000 

EA 

900.00000 6,300.00 400.00000 2,800.00 7,000.00000 49,000.00 

0130 303SD20-0028 

DEWATERING BASIN EC-8 

3.000 

EA 

1,800.00000 5,400.00 1,110.00000 3,330.00 4,000.00000 12,000.00 

0140 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

789.000 

CY 

1.00000 789.00 1.20000 946.80 40.00000 31,560.00 

0150 303SD20-0033 

TEMP. SILT FENCE TYPE B 

3,586.000 

LF 

9.00000 32,274.00 9.00000 32,274.00 6.00000 21,516.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 305SD20-0012 

AGGR.BASE MAT.TY. I NO.21A 
OR 21B 

1,535.000 

TON 

65.00000 99,775.00 65.00000 99,775.00 45.00000 69,075.00 

0170 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

285.000 

TON 

145.00000 41,325.00 230.00000 65,550.00 235.00000 66,975.00 

0180 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

464.000 

TON 

140.00000 64,960.00 203.00000 94,192.00 140.00000 64,960.00 

0190 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

799.000 

LF 

4.30000 3,435.70 15.00000 11,985.00 12.00000 9,588.00 

0200 315SD20-0016 

LIQ.ASPH. RUMBLE STRIP 
COATING CONST 

148.000 

SY 

16.00000 2,368.00 12.50000 1,850.00 26.00000 3,848.00 

0210 315SX20-0011 

NS SAW-CUT ASPH CONC 
(1.5" DEPTH) 

49.000 

LF 

90.00000 4,410.00 1.50000 73.50 3.50000 171.50 

0220 315SX20-0011 

NS SAW-CUT ASPH CONC 
(FULL DEPTH) 

668.000 

LF 

25.00000 16,700.00 3.00000 2,004.00 6.00000 4,008.00 



Date Printed: 09/22/2023 

Page 4 of 27 Tabulation of Bids 

 

Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

484.000 

CY 

80.00000 38,720.00 16.00000 7,744.00 35.00000 16,940.00 

0240 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

710.000 

TON 

75.00000 53,250.00 56.00000 39,760.00 80.00000 56,800.00 

0250 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

30.000 

SY 

75.00000 2,250.00 70.00000 2,100.00 210.00000 6,300.00 

0260 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

140.000 

LF 

25.00000 3,500.00 25.00000 3,500.00 85.00000 11,900.00 

0270 401SD20-0007 

COFFERDAM 

3.000 

EA 

65,000.00000 195,000.00 39,500.00000 118,500.00 500.00000 1,500.00 

0280 401SX20-0001 

NS BRIDGE TEMPORARY 
WORK BRIDGE 

(1) 

LS 

1.00000 1.00 1.00000 1.00 500.00000 500.00 

0290 403SD20-0004 

DYNAMIC PILE TEST 

3.000 

EA 

6,000.00000 18,000.00 2,750.00000 8,250.00 2,500.00000 7,500.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0300 403SD20-0012 

PRESTR. CONC. CARBON STL 
STRAND PILES 14" 

1,002.000 

LF 

110.00000 110,220.00 321.00000 321,642.00 120.00000 120,240.00 

0310 403SD20-0016 

PRESTR. CONC. CARBON STL 
STRAND PILES 24" 

506.000 

LF 

180.00000 91,080.00 395.00000 199,870.00 200.00000 101,200.00 

0320 403SD20-0043 

DRIVING TEST FOR 14" 
PRESTR. CONC. PILE 

188.000 

LF 

200.00000 37,600.00 325.00000 61,100.00 300.00000 56,400.00 

0325 403SD20-0051 

DRIVING TEST FOR 24" 
PRESTR. CONC. PILE 

95.000 

LF 

380.00000 36,100.00 400.00000 38,000.00 300.00000 28,500.00 

0340 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

178.900 

CY 

2,020.00000 361,378.00 2,550.00000 456,195.00 2,750.00000 491,975.00 

0350 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

460.000 

SY 

18.00000 8,280.00 20.00000 9,200.00 9.00000 4,140.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0360 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

490.000 

SY 

13.00000 6,370.00 16.50000 8,085.00 12.00000 5,880.00 

0370 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

49.700 

CY 

2,400.00000 119,280.00 3,500.00000 173,950.00 4,500.00000 223,650.00 

0380 404SP20-0004 

NS ELASTIC INCLUSION 
ELASTIC INCLUSION 

61.000 

SY 

400.00000 24,400.00 465.00000 28,365.00 900.00000 54,900.00 

0390 405SD20-0033 

PREST.CONC.BEAM,BULB-T 
29" DEPTH +50'-60 

10.000 

EA 

22,000.00000 220,000.00 24,250.00000 242,500.00 45,000.00000 450,000.00 

0400 406SD20-0005 

CR REINF. STEEL CL. III SPR. 
STRUCT. CONST. 

35,810.000 

LB 

4.50000 161,145.00 4.30000 153,983.00 7.00000 250,670.00 

0415 410SD20-0010 

RAILING KANSAS CORRAL 32" 
W/OUT CURB CONST. 

240.000 

LF 

550.00000 132,000.00 668.00000 160,320.00 650.00000 156,000.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0420 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
REMOVE EXISTING 
STRUCTURE 

(1) 

LS 

250,000.00000 250,000.00 176,800.00000 176,800.00 482,000.00000 482,000.00 

0430 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

2.300 

TON 

500.00000 1,150.00 224.00000 515.20 800.00000 1,840.00 

0440 414SD20-0008 

DRY RIPRAP CL. AI 

49.100 

TON 

125.00000 6,137.50 136.00000 6,677.60 180.00000 8,838.00 

0450 414SD20-0012 

DRY RIPRAP CL.I 26" 

413.000 

TON 

125.00000 51,625.00 133.00000 54,929.00 200.00000 82,600.00 

0460 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE ACCESS UNDER 
BRIDGE 

2.000 

DAY 

3,385.00000 6,770.00 100.00000 200.00 3,000.00000 6,000.00 

0470 501SD20-0007 

CROSSDRAIN CD-2 

72.000 

LF 

25.00000 1,800.00 62.00000 4,464.00 300.00000 21,600.00 

0480 502SD20-0014 

CURB, STD. CG-3 

108.000 

LF 

110.00000 11,880.00 72.00000 7,776.00 35.00000 3,780.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0490 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

57.000 

SY 

8.00000 456.00 15.20000 866.40 5.00000 285.00 

0500 505SD20-0011 

GUARDRAIL GR-MGS1 

550.000 

LF 

30.50000 16,775.00 35.00000 19,250.00 32.00000 17,600.00 

0510 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

4.000 

EA 

3,400.00000 13,600.00 3,895.00000 15,580.00 4,000.00000 16,000.00 

0520 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

4,200.00000 16,800.00 4,800.00000 19,200.00 4,500.00000 18,000.00 

0530 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

1,600.000 

LF 

5.00000 8,000.00 5.50000 8,800.00 12.00000 19,200.00 

0540 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

1,283.000 

LF 

6.00000 7,698.00 3.50000 4,490.50 3.00000 3,849.00 

0550 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

1,316.000 

SY 

42.50000 55,930.00 16.00000 21,056.00 20.00000 26,320.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0560 511SD20-0001 

ALLAYING DUST 

20.000 

HR 

100.00000 2,000.00 25.00000 500.00 250.00000 5,000.00 

0570 512SD20-0013 

TYPE 3 BARRICADE 8' 

12.000 

EA 

500.00000 6,000.00 1,115.00000 13,380.00 1,000.00000 12,000.00 

0580 512SD20-0014 

TEMPORARY SIGN 

1,032.000 

SF 

40.00000 41,280.00 56.50000 58,308.00 38.00000 39,216.00 

0590 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

80.000 

HR 

45.00000 3,600.00 48.00000 3,840.00 100.00000 8,000.00 

0600 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

500.000 

DAY 

1.00000 500.00 9.00000 4,500.00 50.00000 25,000.00 

0610 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,500.000 

HR 

11.00000 16,500.00 17.50000 26,250.00 12.00000 18,000.00 

0620 512SD20-0026 

ELECTRONIC ARROW BOARD 

80.000 

HR 

10.00000 800.00 36.00000 2,880.00 7.00000 560.00 

0630 512SD20-0027 

FLAGGER SERVICE 

160.000 

HR 

30.00000 4,800.00 25.00000 4,000.00 45.00000 7,200.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 512SD20-0029 

WARNING LIGHT TY. B 

290.000 

DAY 

10.00000 2,900.00 20.00000 5,800.00 8.00000 2,320.00 

0650 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

200.000 

LF 

5.30000 1,060.00 9.50000 1,900.00 3.00000 600.00 

0660 512SD20-0066 

TRAFFIC BARRIER SERVICE 
CONC. 

32.000 

LF 

85.00000 2,720.00 150.00000 4,800.00 100.00000 3,200.00 

0670 513SD20-0001 

MOBILIZATION 

(1) 

LS 

180,000.00000 180,000.00 169,000.00000 169,000.00 175,000.00000 175,000.00 

0680 514SD20-0003 

FIELD OFFICE TY.III 

11.000 

MO 

1,500.00000 16,500.00 1,700.00000 18,700.00 5,000.00000 55,000.00 

0690 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

1,002.000 

SY 

27.00000 27,054.00 16.60000 16,633.20 18.00000 18,036.00 

0700 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

30,000.00000 30,000.00 47,000.00000 47,000.00 40,000.00000 40,000.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0710 520SX20-0014 

NS UTILITIES DRY FIRE 
HYDRANT 

(1) 

LS 

5,250.00000 5,250.00 6,050.00000 6,050.00 10,000.00000 10,000.00 

0720 522SX20-0009 

NS DEMOLITION WITH ACM 
ASBESTOS REMOVAL 

(1) 

LS 

21,200.00000 21,200.00 12,000.00000 12,000.00 12,000.00000 12,000.00 

0730 602SD20-0001 

TOPSOIL CLASS A 2" 

0.630 

ACRE 

29,800.00000 18,774.00 30,000.00000 18,900.00 20,000.00000 12,600.00 

0740 603SD20-0002 

TEMPORARY SEED 

63.000 

LB 

26.50000 1,669.50 30.20000 1,902.60 15.00000 945.00 

0750 603SD20-0003 

REGULAR SEED 

110.000 

LB 

15.75000 1,732.50 18.50000 2,035.00 30.00000 3,300.00 

0760 603SD20-0004 

OVERSEEDING 

88.000 

LB 

29.50000 2,596.00 34.00000 2,992.00 30.00000 2,640.00 

0770 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

6,861.000 

SY 

1.70000 11,663.70 2.00000 13,722.00 5.00000 34,305.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0780 603SD20-0011 

SEDIMENT RETENTION ROLL 
18" MIN 

991.000 

LF 

15.75000 15,608.25 10.00000 9,910.00 20.00000 19,820.00 

0790 603SD20-0014 

FERTILIZER NITROGEN - N 

60.000 

LB 

7.00000 420.00 8.00000 480.00 10.00000 600.00 

0800 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

83.000 

LB 

7.00000 581.00 8.00000 664.00 10.00000 830.00 

0810 603SD20-0016 

FERTILIZER POTASSIUM - K 

41.000 

LB 

7.00000 287.00 8.00000 328.00 10.00000 410.00 

0820 603SD20-0017 

LIME 

2.840 

TON 

500.00000 1,420.00 550.00000 1,562.00 600.00000 1,704.00 

0830 605SX20-0013 

NS LANDSCAPE 
ESTABLISHING PERMANENT 
VEGETATION 

(1) 

LS 

9,000.00000 9,000.00 7,500.00000 7,500.00 8,000.00000 8,000.00 

0840 605SX20-0017 

NS SEED MIXTURE WETLAND 
SEED MIX 

3.000 

LB 

350.00000 1,050.00 180.00000 540.00 200.00000 600.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0850 606SD20-0005 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

2,914.000 

SY 

4.75000 13,841.50 5.50000 16,027.00 7.00000 20,398.00 

0860 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

2.000 

EA 

160.00000 320.00 200.00000 400.00 500.00000 1,000.00 

0870 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

2.000 

EA 

110.00000 220.00 180.00000 360.00 350.00000 700.00 

0880 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

23.000 

LF 

27.50000 632.50 47.00000 1,081.00 22.00000 506.00 

0890 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

2.000 

EA 

370.00000 740.00 650.00000 1,300.00 850.00000 1,700.00 

0900 701SD20-0001 

SIGN PANEL 

10.500 

SF 

53.00000 556.50 95.00000 997.50 30.00000 315.00 

0910 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

3,535.000 

LF 

0.85000 3,004.75 1.50000 5,302.50 4.00000 14,140.00 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0920 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

510.000 

LF 

3.70000 1,887.00 6.50000 3,315.00 4.00000 2,040.00 

 
 

Section Totals: $3,174,241.40 $3,499,561.30 $4,016,451.50 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,174,241.40 

 
 

$3,499,561.30 

 
 

$4,016,451.50 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,174,241.40 

 

 
$0.00 

$3,174,241.40 

$3,499,561.30 

 

 
$0.00 

$3,499,561.30 

$4,016,451.50 

 

$0.00 

4,016,451.50 
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 301SD20-0001 (1) 192,185.00000 192,185.00 
  

CLEARING AND GRUBBING LS    

0020 302SD20-0005 3,340.000 1.67000 5,577.80   

REINF. STEEL LB    

0030 302SD20-0006 2,880.000 3.15000 9,072.00   

CORROSION RESISTANT LB    

REINF.STEEL CL. I    

0040 302SD20-0013 2.000 1,955.60000 3,911.20   

ENDWALL EW-12 EA    

0050 302SD20-0662 2.600 1,443.50000 3,753.10   

MANHOLE MH-1 OR 2 LF    

0060 302SD20-0663 1.000 1,015.15000 1,015.15   

FRAME & COVER MH-1 EA    

0070 302SD20-0670 123.000 6.90000 848.70   

TEMP. DIVE. CHANNEL LINING SY    

CL. A    

0080 302SD20-0672 48.000 35.55000 1,706.40   

TEMP. DIVE. CHANNEL CY    

EXCAVATION    
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0090 303SD20-0001 1,581.000 65.85000 104,108.85 
  

REGULAR EXCAVATION CY    

0100 303SD20-0007 3,243.000 66.95000 217,118.85   

BORROW EXCAVATION CY    

0110 303SD20-0019 450.000 12.00000 5,400.00   

EROSION CONTROL MULCH SY    

0120 303SD20-0023 7.000 542.60000 3,798.20   

CHECK DAM ROCK TY. II EA    

0130 303SD20-0028 3.000 2,142.80000 6,428.40   

DEWATERING BASIN EC-8 EA    

0140 303SD20-0029 789.000 0.01000 7.89   

SILTATION CONTROL CY    

EXCAVATION    

0150 303SD20-0033 3,586.000 9.00000 32,274.00   

TEMP. SILT FENCE TYPE B LF    

0160 305SD20-0012 1,535.000 56.30000 86,420.50   

AGGR.BASE MAT.TY. I NO.21A TON    

OR 21B    
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0170 315SD20-0007 285.000 240.00000 68,400.00 
  

ASPHALT CONCRETE TY. SM- TON    

9.5A CONST    

0180 315SD20-0010 464.000 240.00000 111,360.00   

ASPHALT CONCRETE TY. BM- TON    

25.0A CONST    

0190 315SD20-0015 799.000 15.60000 12,464.40   

RUMBLE STRIP CYLINDRICAL LF    

ASPHALT    

0200 315SD20-0016 148.000 94.00000 13,912.00   

LIQ.ASPH. RUMBLE STRIP SY    

COATING CONST    

0210 315SX20-0011 49.000 20.80000 1,019.20   

NS SAW-CUT ASPH CONC LF    

(1.5" DEPTH)    

0220 315SX20-0011 668.000 7.65000 5,110.20   

NS SAW-CUT ASPH CONC LF    

(FULL DEPTH)    

0230 401SD20-0001 484.000 26.00000 12,584.00   

STRUCTURE EXCAVATION CY    

CONST.    
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0240 401SD20-0002 710.000 54.00000 38,340.00 
  

SELECT BACKFILL ABUTMENT TON    

ZONE    

0250 401SD20-0004 30.000 94.00000 2,820.00   

GEOCOMPOSITE WALL DRAIN SY    

0260 401SD20-0005 140.000 6.00000 840.00   

PIPE UNDERDRAIN 6" CONST. LF    

0270 401SD20-0007 3.000 98,000.00000 294,000.00   

COFFERDAM EA    

0280 401SX20-0001 (1) 16,000.00000 16,000.00   

NS BRIDGE TEMPORARY LS    

WORK BRIDGE    

0290 403SD20-0004 3.000 3,600.00000 10,800.00   

DYNAMIC PILE TEST EA    

0300 403SD20-0012 1,002.000 145.00000 145,290.00   

PRESTR. CONC. CARBON STL LF    

STRAND PILES 14"    

0310 403SD20-0016 506.000 464.00000 234,784.00   

PRESTR. CONC. CARBON STL LF    

STRAND PILES 24"    
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0320 403SD20-0043 188.000 320.00000 60,160.00 
  

DRIVING TEST FOR 14" LF    

PRESTR. CONC. PILE     

0325 403SD20-0051 95.000 610.00000 57,950.00   

DRIVING TEST FOR 24" LF    

PRESTR. CONC. PILE     

0340 404SD20-0005 178.900 1,432.00000 256,184.80   

CONC. CL. A4 MOD. LOW CY    

SHRINK., SPR. STRUCT.     

CONST.     

0350 404SD20-0009 460.000 24.00000 11,040.00   

BRIDGE DECK GROOVING SY    

CONST.     

0360 404SD20-0010 490.000 8.50000 4,165.00   

COVER DEPTH SURVEY SY    

CONST.     

0370 404SD20-0011 49.700 3,010.00000 149,597.00   

CONCRETE CLASS A3, CY    

SUBSTRUCT. CONST.     

0380 404SP20-0004 61.000 390.00000 23,790.00   

NS ELASTIC INCLUSION SY    

ELASTIC INCLUSION     
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0390 405SD20-0033 10.000 54,600.00000 546,000.00 
  

PREST.CONC.BEAM,BULB-T EA    

29" DEPTH +50'-60    

0400 406SD20-0005 35,810.000 4.38000 156,847.80   

CR REINF. STEEL CL. III SPR. LB    

STRUCT. CONST.    

0415 410SD20-0010 240.000 570.00000 136,800.00   

RAILING KANSAS CORRAL 32" LF    

W/OUT CURB CONST.    

0420 413SX20-0002 (1) 462,000.00000 462,000.00   

NS DISM. & REM. EXIST. STR. LS    

REMOVE EXISTING    

STRUCTURE    

0430 414SD20-0003 2.300 868.25000 1,996.98   

EROSION CTRL. STONE CL. I, TON    

EC-1    

0440 414SD20-0008 49.100 108.65000 5,334.72   

DRY RIPRAP CL. AI TON    

0450 414SD20-0012 413.000 104.00000 42,952.00   

DRY RIPRAP CL.I 26" TON    
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0460 430SX20-0001 2.000 7,100.00000 14,200.00 
  

NS NBIS ACCESS, UNDER DAY     

BRIDGE ACCESS UNDER     

BRIDGE     

0470 501SD20-0007 72.000 77.40000 5,572.80   

CROSSDRAIN CD-2 LF     

0480 502SD20-0014 108.000 87.55000 9,455.40   

CURB, STD. CG-3 LF     

0490 504SD20-0005 57.000 6.10000 347.70   

GEOTEXTILE DRAINAGE SY     

FABRIC     

0500 505SD20-0011 550.000 36.00000 19,800.00   

GUARDRAIL GR-MGS1 LF     

0510 505SD20-0017 4.000 4,200.00000 16,800.00   

GUARDRAIL TERMINAL GR- EA     

MGS2     

0520 505SD20-0055 4.000 4,800.00000 19,200.00   

FIXED OBJECT ATTACH. GR- EA     

FOA-5     
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0530 505SD20-0073 1,600.000 9.60000 15,360.00 
  

REMOVE EXISTING LF     

GUARDRAIL      

0540 507SD20-0027 1,283.000 3.00000 3,849.00   

HIGH VISIBILITY FENCE, 4 LF     

FEET      

0550 508SD20-0004 1,316.000 39.65000 52,179.40   

DEMO. OF PAVEMENT SY     

FLEXIBLE      

0560 511SD20-0001 20.000 147.25000 2,945.00   

ALLAYING DUST HR     

0570 512SD20-0013 12.000 410.10000 4,921.20   

TYPE 3 BARRICADE 8' EA     

0580 512SD20-0014 1,032.000 38.40000 39,628.80   

TEMPORARY SIGN SF     

0590 512SD20-0023 80.000 60.35000 4,828.00   

TRUCK MOUNTED HR     

ATTENUATOR      
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0600 512SD20-0024 500.000 14.50000 7,250.00 
  

GROUP 2 CHANNELIZING DAY    

DEVICES    

0610 512SD20-0025 1,500.000 11.05000 16,575.00   

PORT.CHANGEABLE MESS. HR    

SIGN    

0620 512SD20-0026 80.000 50.30000 4,024.00   

ELECTRONIC ARROW BOARD HR    

0630 512SD20-0027 160.000 46.60000 7,456.00   

FLAGGER SERVICE HR    

0640 512SD20-0029 290.000 22.05000 6,394.50   

WARNING LIGHT TY. B DAY    

0650 512SD20-0042 200.000 6.00000 1,200.00   

ERADICATE LINEAR PVMT LF    

MRKG    

0660 512SD20-0066 32.000 103.05000 3,297.60   

TRAFFIC BARRIER SERVICE LF    

CONC.    

0670 513SD20-0001 (1) 246,100.00000 246,100.00   

MOBILIZATION LS    
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0680 514SD20-0003 11.000 4,145.00000 45,595.00 
  

FIELD OFFICE TY.III MO     

0690 515SD20-0004 1,002.000 24.00000 24,048.00   

FLEXIBLE PAVE.PLANING 0"-2" SY     

0700 517SD20-0001 (1) 57,391.60000 57,391.60   

CONSTRUCTION SURVEYING LS     

CONSTR.     

0710 520SX20-0014 (1) 6,000.00000 6,000.00   

NS UTILITIES DRY FIRE LS     

HYDRANT     

0720 522SX20-0009 (1) 6,700.00000 6,700.00   

NS DEMOLITION WITH ACM LS     

ASBESTOS REMOVAL     

0730 602SD20-0001 0.630 23,929.25000 15,075.43   

TOPSOIL CLASS A 2" ACRE     

0740 603SD20-0002 63.000 30.00000 1,890.00   

TEMPORARY SEED LB     

0750 603SD20-0003 110.000 18.00000 1,980.00   

REGULAR SEED LB     
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0760 603SD20-0004 88.000 33.60000 2,956.80 
  

OVERSEEDING LB     

0770 603SD20-0009 6,861.000 2.00000 13,722.00   

HYDRAULIC EROSION SY     

CONTROL PRODUCT TYPE 3     

0780 603SD20-0011 991.000 18.00000 17,838.00   

SEDIMENT RETENTION ROLL LF     

18" MIN     

0790 603SD20-0014 60.000 7.80000 468.00   

FERTILIZER NITROGEN - N LB     

0800 603SD20-0015 83.000 7.80000 647.40   

FERTILIZER PHOSPHOROUS - LB     

P     

0810 603SD20-0016 41.000 7.80000 319.80   

FERTILIZER POTASSIUM - K LB     

0820 603SD20-0017 2.840 540.00000 1,533.60   

LIME TON     
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0830 605SX20-0013 (1) 42,427.40000 42,427.40 
  

NS LANDSCAPE LS     

ESTABLISHING PERMANENT     

VEGETATION     

0840 605SX20-0017 3.000 60.00000 180.00   

NS SEED MIXTURE WETLAND LB     

SEED MIX     

0850 606SD20-0005 2,914.000 5.46000 15,910.44   

ROLLED EROSION CTRL SY     

PRODUCT EC-3 TYPE 1     

0860 700SD20-0003 2.000 450.00000 900.00   

REMOVE EXISTING 1 POST EA     

SIGN STRUCTURE     

0870 700SD20-0007 2.000 90.00000 180.00   

REMOVE EXISTING 1 POST EA     

SIGN PANEL     

0880 700SD20-0034 23.000 26.40000 607.20   

SIGN POST STP-1, 2", 14 LF     

GAUGE     

0890 700SD20-0038 2.000 1,770.00000 3,540.00   

CONC. FOUND. STP-1, TY. A EA     
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Contract ID: C0000111342M01 

Letting Date: August 23, 2023 

Call Order: J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) W. C. ENGLISH, 
INCORPORATED 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0900 701SD20-0001 10.500 38.40000 403.20 
   

SIGN PANEL SF     

0910 704SD20-0006 3,535.000 1.56000 5,514.60    

TYPE B CLASS I PVMT LINE LF     

MRKG 4"     

0920 704SD20-0030 510.000 7.20000 3,672.00    

TYPE B CLASS VI CONTRAST LF     

PVMT LINE MRKG 4"     

Section Totals: $4,327,053.01    

Life Cycle Costs:     

Section Total with LCC: $4,327,053.01    

    

Contract Item Totals $4,327,053.01   

Contract Time Totals  

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $4,327,053.01 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000111342M01 

August 23, 2023 10:00 A.M. 

J94 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WILLIAMSBURG 

0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
0040-090-750,B605, STP-BR05 (271); 

Contract Time: 11/08/24 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B1168 BRYANT STRUCTURES, INC. $3,174,241.40 100.00% 

2 
 

C165 CROFTON CONSTRUCTION SERVICES, 
INCORPORATED 

$3,499,561.30 110.25% 

3 
 

K1805 KOKOSING CONSTRUCTION COMPANY, INC. $4,016,451.50 126.53% 

4 
 

E009 W. C. ENGLISH, INCORPORATED $4,327,053.01 136.32% 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

25,000.00000 25,000.00 6,500.00000 6,500.00 7,500.00000 7,500.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

12.000 

EA 

500.00000 6,000.00 750.00000 9,000.00 500.00000 6,000.00 

0030 303SD20-0001 

REGULAR EXCAVATION 

693.000 

CY 

120.00000 83,160.00 30.00000 20,790.00 69.83000 48,392.19 

0040 303SD20-0026 

CHECK DAM ROCK TYPE I 
TEMPORARY 

5.000 

EA 

550.00000 2,750.00 500.00000 2,500.00 852.95000 4,264.75 

0050 303SD20-0028 

DEWATERING BASIN EC-8 

2.000 

EA 

1,500.00000 3,000.00 500.00000 1,000.00 697.65000 1,395.30 

0060 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

204.000 

CY 

0.01000 2.04 10.00000 2,040.00 0.01000 2.04 

0070 303SD20-0034 

TEMP. SILT FENCE TYPE A 

1,148.000 

LF 

8.00000 9,184.00 6.00000 6,888.00 4.92000 5,648.16 



Date Printed: 09/22/2023 

Page 2 of 24 Tabulation of Bids 

 

Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0080 305SD20-0001 

BORROW EXCAVATION 

350.000 

CY 

125.00000 43,750.00 30.00000 10,500.00 140.04000 49,014.00 

0090 308SD20-0001 

AGGR. MATL. NO. 1 

39.000 

TON 

100.00000 3,900.00 100.00000 3,900.00 88.34000 3,445.26 

0100 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

888.000 

TON 

60.00000 53,280.00 50.00000 44,400.00 28.83000 25,601.04 

0110 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

110.000 

TON 

320.00000 35,200.00 292.00000 32,120.00 306.50000 33,715.00 

0120 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

175.000 

TON 

250.00000 43,750.00 230.00000 40,250.00 227.34000 39,784.50 

0130 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH SAW CUT 

835.000 

LF 

6.00000 5,010.00 10.00000 8,350.00 6.25000 5,218.75 

0140 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

397.000 

TON 

45.00000 17,865.00 50.00000 19,850.00 113.71000 45,142.87 

0150 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

35.000 

SY 

40.00000 1,400.00 20.00000 700.00 60.02000 2,100.70 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0160 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

39.000 

LF 

25.00000 975.00 12.00000 468.00 42.20000 1,645.80 

0170 401SD20-0009 

STRUCTURE EXCAVATION 
MAINT. 

214.000 

CY 

45.00000 9,630.00 30.00000 6,420.00 103.40000 22,127.60 

0180 401SX20-0006 

NS BRIDGE SUBSTRUCTURE 
MODIFIED MSE WINGWALLS 

437.000 

SF 

120.00000 52,440.00 240.00000 104,880.00 175.71000 76,785.27 

0190 404SD20-0007 

CONC. CL. A4 MOD. LTWT 
LOW SHRINK., SPR. STRUCT. 
CONST. 

125.700 

CY 

2,200.00000 276,540.00 2,500.00000 314,250.00 2,946.65000 370,393.91 

0200 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

412.000 

SY 

20.00000 8,240.00 42.00000 17,304.00 12.64000 5,207.68 

0210 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

412.000 

SY 

17.50000 7,210.00 12.00000 4,944.00 8.28000 3,411.36 

0220 404SD20-0021 

CONCRETE CLASS A3 
SUBSTRUCT. MAINT. 

69.100 

CY 

1,850.00000 127,835.00 2,080.00000 143,728.00 2,661.69000 183,922.78 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0230 404SD20-0022 

CONCRETE CLASS B2 
SUBSTRUCT. MAINT. 

1.300 

CY 

1,400.00000 1,820.00 1,000.00000 1,300.00 1,179.45000 1,533.29 

0240 404SP20-0004 

NS ELASTIC INCLUSION 
ELASTIC INCLUSION 10" 

16.000 

SY 

650.00000 10,400.00 500.00000 8,000.00 740.67000 11,850.72 

0250 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

37,090.000 

LB 

5.00000 185,450.00 3.35000 124,251.50 5.75000 213,267.50 

0260 406SD20-0019 

REINFORCING STEEL 
SUBSTRUCT. MAINT. 

6,020.000 

LB 

3.50000 21,070.00 1.60000 9,632.00 7.02000 42,260.40 

0270 407SD20-0007 

STR.ST.PLATE GIRDER ASTM 
A709 GR.50W 

(121600) 

LS 

530,000.00000 530,000.00 575,000.00000 575,000.00 519,744.98000 519,744.98 

0280 407SX20-0003 

NS STRUCT. STEEL ROLLED 
BEAM ASTM A709 GRADE 50 

(1) 

LS 

182,000.00000 182,000.00 200,000.00000 200,000.00 143,609.25000 143,609.25 

0290 410SD20-0010 

RAILING KANSAS CORRAL 32" 
W/OUT CURB CONST. 

287.000 

LF 

365.00000 104,755.00 375.00000 107,625.00 404.18000 115,999.66 

0300 412SD20-0013 

CRACK REPAIR TYPE B 

56.000 

LF 

36.00000 2,016.00 275.00000 15,400.00 90.47000 5,066.32 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0310 412SD20-0017 

EMBEDDED GALVANIC 
ANODES 

96.000 

EA 

50.00000 4,800.00 84.00000 8,064.00 42.10000 4,041.60 

0320 412SD20-0048 

JACKING AND BLOCKING 
BEAM 

4.000 

EA 

15,000.00000 60,000.00 2,500.00000 10,000.00 871.83000 3,487.32 

0330 412SD20-0061 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

10.000 

SY 

2,200.00000 22,000.00 6,000.00000 60,000.00 2,983.22000 29,832.20 

0340 412SX20-0022 

NS BR. SUBSTR. WID./REPAIR 
TEMPORARY SHORING 

(1) 

LS 

165,000.00000 165,000.00 175,000.00000 175,000.00 76,350.22000 76,350.22 

0350 413SX20-0003 

NS ENV.& WORKER PROTECT. 
(STR. NO. 6255) 

(1) 

LS 

27,500.00000 27,500.00 12,000.00000 12,000.00 0.01000 0.01 

0360 413SX20-0004 

NS MATERIAL DISPOSAL (STR. 
NO. 6255, TYPE B) 

(1) 

LS 

3,200.00000 3,200.00 8,500.00000 8,500.00 0.01000 0.01 

0370 413SX20-0005 

NS REM. PORT.OF EX.STR. 
(STR. NO. 6255) 

(1) 

LS 

285,000.00000 285,000.00 275,000.00000 275,000.00 255,862.81000 255,862.81 

0380 414SD20-0012 

DRY RIPRAP CL.I 26" 

157.000 

TON 

85.00000 13,345.00 120.00000 18,840.00 92.22000 14,478.54 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0390 414SD20-0057 

DRY RIPRAP CL.II 38" 

160.000 

TON 

85.00000 13,600.00 125.00000 20,000.00 188.74000 30,198.40 

0400 416SD20-0003 

WATERPROOFING – EPOXY 
RESIN TYPE EP-3B/EP-3T 

336.000 

SY 

90.00000 30,240.00 60.00000 20,160.00 119.19000 40,047.84 

0410 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (B612) 

2.000 

DAY 

3,000.00000 6,000.00 3,500.00000 7,000.00 1,167.34000 2,334.68 

0420 502SD20-0014 

CURB, STD. CG-3 

66.000 

LF 

100.00000 6,600.00 200.00000 13,200.00 163.37000 10,782.42 

0430 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

92.000 

SY 

6.50000 598.00 10.00000 920.00 8.28000 761.76 

0440 505SD20-0011 

GUARDRAIL GR-MGS1 

91.000 

LF 

45.00000 4,095.00 44.00000 4,004.00 42.00000 3,822.00 

0450 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

60.000 

LF 

51.00000 3,060.00 50.00000 3,000.00 47.25000 2,835.00 

0460 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

3.000 

EA 

5,100.00000 15,300.00 5,000.00000 15,000.00 4,725.00000 14,175.00 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0470 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

1.000 

EA 

2,500.00000 2,500.00 2,200.00000 2,200.00 2,100.00000 2,100.00 

0480 505SD20-0030 

GUARDRAIL GR-2 

96.000 

LF 

50.00000 4,800.00 44.00000 4,224.00 42.00000 4,032.00 

0490 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

2.000 

EA 

4,000.00000 8,000.00 3,300.00000 6,600.00 3,150.00000 6,300.00 

0500 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

2.000 

EA 

5,500.00000 11,000.00 10,000.00000 20,000.00 4,725.00000 9,450.00 

0510 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

665.000 

LF 

11.50000 7,647.50 11.00000 7,315.00 12.84000 8,538.60 

0520 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

521.000 

SY 

20.00000 10,420.00 12.00000 6,252.00 29.91000 15,583.11 

0530 512SD20-0002 

TRAFFIC BARRIER SERVICE 
MB-10A 

277.000 

LF 

95.00000 26,315.00 125.00000 34,625.00 77.26000 21,401.02 

0540 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

78.000 

LF 

85.00000 6,630.00 125.00000 9,750.00 50.00000 3,900.00 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0550 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

4.000 

EA 

12,500.00000 50,000.00 15,000.00000 60,000.00 14,946.18000 59,784.72 

0560 512SD20-0014 

TEMPORARY SIGN 

762.000 

SF 

40.00000 30,480.00 36.00000 27,432.00 32.54000 24,795.48 

0570 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

6,315.000 

DAY 

1.50000 9,472.50 1.50000 9,472.50 0.50000 3,157.50 

0580 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

2,016.000 

HR 

10.00000 20,160.00 2.50000 5,040.00 4.04000 8,144.64 

0590 512SD20-0026 

ELECTRONIC ARROW BOARD 

2,320.000 

HR 

4.00000 9,280.00 2.50000 5,800.00 5.15000 11,948.00 

0600 512SD20-0027 

FLAGGER SERVICE 

216.000 

HR 

38.00000 8,208.00 40.00000 8,640.00 44.34000 9,577.44 

0610 512SD20-0029 

WARNING LIGHT TY. B 

540.000 

DAY 

3.60000 1,944.00 5.00000 2,700.00 2.34000 1,263.60 

0620 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

150.000 

LF 

11.00000 1,650.00 30.00000 4,500.00 7.35000 1,102.50 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0630 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

1,649.000 

LF 

3.50000 5,771.50 8.50000 14,016.50 2.52000 4,155.48 

0640 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

681.000 

LF 

7.50000 5,107.50 12.00000 8,172.00 5.20000 3,541.20 

0650 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

76.000 

LF 

22.50000 1,710.00 19.00000 1,444.00 16.75000 1,273.00 

0660 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

9.000 

DAY 

475.00000 4,275.00 750.00000 6,750.00 200.00000 1,800.00 

0670 512SX20-0030 

NS WORK AREA PORTABLE 
TRAFFIC SIGNAL EQUIPMENT 

810.000 

DAY 

6.00000 4,860.00 40.00000 32,400.00 5.44000 4,406.40 

0680 513SD20-0001 

MOBILIZATION 

(1) 

LS 

182,000.00000 182,000.00 160,000.00000 160,000.00 183,000.00000 183,000.00 

0690 515SD20-0003 

FLEX. PAVE.TIE-IN PLANING 
ABOVE 2"-4" 

334.000 

SY 

55.00000 18,370.00 54.00000 18,036.00 50.93000 17,010.62 

0700 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

30,000.00000 30,000.00 18,000.00000 18,000.00 14,143.23000 14,143.23 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0710 603SD20-0002 

TEMPORARY SEED 

22.000 

LB 

28.00000 616.00 28.00000 616.00 26.25000 577.50 

0720 603SD20-0003 

REGULAR SEED 

126.000 

LB 

9.00000 1,134.00 9.00000 1,134.00 8.40000 1,058.40 

0730 603SD20-0004 

OVERSEEDING 

101.000 

LB 

4.50000 454.50 5.00000 505.00 4.73000 477.73 

0740 603SD20-0005 

LEGUME SEED 

1.000 

LB 

22.50000 22.50 22.00000 22.00 21.00000 21.00 

0750 603SD20-0006 

LEGUME OVERSEEDING 

1.000 

LB 

20.00000 20.00 22.00000 22.00 21.00000 21.00 

0760 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

1,210.000 

SY 

1.25000 1,512.50 1.10000 1,331.00 1.05000 1,270.50 

0770 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

1,065.000 

SY 

1.65000 1,757.25 1.50000 1,597.50 1.42000 1,512.30 

0780 603SD20-0010 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 4 

1,331.000 

SY 

2.00000 2,662.00 1.90000 2,528.90 1.84000 2,449.04 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0790 603SD20-0014 

FERTILIZER NITROGEN - N 

36.000 

LB 

6.00000 216.00 5.50000 198.00 5.25000 189.00 

0800 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

48.000 

LB 

6.00000 288.00 5.50000 264.00 5.25000 252.00 

0810 603SD20-0016 

FERTILIZER POTASSIUM - K 

24.000 

LB 

6.00000 144.00 5.50000 132.00 5.25000 126.00 

0820 603SD20-0017 

LIME 

2.000 

TON 

400.00000 800.00 375.00000 750.00 367.50000 735.00 

0830 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

3.000 

EA 

350.00000 1,050.00 415.00000 1,245.00 393.75000 1,181.25 

0840 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

39.000 

LF 

28.00000 1,092.00 20.00000 780.00 18.90000 737.10 

0850 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

3.000 

EA 

600.00000 1,800.00 1,100.00000 3,300.00 1,039.50000 3,118.50 

0860 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
FURNISH PORTABLE TRAFFIC 
SIGNAL EQUIPMENT 

3.000 

EA 

15,000.00000 45,000.00 24,000.00000 72,000.00 47,215.86000 141,647.58 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC 

(2) HAYMES BROTHERS, INC. (3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member: LCC: 
 

0870 701SD20-0001 

SIGN PANEL 

19.000 

SF 

65.00000 1,235.00 32.00000 608.00 29.40000 558.60 

0880 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

2,449.000 

LF 

4.50000 11,020.50 3.00000 7,347.00 2.63000 6,440.87 

0890 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

19.000 

LF 

75.00000 1,425.00 48.00000 912.00 48.25000 916.75 

0900 704SD20-0039 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL II, 6' 

1.000 

EA 

2,800.00000 2,800.00 1,200.00000 1,200.00 1,575.00000 1,575.00 

 
 

Section Totals: $3,049,620.29 $3,062,539.90 $3,068,334.55 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,049,620.29 

 
 

$3,062,539.90 

 
 

$3,068,334.55 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,049,620.29 

 

 
$0.00 

$3,049,620.29 

$3,062,539.90 

 

 
$0.00 

$3,062,539.90 

$3,068,334.55 

 

$0.00 

3,068,334.55 
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0010 108SP20-0001 (1) 4,000.00000 4,000.00 5,000.00000 5,000.00 
 

BASELINE PROGRESS LS      

SCHEDULE      

0020 108SP20-0002 12.000 525.00000 6,300.00 1,000.00000 12,000.00  

PROGRESS SCHEDULE EA      

UPDATES      

0030 303SD20-0001 693.000 125.00000 86,625.00 64.99000 45,038.07  

REGULAR EXCAVATION CY      

0040 303SD20-0026 5.000 600.00000 3,000.00 1,148.83000 5,744.15  

CHECK DAM ROCK TYPE I EA      

TEMPORARY      

0050 303SD20-0028 2.000 1,600.00000 3,200.00 5,539.83000 11,079.66  

DEWATERING BASIN EC-8 EA      

0060 303SD20-0029 204.000 1.00000 204.00 1.00000 204.00  

SILTATION CONTROL CY      

EXCAVATION      

0070 303SD20-0034 1,148.000 9.00000 10,332.00 2.63000 3,019.24  

TEMP. SILT FENCE TYPE A LF      

0080 305SD20-0001 350.000 120.00000 42,000.00 55.00000 19,250.00  

BORROW EXCAVATION CY      
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0090 308SD20-0001 39.000 78.00000 3,042.00 55.70000 2,172.30 
 

AGGR. MATL. NO. 1 TON      

0100 308SD20-0012 888.000 60.00000 53,280.00 38.81000 34,463.28  

AGGR. BASE MATL. TY. I NO. TON      

21B      

0110 315SD20-0007 110.000 375.00000 41,250.00 270.00000 29,700.00  

ASPHALT CONCRETE TY. SM- TON      

9.5A CONST      

0120 315SD20-0010 175.000 300.00000 52,500.00 212.00000 37,100.00  

ASPHALT CONCRETE TY. BM- TON      

25.0A CONST      

0130 315SX20-0011 835.000 8.00000 6,680.00 7.25000 6,053.75  

NS SAW-CUT ASPH CONC LF      

FULL DEPTH SAW CUT      

0140 401SD20-0002 397.000 72.00000 28,584.00 60.00000 23,820.00  

SELECT BACKFILL ABUTMENT TON      

ZONE      

0150 401SD20-0004 35.000 52.00000 1,820.00 56.23000 1,968.05  

GEOCOMPOSITE WALL DRAIN SY      

0160 401SD20-0005 39.000 65.00000 2,535.00 21.34000 832.26  

PIPE UNDERDRAIN 6" CONST. LF      
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member:  LCC: 

0170 401SD20-0009 214.000 92.00000 19,688.00 168.10000 35,973.40 
 

STRUCTURE EXCAVATION CY     

MAINT.     

0180 401SX20-0006 437.000 112.00000 48,944.00 141.03000 61,630.11  

NS BRIDGE SUBSTRUCTURE SF     

MODIFIED MSE WINGWALLS     

0190 404SD20-0007 125.700 2,300.00000 289,110.00 4,518.38000 567,960.37  

CONC. CL. A4 MOD. LTWT CY     

LOW SHRINK., SPR. STRUCT.     

CONST.     

0200 404SD20-0009 412.000 21.00000 8,652.00 50.49000 20,801.88  

BRIDGE DECK GROOVING SY     

CONST.     

0210 404SD20-0010 412.000 10.50000 4,326.00 3.81000 1,569.72  

COVER DEPTH SURVEY SY     

CONST.     

0220 404SD20-0021 69.100 4,590.00000 317,169.00 3,002.26000 207,456.17  

CONCRETE CLASS A3 CY     

SUBSTRUCT. MAINT.     

0230 404SD20-0022 1.300 1,900.00000 2,470.00 1,006.75000 1,308.78  

CONCRETE CLASS B2 CY     

SUBSTRUCT. MAINT.     
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member:  LCC: 

0240 404SP20-0004 16.000 
 

525.00000 8,400.00 567.31000 9,076.96  

NS ELASTIC INCLUSION SY    

ELASTIC INCLUSION 10"    

0250 406SD20-0003 37,090.000  4.75000 176,177.50 8.52000 316,006.80 

CR REINF. STEEL CL. I SPR. LB    

STRUCT. CONST.    

0260 406SD20-0019 6,020.000  2.82000 16,976.40 3.10000 18,662.00 

REINFORCING STEEL LB    

SUBSTRUCT. MAINT.    

0270 407SD20-0007 (121600)  537,000.00000 537,000.00 602,750.00000 602,750.00 

STR.ST.PLATE GIRDER ASTM LS    

A709 GR.50W    

0280 407SX20-0003 (1)  230,000.00000 230,000.00 261,546.95000 261,546.95 

NS STRUCT. STEEL ROLLED LS    

BEAM ASTM A709 GRADE 50    

0290 410SD20-0010 287.000  360.00000 103,320.00 859.12000 246,567.44 

RAILING KANSAS CORRAL 32" LF    

W/OUT CURB CONST.    

0300 412SD20-0013 56.000  105.00000 5,880.00 250.00000 14,000.00 

CRACK REPAIR TYPE B LF    

0310 412SD20-0017 96.000 
 

52.00000 4,992.00 75.00000 7,200.00 

EMBEDDED GALVANIC EA    

ANODES    
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member:  LCC: 

0320 412SD20-0048 4.000 6,500.00000 26,000.00 8,731.11000 34,924.44 
 

JACKING AND BLOCKING EA     

BEAM     

0330 412SD20-0061 10.000 2,600.00000 26,000.00 9,450.19000 94,501.90  

CONCRETE SUBSTRUCT. SY     

SURFACE REPAIR     

0340 412SX20-0022 (1) 275,000.00000 275,000.00 369,733.71000 369,733.71  

NS BR. SUBSTR. WID./REPAIR LS     

TEMPORARY SHORING     

0350 413SX20-0003 (1) 9,000.00000 9,000.00 290,000.00000 290,000.00  

NS ENV.& WORKER PROTECT. LS     

(STR. NO. 6255)     

0360 413SX20-0004 (1) 3,900.00000 3,900.00 32,514.86000 32,514.86  

NS MATERIAL DISPOSAL (STR. LS     

NO. 6255, TYPE B)     

0370 413SX20-0005 (1) 390,000.00000 390,000.00 224,935.31000 224,935.31  

NS REM. PORT.OF EX.STR. LS     

(STR. NO. 6255)     

0380 414SD20-0012 157.000 84.00000 13,188.00 100.00000 15,700.00  

DRY RIPRAP CL.I 26" TON     

0390 414SD20-0057 160.000 86.00000 13,760.00 157.73000 25,236.80  

DRY RIPRAP CL.II 38" TON     
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0400 416SD20-0003 336.000 65.00000 21,840.00 115.00000 38,640.00 
 

WATERPROOFING – EPOXY SY      

RESIN TYPE EP-3B/EP-3T      

0410 430SX20-0001 2.000 3,500.00000 7,000.00 10,129.59000 20,259.18  

NS NBIS ACCESS, UNDER DAY      

BRIDGE (B612)      

0420 502SD20-0014 66.000 130.00000 8,580.00 58.74000 3,876.84  

CURB, STD. CG-3 LF      

0430 504SD20-0005 92.000 59.00000 5,428.00 14.22000 1,308.24  

GEOTEXTILE DRAINAGE SY      

FABRIC      

0440 505SD20-0011 91.000 52.00000 4,732.00 38.48000 3,501.68  

GUARDRAIL GR-MGS1 LF      

0450 505SD20-0014 60.000 59.00000 3,540.00 43.98000 2,638.80  

RADIAL GUARDRAIL GR-MGS1 LF      

0460 505SD20-0017 3.000 5,900.00000 17,700.00 4,398.27000 13,194.81  

GUARDRAIL TERMINAL GR- EA      

MGS2      

0470 505SD20-0019 1.000 2,600.00000 2,600.00 2,199.13000 2,199.13  

GUARDRAIL HEIGHT EA      

TRANSITION GR-MGS4      
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0480 505SD20-0030 96.000 52.00000 4,992.00 37.39000 3,589.44  

GUARDRAIL GR-2 LF    

0490 505SD20-0045 2.000 3,900.00000 7,800.00 3,298.70000 6,597.40 

FIXED OBJECT ATTACH. GR- EA    

FOA-1 TY. I    

0500 505SD20-0055 2.000 10,500.00000 21,000.00 4,398.27000 8,796.54 

FIXED OBJECT ATTACH. GR- EA    

FOA-5    

0510 505SD20-0073 665.000 13.00000 8,645.00 5.50000 3,657.50 

REMOVE EXISTING LF    

GUARDRAIL    

0520 508SD20-0004 521.000 59.00000 30,739.00 30.09000 15,676.89 

DEMO. OF PAVEMENT SY    

FLEXIBLE    

0530 512SD20-0002 277.000 52.00000 14,404.00 60.17000 16,667.09 

TRAFFIC BARRIER SERVICE LF    

MB-10A    

0540 512SD20-0003 78.000 52.00000 4,056.00 60.17000 4,693.26 

TRAFFIC BARRIER SERVICE LF    

MB-11A    

0550 512SD20-0007 4.000 3,900.00000 15,600.00 6,920.00000 27,680.00 

IMPACT ATTEN.SER. TY. 1 TL- EA    

3, >=40 MPH    
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0560 512SD20-0014 762.000 40.00000 30,480.00 22.00000 16,764.00 
 

TEMPORARY SIGN SF      

0570 512SD20-0024 6,315.000 1.25000 7,893.75 5.63000 35,553.45  

GROUP 2 CHANNELIZING DAY      

DEVICES      

0580 512SD20-0025 2,016.000 10.50000 21,168.00 19.88000 40,078.08  

PORT.CHANGEABLE MESS. HR      

SIGN      

0590 512SD20-0026 2,320.000 1.75000 4,060.00 47.72000 110,710.40  

ELECTRONIC ARROW BOARD HR      

0600 512SD20-0027 216.000 46.00000 9,936.00 102.03000 22,038.48  

FLAGGER SERVICE HR      

0610 512SD20-0029 540.000 6.50000 3,510.00 28.79000 15,546.60  

WARNING LIGHT TY. B DAY      

0620 512SD20-0042 150.000 1.25000 187.50 7.00000 1,050.00  

ERADICATE LINEAR PVMT LF      

MRKG      

0630 512SD20-0061 1,649.000 2.30000 3,792.70 2.40000 3,957.60  

TEMP. PVMT MRKG TY. D, CL. LF      

III, 4"      
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member:  LCC: 

0640 512SD20-0063 681.000 4.60000 3,132.60 4.95000 3,370.95 
 

TEMP. PVMT MRKG TY. D, CL. LF     

III, 8"     

0650 512SD20-0065 76.000 31.00000 2,356.00 15.95000 1,212.20  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 24"     

0660 512SP20-0001 9.000 260.00000 2,340.00 25.00000 225.00  

PORTABLE TEMPORARY DAY     

RUMBLE STRIP ARRAY     

0670 512SX20-0030 810.000 65.50000 53,055.00 77.78000 63,001.80  

NS WORK AREA PORTABLE DAY     

TRAFFIC SIGNAL EQUIPMENT     

0680 513SD20-0001 (1) 200,000.00000 200,000.00 224,315.51000 224,315.51  

MOBILIZATION LS     

0690 515SD20-0003 334.000 74.00000 24,716.00 61.67000 20,597.78  

FLEX. PAVE.TIE-IN PLANING SY     

ABOVE 2"-4"     

0700 517SD20-0001 (1) 28,000.00000 28,000.00 32,783.88000 32,783.88  

CONSTRUCTION SURVEYING LS     

CONSTR.     

0710 603SD20-0002 22.000 6.50000 143.00 14.00000 308.00  

TEMPORARY SEED LB     
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0720 603SD20-0003 126.000 35.00000 4,410.00 13.92000 1,753.92 
 

REGULAR SEED LB      

0730 603SD20-0004 101.000 6.00000 606.00 7.26000 733.26  

OVERSEEDING LB      

0740 603SD20-0005 1.000 51.00000 51.00 20.00000 20.00  

LEGUME SEED LB      

0750 603SD20-0006 1.000 1.25000 1.25 20.00000 20.00  

LEGUME OVERSEEDING LB      

0760 603SD20-0008 1,210.000 1.25000 1,512.50 0.56000 677.60  

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 2      

0770 603SD20-0009 1,065.000 1.75000 1,863.75 0.76000 809.40  

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 3      

0780 603SD20-0010 1,331.000 2.30000 3,061.30 1.02000 1,357.62  

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 4      

0790 603SD20-0014 36.000 6.50000 234.00 1.12000 40.32  

FERTILIZER NITROGEN - N LB      
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Un it Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set:  Cat Alt Member:  LCC: 

0800 603SD20-0015 48.000 6.50000 312.00 1.12000 53.76 
 

FERTILIZER PHOSPHOROUS - LB      

P      

0810 603SD20-0016 24.000 6.50000 156.00 1.12000 26.88  

FERTILIZER POTASSIUM - K LB      

0820 603SD20-0017 2.000 460.00000 920.00 250.00000 500.00  

LIME TON      

0830 700SD20-0003 3.000 590.00000 1,770.00 375.00000 1,125.00  

REMOVE EXISTING 1 POST EA      

SIGN STRUCTURE      

0840 700SD20-0034 39.000 24.00000 936.00 18.00000 702.00  

SIGN POST STP-1, 2", 14 LF      

GAUGE      

0850 700SD20-0038 3.000 1,300.00000 3,900.00 990.00000 2,970.00  

CONC. FOUND. STP-1, TY. A EA      

0860 700SX20-0010 3.000 3,675.00000 11,025.00 1,500.00000 4,500.00  

NS TRAFFIC SIGNALIZATION EA      

FURNISH PORTABLE TRAFFIC      

SIGNAL EQUIPMENT      

0870 701SD20-0001 19.000 37.00000 703.00 28.00000 532.00  

SIGN PANEL SF      
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Contract ID: C0000111378B12 

Letting Date: August 23, 2023 

Call Order: K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

(5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items - BRIDGE Cat Alt Set: Cat Alt Member:  LCC: 

0880 704SD20-0006 2,449.000 1.75000 4,285.75 2.50000 6,122.50 
 

TYPE B CLASS I PVMT LINE LF     

MRKG 4"     

0890 704SD20-0010 19.000 12.00000 228.00 45.95000 873.05  

TYPE B CLASS I PVMT LINE LF     

MRKG 24"     

0900 704SD20-0039 1.000 725.00000 725.00 1,500.00000 1,500.00  

PVMT MSG. MARK. “SCHOOL” EA     

TY B, CL II, 6'     

Section Totals: $3,485,432.00  $4,486,310.20  

Life Cycle Costs:     

Section Total with LCC: $3,485,432.00  $4,486,310.20  

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$3,485,432.00 

 

 
$0.00 

$3,485,432.00 

$4,486,310.20 

 

 
$0.00 

$4,486,310.20 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000111378B12 

August 23, 2023 10:00 A.M. 

K03 

Counties: 

District(s): 

Project(s): 

ALBEMARLE 

CULPEPER / CHARLOTTESVILLE 

0708-002-949,B612, BROS-5104(319); 

Contract Time: 12/04/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

C1334 CROSSROADS BRIDGE INC $3,049,620.29 100.00% 

2 
 

H018 HAYMES BROTHERS, INC. $3,062,539.90 100.42% 

3 
 

F440 FAIRFIELD-ECHOLS, LLC $3,068,334.55 100.61% 

4 
 

W210 BURLEIGH CONSTRUCTION CO., INC $3,485,432.00 114.29% 

5  F451 CATON CONSTRUCTION GROUP, INC. $4,486,310.20 147.11% 
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Contract ID: C0000122409C01 

Letting Date: August 23, 2023 

Call Order: K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) MARINE CONTRACTING 
CORPORATION 

(2) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(3) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 308SX20-0002 

NS AGGR. MATERIAL FILL 
VOIDS WITH FINE 
AGGREGATE 

59.000 

CY 

700.00000 41,300.00 555.00000 32,745.00 1,200.00000 70,800.00 

0020 401SX20-0011 

NS BRIDGE SUBSTRUCTURE 
STEEL PILE PROBE 

(1) 

LS 

64,200.00000 64,200.00 41,300.00000 41,300.00 34,500.00000 34,500.00 

0030 403SX20-0019 

NS PILE DYNAMIC PILE 
TESTING 

1.000 

EA 

36,800.00000 36,800.00 3,100.00000 3,100.00 12,500.00000 12,500.00 

0040 403SX20-0019 

NS PILE INSTALL FRP 
MONOPILE DOLPHIN 

6.000 

EA 

205,550.00000 1,233,300.00 204,625.00000 1,227,750.00 246,500.00000 1,479,000.00 

0050 403SX20-0019 

NS PILE INSTALL HDPE 
SLEEVE 

6.000 

EA 

28,300.00000 169,800.00 33,400.00000 200,400.00 43,500.00000 261,000.00 

0060 403SX20-0019 

NS PILE INSTALL MOORING 
HARDWARE 

6.000 

EA 

13,600.00000 81,600.00 8,680.00000 52,080.00 13,500.00000 81,000.00 
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Contract ID: C0000122409C01 

Letting Date: August 23, 2023 

Call Order: K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) MARINE CONTRACTING 
CORPORATION 

(2) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(3) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 403SX20-0019 

NS PILE INSTALL PRECAST 
CONCRETE PILE CAP 

6.000 

EA 

11,040.00000 66,240.00 8,690.00000 52,140.00 6,500.00000 39,000.00 

0080 403SX20-0019 

NS PILE PRE-INSTALLATION 
STEEL PILE PROBING 

6.000 

EA 

11,270.00000 67,620.00 29,140.00000 174,840.00 45,300.00000 271,800.00 

0090 404SX20-0001 

NS CONCRETE FILL 

6.000 

CY 

5,635.00000 33,810.00 6,860.00000 41,160.00 19,800.00000 118,800.00 

0100 510SX20-0040 

NS REMOVE EXIST. DOLPHIN 

8.000 

EA 

45,570.00000 364,560.00 37,000.00000 296,000.00 57,500.00000 460,000.00 

0110 510SX20-0040 

NS REMOVE EXIST. 
OBSTRUCTION 

40.000 

EA 

420.00000 16,800.00 2,740.00000 109,600.00 5,250.00000 210,000.00 

0120 510SX20-0040 

NS REMOVE EXIST. PRE- 
INSTALLATION DEBRIS 
REMOVAL 

6.000 

EA 

2,800.00000 16,800.00 26,525.00000 159,150.00 6,800.00000 40,800.00 

0130 513SX20-0001 

NS MOBILIZATION MARINE 
OPERATIONS 

1.000 

EA 

235,550.00000 235,550.00 461,825.00000 461,825.00 119,800.00000 119,800.00 
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Contract ID: C0000122409C01 

Letting Date: August 23, 2023 

Call Order: K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) MARINE CONTRACTING 
CORPORATION 

(2) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(3) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $2,428,380.00 $2,852,090.00 $3,199,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,428,380.00 

 
 

$2,852,090.00 

 
 

$3,199,000.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,428,380.00 

 

 
$0.00 

$2,428,380.00 

$2,852,090.00 

 

 
$0.00 

$2,852,090.00 

$3,199,000.00 

 

$0.00 

3,199,000.00 
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Contract ID: C0000122409C01 

Letting Date: August 23, 2023 

Call Order: K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) MCLEAN CONTRACTING 
COMPANY 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 308SX20-0002 59.000 700.00000 41,300.00 
  

NS AGGR. MATERIAL FILL CY    

VOIDS WITH FINE    

AGGREGATE    

0020 401SX20-0011 (1) 60,650.00000 60,650.00   

NS BRIDGE SUBSTRUCTURE LS    

STEEL PILE PROBE    

0030 403SX20-0019 1.000 21,850.00000 21,850.00   

NS PILE DYNAMIC PILE EA    

TESTING    

0040 403SX20-0019 6.000 295,000.00000 1,770,000.00   

NS PILE INSTALL FRP EA    

MONOPILE DOLPHIN    

0050 403SX20-0019 6.000 53,000.00000 318,000.00   

NS PILE INSTALL HDPE EA    

SLEEVE    

0060 403SX20-0019 6.000 9,420.00000 56,520.00   

NS PILE INSTALL MOORING EA    

HARDWARE    

0070 403SX20-0019 6.000 19,750.00000 118,500.00   

NS PILE INSTALL PRECAST EA    

CONCRETE PILE CAP    
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Contract ID: C0000122409C01 

Letting Date: August 23, 2023 

Call Order: K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) MCLEAN CONTRACTING 
COMPANY 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0080 403SX20-0019 6.000 36,000.00000 216,000.00 
   

NS PILE PRE-INSTALLATION EA     

STEEL PILE PROBING     

0090 404SX20-0001 6.000 27,800.00000 166,800.00    

NS CONCRETE FILL CY     

0100 510SX20-0040 8.000 69,550.00000 556,400.00    

NS REMOVE EXIST. DOLPHIN EA     

0110 510SX20-0040 40.000 5,500.00000 220,000.00    

NS REMOVE EXIST. EA     

OBSTRUCTION     

0120 510SX20-0040 6.000 9,000.00000 54,000.00    

NS REMOVE EXIST. PRE- EA     

INSTALLATION DEBRIS     

REMOVAL     

0130 513SX20-0001 1.000 183,000.00000 183,000.00    

NS MOBILIZATION MARINE EA     

OPERATIONS     

Section Totals: $3,783,020.00    

Life Cycle Costs:     

Section Total with LCC: $3,783,020.00    

Contract Item Totals 

   

$3,783,020.00   



Date Printed: 09/22/2023 

Page 6 of 6 Tabulation of Bids 

 

Contract ID: C0000122409C01 

Letting Date: August 23, 2023 

Call Order: K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 

$0.00 

$3,783,020.00 

  

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122409C01 

August 23, 2023 10:00 A.M. 

K04 

Counties: 

District(s): 

Project(s): 

SURRY 

HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 

0031-308-163, C501, FBD-090-5(032); 

Contract Time: 12/18/24 COMPLETION DATE Min: Max: 

Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

M260 MARINE CONTRACTING CORPORATION $2,428,380.00 100.00% 

2 
 

K1805 KOKOSING CONSTRUCTION COMPANY, INC. $2,852,090.00 117.45% 

3 
 

C165 CROFTON CONSTRUCTION SERVICES, 
INCORPORATED 

$3,199,000.00 131.73% 

4 
 

M047 MCLEAN CONTRACTING COMPANY $3,783,020.00 155.78% 
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Contract ID: C0000121573D01 

Letting Date: August 23, 2023 

Call Order: K05 

Counties: 

District(s): 

Project(s): 

KING & QUEEN 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

0014-049-605, D601, STP-0496(132); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - SCOUR REPAIR 

Line No / Item ID 

Item Description 

(1) ABERNATHY 
CONSTRUCTION 
CORPORATION 

(2) HOWARD BROTHERS 
CONTRACTOR, INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0028 

DEWATERING BASIN EC-8 

2.000 

EA 

1,300.00000 2,600.00 200.00000 400.00  

0020 303SD20-0034 

TEMP. SILT FENCE TYPE A 

200.000 

LF 

9.00000 1,800.00 1.00000 200.00  

0030 401SX20-0003 

NS COFFERDAM COFFERDAM 

2.000 

EA 

275,000.00000 550,000.00 492,600.00000 985,200.00  

0040 401SX20-0004 

NS BRIDGE SUBSTRUCTURE 
CONCRETE CLASS T3-GROUT 

6.000 

CY 

3,000.00000 18,000.00 2,000.00000 12,000.00  

0050 414SD20-0012 

DRY RIPRAP CL.I 26" 

764.000 

TON 

209.00000 159,676.00 135.00000 103,140.00  

0060 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

782.000 

LF 

39.00000 30,498.00 67.00000 52,394.00  

0070 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

4.000 

EA 

7,700.00000 30,800.00 7,000.00000 28,000.00  
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Contract ID: C0000121573D01 

Letting Date: August 23, 2023 

Call Order: K05 

Counties: 

District(s): 

Project(s): 

KING & QUEEN 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

0014-049-605, D601, STP-0496(132); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - SCOUR REPAIR 

Line No / Item ID 

Item Description 

(1) ABERNATHY 
CONSTRUCTION 
CORPORATION 

(2) HOWARD BROTHERS 
CONTRACTOR, INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0013 

TYPE 3 BARRICADE 8' 

4.000 

EA 

810.00000 3,240.00 150.00000 600.00  

0090 512SD20-0014 

TEMPORARY SIGN 

425.000 

SF 

74.00000 31,450.00 35.00000 14,875.00  

0100 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

24.000 

HR 

41.00000 984.00 50.00000 1,200.00  

0110 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

700.000 

DAY 

1.30000 910.00 5.00000 3,500.00  

0120 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

3,360.000 

HR 

8.80000 29,568.00 2.50000 8,400.00  

0130 512SD20-0027 

FLAGGER SERVICE 

240.000 

HR 

49.00000 11,760.00 45.00000 10,800.00  

0140 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

48.000 

LF 

72.00000 3,456.00 38.73000 1,859.04  

0150 512SD20-0044 

TEMP. PAVE. MARKER 1 WAY 

20.000 

EA 

87.00000 1,740.00 10.00000 200.00  
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Contract ID: C0000121573D01 

Letting Date: August 23, 2023 

Call Order: K05 

Counties: 

District(s): 

Project(s): 

KING & QUEEN 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

0014-049-605, D601, STP-0496(132); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - SCOUR REPAIR 

Line No / Item ID 

Item Description 

(1) ABERNATHY 
CONSTRUCTION 
CORPORATION 

(2) HOWARD BROTHERS 
CONTRACTOR, INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 512SD20-0054 

TEMP. PVMT MRKG TY. E, 6" 

1,610.000 

LF 

15.00000 24,150.00 8.00000 12,880.00  

0170 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

460.000 

LF 

33.00000 15,180.00 6.00000 2,760.00  

0180 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

228.000 

LF 

12.00000 2,736.00 7.50000 1,710.00  

0190 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

44.000 

LF 

65.00000 2,860.00 50.00000 2,200.00  

0200 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

24.000 

DAY 

20.00000 480.00 41.00000 984.00  

0210 512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL TEMP 
SIGNING 

(1) 

LS 

34,000.00000 34,000.00 130,000.00000 130,000.00  

0220 513SD20-0001 

MOBILIZATION 

(1) 

LS 

75,000.00000 75,000.00 145,000.00000 145,000.00  
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Contract ID: C0000121573D01 

Letting Date: August 23, 2023 

Call Order: K05 

Counties: 

District(s): 

Project(s): 

KING & QUEEN 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

0014-049-605, D601, STP-0496(132); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - SCOUR REPAIR 

Line No / Item ID 

Item Description 

(1) ABERNATHY 
CONSTRUCTION 
CORPORATION 

(2) HOWARD BROTHERS 
CONTRACTOR, INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BRIDGE ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 603SD20-0002 

TEMPORARY SEED 

12.000 

LB 

140.00000 1,680.00 0.01000 0.12  

0240 603SD20-0003 

REGULAR SEED 

23.000 

LB 

110.00000 2,530.00 0.01000 0.23  

0250 603SD20-0004 

OVERSEEDING 

18.000 

LB 

105.00000 1,890.00 0.01000 0.18  

0260 603SD20-0014 

FERTILIZER NITROGEN - N 

18.000 

LB 

20.00000 360.00 0.01000 0.18  

0270 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

8.000 

LB 

20.00000 160.00 0.01000 0.08  

0280 603SD20-0016 

FERTILIZER POTASSIUM - K 

8.000 

LB 

20.00000 160.00 1.00000 8.00  

0290 603SD20-0017 

LIME 

0.660 

TON 

2,000.00000 1,320.00 1.00000 0.66  

 
 

Section Totals: $1,038,988.00 $1,518,311.49 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,038,988.00 

 
 

$1,518,311.49 
 

Contract Item Totals 

   

$1,038,988.00 $1,518,311.49  
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Contract ID: C0000121573D01 

Letting Date: August 23, 2023 

Call Order: K05 

Counties: 

District(s): 

Project(s): 

KING & QUEEN 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

0014-049-605, D601, STP-0496(132); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - SCOUR REPAIR 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 

$0.00 

$1,038,988.00 

 

$0.00 

$1,518,311.49 

 

( ) indicates item is bid as Lump Sum 



Date Printed: 09/22/2023 
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Contract ID: 

Letting Date: 

Call Order: 

C0000121573D01 

August 23, 2023 10:00 A.M. 

K05 

Counties: 

District(s): 

Project(s): 

KING & QUEEN 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

0014-049-605, D601, STP-0496(132); 

Contract Time: 05/02/24 COMPLETION DATE Min: Max: 

Contract Description: SGR - SCOUR REPAIR 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

A003 ABERNATHY CONSTRUCTION CORPORATION $1,038,988.00 100.00% 

2 
 

H301 HOWARD BROTHERS CONTRACTOR, INC. $1,518,311.49 146.13% 
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0001 

REGULAR EXCAVATION 

40.000 

CY 

79.00000 3,160.00 233.00000 9,320.00  

0020 303SD20-0030 

INLET PROTECTION TYPE A 

10.000 

EA 

505.00000 5,050.00 600.00000 6,000.00  

0030 303SD20-0031 

INLET PROTECTION TYPE B 

10.000 

EA 

505.00000 5,050.00 600.00000 6,000.00  

0040 303SD20-0034 

TEMP. SILT FENCE TYPE A 

100.000 

LF 

17.00000 1,700.00 4.00000 400.00  

0050 303SX20-0012 

UTILITY TEST PIT UNPAVED 

15.000 

EA 

758.00000 11,370.00 1,010.00000 15,150.00  

0060 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

18.000 

EA 

947.00000 17,046.00 2,250.00000 40,500.00  

0070 305SD20-0012 

AGGR.BASE MAT.TY. I NO.21A 
OR 21B 

425.000 

TON 

45.00000 19,125.00 115.00000 48,875.00  

0080 315SX20-0011 

NS SAW-CUT ASPH CONC . 

1,532.000 

LF 

4.80000 7,353.60 10.50000 16,086.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 502SD20-0011 1,058.000 

CURB, STD. CG-2 LF 

67.00000 70,886.00 63.00000 66,654.00  

0100 502SD20-0012 744.000 

CURB, RADIAL CG-2 LF 

67.00000 49,848.00 63.00000 46,872.00  

0110 502SD20-0014 750.000 

CURB, STD. CG-3 LF 

67.00000 50,250.00 63.00000 47,250.00  

0120 502SD20-0015 143.000 

CURB, RADIAL CG-3 LF 

67.00000 9,581.00 63.00000 9,009.00  

0130 502SD20-0022 677.000 

COMB. CURB & GUTTER, STD. LF 
CG-6 

67.00000 45,359.00 68.00000 46,036.00  

0140 502SD20-0023 575.000 

COMB. CURB & GUTTER, RAD. LF 
CG-6 

67.00000 38,525.00 68.00000 39,100.00  

0150 502SD20-0024 165.000 

COMB. CURB & GUTTER, STD. LF 
CG-7 

67.00000 11,055.00 68.00000 11,220.00  

0160 502SD20-0025 21.000 

COMB. CURB & GUTTER, RAD. LF 
CG-7 

67.00000 1,407.00 68.00000 1,428.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 502SD20-0053 11.000 

MEDIAN STRIP MS-1 SY 

152.00000 1,672.00 465.00000 5,115.00  

0180 502SX20-0003 2,483.000 

NS COMB. CURB & GUTTER LF 
REMOVE EXIST 

22.00000 54,626.00 20.00000 49,660.00  

0190 502SX20-0012 57.000 

NS MEDIAN STRIP REMOVE SY 
EXIST 

45.00000 2,565.00 135.00000 7,695.00  

0200 504SD20-0001 5.000 

CONCRETE CLASS A3 MISC. CY 

1,061.00000 5,305.00 1,880.00000 9,400.00  

0210 504SD20-0002 224.000 

CG-12 DETECTABLE SY 
WARNING SURFACE 

329.00000 73,696.00 815.00000 182,560.00  

0220 504SD20-0003 1,796.000 

HYDR. CEMENT CONC. SY 
SIDEWALK 4" 

110.00000 197,560.00 165.00000 296,340.00  

0230 510SX20-0001 4,706.000 

REMOVE SIDEWALK AND SY 
ENTRANCE 

13.00000 61,178.00 68.00000 320,008.00  

0240 510SX20-0020 15.000 

NS REMOVE EXIST. CY 
DETECTABLE WARNING 
SURFACE 

81.00000 1,215.00 675.00000 10,125.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 510SX20-0020 116.000 

NS REMOVE EXIST. PEDESTAL CY 
POLE 

494.00000 57,304.00 172.00000 19,952.00  

0260 510SX20-0020 116.000 

NS REMOVE EXIST. PEDESTAL CY 
POLE FOUNDATION 

205.00000 23,780.00 980.00000 113,680.00  

0275 510SX20-0040 183.000 

NS REMOVE EXIST. SIGN EA 
PANEL 

165.00000 30,195.00 172.00000 31,476.00  

0280 510SX20-0025 125.000 

NS RECONSTRUCT EXIST. CY 
PATCH ASPHALT CONCRETE 
PAVEMENT 

232.00000 29,000.00 750.00000 93,750.00  

0290 510SX20-0031 29.000 

NS MODIFY EXIST. EA 
CONTROLLER CABINET 

4,934.00000 143,086.00 925.00000 26,825.00  

0300 510SX20-0038 297.000 

NS REMOVE EXIST. ASPHALT SY 

17.00000 5,049.00 67.75000 20,121.75  

0310 510SX20-0039 121,320.000 

NS REMOVE EXIST. LF 
CONDUCTOR CABLE 

0.50000 60,660.00 0.96000 116,467.20  



Date Printed: 09/22/2023 

Page 5 of 13 Tabulation of Bids 

 

Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 510SX20-0040 5.000 

NS REMOVE EXIST. SIGNAL EA 
POLE 

4,934.00000 24,670.00 1,025.00000 5,125.00  

0330 510SX20-0040 5.000 

NS REMOVE EXIST. SIGNAL EA 
POLE FOUNDATION 

5,338.00000 26,690.00 2,850.00000 14,250.00  

0340 510SX20-0042 5.000 

NS RELOCATE EXISTING EA 
ACCESSIBLE PEDESTRIAN 
SYSTEM PUSHBUTTON 
STATION 

823.00000 4,115.00 365.00000 1,825.00  

0350 512SD20-0012 5.000 

TYPE 3 BARRICADE 4' EA 

253.00000 1,265.00 150.00000 750.00  

0360 512SD20-0023 2,862.000 

TRUCK MOUNTED HR 
ATTENUATOR . 

32.00000 91,584.00 70.00000 200,340.00  

0370 512SD20-0026 2,862.000 

ELECTRONIC ARROW BOARD HR 

4.25000 12,163.50 9.00000 25,758.00  

0380 512SD20-0027 417.000 

FLAGGER SERVICE HR 

65.00000 27,105.00 90.00000 37,530.00  

0390 512SD20-0042 12,480.000 

ERADICATE LINEAR PVMT LF 
MRKG 

2.39000 29,827.20 5.00000 62,400.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0400 601SD20-0001 8.400 

SEL TREE REMOVAL TRIM ACRE 
AND CLEAN 

531.00000 4,460.40 5,500.00000 46,200.00  

0410 700SD20-0002 24.000 

SIGN POST WOOD 6" X 6" LF 

44.00000 1,056.00 55.00000 1,320.00  

0420 700SD20-0034 447.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

31.00000 13,857.00 60.00000 26,820.00  

0430 700SD20-0037 293.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

34.00000 9,962.00 64.00000 18,752.00  

0440 700SD20-0038 54.000 

CONC. FOUND. STP-1, TY. A EA 

639.00000 34,506.00 470.00000 25,380.00  

0450 700SD20-0060 8.000 

ELECTRICAL SERVICE SE-5 EA 

4,541.90000 36,335.20 9,115.00000 72,920.00  

0460 700SD20-0067 233.000 

PEDESTAL POLE PF-2, 12' EA 

1,617.90000 376,970.70 1,170.00000 272,610.00  

0470 700SD20-0068 120.000 

CONC. FOUND. PF-8 CY 

1,290.00000 154,800.00 2,415.00000 289,800.00  

0480 700SD20-0069 233.000 

CONC. FOUND. PF-2 EA 

1,797.00000 418,701.00 1,900.00000 442,700.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0490 700SD20-0090 2.000 

SIGNAL MAST ARM POLE MP- EA 
3, TY. A 

17,350.30000 34,700.60 19,050.00000 38,100.00  

0500 700SD20-0091 2.000 

SIGNAL MAST ARM POLE MP- EA 
3, TY. B1 

21,384.70000 42,769.40 25,365.00000 50,730.00  

0510 700SD20-0092 2.000 

SIGNAL MAST ARM POLE MP- EA 
3, TY. B2 

22,141.10000 44,282.20 28,560.00000 57,120.00  

0520 700SD20-0093 2.000 

SIGNAL MAST ARM POLE MP- EA 
3, TY. C 

26,282.50000 52,565.00 35,715.00000 71,430.00  

0530 700SD20-0098 2.000 

MAST ARM 30' EA 

6,639.00000 13,278.00 8,900.00000 17,800.00  

0540 700SD20-0099 2.000 

MAST ARM 40' EA 

7,671.00000 15,342.00 9,100.00000 18,200.00  

0550 700SD20-0100 2.000 

MAST ARM 49' EA 

9,838.00000 19,676.00 11,190.00000 22,380.00  

0560 700SD20-0101 2.000 

MAST ARM 60' EA 

14,555.00000 29,110.00 15,285.00000 30,570.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0570 700SD20-0102 2.000 

MAST ARM 65' EA 

15,419.00000 30,838.00 17,085.00000 34,170.00  

0580 700SD20-0103 2.000 

MAST ARM 70' EA 

17,214.00000 34,428.00 20,760.00000 41,520.00  

0590 700SD20-0104 2.000 

MAST ARM 75', CASE 1 EA 
LOADING 

18,047.00000 36,094.00 25,045.00000 50,090.00  

0600 700SD20-0105 2.000 

MAST ARM 75', CASE 2 EA 
LOADING 

19,694.55000 39,389.10 25,345.00000 50,690.00  

0610 700SD20-0110 73,510.000 

14/2 CONDUCTOR CABLE LF 

2.01000 147,755.10 2.00000 147,020.00  

0620 700SD20-0114 75,160.000 

14/7 CONDUCTOR CABLE LF 

3.09000 232,244.40 3.50000 263,060.00  

0630 700SD20-0118 3,360.000 

14/1 CONDUCTOR CABLE LF 
ENCLOSED 

1.77000 5,947.20 2.25000 7,560.00  

0640 700SD20-0120 615.000 

14/2 CONDUCTOR CABLE LF 
SHIELDED 

2.13000 1,309.95 2.00000 1,230.00  



Date Printed: 09/22/2023 

Page 9 of 13 Tabulation of Bids 

 

Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0650 700SD20-0143 113.000 

6 CONDUCTOR CABLE LF 

2.37000 267.81 7.25000 819.25  

0660 700SD20-0145 400.000 

10 CONDUCTOR CABLE LF 

1.77000 708.00 8.26000 3,304.00  

0670 700SD20-0174 8.000 

ELECTRICAL SERVICE WORK EA 
PAD 

2,770.00000 22,160.00 1,695.00000 13,560.00  

0680 700SD20-0177 10.000 

JUNCTION BOX JB-S1 EA 

2,968.00000 29,680.00 2,300.00000 23,000.00  

0690 700SD20-0178 41.000 

JUNCTION BOX JB-S2 EA 

3,156.00000 129,396.00 2,500.00000 102,500.00  

0700 700SD20-0181 8.000 

ELECT. SER. GRD. EA 
ELECTRODE 10' 

569.00000 4,552.00 270.00000 2,160.00  

0710 700SD20-0182 68.000 

CONDUIT PVC 1" LF 

10.10000 686.80 27.00000 1,836.00  

0720 700SD20-0191 218.000 

BORED CONDUIT 2" LF 

35.00000 7,630.00 94.00000 20,492.00  

0730 700SD20-0193 718.000 

BORED CONDUIT 4" LF 

37.00000 26,566.00 102.50000 73,595.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0740 700SD20-0194 3,220.000 

CONDUIT PVC 2" LF 

12.00000 38,640.00 29.50000 94,990.00  

0750 700SD20-0195 5,062.000 

CONDUIT PVC 3" LF 

15.50000 78,461.00 34.00000 172,108.00  

0760 700SD20-0197 8,842.000 

TRENCH EXCAVATION ECI-1 LF 

33.00000 291,786.00 26.02000 230,068.84  

0770 700SX20-0006 23.000 

NS SIGNAL POLE PEDESTAL EA 
POLE PF-2 15' 

1,986.00000 45,678.00 1,735.00000 39,905.00  

0780 700SX20-0010 5.000 

NS TRAFFIC SIGNALIZATION EA 
APS MOUNTING EXTENDER 4" 
- 7" W/90 DEGREE ADAPTOR 

757.00000 3,785.00 475.00000 2,375.00  

0790 700SX20-0010 593.000 

NS TRAFFIC SIGNALIZATION EA 
ACCESSIBLE PEDESTRIAN 
SYSTEM PUSHBUTTON 
STATION 

1,238.00000 734,134.00 1,200.00000 711,600.00  

0800 700SX20-0010 3.000 

NS TRAFFIC SIGNALIZATION EA 
APS MOUNTING EXTENDER 4" 
- 7" 

557.00000 1,671.00 365.00000 1,095.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0810 700SX20-0010 17.000 

NS TRAFFIC SIGNALIZATION EA 
APS MOUNTING EXTENDER 7" 
- 13" 

568.00000 9,656.00 405.00000 6,885.00  

0820 700SX20-0010 6.000 

NS TRAFFIC SIGNALIZATION EA 
APS MOUNTING EXTENDER 7" 
- 13" W/90 DEGREE ADAPTOR 

769.00000 4,614.00 508.00000 3,048.00  

0830 700SX20-0010 528.000 

NS TRAFFIC SIGNALIZATION EA 
REMOVE AND DISPOSE 
EXISTING PUSHBUTTON 

83.00000 43,824.00 185.00000 97,680.00  

0840 700SX20-0010 23.000 

NS TRAFFIC SIGNALIZATION EA 
RRFB FOUNDATION (LF-1 
TYPE A) 

5,540.00000 127,420.00 11,250.00000 258,750.00  

0890 700SX20-0012 315.000 

NS METAL CONDUIT 1 1/4" LF 

15.20000 4,788.00 36.75000 11,576.25  

0900 700SX20-0012 60.000 

NS METAL CONDUIT 1" LF 

14.50000 870.00 39.00000 2,340.00  

0910 700SX20-0022 23.000 

NS CONC FOUNDATION EA 
PEDESTAL POLE PF-2 15' 
CONCRETE FOUNDATION 

1,797.00000 41,331.00 1,915.00000 44,045.00  



Date Printed: 09/22/2023 

Page 12 of 13 Tabulation of Bids 

 

Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0920 700SX20-0029 57.000 

NS RELOCATE EXISTING SIGN EA 
PANEL EXIST SIGN 

412.00000 23,484.00 460.00000 26,220.00  

0930 701SD20-0001 1,235.000 

SIGN PANEL SF 

80.00000 98,800.00 92.00000 113,620.00  

0940 703SD20-0036 3.000 

HANGER ASSEMBLY SMB-1, EA 
ONE WAY 

484.00000 1,452.00 280.00000 840.00  

0950 703SD20-0039 219.000 

HANGER ASSEMBLY SMB-3, EA 
ONE WAY 

542.00000 118,698.00 340.00000 74,460.00  

0960 703SD20-0042 1,080.000 

LOOP SAW CUT 3/8" LF 

30.00000 32,400.00 13.25000 14,310.00  

0970 703SD20-0043 308.000 

LOOP SAW CUT 5/8" LF 

41.00000 12,628.00 15.50000 4,774.00  

0980 703SD20-0046 138.000 

REMOVE EXISTING SIGNAL EA 
HEAD 

206.00000 28,428.00 172.00000 23,736.00  

0990 703SD20-0049 203.000 

RELOCATE EXISTING SIGNAL EA 
HEAD 

412.00000 83,636.00 540.00000 109,620.00  
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Contract ID: C0000122949N01 

Letting Date: August 23, 2023 

Call Order: K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) ARDENT COMPANY, LLC (2) B & B SIGNAL CO., L.L.C. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1000 703SD20-0061 213.000 

PEDESTRIAN SIGNAL HEAD EA 
SP-9 

1,028.00000 218,964.00 1,000.00000 213,000.00  

1010 704SD20-0006 38.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

2.48000 94.24 75.00000 2,850.00  

1020 704SD20-0010 11,100.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

14.90000 165,390.00 23.00000 255,300.00  

1030 704SD20-0012 3,480.000 

TYPE B CLASS II PVMT LINE LF 
MRKG 6" 

6.37000 22,167.60 20.00000 69,600.00  

 
 

Section Totals: $5,595,900.00 $6,985,287.29 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$5,595,900.00 

 
 

$6,985,287.29 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$5,595,900.00 

 

 
$0.00 

$5,595,900.00 

$6,985,287.29 

 

 
$0.00 

$6,985,287.29 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122949N01 

August 23, 2023 10:00 A.M. 

K09 

Counties: 

District(s): 

Project(s): 

FAIRFAX, LOUDOUN, PRINCE WILLIAM 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

9999-96A-677, N501, STP-PM09(376); 

Contract Time: 10/22/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

A860 ARDENT COMPANY, LLC $5,595,900.00 100.00% 

2 
 

B969 B & B SIGNAL CO., L.L.C. $6,985,287.29 124.83% 
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Contract ID: C0000000123015 

Letting Date: August 23, 2023 

Call Order: K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) TITAN INDUSTRIAL 
SERVICES, INC. 

(3) DEANGELO 
CONTRACTING SERVICES, 

LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 315SD20-0016 

LIQ.ASPH. RUMBLE STRIP 
COATING CONST 

60.000 

SY 

200.00000 12,000.00 180.00000 10,800.00 200.00000 12,000.00 

0020 315SX20-0004 

NS PAVEMENT HIGH 
FRICTION EPOXY 
AGGREGATE SURFACE 
TREATMENT 

4,775.000 

SY 

26.00000 124,150.00 31.50000 150,412.50 29.00000 138,475.00 

0030 512SD20-0027 

FLAGGER SERVICE 

160.000 

HR 

45.00000 7,200.00 60.00000 9,600.00 35.00000 5,600.00 

0040 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

20.000 

DAY 

250.00000 5,000.00 200.00000 4,000.00 500.00000 10,000.00 

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (MOT) 

(1) 

LS 

22,000.00000 22,000.00 5,000.00000 5,000.00 5,500.00000 5,500.00 

0060 513SD20-0001 

MOBILIZATION 

(1) 

LS 

20,000.00000 20,000.00 10,000.00000 10,000.00 23,000.00000 23,000.00 
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Contract ID: C0000000123015 

Letting Date: August 23, 2023 

Call Order: K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) TITAN INDUSTRIAL 
SERVICES, INC. 

(3) DEANGELO 
CONTRACTING SERVICES, 

LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 704SD20-0001 3,480.000 3.99000 13,885.20 4.55000 15,834.00 4.00000 13,920.00 

TYPE A PVMT LINE MRKG 4" 

Section Totals: 

LF  
$204,235.20 

 
$205,646.50 

 
$208,495.00 

Life Cycle Costs:     

Section Total with LCC:  $204,235.20 $205,646.50 $208,495.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$204,235.20 

 

 
$0.00 

$204,235.20 

$205,646.50 

 

 
$0.00 

$205,646.50 

$208,495.00 

 

$0.00 

208,495.00 
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Contract ID: C0000000123015 

Letting Date: August 23, 2023 

Call Order: K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) THE TRUESDELL 
CORPORATION 

(5) SKIDABRADER GROUP 
LLC 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 315SD20-0016 60.000 165.00000 9,900.00 186.17000 11,170.20 
 

300.22000 18,013.20 

LIQ.ASPH. RUMBLE STRIP SY       

COATING CONST       

0020 315SX20-0004 4,775.000 27.00000 128,925.00 43.65000 208,428.75  48.97000 233,831.75 

NS PAVEMENT HIGH SY       

FRICTION EPOXY       

AGGREGATE SURFACE       

TREATMENT       

0030 512SD20-0027 160.000 58.00000 9,280.00 179.38000 28,700.80  142.35000 22,776.00 

FLAGGER SERVICE HR       

0040 512SP20-0001 20.000 515.00000 10,300.00 690.00000 13,800.00  
920.86000 18,417.20 

PORTABLE TEMPORARY DAY       

RUMBLE STRIP ARRAY       

0050 512SP20-0002 (1) 7,800.00000 7,800.00 12,915.00000 12,915.00  31,098.74000 31,098.74 

NS MAINTENANCE OF LS       

TRAFFIC (MOT)       

0060 513SD20-0001 (1) 57,417.00000 57,417.00 35,000.00000 35,000.00  65,975.00000 65,975.00 

MOBILIZATION LS       

0070 704SD20-0001 3,480.000 4.20000 14,616.00 4.09000 14,233.20  
2.60000 9,048.00 

TYPE A PVMT LINE MRKG 4" LF       
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Contract ID: C0000000123015 

Letting Date: August 23, 2023 

Call Order: K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) THE TRUESDELL 
CORPORATION 

(5) SKIDABRADER GROUP 
LLC 

(6) SOUTHERN ROAD & 
BRIDGE, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

$238,238.00 

 

 
$238,238.00 

$324,247.95 

 

 
$324,247.95 

$399,159.89 

 

 
$399,159.89 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$238,238.00 

 

 
$0.00 

$238,238.00 

$324,247.95 

 

 
$0.00 

$324,247.95 

$399,159.89 

 

$0.00 

399,159.89 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000000123015 

Letting Date: August 23, 2023 

Call Order: K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

(7) LANFORD BROTHERS 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 315SD20-0016 

LIQ.ASPH. RUMBLE STRIP 
COATING CONST 

60.000 

SY 

550.00000 33,000.00 
  

0020 315SX20-0004 

NS PAVEMENT HIGH 
FRICTION EPOXY 
AGGREGATE SURFACE 
TREATMENT 

4,775.000 

SY 

55.00000 262,625.00 
  

0030 512SD20-0027 

FLAGGER SERVICE 

160.000 

HR 

55.00000 8,800.00 
  

0040 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

20.000 

DAY 

1,500.00000 30,000.00 
  

0050 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC (MOT) 

(1) 

LS 

115,000.00000 115,000.00 
  

0060 513SD20-0001 

MOBILIZATION 

(1) 

LS 

50,000.00000 50,000.00 
  

0070 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

3,480.000 

LF 

7.50000 26,100.00 
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Contract ID: C0000000123015 

Letting Date: August 23, 2023 

Call Order: K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

Line No / Item ID 

Item Description 

(7) LANFORD BROTHERS 
COMPANY, INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $525,525.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$525,525.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$525,525.00 

 

 
$0.00 

$525,525.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000000123015 

August 23, 2023 10:00 A.M. 

K11 

Counties: 

District(s): 

Project(s): 

CULPEPER, MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-757, N501, HRRR-967-7(111); 

Contract Time: 06/30/24 COMPLETION DATE Min: Max: 

Contract Description: HIGH FRICTION SURFACE TREATMENT 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

W210 BURLEIGH CONSTRUCTION CO., INC $204,235.20 100.00% 

2 
 

T567 TITAN INDUSTRIAL SERVICES, INC. $205,646.50 100.69% 

3 
 

D2652 DEANGELO CONTRACTING SERVICES, LLC $208,495.00 102.09% 

4 
 

T1107 THE TRUESDELL CORPORATION $238,238.00 116.65% 

5 
 

S4314 SKIDABRADER GROUP LLC $324,247.95 158.76% 

6 
 

S1346 SOUTHERN ROAD & BRIDGE, LLC $399,159.89 195.44% 

7  L005 LANFORD BROTHERS COMPANY, INCORPORATED $525,525.00 257.31% 
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 306SD20-0001 1,100.000 

LIME TON 

223.00000 245,300.00 263.39000 289,729.00  

0020 307SD20-0001 1,100.000 

HYDRAULIC CEMENT TON 

180.00000 198,000.00 197.00000 216,700.00  

0030 314SP20-0014 22,000.000 

MODIFIED DOUBLE SEAL SY 

4.60000 101,200.00 6.44000 141,680.00  

0040 315SX20-0013 22,000.000 

NS FULL DEPTH SY 
RECLAMATION NS FULL 
DEPTH RECLAMATION 10" 

6.04000 132,880.00 6.07000 133,540.00  

0050 315SX20-0013 22,000.000 

NS FULL DEPTH SY 
RECLAMATION NS FULL 
DEPTH RECLAMATION 8" 

5.39000 118,580.00 6.07000 133,540.00  

0060 512SD20-0001 200.000 

PILOT VEHICLE HR 

80.00000 16,000.00 52.90000 10,580.00  
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 512SD20-0023 200.000 

TRUCK MOUNTED HR 
ATTENUATOR 

40.00000 8,000.00 107.80000 21,560.00  

0080 512SD20-0024 600.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0.70000 420.00 2.10000 1,260.00  

0090 512SD20-0025 200.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

20.00000 4,000.00 31.00000 6,200.00  

0100 512SD20-0026 200.000 

ELECTRONIC ARROW BOARD HR 

7.00000 1,400.00 9.25000 1,850.00  

0110 512SD20-0027 200.000 

FLAGGER SERVICE HR 

45.00000 9,000.00 50.00000 10,000.00  

0120 512SD20-0046 3,000.000 

TEMP. PVMT MRKG TY. A, 4" LF 

1.07000 3,210.00 1.10000 3,300.00  

0130 512SP20-0001 30.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

75.00000 2,250.00 75.00000 2,250.00  



Date Printed: 09/22/2023 

Page 3 of 9 Tabulation of Bids 

 

Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0140 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (AMELIA) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0150 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (BRUNSWICK) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0160 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (CHARLES CITY) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0170 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (CHESTERFIELD) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0180 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (DINWIDDIE) 

1,500.00000 1,500.00 14,780.00000 14,780.00  
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0190 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (GOOCHLAND) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0200 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (HANOVER) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0210 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (LUNENBURG) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0220 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (MECKLENBURG) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0230 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (NEW KENT) 

1,500.00000 1,500.00 14,780.00000 14,780.00  
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (NOTTOWAY) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0250 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (POWHATAN) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0260 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER GREATER THAN 
$50,000 (PRINCE GEORGE) 

1,500.00000 1,500.00 14,780.00000 14,780.00  

0270 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(AMELIA) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0280 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(BRUNSWICK) 

3,000.00000 3,000.00 16,280.00000 16,280.00  
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0290 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(CHARLES CITY) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0300 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(CHESTERFIELD) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0310 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(DINWIDDIE) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0320 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(GOOCHLAND) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0330 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(HANOVER) 

2,000.00000 2,000.00 15,280.00000 15,280.00  
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0340 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(LUNENBURG) 

3,000.00000 3,000.00 16,280.00000 16,280.00  

0350 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(MECKLENBURG) 

3,000.00000 3,000.00 16,280.00000 16,280.00  

0360 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(NEW KENT) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0370 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(NOTTOWAY) 

3,000.00000 3,000.00 16,280.00000 16,280.00  

0380 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(POWHATAN) 

2,000.00000 2,000.00 15,280.00000 15,280.00  
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

Line No / Item ID 

Item Description 

(1) SLURRY PAVERS, INC. (2) NEW FIELD 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 513SX20-0001 1.000 

NS MOBILIZATION NS EA 
MOBILIZATION ON-CALL TASK 
ORDER LESS THAN $50,000 
(PRINCE GEORGE) 

2,000.00000 2,000.00 15,280.00000 15,280.00  

0400 704SD20-0001 3,000.000 

TYPE A PVMT LINE MRKG 4" LF 

2.35000 7,050.00 2.42000 7,260.00  

0410 704SD20-0006 3,000.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

6.30000 18,900.00 6.82000 20,460.00  

0420 704SD20-0010 100.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

53.00000 5,300.00 55.55000 5,555.00  

 
 

Section Totals: $920,990.00 $1,400,244.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$920,990.00 

 
 

$1,400,244.00 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$920,990.00 

 

 
$0.00 

$920,990.00 

$1,400,244.00 

 

 
$0.00 

$1,400,244.00 
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Contract ID: C0000123370N01 

 

 
Letting Date: August 23, 2023 

Call Order: K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 

( ) indicates item is bid as Lump Sum 



Date Printed: 09/22/2023 

Page 1 of 1 Vendor Ranking 

 

Contract ID: 

 

 
Letting Date: 

Call Order: 

C0000123370N01 

 

 
August 23, 2023 10:00 A.M. 

K17 

Counties: 

 

 
District(s): 

Project(s): 

AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, 
GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, 
NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-F24, P401, NONE; 

Contract Time: 11/15/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL FULL DEPTH RECLAMATION 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

S026 SLURRY PAVERS, INC. $920,990.00 100.00% 

2 
 

N1063 NEW FIELD INCORPORATED $1,400,244.00 152.04% 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0031 

INLET PROTECTION TYPE B 

10.000 

EA 

5.00000 50.00 1.00000 10.00 500.00000 5,000.00 

0020 303SD20-0034 

TEMP. SILT FENCE TYPE A 

200.000 

LF 

2.00000 400.00 1.00000 200.00 10.00000 2,000.00 

0030 305SD20-0001 

BORROW EXCAVATION 

90.000 

CY 

5.00000 450.00 50.00000 4,500.00 200.00000 18,000.00 

0040 305SP20-0003 

AGR. BASE MAT. TY.I OR II NO. 
21A OR 21B 

80.000 

TON 

70.00000 5,600.00 65.00000 5,200.00 150.00000 12,000.00 

0050 305SP20-0005 

MACHINING SHOULDERS 

600.000 

LF 

0.10000 60.00 3.00000 1,800.00 20.00000 12,000.00 

0060 305SP20-0006 

MANUAL SHOULDERS 
RESTORATION 

50.000 

LF 

5.00000 250.00 5.00000 250.00 50.00000 2,500.00 

0070 308SX20-0004 

AGGR. MATL. NO. 25 OR 26 

15.000 

TON 

70.00000 1,050.00 50.00000 750.00 150.00000 2,250.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

200.000 

LF 

40.00000 8,000.00 50.00000 10,000.00 50.00000 10,000.00 

0090 315SX20-0005 

NS PAVEMENT PAVEMENT 
RESTORATION 

10.000 

TON 

1,500.00000 15,000.00 250.00000 2,500.00 1,000.00000 10,000.00 

0100 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

150.000 

LF 

28.00000 4,200.00 35.00000 5,250.00 50.00000 7,500.00 

0110 404SX20-0001 

NS CONCRETE PAD (IMPACT 
ATTEN.) 

5.000 

CY 

1,300.00000 6,500.00 3,000.00000 15,000.00 2,500.00000 12,500.00 

0120 410SD20-0032 

RAILING TEXAS T-6 MAINT. 

20.000 

LF 

200.00000 4,000.00 220.00000 4,400.00 500.00000 10,000.00 

0130 502SD20-0014 

CURB, STD. CG-3 

100.000 

LF 

40.00000 4,000.00 100.00000 10,000.00 100.00000 10,000.00 

0140 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

45.000 

LF 

60.00000 2,700.00 150.00000 6,750.00 200.00000 9,000.00 

0150 502SX20-0010 

NS SAW CUT H.C.C. ITEMS . 

45.000 

LF 

40.00000 1,800.00 35.00000 1,575.00 50.00000 2,250.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 505SD20-0011 

GUARDRAIL GR-MGS1 

1,000.000 

LF 

33.00000 33,000.00 35.00000 35,000.00 50.00000 50,000.00 

0170 505SD20-0012 

GUARDRAIL GR-MGS1A 

300.000 

LF 

33.00000 9,900.00 42.00000 12,600.00 75.00000 22,500.00 

0180 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

150.000 

LF 

40.00000 6,000.00 40.00000 6,000.00 65.00000 9,750.00 

0190 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

90.000 

LF 

35.00000 3,150.00 20.00000 1,800.00 60.00000 5,400.00 

0200 505SD20-0015 

RADIAL GUARDRAIL GR- 
MGS1A 

90.000 

LF 

35.00000 3,150.00 30.00000 2,700.00 85.00000 7,650.00 

0210 505SD20-0016 

RADIAL GUARDRAIL GR- 
MGS1, 9' POST 

90.000 

LF 

40.00000 3,600.00 30.00000 2,700.00 75.00000 6,750.00 

0220 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

10.000 

EA 

5,000.00000 50,000.00 5,000.00000 50,000.00 8,000.00000 80,000.00 

0230 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

10.000 

EA 

900.00000 9,000.00 1,700.00000 17,000.00 2,000.00000 20,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

10.000 

EA 

1,500.00000 15,000.00 1,500.00000 15,000.00 3,000.00000 30,000.00 

0250 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

50.000 

LF 

10.00000 500.00 40.00000 2,000.00 200.00000 10,000.00 

0260 505SD20-0030 

GUARDRAIL GR-2 

800.000 

LF 

18.00000 14,400.00 15.00000 12,000.00 50.00000 40,000.00 

0270 505SD20-0033 

GUARDRAIL GR-2A 

150.000 

LF 

23.00000 3,450.00 18.00000 2,700.00 75.00000 11,250.00 

0280 505SD20-0034 

RAD. GUARDRAIL GR-2 

40.000 

LF 

23.00000 920.00 18.00000 720.00 60.00000 2,400.00 

0290 505SD20-0035 

RAD. GUARDRAIL GR-2A 

40.000 

LF 

23.00000 920.00 30.00000 1,200.00 85.00000 3,400.00 

0300 505SD20-0040 

GUARDRAIL GR-10 

40.000 

LF 

49.00000 1,960.00 50.00000 2,000.00 80.00000 3,200.00 

0310 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

1.000 

EA 

2,000.00000 2,000.00 1,500.00000 1,500.00 4,000.00000 4,000.00 



Date Printed: 09/22/2023 

Page 5 of 19 Tabulation of Bids 

 

Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 505SD20-0046 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. II 

1.000 

EA 

500.00000 500.00 500.00000 500.00 1,000.00000 1,000.00 

0330 505SD20-0047 

FIXED OBJECT ATTACH. GR- 
FOA-3 TY. I 

1.000 

EA 

2,000.00000 2,000.00 1,500.00000 1,500.00 4,000.00000 4,000.00 

0340 505SD20-0048 

FIXED OBJECT ATTACH. GR- 
FOA-3 TY.II 

1.000 

EA 

500.00000 500.00 600.00000 600.00 1,000.00000 1,000.00 

0350 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

1.000 

EA 

2,000.00000 2,000.00 1,500.00000 1,500.00 4,000.00000 4,000.00 

0360 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

1.000 

EA 

500.00000 500.00 500.00000 500.00 1,000.00000 1,000.00 

0370 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

1.000 

EA 

4,300.00000 4,300.00 2,500.00000 2,500.00 5,000.00000 5,000.00 

0380 505SD20-0067 

BULL NOSE BARRIER 
BULLNOSE BARRIER 

1.000 

EA 

5,000.00000 5,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00 

0390 505SD20-0068 

IMPACT ATTENUATOR IA-2 

1.000 

EA 

2,000.00000 2,000.00 19,000.00000 19,000.00 30,000.00000 30,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0400 505SD20-0071 

GUARDRAIL BEAM 

150.000 

LF 

35.00000 5,250.00 35.00000 5,250.00 40.00000 6,000.00 

0410 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

2,000.000 

LF 

3.00000 6,000.00 8.00000 16,000.00 10.00000 20,000.00 

0420 505SD20-0074 

GUARDRAIL, THRIE BEAM 

40.000 

LF 

10.00000 400.00 20.00000 800.00 80.00000 3,200.00 

0430 505SP20-0003 

W BEAM END SECT FLARED 

5.000 

EA 

50.00000 250.00 40.00000 200.00 100.00000 500.00 

0440 505SP20-0004 

W BEAM END SECT BUFFER 

5.000 

EA 

50.00000 250.00 40.00000 200.00 100.00000 500.00 

0450 505SP20-0007 

RADIAL GUARDRAIL BEAM 

100.000 

LF 

15.00000 1,500.00 10.00000 1,000.00 50.00000 5,000.00 

0460 505SP20-0008 

RUB RAIL 

50.000 

LF 

10.00000 500.00 5.00000 250.00 50.00000 2,500.00 

0470 505SP20-0010 

WOOD, CONC., OR STEEL 
POST 

80.000 

EA 

80.00000 6,400.00 100.00000 8,000.00 200.00000 16,000.00 

0480 505SP20-0012 

OFFSET BLOCK 

150.000 

EA 

19.00000 2,850.00 20.00000 3,000.00 50.00000 7,500.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0490 505SP20-0015 

REALIGN POST 

75.000 

EA 

15.00000 1,125.00 20.00000 1,500.00 50.00000 3,750.00 

0500 505SX20-0004 

NS GUARDRAIL 10' POST 

10.000 

EA 

80.00000 800.00 125.00000 1,250.00 250.00000 2,500.00 

0510 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST (TOP) GR-9 

3.000 

EA 

600.00000 1,800.00 100.00000 300.00 1,500.00000 4,500.00 

0520 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST (TOP) GR-MGS2 

2.000 

EA 

600.00000 1,200.00 100.00000 200.00 1,500.00000 3,000.00 

0530 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST BULLNOSE 

2.000 

EA 

600.00000 1,200.00 50.00000 100.00 1,500.00000 3,000.00 

0540 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST GR-11 

2.000 

EA 

600.00000 1,200.00 100.00000 200.00 1,500.00000 3,000.00 

0550 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST GR-9 

2.000 

EA 

600.00000 1,200.00 100.00000 200.00 1,500.00000 3,000.00 

0560 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST GR-MGS2 

2.000 

EA 

600.00000 1,200.00 500.00000 1,000.00 1,500.00000 3,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0570 505SX20-0004 

NS GUARDRAIL BREAKAWAY 
POST GR-MGS3 

2.000 

EA 

600.00000 1,200.00 500.00000 1,000.00 1,500.00000 3,000.00 

0580 505SX20-0004 

NS GUARDRAIL BULL NOSE 
BARRIER RADIUS PANEL 

2.000 

EA 

700.00000 1,400.00 800.00000 1,600.00 2,500.00000 5,000.00 

0590 505SX20-0004 

NS GUARDRAIL BULL NOSE 
BARRIER SIDE PANEL 

4.000 

EA 

600.00000 2,400.00 500.00000 2,000.00 2,000.00000 8,000.00 

0600 505SX20-0004 

NS GUARDRAIL CABLE 
BARRIER POST CAP 

10.000 

EA 

10.00000 100.00 5.00000 50.00 50.00000 500.00 

0610 505SX20-0004 

NS GUARDRAIL CABLE 
BARRIER RELEASE POST - 4 
CABLE 

8.000 

EA 

300.00000 2,400.00 300.00000 2,400.00 2,000.00000 16,000.00 

0620 505SX20-0004 

NS GUARDRAIL CABLE 
BARRIER TERMINAL POST NO. 
1/WEAK (2.5" X 3.25" X 4.0") 

4.000 

EA 

350.00000 1,400.00 250.00000 1,000.00 1,000.00000 4,000.00 

0630 505SX20-0004 

NS GUARDRAIL CABLE 
BARRIER TERMINAL POST NO. 
2/WEAK (2.5" X 3.25" X 4.0") 

4.000 

EA 

350.00000 1,400.00 250.00000 1,000.00 1,000.00000 4,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 505SX20-0004 

NS GUARDRAIL CABLE 
BARRIER TERMINAL POST 
3/STANDARD (2.5" X 3.25" 
4.9") 

 
 
 

NO. 
X 

4.000 

EA 

150.00000 600.00 275.00000 1,100.00 1,000.00000 4,000.00 

0650 505SX20-0004 4.000 150.00000 600.00 275.00000 1,100.00 1,000.00000 4,000.00 

NS GUARDRAIL CABLE EA    

BARRIER TERMINAL POST NO.     

4/STANDARD (2.5" X 3.25" X     

4.9")     

0660 505SX20-0004 10.000 10.00000 100.00 275.00000 2,750.00 500.00000 5,000.00 

NS GUARDRAIL CABLE EA       

BARRIER TL-4 LINE        

POST/DRIVEN (2.5" X 3.25" X        

7.0")        

0670 505SX20-0004 10.000 450.00000 4,500.00 275.00000 2,750.00 500.00000 5,000.00 

NS GUARDRAIL CABLE EA       

BARRIER TL-4 LINE        

POST/SOCKETED (2.5" X 3.25"        

X 4.9")        

0680 505SX20-0004 3.000 1,100.00000 3,300.00 1,000.00000 3,000.00 1,500.00000 4,500.00 

NS GUARDRAIL CAT 350 10 EA       

GAUGE NOSE PLATE        

SECTION        
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0690 505SX20-0004 

NS GUARDRAIL CAT 350 10 
GAUGE SIDE PLATE PANEL 

2.000 

EA 

550.00000 1,100.00 500.00000 1,000.00 1,500.00000 3,000.00 

0700 505SX20-0004 

NS GUARDRAIL CAT 350 14" 
BLOCK #2, #3, #4, #5, #6 

5.000 

EA 

25.00000 125.00 20.00000 100.00 50.00000 250.00 

0710 505SX20-0004 

NS GUARDRAIL CAT 350 3'6" 
POSTS #1 

5.000 

EA 

350.00000 1,750.00 500.00000 2,500.00 1,500.00000 7,500.00 

0720 505SX20-0004 

NS GUARDRAIL CAT 350 
CHANNEL STRUT 6'6 

5.000 

EA 

250.00000 1,250.00 40.00000 200.00 100.00000 500.00 

0730 505SX20-0004 

NS GUARDRAIL GR-9 CABLE 
ASSEMBLY AND ANCHOR 
PLATE 

2.000 

EA 

450.00000 900.00 200.00000 400.00 100.00000 200.00 

0740 505SX20-0004 

NS GUARDRAIL HEIGHT 
TRANSITION, GR-MGS4 
(POWDER COATED) 

2.000 

EA 

1,600.00000 3,200.00 2,200.00000 4,400.00 4,500.00000 9,000.00 

0750 505SX20-0004 

NS GUARDRAIL POST LEAVE 
OUT 

40.000 

EA 

45.00000 1,800.00 70.00000 2,800.00 250.00000 10,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0760 505SX20-0004 

NS GUARDRAIL REPOSITION 
IMPACT ATTENUATOR 

2.000 

EA 

2,200.00000 4,400.00 500.00000 1,000.00 10,000.00000 20,000.00 

0770 505SX20-0004 

NS GUARDRAIL STRUT AND 
YOKE GR-MGS2 

5.000 

EA 

125.00000 625.00 100.00000 500.00 100.00000 500.00 

0780 505SX20-0004 

NS GUARDRAIL TERMINAL 
GR-9 EXTR. ASSEMBLY 

5.000 

EA 

1,200.00000 6,000.00 1,000.00000 5,000.00 2,500.00000 12,500.00 

0790 505SX20-0004 

NS GUARDRAIL TERMINAL 
GR-MGS2 EXTR. ASSEMBLY 

2.000 

EA 

1,200.00000 2,400.00 1,000.00000 2,000.00 2,500.00000 5,000.00 

0800 505SX20-0004 

NS GUARDRAIL TERMINAL 
GR-MGS2 EXTR. ASSEMBLY 
(POWDER COATED) 

2.000 

EA 

2,700.00000 5,400.00 2,200.00000 4,400.00 3,500.00000 7,000.00 

0810 505SX20-0004 

NS GUARDRAIL TERMINAL 
IMPACT HEAD GR-MGS2 
(POWDER COATED) 

2.000 

EA 

2,700.00000 5,400.00 2,200.00000 4,400.00 3,500.00000 7,000.00 

0820 505SX20-0004 

NS GUARDRAIL TERMINAL 
SITE PREP. (4-FT MODERATE) 

5.000 

EA 

75.00000 375.00 1,000.00000 5,000.00 2,500.00000 12,500.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0830 505SX20-0004 

NS GUARDRAIL TERMINAL 
SITE PREP. (6-FT MODERATE) 

5.000 

EA 

75.00000 375.00 1,000.00000 5,000.00 2,500.00000 12,500.00 

0840 505SX20-0004 

NS GUARDRAIL TERMINAL 
SITE PREP. (MINOR) 

5.000 

EA 

75.00000 375.00 1,000.00000 5,000.00 2,500.00000 12,500.00 

0850 505SX20-0004 

NS GUARDRAIL BULLNOSE 
BARRIER 

1.000 

EA 

5,000.00000 5,000.00 12,000.00000 12,000.00 15,000.00000 15,000.00 

0860 505SX20-0004 

NS GUARDRAIL CABLE 
BARRIER ANCHOR POST - 4 
CABLE 

8.000 

EA 

500.00000 4,000.00 500.00000 4,000.00 1,000.00000 8,000.00 

0870 505SX20-0004 

NS GUARDRAIL END 
ANCHORAGE, GRMGS3 
(POWDER COATED) 

2.000 

EA 

1,450.00000 2,900.00 2,500.00000 5,000.00 3,500.00000 7,000.00 

0880 505SX20-0004 

NS GUARDRAIL GR-MGS2 
ASSEMBLY & ANCHOR PLATE 

2.000 

EA 

450.00000 900.00 200.00000 400.00 100.00000 200.00 

0890 505SX20-0004 

NS GUARDRAIL TERMINAL, 
GR-MGS2 (POWDER COATED) 

2.000 

EA 

7,000.00000 14,000.00 7,000.00000 14,000.00 10,000.00000 20,000.00 



Date Printed: 09/22/2023 

Page 13 of 19 Tabulation of Bids 

 

Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0900 505SX20-0005 

NS GUARDRAIL BEAM 
(POWDER COATED) 

50.000 

LF 

25.00000 1,250.00 75.00000 3,750.00 80.00000 4,000.00 

0910 505SX20-0005 

NS GUARDRAIL CABLE 
BARRIER PRE-STRETCHED 
CABLE SWAGED AT ONE END 

250.000 

LF 

1.50000 375.00 30.00000 7,500.00 50.00000 12,500.00 

0920 505SX20-0005 

NS GUARDRAIL GR-2 
(POWDER COATED) 

50.000 

LF 

20.00000 1,000.00 20.00000 1,000.00 100.00000 5,000.00 

0930 505SX20-0005 

NS GUARDRAIL GR-2A 
(POWDER COATED) 

50.000 

LF 

20.00000 1,000.00 25.00000 1,250.00 200.00000 10,000.00 

0940 505SX20-0005 

NS GUARDRAIL GR-MGS W- 
BEAM 

30.000 

LF 

35.00000 1,050.00 20.00000 600.00 40.00000 1,200.00 

0950 505SX20-0005 

NS GUARDRAIL GR-MGS1A 
(POWDER COATED) 

50.000 

LF 

50.00000 2,500.00 60.00000 3,000.00 200.00000 10,000.00 

0960 505SX20-0005 

NS GUARDRAIL RADIAL BEAM 
(POWDER COATED) 

50.000 

LF 

25.00000 1,250.00 30.00000 1,500.00 100.00000 5,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0970 505SX20-0005 

NS GUARDRAIL RADIAL GR- 
MGS1 (POWDER COATED) 

40.000 

LF 

40.00000 1,600.00 40.00000 1,600.00 150.00000 6,000.00 

0980 505SX20-0005 

NS GUARDRAIL RADIAL GR- 
MGS1, 9' POST (P. COATED) 

40.000 

LF 

40.00000 1,600.00 60.00000 2,400.00 200.00000 8,000.00 

0990 505SX20-0005 

NS GUARDRAIL RADIAL GR- 
MGS1A (POWDER COATED) 

40.000 

LF 

40.00000 1,600.00 60.00000 2,400.00 250.00000 10,000.00 

1000 505SX20-0005 

NS GUARDRAIL RADIAL 
GUARDRAIL BEAM (P. 
COATED) 

50.000 

LF 

25.00000 1,250.00 35.00000 1,750.00 100.00000 5,000.00 

1010 505SX20-0005 

NS GUARDRAIL TERMINAL W 
BEAM GR-11 

25.000 

LF 

35.00000 875.00 600.00000 15,000.00 100.00000 2,500.00 

1020 505SX20-0005 

NS GUARDRAIL TERMINAL W 
BEAM GR-MGS2 (POWDER 
COATED) 

90.000 

LF 

60.00000 5,400.00 50.00000 4,500.00 200.00000 18,000.00 

1030 505SX20-0005 

NS GUARDRAIL TERMINAL W 
BEAM GR-MGS3 (POWDER 
COATED) 

40.000 

LF 

50.00000 2,000.00 35.00000 1,400.00 200.00000 8,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1040 505SX20-0005 

NS GUARDRAIL GR-MGS1 
(POWDER COATED) 

300.000 

LF 

47.00000 14,100.00 50.00000 15,000.00 100.00000 30,000.00 

1050 505SX20-0005 

NS GUARDRAIL GR-MGS1, 9' 
POST (POWDER COATED) 

50.000 

LF 

57.00000 2,850.00 60.00000 3,000.00 150.00000 7,500.00 

1060 505SX20-0005 

NS GUARDRAIL TERMINAL W 
BEAM GR-MGS2 

90.000 

LF 

80.00000 7,200.00 30.00000 2,700.00 120.00000 10,800.00 

1070 505SX20-0005 

NS GUARDRAIL TERMINAL W 
BEAM GR-MGS3 

40.000 

LF 

35.00000 1,400.00 18.00000 720.00 100.00000 4,000.00 

1080 505SX20-0070 

NS IMPACT ATTENUATOR (CAT 
350) 

2.000 

EA 

4,000.00000 8,000.00 5,500.00000 11,000.00 10,000.00000 20,000.00 

1090 505SX20-0070 

NS IMPACT ATTENUATOR 
CARTRIDGE 

2.000 

EA 

1,500.00000 3,000.00 1,500.00000 3,000.00 2,500.00000 5,000.00 

1100 505SX20-0070 

NS IMPACT ATTENUATOR 
DIAPHRAM ASSEMBLY 

2.000 

EA 

1,800.00000 3,600.00 2,200.00000 4,400.00 2,500.00000 5,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1110 505SX20-0070 

NS IMPACT ATTENUATOR 
NOSE SECTION 

2.000 

EA 

2,200.00000 4,400.00 2,000.00000 4,000.00 5,000.00000 10,000.00 

1120 505SX20-0070 

NS IMPACT ATTENUATOR 
SIDE PANEL 

2.000 

EA 

1,250.00000 2,500.00 1,700.00000 3,400.00 2,500.00000 5,000.00 

1130 505SX20-0070 

NS IMPACT ATTENUATOR 
TENSION STRUT, BACK-UP 
DIA. 

2.000 

EA 

1.00000 2.00 400.00000 800.00 5,000.00000 10,000.00 

1140 505SX20-0070 

NS IMPACT ATTENUATOR W- 
BEAM END SEC. BUFFER 

2.000 

EA 

150.00000 300.00 500.00000 1,000.00 2,500.00000 5,000.00 

1150 510SD20-0001 

REMOVE GR-7 TERMINAL 

2.000 

EA 

100.00000 200.00 300.00000 600.00 1,000.00000 2,000.00 

1160 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER 

75.000 

LF 

7.00000 525.00 50.00000 3,750.00 100.00000 7,500.00 

1170 510SX20-0039 

NS REMOVE EXIST. 
GUARDRAIL (RAIL ONLY) 

400.000 

LF 

10.00000 4,000.00 15.00000 6,000.00 8.00000 3,200.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1180 510SX20-0040 

NS REMOVE EXIST. GR-6 
TERMINAL 

5.000 

EA 

100.00000 500.00 300.00000 1,500.00 1,000.00000 5,000.00 

1190 510SX20-0040 

NS REMOVE EXIST. 
GUARDRAIL TERMINAL 

20.000 

EA 

100.00000 2,000.00 1,000.00000 20,000.00 1,000.00000 20,000.00 

1200 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

50.000 

HR 

0.01000 0.50 25.00000 1,250.00 50.00000 2,500.00 

1210 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

600.000 

DAY 

0.01000 6.00 0.01000 6.00 20.00000 12,000.00 

1220 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

100.000 

HR 

0.01000 1.00 15.00000 1,500.00 25.00000 2,500.00 

1230 512SD20-0026 

ELECTRONIC ARROW BOARD 

100.000 

HR 

0.01000 1.00 15.00000 1,500.00 25.00000 2,500.00 

1240 512SD20-0027 

FLAGGER SERVICE 

50.000 

HR 

50.00000 2,500.00 40.00000 2,000.00 50.00000 2,500.00 

1250 512SD20-0069 

IMPACT ATTENUATOR IA-1 

1.000 

EA 

30,000.00000 30,000.00 30,000.00000 30,000.00 40,000.00000 40,000.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1260 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

5.000 

DAY 

200.00000 1,000.00 135.00000 675.00 1,000.00000 5,000.00 

1270 513SX20-0001 

NS MOBILIZATION 
EMERGENCY MOBILIZATION 

20.000 

EA 

25.00000 500.00 1,000.00000 20,000.00 3,500.00000 70,000.00 

1280 520SX20-0013 

NS UTILITIES HAND DIG AND 
INSTALL GUARDRAIL POST 

8.000 

EA 

300.00000 2,400.00 200.00000 1,600.00 1,000.00000 8,000.00 

1290 520SX20-0013 

NS UTILITIES TEST PIT 
EXCAVATION IN PAVED AREA 

8.000 

EA 

5.00000 40.00 200.00000 1,600.00 1,000.00000 8,000.00 

1300 702SD20-0001 

GUARDRAIL DELINEATOR 

80.000 

EA 

15.00000 1,200.00 6.00000 480.00 20.00000 1,600.00 

1310 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

150.000 

LF 

35.00000 5,250.00 22.00000 3,300.00 50.00000 7,500.00 

1320 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

75.000 

LF 

35.00000 2,625.00 25.00000 1,875.00 75.00000 5,625.00 
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Contract ID: C00000123356N01 

Letting Date: August 23, 2023 

Call Order: P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) LONG FENCE COMPANY, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $465,460.50 $601,811.00 $1,235,325.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$465,460.50 

 
 

$601,811.00 

 
 

$1,235,325.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$465,460.50 

 

 
$0.00 

$465,460.50 

$601,811.00 

 

 
$0.00 

$601,811.00 

$1,235,325.00 

 

$0.00 

1,235,325.00 

 



Date Printed: 09/22/2023 

Page 1 of 1 Vendor Ranking 

Contract ID: 

Letting Date: 

Call Order: 

C00000123356N01 

August 23, 2023 10:00 A.M. 

P44 

Counties: 

District(s): 

Project(s): 

ARLINGTON, FAIRFAX 

NORTHERN VA. / DISTRICTWIDE OR OFFICE 

GR9H-96A-F03, N501, NONE; 

Contract Time: 10/23/24 COMPLETION DATE 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Min: Max: 

 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

L159 L. S. LEE, INC. $465,460.50 100.00% 

2 
 

L022 LONG FENCE COMPANY, INC. $601,811.00 129.29% 

3  M004 MAKCO, INCORPORATED $1,235,325.00 265.40% 

 


	Structure Bookmarks
	 
	 
	 
	BID TABULATIONS 
	AUGUST 23, 2023 BID LETTING 
	 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	 
	 
	 
	The following project(s) has/have been rejected: Order Numbers: j80 (122289)
	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN MYERS VA, INC. 
	(1) ALLAN MYERS VA, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(3) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	TACK COAT 

	4,340.000 
	4,340.000 
	GAL 

	0.01000 
	0.01000 

	43.40 
	43.40 

	5.00000 
	5.00000 

	21,700.00 
	21,700.00 

	0.01000 
	0.01000 

	43.40 
	43.40 



	0020 315SD20-0032 
	0020 315SD20-0032 
	0020 315SD20-0032 
	0020 315SD20-0032 
	ASPH. CONC. TY. SM-12.5A MAINT 

	4,774.000 
	4,774.000 
	TON 

	93.00000 
	93.00000 

	443,982.00 
	443,982.00 

	105.75000 
	105.75000 

	504,850.50 
	504,850.50 

	109.00000 
	109.00000 

	520,366.00 
	520,366.00 


	0030    323SD20-0030 
	0030    323SD20-0030 
	0030    323SD20-0030 
	NS TRAVEL LANE PATCHING (PATCH MIX TYPE) ASPHALT PATCHING: IM-19.0A 

	838.000 
	838.000 
	TON 

	106.00000 
	106.00000 

	88,828.00 
	88,828.00 

	117.69000 
	117.69000 

	98,624.22 
	98,624.22 

	125.00000 
	125.00000 

	104,750.00 
	104,750.00 


	0040 512SD20-0027 
	0040 512SD20-0027 
	0040 512SD20-0027 
	FLAGGER SERVICE 

	250.000 
	250.000 
	HR 

	1.00000 
	1.00000 

	250.00 
	250.00 

	35.00000 
	35.00000 

	8,750.00 
	8,750.00 

	40.00000 
	40.00000 

	10,000.00 
	10,000.00 


	0050 512SD20-0046 
	0050 512SD20-0046 
	0050 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	2,556.000 
	2,556.000 
	LF 

	0.01000 
	0.01000 

	25.56 
	25.56 

	2.25000 
	2.25000 

	5,751.00 
	5,751.00 

	1.05000 
	1.05000 

	2,683.80 
	2,683.80 


	0060 512SP20-0002 
	0060 512SP20-0002 
	0060 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC PLANT MIX 

	(1) LS 
	(1) LS 

	7,425.49000 
	7,425.49000 

	7,425.49 
	7,425.49 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 


	0070 515SD20-0013 
	0070 515SD20-0013 
	0070 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	43,400.000 
	43,400.000 
	SY 

	1.75000 
	1.75000 

	75,950.00 
	75,950.00 

	1.23000 
	1.23000 

	53,382.00 
	53,382.00 

	2.30000 
	2.30000 

	99,820.00 
	99,820.00 




	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN MYERS VA, INC. 
	(1) ALLAN MYERS VA, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(3) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 700SD20-0003 
	0080 700SD20-0003 
	0080 700SD20-0003 
	0080 700SD20-0003 
	0080 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	11.000 
	11.000 
	EA 

	20.00000 
	20.00000 

	220.00 
	220.00 

	294.25000 
	294.25000 

	3,236.75 
	3,236.75 

	285.00000 
	285.00000 

	3,135.00 
	3,135.00 



	0090 700SD20-0034 
	0090 700SD20-0034 
	0090 700SD20-0034 
	0090 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	132.000 
	132.000 
	LF 

	24.95000 
	24.95000 

	3,293.40 
	3,293.40 

	32.10000 
	32.10000 

	4,237.20 
	4,237.20 

	35.00000 
	35.00000 

	4,620.00 
	4,620.00 


	0100 700SD20-0038 
	0100 700SD20-0038 
	0100 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	11.000 
	11.000 
	EA 

	425.00000 
	425.00000 

	4,675.00 
	4,675.00 

	722.25000 
	722.25000 

	7,944.75 
	7,944.75 

	725.00000 
	725.00000 

	7,975.00 
	7,975.00 


	0110 701SD20-0001 
	0110 701SD20-0001 
	0110 701SD20-0001 
	SIGN PANEL R7-8 HANDICAP RESERVED PARKING 

	29.000 
	29.000 
	SF 

	39.95000 
	39.95000 

	1,158.55 
	1,158.55 

	72.76000 
	72.76000 

	2,110.04 
	2,110.04 

	72.50000 
	72.50000 

	2,102.50 
	2,102.50 


	0120 701SD20-0001 
	0120 701SD20-0001 
	0120 701SD20-0001 
	SIGN PANEL R7-8P VAN ACCESSIBLE 

	22.000 
	22.000 
	SF 

	39.95000 
	39.95000 

	878.90 
	878.90 

	72.76000 
	72.76000 

	1,600.72 
	1,600.72 

	72.50000 
	72.50000 

	1,595.00 
	1,595.00 


	0130 704SD20-0006 
	0130 704SD20-0006 
	0130 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	79,535.000 
	79,535.000 
	LF 

	0.99000 
	0.99000 

	78,739.65 
	78,739.65 

	1.42000 
	1.42000 

	112,939.70 
	112,939.70 

	1.20000 
	1.20000 

	95,442.00 
	95,442.00 


	0140 704SD20-0007 
	0140 704SD20-0007 
	0140 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	540.000 
	540.000 
	LF 

	1.99000 
	1.99000 

	1,074.60 
	1,074.60 

	2.70000 
	2.70000 

	1,458.00 
	1,458.00 

	2.15000 
	2.15000 

	1,161.00 
	1,161.00 




	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN MYERS VA, INC. 
	(1) ALLAN MYERS VA, INC. 

	(2) FINLEY ASPHALT & SEALING, INC. 
	(2) FINLEY ASPHALT & SEALING, INC. 

	(3) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	(3) EUROVIA ATLANTIC COAST LLC dba VIRGINIA 
	PAVING COMPANY 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 704SD20-0010 
	0150 704SD20-0010 
	0150 704SD20-0010 
	0150 704SD20-0010 
	0150 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	255.000 
	255.000 
	LF 

	4.99000 
	4.99000 

	1,272.45 
	1,272.45 

	10.70000 
	10.70000 

	2,728.50 
	2,728.50 

	9.50000 
	9.50000 

	2,422.50 
	2,422.50 



	0160 704SD20-0044 
	0160 704SD20-0044 
	0160 704SD20-0044 
	0160 704SD20-0044 
	PVMT SYMB MRKG THRU ARROW TY B, CL I 

	76.000 
	76.000 
	EA 

	95.00000 
	95.00000 

	7,220.00 
	7,220.00 

	145.77000 
	145.77000 

	11,078.52 
	11,078.52 

	110.00000 
	110.00000 

	8,360.00 
	8,360.00 


	0170 704SD20-0047 
	0170 704SD20-0047 
	0170 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	12.000 
	12.000 
	EA 

	95.00000 
	95.00000 

	1,140.00 
	1,140.00 

	148.48000 
	148.48000 

	1,781.76 
	1,781.76 

	145.00000 
	145.00000 

	1,740.00 
	1,740.00 


	0180 704SD20-0050 
	0180 704SD20-0050 
	0180 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	3.000 
	3.000 
	EA 

	250.00000 
	250.00000 

	750.00 
	750.00 

	199.05000 
	199.05000 

	597.15 
	597.15 

	235.00000 
	235.00000 

	705.00 
	705.00 


	0190 704SD20-0053 
	0190 704SD20-0053 
	0190 704SD20-0053 
	PVMT SYMB MRKG TRPL TURN ARR TY B, CL I 

	1.000 
	1.000 
	EA 

	400.00000 
	400.00000 

	400.00 
	400.00 

	426.27000 
	426.27000 

	426.27 
	426.27 

	325.00000 
	325.00000 

	325.00 
	325.00 


	0200 704SD20-0093 
	0200 704SD20-0093 
	0200 704SD20-0093 
	MRKG INT'L ACCESSIBILITY SYMB TY B CL II 

	47.000 
	47.000 
	EA 

	350.00000 
	350.00000 

	16,450.00 
	16,450.00 

	385.20000 
	385.20000 

	18,104.40 
	18,104.40 

	375.00000 
	375.00000 

	17,625.00 
	17,625.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$733,777.00 
	$733,777.00 

	$871,301.48 
	$871,301.48 

	$893,371.20 
	$893,371.20 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$733,777.00 

	 
	 
	 
	$871,301.48 

	 
	 
	 
	$893,371.20 




	 
	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$733,777.00 
	$733,777.00 
	$733,777.00 

	$871,301.48 
	$871,301.48 

	$893,371.20 
	$893,371.20 



	 

	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	 
	$0.00 
	$733,777.00 

	 
	 
	 
	$0.00 
	$871,301.48 

	 
	 
	$0.00 893,371.20 




	( ) indicates item is bid as Lump Sum 
	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SUPERIOR PAVING CORPORATION 
	(4) SUPERIOR PAVING CORPORATION 

	(5) COMMONWEALTH PAVING, INC. 
	(5) COMMONWEALTH PAVING, INC. 

	(6) CHEMUNG CONTRACTING CORPORATION 
	(6) CHEMUNG CONTRACTING CORPORATION 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 310SD20-0001 4,340.000 
	0010 310SD20-0001 4,340.000 
	0010 310SD20-0001 4,340.000 

	0.01000 43.40 
	0.01000 43.40 

	5.00000 
	5.00000 

	21,700.00 
	21,700.00 

	 
	 

	1.00000 
	1.00000 

	4,340.00 
	4,340.00 


	TACK COAT GAL 
	TACK COAT GAL 
	TACK COAT GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 315SD20-0032 4,774.000 
	0020 315SD20-0032 4,774.000 
	0020 315SD20-0032 4,774.000 

	110.00000 525,140.00 
	110.00000 525,140.00 

	105.00000 
	105.00000 

	501,270.00 
	501,270.00 

	 
	 

	110.00000 
	110.00000 

	525,140.00 
	525,140.00 


	ASPH. CONC. TY. SM-12.5A TON 
	ASPH. CONC. TY. SM-12.5A TON 
	ASPH. CONC. TY. SM-12.5A TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT 
	MAINT 
	MAINT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 323SD20-0030 838.000 
	0030 323SD20-0030 838.000 
	0030 323SD20-0030 838.000 

	115.00000 96,370.00 
	115.00000 96,370.00 

	135.00000 
	135.00000 

	113,130.00 
	113,130.00 

	 
	 

	115.00000 
	115.00000 

	96,370.00 
	96,370.00 


	NS TRAVEL LANE PATCHING TON 
	NS TRAVEL LANE PATCHING TON 
	NS TRAVEL LANE PATCHING TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(PATCH MIX TYPE) ASPHALT 
	(PATCH MIX TYPE) ASPHALT 
	(PATCH MIX TYPE) ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PATCHING: IM-19.0A 
	PATCHING: IM-19.0A 
	PATCHING: IM-19.0A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 512SD20-0027 250.000 
	0040 512SD20-0027 250.000 
	0040 512SD20-0027 250.000 

	10.00000 2,500.00 
	10.00000 2,500.00 

	35.00000 
	35.00000 

	8,750.00 
	8,750.00 

	 
	 

	40.00000 
	40.00000 

	10,000.00 
	10,000.00 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 512SD20-0046 2,556.000 
	0050 512SD20-0046 2,556.000 
	0050 512SD20-0046 2,556.000 

	0.15000 383.40 
	0.15000 383.40 

	2.31000 
	2.31000 

	5,904.36 
	5,904.36 

	 
	 

	2.10000 
	2.10000 

	5,367.60 
	5,367.60 


	TEMP. PVMT MRKG TY. A, 4" LF 
	TEMP. PVMT MRKG TY. A, 4" LF 
	TEMP. PVMT MRKG TY. A, 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 512SP20-0002 (1) 
	0060 512SP20-0002 (1) 
	0060 512SP20-0002 (1) 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	 
	 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC PLANT MIX 
	TRAFFIC PLANT MIX 
	TRAFFIC PLANT MIX 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 515SD20-0013 43,400.000 
	0070 515SD20-0013 43,400.000 
	0070 515SD20-0013 43,400.000 

	2.00000 86,800.00 
	2.00000 86,800.00 

	2.35000 
	2.35000 

	101,990.00 
	101,990.00 

	 
	 

	4.00000 
	4.00000 

	173,600.00 
	173,600.00 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 700SD20-0003 11.000 
	0080 700SD20-0003 11.000 
	0080 700SD20-0003 11.000 

	288.75000 3,176.25 
	288.75000 3,176.25 

	302.50000 
	302.50000 

	3,327.50 
	3,327.50 

	 
	 

	275.00000 
	275.00000 

	3,025.00 
	3,025.00 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SUPERIOR PAVING CORPORATION 
	(4) SUPERIOR PAVING CORPORATION 

	(5) COMMONWEALTH PAVING, INC. 
	(5) COMMONWEALTH PAVING, INC. 

	(6) CHEMUNG CONTRACTING CORPORATION 
	(6) CHEMUNG CONTRACTING CORPORATION 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0090 700SD20-0034 132.000 
	0090 700SD20-0034 132.000 
	0090 700SD20-0034 132.000 

	31.50000 
	31.50000 

	4,158.00 
	4,158.00 

	33.00000 
	33.00000 

	4,356.00 
	4,356.00 

	 
	 

	30.00000 
	30.00000 

	3,960.00 
	3,960.00 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 700SD20-0038 11.000 
	0100 700SD20-0038 11.000 
	0100 700SD20-0038 11.000 

	708.75000 
	708.75000 

	7,796.25 
	7,796.25 

	742.50000 
	742.50000 

	8,167.50 
	8,167.50 

	 
	 

	675.00000 
	675.00000 

	7,425.00 
	7,425.00 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 701SD20-0001 29.000 
	0110 701SD20-0001 29.000 
	0110 701SD20-0001 29.000 

	71.40000 
	71.40000 

	2,070.60 
	2,070.60 

	74.80000 
	74.80000 

	2,169.20 
	2,169.20 

	 
	 

	68.00000 
	68.00000 

	1,972.00 
	1,972.00 


	SIGN PANEL R7-8 HANDICAP SF 
	SIGN PANEL R7-8 HANDICAP SF 
	SIGN PANEL R7-8 HANDICAP SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RESERVED PARKING 
	RESERVED PARKING 
	RESERVED PARKING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 701SD20-0001 22.000 
	0120 701SD20-0001 22.000 
	0120 701SD20-0001 22.000 

	71.40000 
	71.40000 

	1,570.80 
	1,570.80 

	74.80000 
	74.80000 

	1,645.60 
	1,645.60 

	 
	 

	68.00000 
	68.00000 

	1,496.00 
	1,496.00 


	SIGN PANEL R7-8P VAN SF 
	SIGN PANEL R7-8P VAN SF 
	SIGN PANEL R7-8P VAN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ACCESSIBLE 
	ACCESSIBLE 
	ACCESSIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 704SD20-0006 79,535.000 
	0130 704SD20-0006 79,535.000 
	0130 704SD20-0006 79,535.000 

	1.40000 
	1.40000 

	111,349.00 
	111,349.00 

	1.46000 
	1.46000 

	116,121.10 
	116,121.10 

	 
	 

	1.33000 
	1.33000 

	105,781.55 
	105,781.55 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 704SD20-0007 540.000 
	0140 704SD20-0007 540.000 
	0140 704SD20-0007 540.000 

	2.65000 
	2.65000 

	1,431.00 
	1,431.00 

	2.77000 
	2.77000 

	1,495.80 
	1,495.80 

	 
	 

	2.52000 
	2.52000 

	1,360.80 
	1,360.80 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 704SD20-0010 255.000 
	0150 704SD20-0010 255.000 
	0150 704SD20-0010 255.000 

	10.50000 
	10.50000 

	2,677.50 
	2,677.50 

	11.00000 
	11.00000 

	2,805.00 
	2,805.00 

	 
	 

	10.00000 
	10.00000 

	2,550.00 
	2,550.00 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 704SD20-0044 76.000 
	0160 704SD20-0044 76.000 
	0160 704SD20-0044 76.000 

	143.04000 
	143.04000 

	10,871.04 
	10,871.04 

	149.85000 
	149.85000 

	11,388.60 
	11,388.60 

	 
	 

	136.23000 
	136.23000 

	10,353.48 
	10,353.48 


	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARROW TY B, CL I 
	ARROW TY B, CL I 
	ARROW TY B, CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: CM624PM5122856 
	Letting Date: August 23, 2023 
	Call Order: 621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SUPERIOR PAVING CORPORATION 
	(4) SUPERIOR PAVING CORPORATION 

	(5) COMMONWEALTH PAVING, INC. 
	(5) COMMONWEALTH PAVING, INC. 

	(6) CHEMUNG CONTRACTING CORPORATION 
	(6) CHEMUNG CONTRACTING CORPORATION 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0170 704SD20-0047 12.000 
	0170 704SD20-0047 12.000 
	0170 704SD20-0047 12.000 

	145.71000 1,748.52 
	145.71000 1,748.52 

	152.65000 
	152.65000 

	1,831.80 
	1,831.80 

	 
	 

	138.77000 
	138.77000 

	1,665.24 
	1,665.24 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL I 
	ARR. TY B CL I 
	ARR. TY B CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 704SD20-0050 3.000 
	0180 704SD20-0050 3.000 
	0180 704SD20-0050 3.000 

	195.33000 585.99 
	195.33000 585.99 

	204.63000 
	204.63000 

	613.89 
	613.89 

	 
	 

	186.03000 
	186.03000 

	558.09 
	558.09 


	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RT TY B, CL I 
	RT TY B, CL I 
	RT TY B, CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 704SD20-0053 1.000 
	0190 704SD20-0053 1.000 
	0190 704SD20-0053 1.000 

	418.30000 418.30 
	418.30000 418.30 

	438.22000 
	438.22000 

	438.22 
	438.22 

	 
	 

	398.38000 
	398.38000 

	398.38 
	398.38 


	PVMT SYMB MRKG TRPL EA 
	PVMT SYMB MRKG TRPL EA 
	PVMT SYMB MRKG TRPL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TURN ARR TY B, CL I 
	TURN ARR TY B, CL I 
	TURN ARR TY B, CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 704SD20-0093 47.000 
	0200 704SD20-0093 47.000 
	0200 704SD20-0093 47.000 

	378.00000 17,766.00 
	378.00000 17,766.00 

	396.00000 
	396.00000 

	18,612.00 
	18,612.00 

	 
	 

	360.00000 
	360.00000 

	16,920.00 
	16,920.00 


	MRKG INT'L ACCESSIBILITY EA 
	MRKG INT'L ACCESSIBILITY EA 
	MRKG INT'L ACCESSIBILITY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SYMB TY B CL II 
	SYMB TY B CL II 
	SYMB TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$916,856.05 
	$916,856.05 

	 
	 

	$933,216.57 
	$933,216.57 

	 
	 

	 
	 

	$992,283.14 
	$992,283.14 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$916,856.05 
	$916,856.05 

	 
	 

	$933,216.57 
	$933,216.57 

	 
	 

	 
	 

	$992,283.14 
	$992,283.14 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$916,856.05 
	$916,856.05 
	 
	 
	$0.00 
	$916,856.05 

	$933,216.57 
	$933,216.57 
	 
	 
	$0.00 
	$933,216.57 

	$992,283.14 
	$992,283.14 
	 
	$0.00 992,283.14 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	CM624PM5122856 
	August 23, 2023 10:00 A.M. 
	621 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA, STAFFORD FREDERICKSBURG / FREDERICKSBURG PM65-966-F24,P401, NONE; 
	Contract Time: 
	04/28/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2024 PLANT MIX - COMMUTER LOTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$733,777.00 
	$733,777.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F373 
	F373 

	FINLEY ASPHALT & SEALING, INC. 
	FINLEY ASPHALT & SEALING, INC. 

	$871,301.48 
	$871,301.48 

	118.74% 
	118.74% 


	3 
	3 
	3 

	 
	 

	E1962 
	E1962 

	EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 
	EUROVIA ATLANTIC COAST LLC dba VIRGINIA PAVING COMPANY 

	$893,371.20 
	$893,371.20 

	121.75% 
	121.75% 


	4 
	4 
	4 

	 
	 

	S066 
	S066 

	SUPERIOR PAVING CORPORATION 
	SUPERIOR PAVING CORPORATION 

	$916,856.05 
	$916,856.05 

	124.95% 
	124.95% 


	5 
	5 
	5 

	 
	 

	C1243 
	C1243 

	COMMONWEALTH PAVING, INC. 
	COMMONWEALTH PAVING, INC. 

	$933,216.57 
	$933,216.57 

	127.18% 
	127.18% 


	6 
	6 
	6 

	 
	 

	C224 
	C224 

	CHEMUNG CONTRACTING CORPORATION 
	CHEMUNG CONTRACTING CORPORATION 

	$992,283.14 
	$992,283.14 

	135.23% 
	135.23% 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY . 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 

	 
	 



	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	REINF. STEEL 

	4.000 
	4.000 
	LB 

	587.70000 
	587.70000 

	2,350.80 
	2,350.80 

	 
	 

	 
	 


	0030 302SD20-0023 
	0030 302SD20-0023 
	0030 302SD20-0023 
	15" PIPE 

	554.000 
	554.000 
	LF 

	360.00000 
	360.00000 

	199,440.00 
	199,440.00 

	 
	 

	 
	 


	0040 302SD20-0025 
	0040 302SD20-0025 
	0040 302SD20-0025 
	15" CONC. PIPE 

	166.000 
	166.000 
	LF 

	285.00000 
	285.00000 

	47,310.00 
	47,310.00 

	 
	 

	 
	 


	0050 302SD20-0027 
	0050 302SD20-0027 
	0050 302SD20-0027 
	15" STORM SEWER PIPE 

	38.000 
	38.000 
	LF 

	335.00000 
	335.00000 

	12,730.00 
	12,730.00 

	 
	 

	 
	 


	0060 302SD20-0028 
	0060 302SD20-0028 
	0060 302SD20-0028 
	18" PIPE 

	24.000 
	24.000 
	LF 

	345.00000 
	345.00000 

	8,280.00 
	8,280.00 

	 
	 

	 
	 


	0070 302SD20-0133 
	0070 302SD20-0133 
	0070 302SD20-0133 
	23" X 14" ELLIPTICAL CONC. PIPE 

	58.000 
	58.000 
	LF 

	450.00000 
	450.00000 

	26,100.00 
	26,100.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0143 
	0080 302SD20-0143 
	0080 302SD20-0143 
	0080 302SD20-0143 
	0080 302SD20-0143 
	45" X 29" ELLIPTICAL CONC. PIPE 

	54.000 
	54.000 
	LF 

	855.00000 
	855.00000 

	46,170.00 
	46,170.00 

	 
	 

	 
	 



	0090 302SD20-0198 
	0090 302SD20-0198 
	0090 302SD20-0198 
	0090 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	2,330.00000 
	2,330.00000 

	2,330.00 
	2,330.00 

	 
	 

	 
	 


	0100 302SD20-0199 
	0100 302SD20-0199 
	0100 302SD20-0199 
	15" END SECTION ES-1 

	2.000 
	2.000 
	EA 

	2,330.00000 
	2,330.00000 

	4,660.00 
	4,660.00 

	 
	 

	 
	 


	0110 302SD20-0221 
	0110 302SD20-0221 
	0110 302SD20-0221 
	23" X 14" END SECTION ES-1A 

	4.000 
	4.000 
	EA 

	4,130.00000 
	4,130.00000 

	16,520.00 
	16,520.00 

	 
	 

	 
	 


	0120 302SD20-0225 
	0120 302SD20-0225 
	0120 302SD20-0225 
	45" X 29" END SECTION ES-1A 

	1.000 
	1.000 
	EA 

	11,610.00000 
	11,610.00000 

	11,610.00 
	11,610.00 

	 
	 

	 
	 


	0130 302SD20-0662 
	0130 302SD20-0662 
	0130 302SD20-0662 
	MANHOLE MH-1 OR 2 

	4.800 
	4.800 
	LF 

	2,920.00000 
	2,920.00000 

	14,016.00 
	14,016.00 

	 
	 

	 
	 


	0140 302SD20-0663 
	0140 302SD20-0663 
	0140 302SD20-0663 
	FRAME & COVER MH-1 

	2.000 
	2.000 
	EA 

	1,250.00000 
	1,250.00000 

	2,500.00 
	2,500.00 

	 
	 

	 
	 


	0150 302SD20-0673 
	0150 302SD20-0673 
	0150 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	13.100 
	13.100 
	LF 

	3,460.00000 
	3,460.00000 

	45,326.00 
	45,326.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 303SD20-0004 
	0160 303SD20-0004 
	0160 303SD20-0004 
	0160 303SD20-0004 
	0160 303SD20-0004 
	GRADING 

	(1) 
	(1) 
	LS 

	845,565.10000 
	845,565.10000 

	845,565.10 
	845,565.10 

	 
	 

	 
	 



	0170 303SD20-0006 
	0170 303SD20-0006 
	0170 303SD20-0006 
	0170 303SD20-0006 
	EXTRA EXCAVATION 

	50.000 
	50.000 
	CY 

	111.70000 
	111.70000 

	5,585.00 
	5,585.00 

	 
	 

	 
	 


	0180 303SD20-0021 
	0180 303SD20-0021 
	0180 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	217.000 
	217.000 
	LF 

	30.30000 
	30.30000 

	6,575.10 
	6,575.10 

	 
	 

	 
	 


	0190 303SD20-0023 
	0190 303SD20-0023 
	0190 303SD20-0023 
	CHECK DAM ROCK TY. II 

	66.000 
	66.000 
	EA 

	1,745.80000 
	1,745.80000 

	115,222.80 
	115,222.80 

	 
	 

	 
	 


	0200 303SD20-0028 
	0200 303SD20-0028 
	0200 303SD20-0028 
	DEWATERING BASIN EC-8 

	1.000 
	1.000 
	EA 

	15,636.70000 
	15,636.70000 

	15,636.70 
	15,636.70 

	 
	 

	 
	 


	0210 303SD20-0029 
	0210 303SD20-0029 
	0210 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	778.000 
	778.000 
	CY 

	91.00000 
	91.00000 

	70,798.00 
	70,798.00 

	 
	 

	 
	 


	0220 303SD20-0030 
	0220 303SD20-0030 
	0220 303SD20-0030 
	INLET PROTECTION TYPE A 

	1.000 
	1.000 
	EA 

	685.30000 
	685.30000 

	685.30 
	685.30 

	 
	 

	 
	 


	0230 303SD20-0034 
	0230 303SD20-0034 
	0230 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	8,186.000 
	8,186.000 
	LF 

	2.00000 
	2.00000 

	16,372.00 
	16,372.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 303SD20-0035 
	0240 303SD20-0035 
	0240 303SD20-0035 
	0240 303SD20-0035 
	0240 303SD20-0035 
	TEMP. SEDIMENT BASIN EXCAVATION 

	1,455.000 
	1,455.000 
	CY 

	72.30000 
	72.30000 

	105,196.50 
	105,196.50 

	 
	 

	 
	 



	0250 303SD20-0036 
	0250 303SD20-0036 
	0250 303SD20-0036 
	0250 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	295.000 
	295.000 
	CY 

	71.90000 
	71.90000 

	21,210.50 
	21,210.50 

	 
	 

	 
	 


	0260 303SX20-0006 
	0260 303SX20-0006 
	0260 303SX20-0006 
	NS BORROW EXCAVATION MIN CBR-15 

	4,795.000 
	4,795.000 
	CY 

	87.50000 
	87.50000 

	419,562.50 
	419,562.50 

	 
	 

	 
	 


	0270 305SD20-0012 
	0270 305SD20-0012 
	0270 305SD20-0012 
	AGGR.BASE MAT.TY. I NO.21A OR 21B 

	71.000 
	71.000 
	TON 

	491.30000 
	491.30000 

	34,882.30 
	34,882.30 

	 
	 

	 
	 


	0280 305SP20-0005 
	0280 305SP20-0005 
	0280 305SP20-0005 
	MACHINING SHOULDERS 

	12,038.000 
	12,038.000 
	LF 

	27.70000 
	27.70000 

	333,452.60 
	333,452.60 

	 
	 

	 
	 


	0290 305SX20-0002 
	0290 305SX20-0002 
	0290 305SX20-0002 
	NS AGGREGATE MATERIAL RECLAIMED ASPHALT PAVEMENT (RAP) MATERIAL 

	4,933.000 
	4,933.000 
	TON 

	82.60000 
	82.60000 

	407,465.80 
	407,465.80 

	 
	 

	 
	 


	0300 307SD20-0001 
	0300 307SD20-0001 
	0300 307SD20-0001 
	HYDRAULIC CEMENT 

	466.000 
	466.000 
	TON 

	236.50000 
	236.50000 

	110,209.00 
	110,209.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 308SD20-0001 
	0310 308SD20-0001 
	0310 308SD20-0001 
	0310 308SD20-0001 
	0310 308SD20-0001 
	AGGR. MATL. NO. 1 

	0.600 
	0.600 
	TON 

	2,618.50000 
	2,618.50000 

	1,571.10 
	1,571.10 

	 
	 

	 
	 



	0320 308SX20-0003 
	0320 308SX20-0003 
	0320 308SX20-0003 
	0320 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	457.000 
	457.000 
	TON 

	168.50000 
	168.50000 

	77,004.50 
	77,004.50 

	 
	 

	 
	 


	0330 310SD20-0001 
	0330 310SD20-0001 
	0330 310SD20-0001 
	TACK COAT 

	455.000 
	455.000 
	GAL 

	5.10000 
	5.10000 

	2,320.50 
	2,320.50 

	 
	 

	 
	 


	0340 312SD20-0003 
	0340 312SD20-0003 
	0340 312SD20-0003 
	CO.MAT.FINE AGGR.OR AGGR.NO.10 

	107.000 
	107.000 
	TON 

	236.50000 
	236.50000 

	25,305.50 
	25,305.50 

	 
	 

	 
	 


	0350 312SD20-0004 
	0350 312SD20-0004 
	0350 312SD20-0004 
	LIQUID ASPHALT 

	4,225.000 
	4,225.000 
	GAL 

	0.60000 
	0.60000 

	2,535.00 
	2,535.00 

	 
	 

	 
	 


	0360 314SP20-0003 
	0360 314SP20-0003 
	0360 314SP20-0003 
	BLOTTED SEAL COAT TY. C-1 

	12,038.000 
	12,038.000 
	SY 

	14.90000 
	14.90000 

	179,366.20 
	179,366.20 

	 
	 

	 
	 


	0370 315SD20-0007 
	0370 315SD20-0007 
	0370 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	999.000 
	999.000 
	TON 

	222.50000 
	222.50000 

	222,277.50 
	222,277.50 

	 
	 

	 
	 


	0380 315SX20-0011 
	0380 315SX20-0011 
	0380 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	122.000 
	122.000 
	LF 

	15.00000 
	15.00000 

	1,830.00 
	1,830.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 315SX20-0013 
	0390 315SX20-0013 
	0390 315SX20-0013 
	0390 315SX20-0013 
	0390 315SX20-0013 
	NS FULL DEPTH RECLAMATION 8" 

	21,119.000 
	21,119.000 
	SY 

	18.00000 
	18.00000 

	380,142.00 
	380,142.00 

	 
	 

	 
	 



	0400 316SD20-0030 
	0400 316SD20-0030 
	0400 316SD20-0030 
	0400 316SD20-0030 
	CONCRETE ENTRANCE PAVE. 7" 

	64.000 
	64.000 
	SY 

	483.70000 
	483.70000 

	30,956.80 
	30,956.80 

	 
	 

	 
	 


	0410 414SD20-0001 
	0410 414SD20-0001 
	0410 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	2.000 
	2.000 
	TON 

	2,599.40000 
	2,599.40000 

	5,198.80 
	5,198.80 

	 
	 

	 
	 


	0420 414SD20-0003 
	0420 414SD20-0003 
	0420 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	8.000 
	8.000 
	TON 

	2,342.60000 
	2,342.60000 

	18,740.80 
	18,740.80 

	 
	 

	 
	 


	0430 414SD20-0010 
	0430 414SD20-0010 
	0430 414SD20-0010 
	DRY RIPRAP CL.I 18" 

	182.000 
	182.000 
	TON 

	280.80000 
	280.80000 

	51,105.60 
	51,105.60 

	 
	 

	 
	 


	0440 414SD20-0012 
	0440 414SD20-0012 
	0440 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	24.000 
	24.000 
	TON 

	445.10000 
	445.10000 

	10,682.40 
	10,682.40 

	 
	 

	 
	 


	0450 502SD20-0014 
	0450 502SD20-0014 
	0450 502SD20-0014 
	CURB, STD. CG-3 

	469.000 
	469.000 
	LF 

	107.40000 
	107.40000 

	50,370.60 
	50,370.60 

	 
	 

	 
	 


	0460 502SD20-0024 
	0460 502SD20-0024 
	0460 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	574.000 
	574.000 
	LF 

	105.50000 
	105.50000 

	60,557.00 
	60,557.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 502SD20-0025 
	0470 502SD20-0025 
	0470 502SD20-0025 
	0470 502SD20-0025 
	0470 502SD20-0025 
	COMB. CURB & GUTTER, RAD. CG-7 

	24.000 
	24.000 
	LF 

	440.20000 
	440.20000 

	10,564.80 
	10,564.80 

	 
	 

	 
	 



	0480 502SD20-0029 
	0480 502SD20-0029 
	0480 502SD20-0029 
	0480 502SD20-0029 
	ENTRANCE GUTTER CG-9D 

	22.000 
	22.000 
	SY 

	1,091.80000 
	1,091.80000 

	24,019.60 
	24,019.60 

	 
	 

	 
	 


	0490 502SX20-0006 
	0490 502SX20-0006 
	0490 502SX20-0006 
	NS PAVED DITCH FLEXIBLE CONC MAT 

	442.000 
	442.000 
	SY 

	143.60000 
	143.60000 

	63,471.20 
	63,471.20 

	 
	 

	 
	 


	0500    502SX20-0010 
	0500    502SX20-0010 
	0500    502SX20-0010 
	NS SAW CUT H.C.C. ITEMS (FULL DEPTH) CURB &/OR SIDEWALK 

	22.000 
	22.000 
	LF 

	68.20000 
	68.20000 

	1,500.40 
	1,500.40 

	 
	 

	 
	 


	0510 504SD20-0001 
	0510 504SD20-0001 
	0510 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	29.900 
	29.900 
	CY 

	1,500.00000 
	1,500.00000 

	44,850.00 
	44,850.00 

	 
	 

	 
	 


	0520 504SD20-0002 
	0520 504SD20-0002 
	0520 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	1.000 
	1.000 
	SY 

	9,514.30000 
	9,514.30000 

	9,514.30 
	9,514.30 

	 
	 

	 
	 


	0530 504SD20-0003 
	0530 504SD20-0003 
	0530 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	22.000 
	22.000 
	SY 

	439.10000 
	439.10000 

	9,660.20 
	9,660.20 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0540 504SD20-0005 
	0540 504SD20-0005 
	0540 504SD20-0005 
	0540 504SD20-0005 
	0540 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	163.200 
	163.200 
	SY 

	86.50000 
	86.50000 

	14,116.80 
	14,116.80 

	 
	 

	 
	 



	0550 508SD20-0004 
	0550 508SD20-0004 
	0550 508SD20-0004 
	0550 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	246.000 
	246.000 
	SY 

	83.30000 
	83.30000 

	20,491.80 
	20,491.80 

	 
	 

	 
	 


	0560 509SD20-0001 
	0560 509SD20-0001 
	0560 509SD20-0001 
	FLOWABLE BACKFILL 

	1.340 
	1.340 
	CY 

	2,600.00000 
	2,600.00000 

	3,484.00 
	3,484.00 

	 
	 

	 
	 


	0570 511SD20-0001 
	0570 511SD20-0001 
	0570 511SD20-0001 
	ALLAYING DUST 

	50.000 
	50.000 
	HR 

	277.60000 
	277.60000 

	13,880.00 
	13,880.00 

	 
	 

	 
	 


	0580 512SD20-0013 
	0580 512SD20-0013 
	0580 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	24.000 
	24.000 
	EA 

	351.90000 
	351.90000 

	8,445.60 
	8,445.60 

	 
	 

	 
	 


	0590 512SD20-0014 
	0590 512SD20-0014 
	0590 512SD20-0014 
	TEMPORARY SIGN 

	929.000 
	929.000 
	SF 

	54.40000 
	54.40000 

	50,537.60 
	50,537.60 

	 
	 

	 
	 


	0600 512SD20-0024 
	0600 512SD20-0024 
	0600 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	3,360.000 
	3,360.000 
	DAY 

	1.00000 
	1.00000 

	3,360.00 
	3,360.00 

	 
	 

	 
	 


	0610 512SD20-0025 
	0610 512SD20-0025 
	0610 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	336.000 
	336.000 
	HR 

	18.00000 
	18.00000 

	6,048.00 
	6,048.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0620 512SD20-0027 
	0620 512SD20-0027 
	0620 512SD20-0027 
	0620 512SD20-0027 
	0620 512SD20-0027 
	FLAGGER SERVICE 

	968.000 
	968.000 
	HR 

	55.00000 
	55.00000 

	53,240.00 
	53,240.00 

	 
	 

	 
	 



	0630 512SD20-0029 
	0630 512SD20-0029 
	0630 512SD20-0029 
	0630 512SD20-0029 
	WARNING LIGHT TY. B 

	994.000 
	994.000 
	DAY 

	1.00000 
	1.00000 

	994.00 
	994.00 

	 
	 

	 
	 


	0640 512SD20-0031 
	0640 512SD20-0031 
	0640 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	384.000 
	384.000 
	LF 

	45.00000 
	45.00000 

	17,280.00 
	17,280.00 

	 
	 

	 
	 


	0650 513SD20-0001 
	0650 513SD20-0001 
	0650 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	447,220.10000 
	447,220.10000 

	447,220.10 
	447,220.10 

	 
	 

	 
	 


	0660 514SD20-0003 
	0660 514SD20-0003 
	0660 514SD20-0003 
	FIELD OFFICE TY.III 

	9.000 
	9.000 
	MO 

	8,341.40000 
	8,341.40000 

	75,072.60 
	75,072.60 

	 
	 

	 
	 


	0670 516SX20-0008 
	0670 516SX20-0008 
	0670 516SX20-0008 
	NS DEMO. OF BLDG. DEMOLITION OF LIGHT POLE 

	(1) LS 
	(1) LS 

	8,433.90000 
	8,433.90000 

	8,433.90 
	8,433.90 

	 
	 

	 
	 


	0680 517SD20-0002 
	0680 517SD20-0002 
	0680 517SD20-0002 
	CONSTRUCTION SURVEYING MIN. PLAN 

	(1) LS 
	(1) LS 

	199,404.70000 
	199,404.70000 

	199,404.70 
	199,404.70 

	 
	 

	 
	 


	0690 523SP20-0002 
	0690 523SP20-0002 
	0690 523SP20-0002 
	NS STORM WATER MANAGEMENT LOW PERMEABILITY LINER 

	300.000 
	300.000 
	SY 

	93.80000 
	93.80000 

	28,140.00 
	28,140.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0700 602SD20-0003 
	0700 602SD20-0003 
	0700 602SD20-0003 
	0700 602SD20-0003 
	0700 602SD20-0003 
	TOPSOIL CLASS B 2" 

	4.060 
	4.060 
	ACRE 

	43,768.90000 
	43,768.90000 

	177,701.73 
	177,701.73 

	 
	 

	 
	 



	0710 603SD20-0002 
	0710 603SD20-0002 
	0710 603SD20-0002 
	0710 603SD20-0002 
	TEMPORARY SEED 

	406.000 
	406.000 
	LB 

	17.00000 
	17.00000 

	6,902.00 
	6,902.00 

	 
	 

	 
	 


	0720 603SD20-0003 
	0720 603SD20-0003 
	0720 603SD20-0003 
	REGULAR SEED 

	609.000 
	609.000 
	LB 

	12.00000 
	12.00000 

	7,308.00 
	7,308.00 

	 
	 

	 
	 


	0730 603SD20-0004 
	0730 603SD20-0004 
	0730 603SD20-0004 
	OVERSEEDING 

	487.000 
	487.000 
	LB 

	18.00000 
	18.00000 

	8,766.00 
	8,766.00 

	 
	 

	 
	 


	0740 603SD20-0008 
	0740 603SD20-0008 
	0740 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	15,851.000 
	15,851.000 
	SY 

	1.30000 
	1.30000 

	20,606.30 
	20,606.30 

	 
	 

	 
	 


	0750 603SD20-0009 
	0750 603SD20-0009 
	0750 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	28,362.000 
	28,362.000 
	SY 

	1.60000 
	1.60000 

	45,379.20 
	45,379.20 

	 
	 

	 
	 


	0760 603SD20-0014 
	0760 603SD20-0014 
	0760 603SD20-0014 
	FERTILIZER NITROGEN - N 

	388.000 
	388.000 
	LB 

	5.00000 
	5.00000 

	1,940.00 
	1,940.00 

	 
	 

	 
	 


	0770 603SD20-0015 
	0770 603SD20-0015 
	0770 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	533.000 
	533.000 
	LB 

	5.00000 
	5.00000 

	2,665.00 
	2,665.00 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0780 603SD20-0016 
	0780 603SD20-0016 
	0780 603SD20-0016 
	0780 603SD20-0016 
	0780 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	266.000 
	266.000 
	LB 

	5.00000 
	5.00000 

	1,330.00 
	1,330.00 

	 
	 

	 
	 



	0790 603SD20-0017 
	0790 603SD20-0017 
	0790 603SD20-0017 
	0790 603SD20-0017 
	LIME 

	18.270 
	18.270 
	TON 

	450.00000 
	450.00000 

	8,221.50 
	8,221.50 

	 
	 

	 
	 


	0800 606SD20-0001 
	0800 606SD20-0001 
	0800 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	894.000 
	894.000 
	SY 

	2.50000 
	2.50000 

	2,235.00 
	2,235.00 

	 
	 

	 
	 


	0810 700SD20-0002 
	0810 700SD20-0002 
	0810 700SD20-0002 
	SIGN POST WOOD 6" X 6" 

	20.000 
	20.000 
	LF 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	 
	 

	 
	 


	0820 700SD20-0007 
	0820 700SD20-0007 
	0820 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	7.000 
	7.000 
	EA 

	165.00000 
	165.00000 

	1,155.00 
	1,155.00 

	 
	 

	 
	 


	0830 700SD20-0034 
	0830 700SD20-0034 
	0830 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	120.000 
	120.000 
	LF 

	28.00000 
	28.00000 

	3,360.00 
	3,360.00 

	 
	 

	 
	 


	0840 700SD20-0038 
	0840 700SD20-0038 
	0840 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	14.000 
	14.000 
	EA 

	950.00000 
	950.00000 

	13,300.00 
	13,300.00 

	 
	 

	 
	 


	0850 701SD20-0001 
	0850 701SD20-0001 
	0850 701SD20-0001 
	SIGN PANEL 

	106.160 
	106.160 
	SF 

	38.00000 
	38.00000 

	4,034.08 
	4,034.08 

	 
	 

	 
	 




	Contract ID: C000001852M01D 
	Letting Date: August 23, 2023 
	Call Order: J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(1) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0860 704SD20-0006 
	0860 704SD20-0006 
	0860 704SD20-0006 
	0860 704SD20-0006 
	0860 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	24,530.000 
	24,530.000 
	LF 

	0.90000 
	0.90000 

	22,077.00 
	22,077.00 

	 
	 

	 
	 



	0870 704SD20-0010 
	0870 704SD20-0010 
	0870 704SD20-0010 
	0870 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	24.000 
	24.000 
	LF 

	100.00000 
	100.00000 

	2,400.00 
	2,400.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$5,526,836.71 
	$5,526,836.71 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$5,526,836.71 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$5,526,836.71 
	$5,526,836.71 
	$5,526,836.71 
	 
	 
	$0.00 
	$5,526,836.71 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C000001852M01D 
	August 23, 2023 10:00 A.M. J31 
	Counties: District(s): Project(s): 
	ACCOMACK, NORTHAMPTON 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	0602-167-181, M501, P101, R201, STP-5167(003); 0602-065-146, N501, STP- 
	065(037); 
	Contract Time: 
	05/02/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD RECONSTRUCTION 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 B850 BRANSCOME OPERATING, LLC dba BRANSCOME $5,526,836.71 100.00% 
	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	6,608.00000 
	6,608.00000 

	6,608.00 
	6,608.00 

	 
	 

	 
	 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	24.000 
	24.000 
	EA 

	576.80000 
	576.80000 

	13,843.20 
	13,843.20 

	 
	 

	 
	 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	472,000.00000 
	472,000.00000 

	472,000.00 
	472,000.00 

	 
	 

	 
	 


	0040 302SD20-0002 
	0040 302SD20-0002 
	0040 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	1.700 
	1.700 
	TON 

	398.24000 
	398.24000 

	677.01 
	677.01 

	 
	 

	 
	 


	0050 302SD20-0013 
	0050 302SD20-0013 
	0050 302SD20-0013 
	ENDWALL EW-12 

	5.000 
	5.000 
	EA 

	952.78000 
	952.78000 

	4,763.90 
	4,763.90 

	 
	 

	 
	 


	0060 302SD20-0028 
	0060 302SD20-0028 
	0060 302SD20-0028 
	18" PIPE TEMPORARY DIVERSION CHANNEL 

	447.000 
	447.000 
	LF 

	68.97000 
	68.97000 

	30,829.59 
	30,829.59 

	 
	 

	 
	 


	0070 302SD20-0032 
	0070 302SD20-0032 
	0070 302SD20-0032 
	18" STORM SEWER PIPE CONCRETE 

	18.000 
	18.000 
	LF 

	301.76000 
	301.76000 

	5,431.68 
	5,431.68 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0037 
	0080 302SD20-0037 
	0080 302SD20-0037 
	0080 302SD20-0037 
	0080 302SD20-0037 
	24" PIPE TEMPORARY DIVERSION CHANNEL 

	240.000 
	240.000 
	LF 

	77.88000 
	77.88000 

	18,691.20 
	18,691.20 

	 
	 

	 
	 



	0090 302SD20-0039 
	0090 302SD20-0039 
	0090 302SD20-0039 
	0090 302SD20-0039 
	24" CONC. PIPE 

	106.000 
	106.000 
	LF 

	173.14000 
	173.14000 

	18,352.84 
	18,352.84 

	 
	 

	 
	 


	0100 302SD20-0041 
	0100 302SD20-0041 
	0100 302SD20-0041 
	24" STORM SEWER PIPE CONCRETE 

	2,519.000 
	2,519.000 
	LF 

	175.60000 
	175.60000 

	442,336.40 
	442,336.40 

	 
	 

	 
	 


	0110 302SD20-0047 
	0110 302SD20-0047 
	0110 302SD20-0047 
	30" PIPE CMP 

	16.000 
	16.000 
	LF 

	397.37000 
	397.37000 

	6,357.92 
	6,357.92 

	 
	 

	 
	 


	0120 302SD20-0067 
	0120 302SD20-0067 
	0120 302SD20-0067 
	48" PIPE TEMPORARY DIVERSION CHANNEL 

	1,084.000 
	1,084.000 
	LF 

	136.27000 
	136.27000 

	147,716.68 
	147,716.68 

	 
	 

	 
	 


	0130 302SD20-0243 
	0130 302SD20-0243 
	0130 302SD20-0243 
	DROP INLET DI-2B,L=8' 

	8.000 
	8.000 
	EA 

	7,610.16000 
	7,610.16000 

	60,881.28 
	60,881.28 

	 
	 

	 
	 


	0140 302SD20-0245 
	0140 302SD20-0245 
	0140 302SD20-0245 
	DROP INLET DI-2B,L=12' 

	1.000 
	1.000 
	EA 

	8,464.06000 
	8,464.06000 

	8,464.06 
	8,464.06 

	 
	 

	 
	 


	0150 302SD20-0446 
	0150 302SD20-0446 
	0150 302SD20-0446 
	DROP INLET DI-5 

	1.000 
	1.000 
	EA 

	6,954.68000 
	6,954.68000 

	6,954.68 
	6,954.68 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 302SD20-0449 1.000 
	0160 302SD20-0449 1.000 
	0160 302SD20-0449 1.000 
	0160 302SD20-0449 1.000 
	0160 302SD20-0449 1.000 
	DROP INLET DI-7B EA 

	7,337.79000 7,337.79 
	7,337.79000 7,337.79 

	 
	 

	 
	 



	0170 302SD20-0662 62.700 
	0170 302SD20-0662 62.700 
	0170 302SD20-0662 62.700 
	0170 302SD20-0662 62.700 
	MANHOLE MH-1 OR 2 LF 

	1,032.59000 64,743.39 
	1,032.59000 64,743.39 

	 
	 

	 
	 


	0180 302SD20-0663 14.000 
	0180 302SD20-0663 14.000 
	0180 302SD20-0663 14.000 
	FRAME & COVER MH-1 EA 

	1,063.85000 14,893.90 
	1,063.85000 14,893.90 

	 
	 

	 
	 


	0190 302SD20-0669 1.000 
	0190 302SD20-0669 1.000 
	0190 302SD20-0669 1.000 
	PIPE SPILLOUT PS-3 EA 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	 
	 

	 
	 


	0200 302SD20-0681 6.500 
	0200 302SD20-0681 6.500 
	0200 302SD20-0681 6.500 
	TEMP. SEDIMENT RISER PIPE LF 36" 

	2,116.90000 13,759.85 
	2,116.90000 13,759.85 

	 
	 

	 
	 


	0210 302SX20-0020 322.000 
	0210 302SX20-0020 322.000 
	0210 302SX20-0020 322.000 
	NS DRAINAGE LOW SY PERMEABILITY LINER 
	GEOTEXTILE 

	81.22000 26,152.84 
	81.22000 26,152.84 

	 
	 

	 
	 


	0220 303SD20-0001 59,994.000 
	0220 303SD20-0001 59,994.000 
	0220 303SD20-0001 59,994.000 
	REGULAR EXCAVATION CY 

	48.52000 2,910,908.88 
	48.52000 2,910,908.88 

	 
	 

	 
	 


	0230 303SD20-0013 7,806.000 
	0230 303SD20-0013 7,806.000 
	0230 303SD20-0013 7,806.000 
	GEOTEXTILE EMBANKMENT SY STAB. 

	6.56000 51,207.36 
	6.56000 51,207.36 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 303SD20-0021 1,030.000 
	0240 303SD20-0021 1,030.000 
	0240 303SD20-0021 1,030.000 
	0240 303SD20-0021 1,030.000 
	0240 303SD20-0021 1,030.000 
	TEMPORARY DIVERSION DIKE LF 

	7.86000 8,095.80 
	7.86000 8,095.80 

	 
	 

	 
	 



	0250 303SD20-0022 8.000 
	0250 303SD20-0022 8.000 
	0250 303SD20-0022 8.000 
	0250 303SD20-0022 8.000 
	CHECK DAM ROCK TY. I EA 

	575.98000 4,607.84 
	575.98000 4,607.84 

	 
	 

	 
	 


	0260 303SD20-0023 404.000 
	0260 303SD20-0023 404.000 
	0260 303SD20-0023 404.000 
	CHECK DAM ROCK TY. II EA 

	510.55000 206,262.20 
	510.55000 206,262.20 

	 
	 

	 
	 


	0270 303SD20-0024 105.000 
	0270 303SD20-0024 105.000 
	0270 303SD20-0024 105.000 
	CHECK DAM SEDIMENT EA RETENTION ROLL 18" 

	156.95000 16,479.75 
	156.95000 16,479.75 

	 
	 

	 
	 


	0280 303SD20-0028 3.000 
	0280 303SD20-0028 3.000 
	0280 303SD20-0028 3.000 
	DEWATERING BASIN EC-8 EA 

	1,598.02000 4,794.06 
	1,598.02000 4,794.06 

	 
	 

	 
	 


	0290 303SD20-0029 1,794.000 
	0290 303SD20-0029 1,794.000 
	0290 303SD20-0029 1,794.000 
	SILTATION CONTROL CY EXCAVATION 

	1.53000 2,744.82 
	1.53000 2,744.82 

	 
	 

	 
	 


	0300 303SD20-0030 2.000 
	0300 303SD20-0030 2.000 
	0300 303SD20-0030 2.000 
	INLET PROTECTION TYPE A EA 

	468.01000 936.02 
	468.01000 936.02 

	 
	 

	 
	 


	0310 303SD20-0031 9.000 
	0310 303SD20-0031 9.000 
	0310 303SD20-0031 9.000 
	INLET PROTECTION TYPE B EA 

	625.71000 5,631.39 
	625.71000 5,631.39 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 303SD20-0033 2,263.000 
	0320 303SD20-0033 2,263.000 
	0320 303SD20-0033 2,263.000 
	0320 303SD20-0033 2,263.000 
	0320 303SD20-0033 2,263.000 
	TEMP. SILT FENCE TYPE B LF 

	12.74000 28,830.62 
	12.74000 28,830.62 

	 
	 

	 
	 



	0330 303SD20-0034 2,285.000 
	0330 303SD20-0034 2,285.000 
	0330 303SD20-0034 2,285.000 
	0330 303SD20-0034 2,285.000 
	TEMP. SILT FENCE TYPE A LF 

	5.77000 13,184.45 
	5.77000 13,184.45 

	 
	 

	 
	 


	0340 303SD20-0035 2,237.000 
	0340 303SD20-0035 2,237.000 
	0340 303SD20-0035 2,237.000 
	TEMP. SEDIMENT BASIN CY EXCAVATION 

	31.46000 70,376.02 
	31.46000 70,376.02 

	 
	 

	 
	 


	0350 308SD20-0001 42,240.800 
	0350 308SD20-0001 42,240.800 
	0350 308SD20-0001 42,240.800 
	AGGR. MATL. NO. 1 TON 

	38.31000 1,618,245.05 
	38.31000 1,618,245.05 

	 
	 

	 
	 


	0360 308SD20-0007 22,373.000 
	0360 308SD20-0007 22,373.000 
	0360 308SD20-0007 22,373.000 
	AGGR. MATL. NO. 21B TON 

	46.15000 1,032,513.95 
	46.15000 1,032,513.95 

	 
	 

	 
	 


	0370 308SX20-0003 210.000 
	0370 308SX20-0003 210.000 
	0370 308SX20-0003 210.000 
	CRUSHER RUN AGGR. NO. 25 TON OR 26 

	47.07000 9,884.70 
	47.07000 9,884.70 

	 
	 

	 
	 


	0380 310SD20-0001 1,933.000 
	0380 310SD20-0001 1,933.000 
	0380 310SD20-0001 1,933.000 
	TACK COAT GAL 

	5.60000 10,824.80 
	5.60000 10,824.80 

	 
	 

	 
	 


	0390 315SD20-0003 9,452.000 
	0390 315SD20-0003 9,452.000 
	0390 315SD20-0003 9,452.000 
	ASPHALT CONCRETE TY. SM- TON 
	12.5E CONST 

	139.20000 1,315,718.40 
	139.20000 1,315,718.40 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0400 315SD20-0006 3,602.000 
	0400 315SD20-0006 3,602.000 
	0400 315SD20-0006 3,602.000 
	0400 315SD20-0006 3,602.000 
	0400 315SD20-0006 3,602.000 
	ASPHALT CONCRETE TY. IM- TON 19.0E CONST 

	125.70000 452,771.40 
	125.70000 452,771.40 

	 
	 

	 
	 



	0410 315SD20-0010 18,100.000 
	0410 315SD20-0010 18,100.000 
	0410 315SD20-0010 18,100.000 
	0410 315SD20-0010 18,100.000 
	ASPHALT CONCRETE TY. BM- TON 25.0A CONST 

	98.05000 1,774,705.00 
	98.05000 1,774,705.00 

	 
	 

	 
	 


	0420 315SD20-0015 34,280.000 
	0420 315SD20-0015 34,280.000 
	0420 315SD20-0015 34,280.000 
	RUMBLE STRIP CYLINDRICAL LF ASPHALT 

	1.00000 34,280.00 
	1.00000 34,280.00 

	 
	 

	 
	 


	0430 315SD20-0018 91.000 
	0430 315SD20-0018 91.000 
	0430 315SD20-0018 91.000 
	ASPH.CONC.CURB BACKUP TON MATL. CONST 

	235.50000 21,430.50 
	235.50000 21,430.50 

	 
	 

	 
	 


	0440 315SX20-0011 11,968.000 
	0440 315SX20-0011 11,968.000 
	0440 315SX20-0011 11,968.000 
	NS SAW-CUT ASPH CONC . LF 

	2.27000 27,167.36 
	2.27000 27,167.36 

	 
	 

	 
	 


	0450 401SD20-0007 6.000 
	0450 401SD20-0007 6.000 
	0450 401SD20-0007 6.000 
	COFFERDAM EA 

	1,301.54000 7,809.24 
	1,301.54000 7,809.24 

	 
	 

	 
	 


	0460 401SX20-0012 5,348.000 
	0460 401SX20-0012 5,348.000 
	0460 401SX20-0012 5,348.000 
	NS PIPE UNDERDRAIN LF MODIFIED UD-4 

	23.84000 127,496.32 
	23.84000 127,496.32 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 410SX20-0001 850.000 
	0470 410SX20-0001 850.000 
	0470 410SX20-0001 850.000 
	0470 410SX20-0001 850.000 
	0470 410SX20-0001 850.000 
	NS ARCHITECTURAL SY TREATMENT ARCHITECTURAL 
	TREATMENT - RUSTIFICATION 

	84.00000 71,400.00 
	84.00000 71,400.00 

	 
	 

	 
	 



	0480 414SD20-0001 6.300 
	0480 414SD20-0001 6.300 
	0480 414SD20-0001 6.300 
	0480 414SD20-0001 6.300 
	EROSION CTRL. STONE CL. TON A1, EC-1 

	65.56000 413.03 
	65.56000 413.03 

	 
	 

	 
	 


	0490 414SD20-0003 26.500 
	0490 414SD20-0003 26.500 
	0490 414SD20-0003 26.500 
	EROSION CTRL. STONE CL. I, TON EC-1 

	69.65000 1,845.73 
	69.65000 1,845.73 

	 
	 

	 
	 


	0500 414SD20-0005 48.000 
	0500 414SD20-0005 48.000 
	0500 414SD20-0005 48.000 
	EROSION CTRL. STONE CL. II, TON EC-1 

	69.69000 3,345.12 
	69.69000 3,345.12 

	 
	 

	 
	 


	0510 414SD20-0008 18.000 
	0510 414SD20-0008 18.000 
	0510 414SD20-0008 18.000 
	DRY RIPRAP CL. AI TON 

	66.20000 1,191.60 
	66.20000 1,191.60 

	 
	 

	 
	 


	0520 414SD20-0012 51.000 
	0520 414SD20-0012 51.000 
	0520 414SD20-0012 51.000 
	DRY RIPRAP CL.I 26" TON 

	76.42000 3,897.42 
	76.42000 3,897.42 

	 
	 

	 
	 


	0530 501SD20-0004 752.000 
	0530 501SD20-0004 752.000 
	0530 501SD20-0004 752.000 
	UNDERDRAIN UD-4 LF 

	22.24000 16,724.48 
	22.24000 16,724.48 

	 
	 

	 
	 


	0540 501SD20-0009 76.000 
	0540 501SD20-0009 76.000 
	0540 501SD20-0009 76.000 
	OUTLET PIPE LF 

	24.31000 1,847.56 
	24.31000 1,847.56 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0550 502SD20-0001 2.000 
	0550 502SD20-0001 2.000 
	0550 502SD20-0001 2.000 
	0550 502SD20-0001 2.000 
	0550 502SD20-0001 2.000 
	ENERGY DISSIPATOR EG-1 EA 

	3,001.85000 6,003.70 
	3,001.85000 6,003.70 

	 
	 

	 
	 



	0560 502SD20-0003 1,116.500 
	0560 502SD20-0003 1,116.500 
	0560 502SD20-0003 1,116.500 
	0560 502SD20-0003 1,116.500 
	PAVED DITCH PG-2A SY 

	170.74000 190,631.21 
	170.74000 190,631.21 

	 
	 

	 
	 


	0570 502SD20-0004 3,409.900 
	0570 502SD20-0004 3,409.900 
	0570 502SD20-0004 3,409.900 
	PAVED DITCH PG-5 SY 

	161.75000 551,551.33 
	161.75000 551,551.33 

	 
	 

	 
	 


	0580 502SD20-0005 33.800 
	0580 502SD20-0005 33.800 
	0580 502SD20-0005 33.800 
	PAVED FLUME PG-4 SY 

	433.39000 14,648.58 
	433.39000 14,648.58 

	 
	 

	 
	 


	0590 502SD20-0009 7.000 
	0590 502SD20-0009 7.000 
	0590 502SD20-0009 7.000 
	PAVED FLUME PG-7 SY 

	1,903.96000 13,327.72 
	1,903.96000 13,327.72 

	 
	 

	 
	 


	0600 502SD20-0020 2,204.000 
	0600 502SD20-0020 2,204.000 
	0600 502SD20-0020 2,204.000 
	CURB, ASPHALT MC-3B LF 

	37.50000 82,650.00 
	37.50000 82,650.00 

	 
	 

	 
	 


	0610 503SD20-0002 5.000 
	0610 503SD20-0002 5.000 
	0610 503SD20-0002 5.000 
	R/W MONUMENT RM-2 EA 

	112.00000 560.00 
	112.00000 560.00 

	 
	 

	 
	 


	0620 504SD20-0001 22.970 
	0620 504SD20-0001 22.970 
	0620 504SD20-0001 22.970 
	CONCRETE CLASS A3 MISC. CY 

	1,275.61000 29,300.76 
	1,275.61000 29,300.76 

	 
	 

	 
	 


	0630 505SD20-0011 4,575.000 
	0630 505SD20-0011 4,575.000 
	0630 505SD20-0011 4,575.000 
	GUARDRAIL GR-MGS1 LF 

	32.48000 148,596.00 
	32.48000 148,596.00 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 505SD20-0013 4,448.000 
	0640 505SD20-0013 4,448.000 
	0640 505SD20-0013 4,448.000 
	0640 505SD20-0013 4,448.000 
	0640 505SD20-0013 4,448.000 
	GUARDRAIL GR-MGS1, 9' LF POST 

	41.44000 184,325.12 
	41.44000 184,325.12 

	 
	 

	 
	 



	0650 505SD20-0017 3.000 
	0650 505SD20-0017 3.000 
	0650 505SD20-0017 3.000 
	0650 505SD20-0017 3.000 
	GUARDRAIL TERMINAL GR- EA MGS2 

	3,920.00000 11,760.00 
	3,920.00000 11,760.00 

	 
	 

	 
	 


	0660 505SD20-0018 4.000 
	0660 505SD20-0018 4.000 
	0660 505SD20-0018 4.000 
	GUARDRAIL END EA 
	ANCHORAGE GR-MGS3 

	1,680.00000 6,720.00 
	1,680.00000 6,720.00 

	 
	 

	 
	 


	0670 505SD20-0019 3.000 
	0670 505SD20-0019 3.000 
	0670 505SD20-0019 3.000 
	GUARDRAIL HEIGHT EA TRANSITION GR-MGS4 

	1,680.00000 5,040.00 
	1,680.00000 5,040.00 

	 
	 

	 
	 


	0680 505SD20-0040 470.000 
	0680 505SD20-0040 470.000 
	0680 505SD20-0040 470.000 
	GUARDRAIL GR-10 LF 

	56.00000 26,320.00 
	56.00000 26,320.00 

	 
	 

	 
	 


	0690 505SD20-0073 5,370.000 
	0690 505SD20-0073 5,370.000 
	0690 505SD20-0073 5,370.000 
	REMOVE EXISTING LF 
	GUARDRAIL 

	4.68000 25,131.60 
	4.68000 25,131.60 

	 
	 

	 
	 


	0700 506SD20-0002 724.000 
	0700 506SD20-0002 724.000 
	0700 506SD20-0002 724.000 
	RETAINING WALL RW-3 CY 

	981.60000 710,678.40 
	981.60000 710,678.40 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0710 506SD20-0007 2,709.000 
	0710 506SD20-0007 2,709.000 
	0710 506SD20-0007 2,709.000 
	0710 506SD20-0007 2,709.000 
	0710 506SD20-0007 2,709.000 
	RETAINING WALL CY 
	EXCAVATION 

	42.83000 116,026.47 
	42.83000 116,026.47 

	 
	 

	 
	 



	0720 507SD20-0001 4,481.000 
	0720 507SD20-0001 4,481.000 
	0720 507SD20-0001 4,481.000 
	0720 507SD20-0001 4,481.000 
	FENCE FE-W1 LF 

	22.40000 100,374.40 
	22.40000 100,374.40 

	 
	 

	 
	 


	0730 507SD20-0003 13.000 
	0730 507SD20-0003 13.000 
	0730 507SD20-0003 13.000 
	LINE BRACE UNIT FE-W1 OR EA FE-W2 

	252.00000 3,276.00 
	252.00000 3,276.00 

	 
	 

	 
	 


	0740 507SD20-0004 18.000 
	0740 507SD20-0004 18.000 
	0740 507SD20-0004 18.000 
	CORNER BRACE UNIT FE-W1 EA OR FE-W2 

	252.00000 4,536.00 
	252.00000 4,536.00 

	 
	 

	 
	 


	0750 508SD20-0004 18,670.000 
	0750 508SD20-0004 18,670.000 
	0750 508SD20-0004 18,670.000 
	DEMO. OF PAVEMENT SY FLEXIBLE 

	11.30000 210,971.00 
	11.30000 210,971.00 

	 
	 

	 
	 


	0760 510SX20-0016 4,420.000 
	0760 510SX20-0016 4,420.000 
	0760 510SX20-0016 4,420.000 
	NS REMOVE EXIST. FENCE . LF 

	5.88000 25,989.60 
	5.88000 25,989.60 

	 
	 

	 
	 


	0770 511SD20-0001 1,728.000 
	0770 511SD20-0001 1,728.000 
	0770 511SD20-0001 1,728.000 
	ALLAYING DUST HR 

	7.85000 13,564.80 
	7.85000 13,564.80 

	 
	 

	 
	 


	0780 512SD20-0003 13,100.000 
	0780 512SD20-0003 13,100.000 
	0780 512SD20-0003 13,100.000 
	TRAFFIC BARRIER SERVICE LF MB-11A 

	57.99000 759,669.00 
	57.99000 759,669.00 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0790 512SD20-0007 6.000 
	0790 512SD20-0007 6.000 
	0790 512SD20-0007 6.000 
	0790 512SD20-0007 6.000 
	0790 512SD20-0007 6.000 
	IMPACT ATTEN.SER. TY. 1 TL- EA 3, >=40 MPH 

	11,760.00000 70,560.00 
	11,760.00000 70,560.00 

	 
	 

	 
	 



	0800 512SD20-0013 2.000 
	0800 512SD20-0013 2.000 
	0800 512SD20-0013 2.000 
	0800 512SD20-0013 2.000 
	TYPE 3 BARRICADE 8' EA 

	543.22000 1,086.44 
	543.22000 1,086.44 

	 
	 

	 
	 


	0810 512SD20-0014 2,002.000 
	0810 512SD20-0014 2,002.000 
	0810 512SD20-0014 2,002.000 
	TEMPORARY SIGN SF 

	37.50000 75,075.00 
	37.50000 75,075.00 

	 
	 

	 
	 


	0820 512SD20-0023 1,192.000 
	0820 512SD20-0023 1,192.000 
	0820 512SD20-0023 1,192.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	33.70000 40,170.40 
	33.70000 40,170.40 

	 
	 

	 
	 


	0830 512SD20-0024 22,466.000 
	0830 512SD20-0024 22,466.000 
	0830 512SD20-0024 22,466.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	1.34000 30,104.44 
	1.34000 30,104.44 

	 
	 

	 
	 


	0840 512SD20-0025 2,616.000 
	0840 512SD20-0025 2,616.000 
	0840 512SD20-0025 2,616.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	8.76000 22,916.16 
	8.76000 22,916.16 

	 
	 

	 
	 


	0850 512SD20-0026 1,144.000 
	0850 512SD20-0026 1,144.000 
	0850 512SD20-0026 1,144.000 
	ELECTRONIC ARROW BOARD HR 

	10.67000 12,206.48 
	10.67000 12,206.48 

	 
	 

	 
	 


	0860 512SD20-0027 120.000 
	0860 512SD20-0027 120.000 
	0860 512SD20-0027 120.000 
	FLAGGER SERVICE HR 

	45.47000 5,456.40 
	45.47000 5,456.40 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0870 512SD20-0029 4,552.000 
	0870 512SD20-0029 4,552.000 
	0870 512SD20-0029 4,552.000 
	0870 512SD20-0029 4,552.000 
	0870 512SD20-0029 4,552.000 
	WARNING LIGHT TY. B DAY 

	1.75000 7,966.00 
	1.75000 7,966.00 

	 
	 

	 
	 



	0880 512SD20-0042 32,500.000 
	0880 512SD20-0042 32,500.000 
	0880 512SD20-0042 32,500.000 
	0880 512SD20-0042 32,500.000 
	ERADICATE LINEAR PVMT LF MRKG 

	1.93000 62,725.00 
	1.93000 62,725.00 

	 
	 

	 
	 


	0890 512SD20-0042 13,938.000 
	0890 512SD20-0042 13,938.000 
	0890 512SD20-0042 13,938.000 
	ERADICATE LINEAR PVMT LF MRKG 

	1.93000 26,900.34 
	1.93000 26,900.34 

	 
	 

	 
	 


	0900 512SD20-0044 168.000 
	0900 512SD20-0044 168.000 
	0900 512SD20-0044 168.000 
	TEMP. PAVE. MARKER 1 WAY EA 

	14.50000 2,436.00 
	14.50000 2,436.00 

	 
	 

	 
	 


	0910 512SD20-0062 38,341.000 
	0910 512SD20-0062 38,341.000 
	0910 512SD20-0062 38,341.000 
	TEMP. PVMT MRKG TY. D, CL. LF III, 6" 

	3.08000 118,090.28 
	3.08000 118,090.28 

	 
	 

	 
	 


	0920 512SD20-0063 3,960.000 
	0920 512SD20-0063 3,960.000 
	0920 512SD20-0063 3,960.000 
	TEMP. PVMT MRKG TY. D, CL. LF III, 8" 

	4.31000 17,067.60 
	4.31000 17,067.60 

	 
	 

	 
	 


	0930 512SP20-0001 7.000 
	0930 512SP20-0001 7.000 
	0930 512SP20-0001 7.000 
	PORTABLE TEMPORARY DAY RUMBLE STRIP ARRAY 

	620.13000 4,340.91 
	620.13000 4,340.91 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0940 512SP20-0002 (1) 
	0940 512SP20-0002 (1) 
	0940 512SP20-0002 (1) 
	0940 512SP20-0002 (1) 
	0940 512SP20-0002 (1) 
	NS MAINTENANCE OF LS TRAFFIC TRUCK ENTERING 
	HIGHWAY SYSTEM 

	63,096.92000 63,096.92 
	63,096.92000 63,096.92 

	 
	 

	 
	 



	0950 513SD20-0001 (1) 
	0950 513SD20-0001 (1) 
	0950 513SD20-0001 (1) 
	0950 513SD20-0001 (1) 
	MOBILIZATION LS 

	895,480.67000 895,480.67 
	895,480.67000 895,480.67 

	 
	 

	 
	 


	0960 514SD20-0001 25.000 
	0960 514SD20-0001 25.000 
	0960 514SD20-0001 25.000 
	FIELD OFFICE TY.I MO 

	4,277.04000 106,926.00 
	4,277.04000 106,926.00 

	 
	 

	 
	 


	0970 515SD20-0004 51,016.000 
	0970 515SD20-0004 51,016.000 
	0970 515SD20-0004 51,016.000 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	4.50000 229,572.00 
	4.50000 229,572.00 

	 
	 

	 
	 


	0980 517SD20-0001 (1) 
	0980 517SD20-0001 (1) 
	0980 517SD20-0001 (1) 
	CONSTRUCTION SURVEYING LS CONSTR. 

	275,417.93000 275,417.93 
	275,417.93000 275,417.93 

	 
	 

	 
	 


	0990 602SD20-0004 1,205.000 
	0990 602SD20-0004 1,205.000 
	0990 602SD20-0004 1,205.000 
	TOPSOIL CLASS B CY 

	69.67000 83,952.35 
	69.67000 83,952.35 

	 
	 

	 
	 


	1000 603SD20-0002 448.000 
	1000 603SD20-0002 448.000 
	1000 603SD20-0002 448.000 
	TEMPORARY SEED LB 

	10.08000 4,515.84 
	10.08000 4,515.84 

	 
	 

	 
	 


	1010 603SD20-0003 813.000 
	1010 603SD20-0003 813.000 
	1010 603SD20-0003 813.000 
	REGULAR SEED LB 

	8.96000 7,284.48 
	8.96000 7,284.48 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1020 603SD20-0004 650.000 
	1020 603SD20-0004 650.000 
	1020 603SD20-0004 650.000 
	1020 603SD20-0004 650.000 
	1020 603SD20-0004 650.000 
	OVERSEEDING LB 

	8.96000 5,824.00 
	8.96000 5,824.00 

	 
	 

	 
	 



	1030 603SD20-0005 46.000 
	1030 603SD20-0005 46.000 
	1030 603SD20-0005 46.000 
	1030 603SD20-0005 46.000 
	LEGUME SEED LB 

	10.08000 463.68 
	10.08000 463.68 

	 
	 

	 
	 


	1040 603SD20-0006 37.000 
	1040 603SD20-0006 37.000 
	1040 603SD20-0006 37.000 
	LEGUME OVERSEEDING LB 

	10.08000 372.96 
	10.08000 372.96 

	 
	 

	 
	 


	1050 603SD20-0007 4,719.000 
	1050 603SD20-0007 4,719.000 
	1050 603SD20-0007 4,719.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 1 

	1.12000 5,285.28 
	1.12000 5,285.28 

	 
	 

	 
	 


	1060 603SD20-0009 44,101.000 
	1060 603SD20-0009 44,101.000 
	1060 603SD20-0009 44,101.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 3 

	1.29000 56,890.29 
	1.29000 56,890.29 

	 
	 

	 
	 


	1070 603SD20-0014 448.000 
	1070 603SD20-0014 448.000 
	1070 603SD20-0014 448.000 
	FERTILIZER NITROGEN - N LB 

	2.02000 904.96 
	2.02000 904.96 

	 
	 

	 
	 


	1080 603SD20-0015 314.000 
	1080 603SD20-0015 314.000 
	1080 603SD20-0015 314.000 
	FERTILIZER PHOSPHOROUS - LB P 

	3.53000 1,108.42 
	3.53000 1,108.42 

	 
	 

	 
	 


	1090 603SD20-0016 314.000 
	1090 603SD20-0016 314.000 
	1090 603SD20-0016 314.000 
	FERTILIZER POTASSIUM - K LB 

	2.52000 791.28 
	2.52000 791.28 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1100 603SD20-0017 24.660 
	1100 603SD20-0017 24.660 
	1100 603SD20-0017 24.660 
	1100 603SD20-0017 24.660 
	1100 603SD20-0017 24.660 
	LIME TON 

	280.00000 6,904.80 
	280.00000 6,904.80 

	 
	 

	 
	 



	1110 606SD20-0001 972.000 
	1110 606SD20-0001 972.000 
	1110 606SD20-0001 972.000 
	1110 606SD20-0001 972.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 1 

	2.91000 2,828.52 
	2.91000 2,828.52 

	 
	 

	 
	 


	1120 606SD20-0005 900.000 
	1120 606SD20-0005 900.000 
	1120 606SD20-0005 900.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 1 

	6.89000 6,201.00 
	6.89000 6,201.00 

	 
	 

	 
	 


	1130 700SD20-0003 28.000 
	1130 700SD20-0003 28.000 
	1130 700SD20-0003 28.000 
	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 

	463.30000 12,972.40 
	463.30000 12,972.40 

	 
	 

	 
	 


	1140 700SD20-0004 2.000 
	1140 700SD20-0004 2.000 
	1140 700SD20-0004 2.000 
	REMOVE EXISTING 2 POST EA SIGN STRUCTURE 

	630.60000 1,261.20 
	630.60000 1,261.20 

	 
	 

	 
	 


	1150 700SD20-0022 39.000 
	1150 700SD20-0022 39.000 
	1150 700SD20-0022 39.000 
	VIA SIGN POST W12 X 16 LF 

	298.48000 11,640.72 
	298.48000 11,640.72 

	 
	 

	 
	 


	1160 700SD20-0024 47.000 
	1160 700SD20-0024 47.000 
	1160 700SD20-0024 47.000 
	VIA SIGN POST W14 X 22 LF 

	375.65000 17,655.55 
	375.65000 17,655.55 

	 
	 

	 
	 


	1170 700SD20-0034 243.000 
	1170 700SD20-0034 243.000 
	1170 700SD20-0034 243.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	27.80000 6,755.40 
	27.80000 6,755.40 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1180 700SD20-0035 84.000 
	1180 700SD20-0035 84.000 
	1180 700SD20-0035 84.000 
	1180 700SD20-0035 84.000 
	1180 700SD20-0035 84.000 
	SIGN POST STP-1, 2 3/16", 10 LF GAUGE 

	37.06000 3,113.04 
	37.06000 3,113.04 

	 
	 

	 
	 



	1190 700SD20-0036 209.000 
	1190 700SD20-0036 209.000 
	1190 700SD20-0036 209.000 
	1190 700SD20-0036 209.000 
	SIGN POST STP-1, 2 1/2", 10 LF GAUGE 

	37.06000 7,745.54 
	37.06000 7,745.54 

	 
	 

	 
	 


	1200 700SD20-0037 126.500 
	1200 700SD20-0037 126.500 
	1200 700SD20-0037 126.500 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	30.89000 3,907.59 
	30.89000 3,907.59 

	 
	 

	 
	 


	1210 700SD20-0038 33.000 
	1210 700SD20-0038 33.000 
	1210 700SD20-0038 33.000 
	CONC. FOUND. STP-1, TY. A EA 

	509.60000 16,816.80 
	509.60000 16,816.80 

	 
	 

	 
	 


	1220 700SD20-0039 13.000 
	1220 700SD20-0039 13.000 
	1220 700SD20-0039 13.000 
	CONC. FOUND. STP-1, TY. B EA 

	1,116.75000 14,517.75 
	1,116.75000 14,517.75 

	 
	 

	 
	 


	1230 700SD20-0049 4.000 
	1230 700SD20-0049 4.000 
	1230 700SD20-0049 4.000 
	CONC. FOUND. SSP-VIA, 3' EA DIA. X 7' DEEP 

	4,426.24000 17,704.96 
	4,426.24000 17,704.96 

	 
	 

	 
	 


	1240 701SD20-0001 707.130 
	1240 701SD20-0001 707.130 
	1240 701SD20-0001 707.130 
	SIGN PANEL SF 

	44.47000 31,446.07 
	44.47000 31,446.07 

	 
	 

	 
	 


	1250 704SD20-0027 52,808.000 
	1250 704SD20-0027 52,808.000 
	1250 704SD20-0027 52,808.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 6" 

	6.12000 323,184.96 
	6.12000 323,184.96 

	 
	 

	 
	 




	Contract ID: C000116172C01 
	Letting Date: August 23, 2023 
	Call Order: J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1260 704SD20-0032 
	1260 704SD20-0032 
	1260 704SD20-0032 
	1260 704SD20-0032 
	1260 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	258.000 
	258.000 
	EA 

	61.60000 
	61.60000 

	15,892.80 
	15,892.80 

	 
	 

	 
	 



	1270 704SD20-0060 
	1270 704SD20-0060 
	1270 704SD20-0060 
	1270 704SD20-0060 
	SYMB MRKG LANE REDUCTION ARR TY B CL II 

	4.000 
	4.000 
	EA 

	1,680.00000 
	1,680.00000 

	6,720.00 
	6,720.00 

	 
	 

	 
	 


	1280 704SP20-0001 
	1280 704SP20-0001 
	1280 704SP20-0001 
	REMOVAL OF SRPM 

	180.000 
	180.000 
	EA 

	11.53000 
	11.53000 

	2,075.40 
	2,075.40 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$17,229,351.78 
	$17,229,351.78 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$17,229,351.78 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$17,229,351.78 
	$17,229,351.78 
	$17,229,351.78 
	 
	 
	$0.00 
	$17,229,351.78 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C000116172C01 
	August 23, 2023 10:00 A.M. J92 
	Counties: District(s): Project(s): 
	WASHINGTON BRISTOL / ABINGDON 
	0081-095-095, C501, NHPP-081-1(414); 0081-095-095, C501, NHPP-081- 
	1(414), (413); 0081-095-829, C501, NHPP-081-1(413); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: CONSTRUCT TRUCK CLIMBING LANES 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	1 W048 W-L CONSTRUCTION & PAVING, INC. $17,229,351.78 100.00% 
	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	120,650.00000 
	120,650.00000 

	120,650.00 
	120,650.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 



	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	REINF. STEEL 

	3,340.000 
	3,340.000 
	LB 

	2.00000 
	2.00000 

	6,680.00 
	6,680.00 

	1.60000 
	1.60000 

	5,344.00 
	5,344.00 

	3.00000 
	3.00000 

	10,020.00 
	10,020.00 


	0030 302SD20-0006 
	0030 302SD20-0006 
	0030 302SD20-0006 
	CORROSION RESISTANT REINF.STEEL CL. I 

	2,880.000 
	2,880.000 
	LB 

	3.00000 
	3.00000 

	8,640.00 
	8,640.00 

	3.10000 
	3.10000 

	8,928.00 
	8,928.00 

	5.00000 
	5.00000 

	14,400.00 
	14,400.00 


	0040 302SD20-0013 
	0040 302SD20-0013 
	0040 302SD20-0013 
	ENDWALL EW-12 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 


	0050 302SD20-0662 
	0050 302SD20-0662 
	0050 302SD20-0662 
	MANHOLE MH-1 OR 2 

	2.600 
	2.600 
	LF 

	350.00000 
	350.00000 

	910.00 
	910.00 

	1,100.00000 
	1,100.00000 

	2,860.00 
	2,860.00 

	1,600.00000 
	1,600.00000 

	4,160.00 
	4,160.00 


	0060 302SD20-0663 
	0060 302SD20-0663 
	0060 302SD20-0663 
	FRAME & COVER MH-1 

	1.000 
	1.000 
	EA 

	1,260.00000 
	1,260.00000 

	1,260.00 
	1,260.00 

	1,150.00000 
	1,150.00000 

	1,150.00 
	1,150.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	0070 302SD20-0670 
	0070 302SD20-0670 
	0070 302SD20-0670 
	TEMP. DIVE. CHANNEL LINING CL. A 

	123.000 
	123.000 
	SY 

	7.00000 
	7.00000 

	861.00 
	861.00 

	2.50000 
	2.50000 

	307.50 
	307.50 

	6.00000 
	6.00000 

	738.00 
	738.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0672 
	0080 302SD20-0672 
	0080 302SD20-0672 
	0080 302SD20-0672 
	0080 302SD20-0672 
	TEMP. DIVE. CHANNEL EXCAVATION 

	48.000 
	48.000 
	CY 

	75.00000 
	75.00000 

	3,600.00 
	3,600.00 

	37.00000 
	37.00000 

	1,776.00 
	1,776.00 

	110.00000 
	110.00000 

	5,280.00 
	5,280.00 



	0090 303SD20-0001 
	0090 303SD20-0001 
	0090 303SD20-0001 
	0090 303SD20-0001 
	REGULAR EXCAVATION 

	1,581.000 
	1,581.000 
	CY 

	60.00000 
	60.00000 

	94,860.00 
	94,860.00 

	21.00000 
	21.00000 

	33,201.00 
	33,201.00 

	60.00000 
	60.00000 

	94,860.00 
	94,860.00 


	0100 303SD20-0007 
	0100 303SD20-0007 
	0100 303SD20-0007 
	BORROW EXCAVATION 

	3,243.000 
	3,243.000 
	CY 

	60.00000 
	60.00000 

	194,580.00 
	194,580.00 

	45.00000 
	45.00000 

	145,935.00 
	145,935.00 

	50.00000 
	50.00000 

	162,150.00 
	162,150.00 


	0110 303SD20-0019 
	0110 303SD20-0019 
	0110 303SD20-0019 
	EROSION CONTROL MULCH 

	450.000 
	450.000 
	SY 

	15.00000 
	15.00000 

	6,750.00 
	6,750.00 

	6.00000 
	6.00000 

	2,700.00 
	2,700.00 

	9.00000 
	9.00000 

	4,050.00 
	4,050.00 


	0120 303SD20-0023 
	0120 303SD20-0023 
	0120 303SD20-0023 
	CHECK DAM ROCK TY. II 

	7.000 
	7.000 
	EA 

	900.00000 
	900.00000 

	6,300.00 
	6,300.00 

	400.00000 
	400.00000 

	2,800.00 
	2,800.00 

	7,000.00000 
	7,000.00000 

	49,000.00 
	49,000.00 


	0130 303SD20-0028 
	0130 303SD20-0028 
	0130 303SD20-0028 
	DEWATERING BASIN EC-8 

	3.000 
	3.000 
	EA 

	1,800.00000 
	1,800.00000 

	5,400.00 
	5,400.00 

	1,110.00000 
	1,110.00000 

	3,330.00 
	3,330.00 

	4,000.00000 
	4,000.00000 

	12,000.00 
	12,000.00 


	0140 303SD20-0029 
	0140 303SD20-0029 
	0140 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	789.000 
	789.000 
	CY 

	1.00000 
	1.00000 

	789.00 
	789.00 

	1.20000 
	1.20000 

	946.80 
	946.80 

	40.00000 
	40.00000 

	31,560.00 
	31,560.00 


	0150 303SD20-0033 
	0150 303SD20-0033 
	0150 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	3,586.000 
	3,586.000 
	LF 

	9.00000 
	9.00000 

	32,274.00 
	32,274.00 

	9.00000 
	9.00000 

	32,274.00 
	32,274.00 

	6.00000 
	6.00000 

	21,516.00 
	21,516.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 305SD20-0012 
	0160 305SD20-0012 
	0160 305SD20-0012 
	0160 305SD20-0012 
	0160 305SD20-0012 
	AGGR.BASE MAT.TY. I NO.21A OR 21B 

	1,535.000 
	1,535.000 
	TON 

	65.00000 
	65.00000 

	99,775.00 
	99,775.00 

	65.00000 
	65.00000 

	99,775.00 
	99,775.00 

	45.00000 
	45.00000 

	69,075.00 
	69,075.00 



	0170 315SD20-0007 
	0170 315SD20-0007 
	0170 315SD20-0007 
	0170 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	285.000 
	285.000 
	TON 

	145.00000 
	145.00000 

	41,325.00 
	41,325.00 

	230.00000 
	230.00000 

	65,550.00 
	65,550.00 

	235.00000 
	235.00000 

	66,975.00 
	66,975.00 


	0180 315SD20-0010 
	0180 315SD20-0010 
	0180 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	464.000 
	464.000 
	TON 

	140.00000 
	140.00000 

	64,960.00 
	64,960.00 

	203.00000 
	203.00000 

	94,192.00 
	94,192.00 

	140.00000 
	140.00000 

	64,960.00 
	64,960.00 


	0190 315SD20-0015 
	0190 315SD20-0015 
	0190 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	799.000 
	799.000 
	LF 

	4.30000 
	4.30000 

	3,435.70 
	3,435.70 

	15.00000 
	15.00000 

	11,985.00 
	11,985.00 

	12.00000 
	12.00000 

	9,588.00 
	9,588.00 


	0200 315SD20-0016 
	0200 315SD20-0016 
	0200 315SD20-0016 
	LIQ.ASPH. RUMBLE STRIP COATING CONST 

	148.000 
	148.000 
	SY 

	16.00000 
	16.00000 

	2,368.00 
	2,368.00 

	12.50000 
	12.50000 

	1,850.00 
	1,850.00 

	26.00000 
	26.00000 

	3,848.00 
	3,848.00 


	0210 315SX20-0011 
	0210 315SX20-0011 
	0210 315SX20-0011 
	NS SAW-CUT ASPH CONC (1.5" DEPTH) 

	49.000 
	49.000 
	LF 

	90.00000 
	90.00000 

	4,410.00 
	4,410.00 

	1.50000 
	1.50000 

	73.50 
	73.50 

	3.50000 
	3.50000 

	171.50 
	171.50 


	0220 315SX20-0011 
	0220 315SX20-0011 
	0220 315SX20-0011 
	NS SAW-CUT ASPH CONC (FULL DEPTH) 

	668.000 
	668.000 
	LF 

	25.00000 
	25.00000 

	16,700.00 
	16,700.00 

	3.00000 
	3.00000 

	2,004.00 
	2,004.00 

	6.00000 
	6.00000 

	4,008.00 
	4,008.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 401SD20-0001 
	0230 401SD20-0001 
	0230 401SD20-0001 
	0230 401SD20-0001 
	0230 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	484.000 
	484.000 
	CY 

	80.00000 
	80.00000 

	38,720.00 
	38,720.00 

	16.00000 
	16.00000 

	7,744.00 
	7,744.00 

	35.00000 
	35.00000 

	16,940.00 
	16,940.00 



	0240 401SD20-0002 
	0240 401SD20-0002 
	0240 401SD20-0002 
	0240 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	710.000 
	710.000 
	TON 

	75.00000 
	75.00000 

	53,250.00 
	53,250.00 

	56.00000 
	56.00000 

	39,760.00 
	39,760.00 

	80.00000 
	80.00000 

	56,800.00 
	56,800.00 


	0250 401SD20-0004 
	0250 401SD20-0004 
	0250 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	30.000 
	30.000 
	SY 

	75.00000 
	75.00000 

	2,250.00 
	2,250.00 

	70.00000 
	70.00000 

	2,100.00 
	2,100.00 

	210.00000 
	210.00000 

	6,300.00 
	6,300.00 


	0260 401SD20-0005 
	0260 401SD20-0005 
	0260 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	140.000 
	140.000 
	LF 

	25.00000 
	25.00000 

	3,500.00 
	3,500.00 

	25.00000 
	25.00000 

	3,500.00 
	3,500.00 

	85.00000 
	85.00000 

	11,900.00 
	11,900.00 


	0270 401SD20-0007 
	0270 401SD20-0007 
	0270 401SD20-0007 
	COFFERDAM 

	3.000 
	3.000 
	EA 

	65,000.00000 
	65,000.00000 

	195,000.00 
	195,000.00 

	39,500.00000 
	39,500.00000 

	118,500.00 
	118,500.00 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 


	0280 401SX20-0001 
	0280 401SX20-0001 
	0280 401SX20-0001 
	NS BRIDGE TEMPORARY WORK BRIDGE 

	(1) LS 
	(1) LS 

	1.00000 
	1.00000 

	1.00 
	1.00 

	1.00000 
	1.00000 

	1.00 
	1.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0290 403SD20-0004 
	0290 403SD20-0004 
	0290 403SD20-0004 
	DYNAMIC PILE TEST 

	3.000 
	3.000 
	EA 

	6,000.00000 
	6,000.00000 

	18,000.00 
	18,000.00 

	2,750.00000 
	2,750.00000 

	8,250.00 
	8,250.00 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 403SD20-0012 
	0300 403SD20-0012 
	0300 403SD20-0012 
	0300 403SD20-0012 
	0300 403SD20-0012 
	PRESTR. CONC. CARBON STL STRAND PILES 14" 

	1,002.000 
	1,002.000 
	LF 

	110.00000 
	110.00000 

	110,220.00 
	110,220.00 

	321.00000 
	321.00000 

	321,642.00 
	321,642.00 

	120.00000 
	120.00000 

	120,240.00 
	120,240.00 



	0310 403SD20-0016 
	0310 403SD20-0016 
	0310 403SD20-0016 
	0310 403SD20-0016 
	PRESTR. CONC. CARBON STL STRAND PILES 24" 

	506.000 
	506.000 
	LF 

	180.00000 
	180.00000 

	91,080.00 
	91,080.00 

	395.00000 
	395.00000 

	199,870.00 
	199,870.00 

	200.00000 
	200.00000 

	101,200.00 
	101,200.00 


	0320 403SD20-0043 
	0320 403SD20-0043 
	0320 403SD20-0043 
	DRIVING TEST FOR 14" PRESTR. CONC. PILE 

	188.000 
	188.000 
	LF 

	200.00000 
	200.00000 

	37,600.00 
	37,600.00 

	325.00000 
	325.00000 

	61,100.00 
	61,100.00 

	300.00000 
	300.00000 

	56,400.00 
	56,400.00 


	0325 403SD20-0051 
	0325 403SD20-0051 
	0325 403SD20-0051 
	DRIVING TEST FOR 24" PRESTR. CONC. PILE 

	95.000 
	95.000 
	LF 

	380.00000 
	380.00000 

	36,100.00 
	36,100.00 

	400.00000 
	400.00000 

	38,000.00 
	38,000.00 

	300.00000 
	300.00000 

	28,500.00 
	28,500.00 


	0340 404SD20-0005 
	0340 404SD20-0005 
	0340 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	178.900 
	178.900 
	CY 

	2,020.00000 
	2,020.00000 

	361,378.00 
	361,378.00 

	2,550.00000 
	2,550.00000 

	456,195.00 
	456,195.00 

	2,750.00000 
	2,750.00000 

	491,975.00 
	491,975.00 


	0350 404SD20-0009 
	0350 404SD20-0009 
	0350 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	460.000 
	460.000 
	SY 

	18.00000 
	18.00000 

	8,280.00 
	8,280.00 

	20.00000 
	20.00000 

	9,200.00 
	9,200.00 

	9.00000 
	9.00000 

	4,140.00 
	4,140.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0360 404SD20-0010 
	0360 404SD20-0010 
	0360 404SD20-0010 
	0360 404SD20-0010 
	0360 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	490.000 
	490.000 
	SY 

	13.00000 
	13.00000 

	6,370.00 
	6,370.00 

	16.50000 
	16.50000 

	8,085.00 
	8,085.00 

	12.00000 
	12.00000 

	5,880.00 
	5,880.00 



	0370 404SD20-0011 
	0370 404SD20-0011 
	0370 404SD20-0011 
	0370 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	49.700 
	49.700 
	CY 

	2,400.00000 
	2,400.00000 

	119,280.00 
	119,280.00 

	3,500.00000 
	3,500.00000 

	173,950.00 
	173,950.00 

	4,500.00000 
	4,500.00000 

	223,650.00 
	223,650.00 


	0380 404SP20-0004 
	0380 404SP20-0004 
	0380 404SP20-0004 
	NS ELASTIC INCLUSION ELASTIC INCLUSION 

	61.000 
	61.000 
	SY 

	400.00000 
	400.00000 

	24,400.00 
	24,400.00 

	465.00000 
	465.00000 

	28,365.00 
	28,365.00 

	900.00000 
	900.00000 

	54,900.00 
	54,900.00 


	0390 405SD20-0033 
	0390 405SD20-0033 
	0390 405SD20-0033 
	PREST.CONC.BEAM,BULB-T 29" DEPTH +50'-60 

	10.000 
	10.000 
	EA 

	22,000.00000 
	22,000.00000 

	220,000.00 
	220,000.00 

	24,250.00000 
	24,250.00000 

	242,500.00 
	242,500.00 

	45,000.00000 
	45,000.00000 

	450,000.00 
	450,000.00 


	0400 406SD20-0005 
	0400 406SD20-0005 
	0400 406SD20-0005 
	CR REINF. STEEL CL. III SPR. STRUCT. CONST. 

	35,810.000 
	35,810.000 
	LB 

	4.50000 
	4.50000 

	161,145.00 
	161,145.00 

	4.30000 
	4.30000 

	153,983.00 
	153,983.00 

	7.00000 
	7.00000 

	250,670.00 
	250,670.00 


	0415 410SD20-0010 
	0415 410SD20-0010 
	0415 410SD20-0010 
	RAILING KANSAS CORRAL 32" W/OUT CURB CONST. 

	240.000 
	240.000 
	LF 

	550.00000 
	550.00000 

	132,000.00 
	132,000.00 

	668.00000 
	668.00000 

	160,320.00 
	160,320.00 

	650.00000 
	650.00000 

	156,000.00 
	156,000.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0420 413SX20-0002 
	0420 413SX20-0002 
	0420 413SX20-0002 
	0420 413SX20-0002 
	0420 413SX20-0002 
	NS DISM. & REM. EXIST. STR. REMOVE EXISTING STRUCTURE 

	(1) LS 
	(1) LS 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	176,800.00000 
	176,800.00000 

	176,800.00 
	176,800.00 

	482,000.00000 
	482,000.00000 

	482,000.00 
	482,000.00 



	0430 414SD20-0003 
	0430 414SD20-0003 
	0430 414SD20-0003 
	0430 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	2.300 
	2.300 
	TON 

	500.00000 
	500.00000 

	1,150.00 
	1,150.00 

	224.00000 
	224.00000 

	515.20 
	515.20 

	800.00000 
	800.00000 

	1,840.00 
	1,840.00 


	0440 414SD20-0008 
	0440 414SD20-0008 
	0440 414SD20-0008 
	DRY RIPRAP CL. AI 

	49.100 
	49.100 
	TON 

	125.00000 
	125.00000 

	6,137.50 
	6,137.50 

	136.00000 
	136.00000 

	6,677.60 
	6,677.60 

	180.00000 
	180.00000 

	8,838.00 
	8,838.00 


	0450 414SD20-0012 
	0450 414SD20-0012 
	0450 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	413.000 
	413.000 
	TON 

	125.00000 
	125.00000 

	51,625.00 
	51,625.00 

	133.00000 
	133.00000 

	54,929.00 
	54,929.00 

	200.00000 
	200.00000 

	82,600.00 
	82,600.00 


	0460 430SX20-0001 
	0460 430SX20-0001 
	0460 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE ACCESS UNDER BRIDGE 

	2.000 
	2.000 
	DAY 

	3,385.00000 
	3,385.00000 

	6,770.00 
	6,770.00 

	100.00000 
	100.00000 

	200.00 
	200.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 


	0470 501SD20-0007 
	0470 501SD20-0007 
	0470 501SD20-0007 
	CROSSDRAIN CD-2 

	72.000 
	72.000 
	LF 

	25.00000 
	25.00000 

	1,800.00 
	1,800.00 

	62.00000 
	62.00000 

	4,464.00 
	4,464.00 

	300.00000 
	300.00000 

	21,600.00 
	21,600.00 


	0480 502SD20-0014 
	0480 502SD20-0014 
	0480 502SD20-0014 
	CURB, STD. CG-3 

	108.000 
	108.000 
	LF 

	110.00000 
	110.00000 

	11,880.00 
	11,880.00 

	72.00000 
	72.00000 

	7,776.00 
	7,776.00 

	35.00000 
	35.00000 

	3,780.00 
	3,780.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 504SD20-0005 
	0490 504SD20-0005 
	0490 504SD20-0005 
	0490 504SD20-0005 
	0490 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	57.000 
	57.000 
	SY 

	8.00000 
	8.00000 

	456.00 
	456.00 

	15.20000 
	15.20000 

	866.40 
	866.40 

	5.00000 
	5.00000 

	285.00 
	285.00 



	0500 505SD20-0011 
	0500 505SD20-0011 
	0500 505SD20-0011 
	0500 505SD20-0011 
	GUARDRAIL GR-MGS1 

	550.000 
	550.000 
	LF 

	30.50000 
	30.50000 

	16,775.00 
	16,775.00 

	35.00000 
	35.00000 

	19,250.00 
	19,250.00 

	32.00000 
	32.00000 

	17,600.00 
	17,600.00 


	0510 505SD20-0017 
	0510 505SD20-0017 
	0510 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	4.000 
	4.000 
	EA 

	3,400.00000 
	3,400.00000 

	13,600.00 
	13,600.00 

	3,895.00000 
	3,895.00000 

	15,580.00 
	15,580.00 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 


	0520 505SD20-0055 
	0520 505SD20-0055 
	0520 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	4,200.00000 
	4,200.00000 

	16,800.00 
	16,800.00 

	4,800.00000 
	4,800.00000 

	19,200.00 
	19,200.00 

	4,500.00000 
	4,500.00000 

	18,000.00 
	18,000.00 


	0530 505SD20-0073 
	0530 505SD20-0073 
	0530 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	1,600.000 
	1,600.000 
	LF 

	5.00000 
	5.00000 

	8,000.00 
	8,000.00 

	5.50000 
	5.50000 

	8,800.00 
	8,800.00 

	12.00000 
	12.00000 

	19,200.00 
	19,200.00 


	0540 507SD20-0027 
	0540 507SD20-0027 
	0540 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	1,283.000 
	1,283.000 
	LF 

	6.00000 
	6.00000 

	7,698.00 
	7,698.00 

	3.50000 
	3.50000 

	4,490.50 
	4,490.50 

	3.00000 
	3.00000 

	3,849.00 
	3,849.00 


	0550 508SD20-0004 
	0550 508SD20-0004 
	0550 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	1,316.000 
	1,316.000 
	SY 

	42.50000 
	42.50000 

	55,930.00 
	55,930.00 

	16.00000 
	16.00000 

	21,056.00 
	21,056.00 

	20.00000 
	20.00000 

	26,320.00 
	26,320.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560 511SD20-0001 
	0560 511SD20-0001 
	0560 511SD20-0001 
	0560 511SD20-0001 
	0560 511SD20-0001 
	ALLAYING DUST 

	20.000 
	20.000 
	HR 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	25.00000 
	25.00000 

	500.00 
	500.00 

	250.00000 
	250.00000 

	5,000.00 
	5,000.00 



	0570 512SD20-0013 
	0570 512SD20-0013 
	0570 512SD20-0013 
	0570 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	12.000 
	12.000 
	EA 

	500.00000 
	500.00000 

	6,000.00 
	6,000.00 

	1,115.00000 
	1,115.00000 

	13,380.00 
	13,380.00 

	1,000.00000 
	1,000.00000 

	12,000.00 
	12,000.00 


	0580 512SD20-0014 
	0580 512SD20-0014 
	0580 512SD20-0014 
	TEMPORARY SIGN 

	1,032.000 
	1,032.000 
	SF 

	40.00000 
	40.00000 

	41,280.00 
	41,280.00 

	56.50000 
	56.50000 

	58,308.00 
	58,308.00 

	38.00000 
	38.00000 

	39,216.00 
	39,216.00 


	0590 512SD20-0023 
	0590 512SD20-0023 
	0590 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	80.000 
	80.000 
	HR 

	45.00000 
	45.00000 

	3,600.00 
	3,600.00 

	48.00000 
	48.00000 

	3,840.00 
	3,840.00 

	100.00000 
	100.00000 

	8,000.00 
	8,000.00 


	0600 512SD20-0024 
	0600 512SD20-0024 
	0600 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	500.000 
	500.000 
	DAY 

	1.00000 
	1.00000 

	500.00 
	500.00 

	9.00000 
	9.00000 

	4,500.00 
	4,500.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 


	0610 512SD20-0025 
	0610 512SD20-0025 
	0610 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,500.000 
	1,500.000 
	HR 

	11.00000 
	11.00000 

	16,500.00 
	16,500.00 

	17.50000 
	17.50000 

	26,250.00 
	26,250.00 

	12.00000 
	12.00000 

	18,000.00 
	18,000.00 


	0620 512SD20-0026 
	0620 512SD20-0026 
	0620 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	80.000 
	80.000 
	HR 

	10.00000 
	10.00000 

	800.00 
	800.00 

	36.00000 
	36.00000 

	2,880.00 
	2,880.00 

	7.00000 
	7.00000 

	560.00 
	560.00 


	0630 512SD20-0027 
	0630 512SD20-0027 
	0630 512SD20-0027 
	FLAGGER SERVICE 

	160.000 
	160.000 
	HR 

	30.00000 
	30.00000 

	4,800.00 
	4,800.00 

	25.00000 
	25.00000 

	4,000.00 
	4,000.00 

	45.00000 
	45.00000 

	7,200.00 
	7,200.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 512SD20-0029 
	0640 512SD20-0029 
	0640 512SD20-0029 
	0640 512SD20-0029 
	0640 512SD20-0029 
	WARNING LIGHT TY. B 

	290.000 
	290.000 
	DAY 

	10.00000 
	10.00000 

	2,900.00 
	2,900.00 

	20.00000 
	20.00000 

	5,800.00 
	5,800.00 

	8.00000 
	8.00000 

	2,320.00 
	2,320.00 



	0650 512SD20-0042 
	0650 512SD20-0042 
	0650 512SD20-0042 
	0650 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	200.000 
	200.000 
	LF 

	5.30000 
	5.30000 

	1,060.00 
	1,060.00 

	9.50000 
	9.50000 

	1,900.00 
	1,900.00 

	3.00000 
	3.00000 

	600.00 
	600.00 


	0660 512SD20-0066 
	0660 512SD20-0066 
	0660 512SD20-0066 
	TRAFFIC BARRIER SERVICE CONC. 

	32.000 
	32.000 
	LF 

	85.00000 
	85.00000 

	2,720.00 
	2,720.00 

	150.00000 
	150.00000 

	4,800.00 
	4,800.00 

	100.00000 
	100.00000 

	3,200.00 
	3,200.00 


	0670 513SD20-0001 
	0670 513SD20-0001 
	0670 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	180,000.00000 
	180,000.00000 

	180,000.00 
	180,000.00 

	169,000.00000 
	169,000.00000 

	169,000.00 
	169,000.00 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 


	0680 514SD20-0003 
	0680 514SD20-0003 
	0680 514SD20-0003 
	FIELD OFFICE TY.III 

	11.000 
	11.000 
	MO 

	1,500.00000 
	1,500.00000 

	16,500.00 
	16,500.00 

	1,700.00000 
	1,700.00000 

	18,700.00 
	18,700.00 

	5,000.00000 
	5,000.00000 

	55,000.00 
	55,000.00 


	0690 515SD20-0004 
	0690 515SD20-0004 
	0690 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	1,002.000 
	1,002.000 
	SY 

	27.00000 
	27.00000 

	27,054.00 
	27,054.00 

	16.60000 
	16.60000 

	16,633.20 
	16,633.20 

	18.00000 
	18.00000 

	18,036.00 
	18,036.00 


	0700 517SD20-0001 
	0700 517SD20-0001 
	0700 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	47,000.00000 
	47,000.00000 

	47,000.00 
	47,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0710 520SX20-0014 
	0710 520SX20-0014 
	0710 520SX20-0014 
	0710 520SX20-0014 
	0710 520SX20-0014 
	NS UTILITIES DRY FIRE HYDRANT 

	(1) LS 
	(1) LS 

	5,250.00000 
	5,250.00000 

	5,250.00 
	5,250.00 

	6,050.00000 
	6,050.00000 

	6,050.00 
	6,050.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0720 522SX20-0009 
	0720 522SX20-0009 
	0720 522SX20-0009 
	0720 522SX20-0009 
	NS DEMOLITION WITH ACM ASBESTOS REMOVAL 

	(1) LS 
	(1) LS 

	21,200.00000 
	21,200.00000 

	21,200.00 
	21,200.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 


	0730 602SD20-0001 
	0730 602SD20-0001 
	0730 602SD20-0001 
	TOPSOIL CLASS A 2" 

	0.630 
	0.630 
	ACRE 

	29,800.00000 
	29,800.00000 

	18,774.00 
	18,774.00 

	30,000.00000 
	30,000.00000 

	18,900.00 
	18,900.00 

	20,000.00000 
	20,000.00000 

	12,600.00 
	12,600.00 


	0740 603SD20-0002 
	0740 603SD20-0002 
	0740 603SD20-0002 
	TEMPORARY SEED 

	63.000 
	63.000 
	LB 

	26.50000 
	26.50000 

	1,669.50 
	1,669.50 

	30.20000 
	30.20000 

	1,902.60 
	1,902.60 

	15.00000 
	15.00000 

	945.00 
	945.00 


	0750 603SD20-0003 
	0750 603SD20-0003 
	0750 603SD20-0003 
	REGULAR SEED 

	110.000 
	110.000 
	LB 

	15.75000 
	15.75000 

	1,732.50 
	1,732.50 

	18.50000 
	18.50000 

	2,035.00 
	2,035.00 

	30.00000 
	30.00000 

	3,300.00 
	3,300.00 


	0760 603SD20-0004 
	0760 603SD20-0004 
	0760 603SD20-0004 
	OVERSEEDING 

	88.000 
	88.000 
	LB 

	29.50000 
	29.50000 

	2,596.00 
	2,596.00 

	34.00000 
	34.00000 

	2,992.00 
	2,992.00 

	30.00000 
	30.00000 

	2,640.00 
	2,640.00 


	0770 603SD20-0009 
	0770 603SD20-0009 
	0770 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	6,861.000 
	6,861.000 
	SY 

	1.70000 
	1.70000 

	11,663.70 
	11,663.70 

	2.00000 
	2.00000 

	13,722.00 
	13,722.00 

	5.00000 
	5.00000 

	34,305.00 
	34,305.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0780 603SD20-0011 
	0780 603SD20-0011 
	0780 603SD20-0011 
	0780 603SD20-0011 
	0780 603SD20-0011 
	SEDIMENT RETENTION ROLL 18" MIN 

	991.000 
	991.000 
	LF 

	15.75000 
	15.75000 

	15,608.25 
	15,608.25 

	10.00000 
	10.00000 

	9,910.00 
	9,910.00 

	20.00000 
	20.00000 

	19,820.00 
	19,820.00 



	0790 603SD20-0014 
	0790 603SD20-0014 
	0790 603SD20-0014 
	0790 603SD20-0014 
	FERTILIZER NITROGEN - N 

	60.000 
	60.000 
	LB 

	7.00000 
	7.00000 

	420.00 
	420.00 

	8.00000 
	8.00000 

	480.00 
	480.00 

	10.00000 
	10.00000 

	600.00 
	600.00 


	0800 603SD20-0015 
	0800 603SD20-0015 
	0800 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	83.000 
	83.000 
	LB 

	7.00000 
	7.00000 

	581.00 
	581.00 

	8.00000 
	8.00000 

	664.00 
	664.00 

	10.00000 
	10.00000 

	830.00 
	830.00 


	0810 603SD20-0016 
	0810 603SD20-0016 
	0810 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	41.000 
	41.000 
	LB 

	7.00000 
	7.00000 

	287.00 
	287.00 

	8.00000 
	8.00000 

	328.00 
	328.00 

	10.00000 
	10.00000 

	410.00 
	410.00 


	0820 603SD20-0017 
	0820 603SD20-0017 
	0820 603SD20-0017 
	LIME 

	2.840 
	2.840 
	TON 

	500.00000 
	500.00000 

	1,420.00 
	1,420.00 

	550.00000 
	550.00000 

	1,562.00 
	1,562.00 

	600.00000 
	600.00000 

	1,704.00 
	1,704.00 


	0830 605SX20-0013 
	0830 605SX20-0013 
	0830 605SX20-0013 
	NS LANDSCAPE ESTABLISHING PERMANENT VEGETATION 

	(1) LS 
	(1) LS 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 


	0840 605SX20-0017 
	0840 605SX20-0017 
	0840 605SX20-0017 
	NS SEED MIXTURE WETLAND SEED MIX 

	3.000 
	3.000 
	LB 

	350.00000 
	350.00000 

	1,050.00 
	1,050.00 

	180.00000 
	180.00000 

	540.00 
	540.00 

	200.00000 
	200.00000 

	600.00 
	600.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0850 606SD20-0005 
	0850 606SD20-0005 
	0850 606SD20-0005 
	0850 606SD20-0005 
	0850 606SD20-0005 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 

	2,914.000 
	2,914.000 
	SY 

	4.75000 
	4.75000 

	13,841.50 
	13,841.50 

	5.50000 
	5.50000 

	16,027.00 
	16,027.00 

	7.00000 
	7.00000 

	20,398.00 
	20,398.00 



	0860 700SD20-0003 
	0860 700SD20-0003 
	0860 700SD20-0003 
	0860 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	2.000 
	2.000 
	EA 

	160.00000 
	160.00000 

	320.00 
	320.00 

	200.00000 
	200.00000 

	400.00 
	400.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 


	0870 700SD20-0007 
	0870 700SD20-0007 
	0870 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	2.000 
	2.000 
	EA 

	110.00000 
	110.00000 

	220.00 
	220.00 

	180.00000 
	180.00000 

	360.00 
	360.00 

	350.00000 
	350.00000 

	700.00 
	700.00 


	0880 700SD20-0034 
	0880 700SD20-0034 
	0880 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	23.000 
	23.000 
	LF 

	27.50000 
	27.50000 

	632.50 
	632.50 

	47.00000 
	47.00000 

	1,081.00 
	1,081.00 

	22.00000 
	22.00000 

	506.00 
	506.00 


	0890 700SD20-0038 
	0890 700SD20-0038 
	0890 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	2.000 
	2.000 
	EA 

	370.00000 
	370.00000 

	740.00 
	740.00 

	650.00000 
	650.00000 

	1,300.00 
	1,300.00 

	850.00000 
	850.00000 

	1,700.00 
	1,700.00 


	0900 701SD20-0001 
	0900 701SD20-0001 
	0900 701SD20-0001 
	SIGN PANEL 

	10.500 
	10.500 
	SF 

	53.00000 
	53.00000 

	556.50 
	556.50 

	95.00000 
	95.00000 

	997.50 
	997.50 

	30.00000 
	30.00000 

	315.00 
	315.00 


	0910 704SD20-0006 
	0910 704SD20-0006 
	0910 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	3,535.000 
	3,535.000 
	LF 

	0.85000 
	0.85000 

	3,004.75 
	3,004.75 

	1.50000 
	1.50000 

	5,302.50 
	5,302.50 

	4.00000 
	4.00000 

	14,140.00 
	14,140.00 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(2) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0920 704SD20-0030 
	0920 704SD20-0030 
	0920 704SD20-0030 
	0920 704SD20-0030 
	0920 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	510.000 
	510.000 
	LF 

	3.70000 
	3.70000 

	1,887.00 
	1,887.00 

	6.50000 
	6.50000 

	3,315.00 
	3,315.00 

	4.00000 
	4.00000 

	2,040.00 
	2,040.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,174,241.40 
	$3,174,241.40 

	$3,499,561.30 
	$3,499,561.30 

	$4,016,451.50 
	$4,016,451.50 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,174,241.40 

	 
	 
	 
	$3,499,561.30 

	 
	 
	 
	$4,016,451.50 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,174,241.40 
	$3,174,241.40 
	$3,174,241.40 
	 
	 
	$0.00 
	$3,174,241.40 

	$3,499,561.30 
	$3,499,561.30 
	 
	 
	$0.00 
	$3,499,561.30 

	$4,016,451.50 
	$4,016,451.50 
	 
	$0.00 4,016,451.50 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) W. C. ENGLISH, INCORPORATED 
	(4) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0010 301SD20-0001 (1) 
	0010 301SD20-0001 (1) 
	0010 301SD20-0001 (1) 

	192,185.00000 192,185.00 
	192,185.00000 192,185.00 

	 
	 

	 
	 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 


	0020 302SD20-0005 3,340.000 
	0020 302SD20-0005 3,340.000 
	0020 302SD20-0005 3,340.000 

	1.67000 5,577.80 
	1.67000 5,577.80 

	 
	 

	 
	 


	REINF. STEEL LB 
	REINF. STEEL LB 
	REINF. STEEL LB 

	 
	 

	 
	 

	 
	 


	0030 302SD20-0006 2,880.000 
	0030 302SD20-0006 2,880.000 
	0030 302SD20-0006 2,880.000 

	3.15000 9,072.00 
	3.15000 9,072.00 

	 
	 

	 
	 


	CORROSION RESISTANT LB 
	CORROSION RESISTANT LB 
	CORROSION RESISTANT LB 

	 
	 

	 
	 

	 
	 


	REINF.STEEL CL. I 
	REINF.STEEL CL. I 
	REINF.STEEL CL. I 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0013 2.000 
	0040 302SD20-0013 2.000 
	0040 302SD20-0013 2.000 

	1,955.60000 3,911.20 
	1,955.60000 3,911.20 

	 
	 

	 
	 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0662 2.600 
	0050 302SD20-0662 2.600 
	0050 302SD20-0662 2.600 

	1,443.50000 3,753.10 
	1,443.50000 3,753.10 

	 
	 

	 
	 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0663 1.000 
	0060 302SD20-0663 1.000 
	0060 302SD20-0663 1.000 

	1,015.15000 1,015.15 
	1,015.15000 1,015.15 

	 
	 

	 
	 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0670 123.000 
	0070 302SD20-0670 123.000 
	0070 302SD20-0670 123.000 

	6.90000 848.70 
	6.90000 848.70 

	 
	 

	 
	 


	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 

	 
	 

	 
	 

	 
	 


	CL. A 
	CL. A 
	CL. A 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0672 48.000 
	0080 302SD20-0672 48.000 
	0080 302SD20-0672 48.000 

	35.55000 1,706.40 
	35.55000 1,706.40 

	 
	 

	 
	 


	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111342M01 
	Letting Date: August 23, 2023 
	Call Order: J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) W. C. ENGLISH, INCORPORATED 
	(4) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0090 303SD20-0001 1,581.000 
	0090 303SD20-0001 1,581.000 
	0090 303SD20-0001 1,581.000 

	65.85000 104,108.85 
	65.85000 104,108.85 

	 
	 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0100 303SD20-0007 3,243.000 
	0100 303SD20-0007 3,243.000 
	0100 303SD20-0007 3,243.000 

	66.95000 217,118.85 
	66.95000 217,118.85 

	 
	 

	 
	 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0110 303SD20-0019 450.000 
	0110 303SD20-0019 450.000 
	0110 303SD20-0019 450.000 

	12.00000 5,400.00 
	12.00000 5,400.00 

	 
	 

	 
	 


	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 

	 
	 

	 
	 

	 
	 


	0120 303SD20-0023 7.000 
	0120 303SD20-0023 7.000 
	0120 303SD20-0023 7.000 

	542.60000 3,798.20 
	542.60000 3,798.20 

	 
	 

	 
	 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 


	0130 303SD20-0028 3.000 
	0130 303SD20-0028 3.000 
	0130 303SD20-0028 3.000 

	2,142.80000 6,428.40 
	2,142.80000 6,428.40 

	 
	 

	 
	 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 


	0140 303SD20-0029 789.000 
	0140 303SD20-0029 789.000 
	0140 303SD20-0029 789.000 

	0.01000 7.89 
	0.01000 7.89 

	 
	 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 


	0150 303SD20-0033 3,586.000 
	0150 303SD20-0033 3,586.000 
	0150 303SD20-0033 3,586.000 

	9.00000 32,274.00 
	9.00000 32,274.00 

	 
	 

	 
	 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 


	0160 305SD20-0012 1,535.000 
	0160 305SD20-0012 1,535.000 
	0160 305SD20-0012 1,535.000 

	56.30000 86,420.50 
	56.30000 86,420.50 

	 
	 

	 
	 


	AGGR.BASE MAT.TY. I NO.21A TON 
	AGGR.BASE MAT.TY. I NO.21A TON 
	AGGR.BASE MAT.TY. I NO.21A TON 

	 
	 

	 
	 

	 
	 


	OR 21B 
	OR 21B 
	OR 21B 
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	(4) W. C. ENGLISH, INCORPORATED 
	(4) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0170 315SD20-0007 285.000 
	0170 315SD20-0007 285.000 
	0170 315SD20-0007 285.000 

	240.00000 68,400.00 
	240.00000 68,400.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 


	0180 315SD20-0010 464.000 
	0180 315SD20-0010 464.000 
	0180 315SD20-0010 464.000 

	240.00000 111,360.00 
	240.00000 111,360.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 

	 
	 

	 
	 

	 
	 


	0190 315SD20-0015 799.000 
	0190 315SD20-0015 799.000 
	0190 315SD20-0015 799.000 

	15.60000 12,464.40 
	15.60000 12,464.40 

	 
	 

	 
	 


	RUMBLE STRIP CYLINDRICAL LF 
	RUMBLE STRIP CYLINDRICAL LF 
	RUMBLE STRIP CYLINDRICAL LF 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 


	0200 315SD20-0016 148.000 
	0200 315SD20-0016 148.000 
	0200 315SD20-0016 148.000 

	94.00000 13,912.00 
	94.00000 13,912.00 

	 
	 

	 
	 


	LIQ.ASPH. RUMBLE STRIP SY 
	LIQ.ASPH. RUMBLE STRIP SY 
	LIQ.ASPH. RUMBLE STRIP SY 

	 
	 

	 
	 

	 
	 


	COATING CONST 
	COATING CONST 
	COATING CONST 

	 
	 

	 
	 

	 
	 


	0210 315SX20-0011 49.000 
	0210 315SX20-0011 49.000 
	0210 315SX20-0011 49.000 

	20.80000 1,019.20 
	20.80000 1,019.20 

	 
	 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 


	(1.5" DEPTH) 
	(1.5" DEPTH) 
	(1.5" DEPTH) 

	 
	 

	 
	 

	 
	 


	0220 315SX20-0011 668.000 
	0220 315SX20-0011 668.000 
	0220 315SX20-0011 668.000 

	7.65000 5,110.20 
	7.65000 5,110.20 

	 
	 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 


	(FULL DEPTH) 
	(FULL DEPTH) 
	(FULL DEPTH) 

	 
	 

	 
	 

	 
	 


	0230 401SD20-0001 484.000 
	0230 401SD20-0001 484.000 
	0230 401SD20-0001 484.000 

	26.00000 12,584.00 
	26.00000 12,584.00 

	 
	 

	 
	 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0240 401SD20-0002 710.000 
	0240 401SD20-0002 710.000 
	0240 401SD20-0002 710.000 

	54.00000 38,340.00 
	54.00000 38,340.00 

	 
	 

	 
	 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 


	0250 401SD20-0004 30.000 
	0250 401SD20-0004 30.000 
	0250 401SD20-0004 30.000 

	94.00000 2,820.00 
	94.00000 2,820.00 

	 
	 

	 
	 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 


	0260 401SD20-0005 140.000 
	0260 401SD20-0005 140.000 
	0260 401SD20-0005 140.000 

	6.00000 840.00 
	6.00000 840.00 

	 
	 

	 
	 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 


	0270 401SD20-0007 3.000 
	0270 401SD20-0007 3.000 
	0270 401SD20-0007 3.000 

	98,000.00000 294,000.00 
	98,000.00000 294,000.00 

	 
	 

	 
	 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 


	0280 401SX20-0001 (1) 
	0280 401SX20-0001 (1) 
	0280 401SX20-0001 (1) 

	16,000.00000 16,000.00 
	16,000.00000 16,000.00 

	 
	 

	 
	 


	NS BRIDGE TEMPORARY LS 
	NS BRIDGE TEMPORARY LS 
	NS BRIDGE TEMPORARY LS 

	 
	 

	 
	 

	 
	 


	WORK BRIDGE 
	WORK BRIDGE 
	WORK BRIDGE 

	 
	 

	 
	 

	 
	 


	0290 403SD20-0004 3.000 
	0290 403SD20-0004 3.000 
	0290 403SD20-0004 3.000 

	3,600.00000 10,800.00 
	3,600.00000 10,800.00 

	 
	 

	 
	 


	DYNAMIC PILE TEST EA 
	DYNAMIC PILE TEST EA 
	DYNAMIC PILE TEST EA 

	 
	 

	 
	 

	 
	 


	0300 403SD20-0012 1,002.000 
	0300 403SD20-0012 1,002.000 
	0300 403SD20-0012 1,002.000 

	145.00000 145,290.00 
	145.00000 145,290.00 

	 
	 

	 
	 


	PRESTR. CONC. CARBON STL LF 
	PRESTR. CONC. CARBON STL LF 
	PRESTR. CONC. CARBON STL LF 

	 
	 

	 
	 

	 
	 


	STRAND PILES 14" 
	STRAND PILES 14" 
	STRAND PILES 14" 

	 
	 

	 
	 

	 
	 


	0310 403SD20-0016 506.000 
	0310 403SD20-0016 506.000 
	0310 403SD20-0016 506.000 

	464.00000 234,784.00 
	464.00000 234,784.00 

	 
	 

	 
	 


	PRESTR. CONC. CARBON STL LF 
	PRESTR. CONC. CARBON STL LF 
	PRESTR. CONC. CARBON STL LF 

	 
	 

	 
	 

	 
	 


	STRAND PILES 24" 
	STRAND PILES 24" 
	STRAND PILES 24" 
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	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
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	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0320 
	0320 
	0320 

	403SD20-0043 
	403SD20-0043 

	188.000 
	188.000 

	320.00000 
	320.00000 

	60,160.00 
	60,160.00 

	 
	 

	 
	 


	DRIVING TEST FOR 14" 
	DRIVING TEST FOR 14" 
	DRIVING TEST FOR 14" 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	PRESTR. CONC. PILE 
	PRESTR. CONC. PILE 
	PRESTR. CONC. PILE 

	 
	 

	 
	 

	 
	 

	 
	 


	0325 
	0325 
	0325 

	403SD20-0051 
	403SD20-0051 

	95.000 
	95.000 

	610.00000 
	610.00000 

	57,950.00 
	57,950.00 

	 
	 

	 
	 


	DRIVING TEST FOR 24" 
	DRIVING TEST FOR 24" 
	DRIVING TEST FOR 24" 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	PRESTR. CONC. PILE 
	PRESTR. CONC. PILE 
	PRESTR. CONC. PILE 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 
	0340 
	0340 

	404SD20-0005 
	404SD20-0005 

	178.900 
	178.900 

	1,432.00000 
	1,432.00000 

	256,184.80 
	256,184.80 

	 
	 

	 
	 


	CONC. CL. A4 MOD. LOW 
	CONC. CL. A4 MOD. LOW 
	CONC. CL. A4 MOD. LOW 

	CY 
	CY 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 
	0350 
	0350 

	404SD20-0009 
	404SD20-0009 

	460.000 
	460.000 

	24.00000 
	24.00000 

	11,040.00 
	11,040.00 

	 
	 

	 
	 


	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 
	BRIDGE DECK GROOVING 

	SY 
	SY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 
	0360 
	0360 

	404SD20-0010 
	404SD20-0010 

	490.000 
	490.000 

	8.50000 
	8.50000 

	4,165.00 
	4,165.00 

	 
	 

	 
	 


	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 
	COVER DEPTH SURVEY 

	SY 
	SY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 
	0370 
	0370 

	404SD20-0011 
	404SD20-0011 

	49.700 
	49.700 

	3,010.00000 
	3,010.00000 

	149,597.00 
	149,597.00 

	 
	 

	 
	 


	CONCRETE CLASS A3, 
	CONCRETE CLASS A3, 
	CONCRETE CLASS A3, 

	CY 
	CY 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 
	0380 
	0380 

	404SP20-0004 
	404SP20-0004 

	61.000 
	61.000 

	390.00000 
	390.00000 

	23,790.00 
	23,790.00 

	 
	 

	 
	 


	NS ELASTIC INCLUSION 
	NS ELASTIC INCLUSION 
	NS ELASTIC INCLUSION 

	SY 
	SY 

	 
	 

	 
	 

	 
	 


	ELASTIC INCLUSION 
	ELASTIC INCLUSION 
	ELASTIC INCLUSION 
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0390 405SD20-0033 10.000 
	0390 405SD20-0033 10.000 
	0390 405SD20-0033 10.000 

	54,600.00000 546,000.00 
	54,600.00000 546,000.00 

	 
	 

	 
	 


	PREST.CONC.BEAM,BULB-T EA 
	PREST.CONC.BEAM,BULB-T EA 
	PREST.CONC.BEAM,BULB-T EA 

	 
	 

	 
	 

	 
	 


	29" DEPTH +50'-60 
	29" DEPTH +50'-60 
	29" DEPTH +50'-60 

	 
	 

	 
	 

	 
	 


	0400 406SD20-0005 35,810.000 
	0400 406SD20-0005 35,810.000 
	0400 406SD20-0005 35,810.000 

	4.38000 156,847.80 
	4.38000 156,847.80 

	 
	 

	 
	 


	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	0415 410SD20-0010 240.000 
	0415 410SD20-0010 240.000 
	0415 410SD20-0010 240.000 

	570.00000 136,800.00 
	570.00000 136,800.00 

	 
	 

	 
	 


	RAILING KANSAS CORRAL 32" LF 
	RAILING KANSAS CORRAL 32" LF 
	RAILING KANSAS CORRAL 32" LF 

	 
	 

	 
	 

	 
	 


	W/OUT CURB CONST. 
	W/OUT CURB CONST. 
	W/OUT CURB CONST. 

	 
	 

	 
	 

	 
	 


	0420 413SX20-0002 (1) 
	0420 413SX20-0002 (1) 
	0420 413SX20-0002 (1) 

	462,000.00000 462,000.00 
	462,000.00000 462,000.00 

	 
	 

	 
	 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 


	REMOVE EXISTING 
	REMOVE EXISTING 
	REMOVE EXISTING 

	 
	 

	 
	 

	 
	 


	STRUCTURE 
	STRUCTURE 
	STRUCTURE 

	 
	 

	 
	 

	 
	 


	0430 414SD20-0003 2.300 
	0430 414SD20-0003 2.300 
	0430 414SD20-0003 2.300 

	868.25000 1,996.98 
	868.25000 1,996.98 

	 
	 

	 
	 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 


	0440 414SD20-0008 49.100 
	0440 414SD20-0008 49.100 
	0440 414SD20-0008 49.100 

	108.65000 5,334.72 
	108.65000 5,334.72 

	 
	 

	 
	 


	DRY RIPRAP CL. AI TON 
	DRY RIPRAP CL. AI TON 
	DRY RIPRAP CL. AI TON 

	 
	 

	 
	 

	 
	 


	0450 414SD20-0012 413.000 
	0450 414SD20-0012 413.000 
	0450 414SD20-0012 413.000 

	104.00000 42,952.00 
	104.00000 42,952.00 

	 
	 

	 
	 


	DRY RIPRAP CL.I 26" TON 
	DRY RIPRAP CL.I 26" TON 
	DRY RIPRAP CL.I 26" TON 
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	Unit Price Ext Amount 
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	Unit Price 
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	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0460 430SX20-0001 2.000 
	0460 430SX20-0001 2.000 
	0460 430SX20-0001 2.000 

	7,100.00000 
	7,100.00000 

	14,200.00 
	14,200.00 

	 
	 

	 
	 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE ACCESS UNDER 
	BRIDGE ACCESS UNDER 
	BRIDGE ACCESS UNDER 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE 
	BRIDGE 
	BRIDGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 501SD20-0007 72.000 
	0470 501SD20-0007 72.000 
	0470 501SD20-0007 72.000 

	77.40000 
	77.40000 

	5,572.80 
	5,572.80 

	 
	 

	 
	 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 502SD20-0014 108.000 
	0480 502SD20-0014 108.000 
	0480 502SD20-0014 108.000 

	87.55000 
	87.55000 

	9,455.40 
	9,455.40 

	 
	 

	 
	 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 504SD20-0005 57.000 
	0490 504SD20-0005 57.000 
	0490 504SD20-0005 57.000 

	6.10000 
	6.10000 

	347.70 
	347.70 

	 
	 

	 
	 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 505SD20-0011 550.000 
	0500 505SD20-0011 550.000 
	0500 505SD20-0011 550.000 

	36.00000 
	36.00000 

	19,800.00 
	19,800.00 

	 
	 

	 
	 


	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 505SD20-0017 4.000 
	0510 505SD20-0017 4.000 
	0510 505SD20-0017 4.000 

	4,200.00000 
	4,200.00000 

	16,800.00 
	16,800.00 

	 
	 

	 
	 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 505SD20-0055 4.000 
	0520 505SD20-0055 4.000 
	0520 505SD20-0055 4.000 

	4,800.00000 
	4,800.00000 

	19,200.00 
	19,200.00 

	 
	 

	 
	 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 
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	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0530 505SD20-0073 
	0530 505SD20-0073 
	0530 505SD20-0073 

	1,600.000 
	1,600.000 

	9.60000 
	9.60000 

	15,360.00 
	15,360.00 

	 
	 

	 
	 


	REMOVE EXISTING 
	REMOVE EXISTING 
	REMOVE EXISTING 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 507SD20-0027 
	0540 507SD20-0027 
	0540 507SD20-0027 

	1,283.000 
	1,283.000 

	3.00000 
	3.00000 

	3,849.00 
	3,849.00 

	 
	 

	 
	 


	HIGH VISIBILITY FENCE, 4 
	HIGH VISIBILITY FENCE, 4 
	HIGH VISIBILITY FENCE, 4 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 508SD20-0004 
	0550 508SD20-0004 
	0550 508SD20-0004 

	1,316.000 
	1,316.000 

	39.65000 
	39.65000 

	52,179.40 
	52,179.40 

	 
	 

	 
	 


	DEMO. OF PAVEMENT 
	DEMO. OF PAVEMENT 
	DEMO. OF PAVEMENT 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 511SD20-0001 
	0560 511SD20-0001 
	0560 511SD20-0001 

	20.000 
	20.000 

	147.25000 
	147.25000 

	2,945.00 
	2,945.00 

	 
	 

	 
	 


	ALLAYING DUST 
	ALLAYING DUST 
	ALLAYING DUST 

	HR 
	HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 512SD20-0013 
	0570 512SD20-0013 
	0570 512SD20-0013 

	12.000 
	12.000 

	410.10000 
	410.10000 

	4,921.20 
	4,921.20 

	 
	 

	 
	 


	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 
	TYPE 3 BARRICADE 8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 512SD20-0014 
	0580 512SD20-0014 
	0580 512SD20-0014 

	1,032.000 
	1,032.000 

	38.40000 
	38.40000 

	39,628.80 
	39,628.80 

	 
	 

	 
	 


	TEMPORARY SIGN 
	TEMPORARY SIGN 
	TEMPORARY SIGN 

	SF 
	SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 512SD20-0023 
	0590 512SD20-0023 
	0590 512SD20-0023 

	80.000 
	80.000 

	60.35000 
	60.35000 

	4,828.00 
	4,828.00 

	 
	 

	 
	 


	TRUCK MOUNTED 
	TRUCK MOUNTED 
	TRUCK MOUNTED 

	HR 
	HR 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0600 512SD20-0024 500.000 
	0600 512SD20-0024 500.000 
	0600 512SD20-0024 500.000 

	14.50000 7,250.00 
	14.50000 7,250.00 

	 
	 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 


	0610 512SD20-0025 1,500.000 
	0610 512SD20-0025 1,500.000 
	0610 512SD20-0025 1,500.000 

	11.05000 16,575.00 
	11.05000 16,575.00 

	 
	 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 


	0620 512SD20-0026 80.000 
	0620 512SD20-0026 80.000 
	0620 512SD20-0026 80.000 

	50.30000 4,024.00 
	50.30000 4,024.00 

	 
	 

	 
	 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 


	0630 512SD20-0027 160.000 
	0630 512SD20-0027 160.000 
	0630 512SD20-0027 160.000 

	46.60000 7,456.00 
	46.60000 7,456.00 

	 
	 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 


	0640 512SD20-0029 290.000 
	0640 512SD20-0029 290.000 
	0640 512SD20-0029 290.000 

	22.05000 6,394.50 
	22.05000 6,394.50 

	 
	 

	 
	 


	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 

	 
	 

	 
	 

	 
	 


	0650 512SD20-0042 200.000 
	0650 512SD20-0042 200.000 
	0650 512SD20-0042 200.000 

	6.00000 1,200.00 
	6.00000 1,200.00 

	 
	 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 


	0660 512SD20-0066 32.000 
	0660 512SD20-0066 32.000 
	0660 512SD20-0066 32.000 

	103.05000 3,297.60 
	103.05000 3,297.60 

	 
	 

	 
	 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 


	CONC. 
	CONC. 
	CONC. 

	 
	 

	 
	 

	 
	 


	0670 513SD20-0001 (1) 
	0670 513SD20-0001 (1) 
	0670 513SD20-0001 (1) 

	246,100.00000 246,100.00 
	246,100.00000 246,100.00 

	 
	 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 
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	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0680 514SD20-0003 11.000 
	0680 514SD20-0003 11.000 
	0680 514SD20-0003 11.000 

	4,145.00000 
	4,145.00000 

	45,595.00 
	45,595.00 

	 
	 

	 
	 


	FIELD OFFICE TY.III MO 
	FIELD OFFICE TY.III MO 
	FIELD OFFICE TY.III MO 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 515SD20-0004 1,002.000 
	0690 515SD20-0004 1,002.000 
	0690 515SD20-0004 1,002.000 

	24.00000 
	24.00000 

	24,048.00 
	24,048.00 

	 
	 

	 
	 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 517SD20-0001 (1) 
	0700 517SD20-0001 (1) 
	0700 517SD20-0001 (1) 

	57,391.60000 
	57,391.60000 

	57,391.60 
	57,391.60 

	 
	 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 520SX20-0014 (1) 
	0710 520SX20-0014 (1) 
	0710 520SX20-0014 (1) 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	 
	 

	 
	 


	NS UTILITIES DRY FIRE LS 
	NS UTILITIES DRY FIRE LS 
	NS UTILITIES DRY FIRE LS 

	 
	 

	 
	 

	 
	 

	 
	 


	HYDRANT 
	HYDRANT 
	HYDRANT 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 522SX20-0009 (1) 
	0720 522SX20-0009 (1) 
	0720 522SX20-0009 (1) 

	6,700.00000 
	6,700.00000 

	6,700.00 
	6,700.00 

	 
	 

	 
	 


	NS DEMOLITION WITH ACM LS 
	NS DEMOLITION WITH ACM LS 
	NS DEMOLITION WITH ACM LS 

	 
	 

	 
	 

	 
	 

	 
	 


	ASBESTOS REMOVAL 
	ASBESTOS REMOVAL 
	ASBESTOS REMOVAL 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 602SD20-0001 0.630 
	0730 602SD20-0001 0.630 
	0730 602SD20-0001 0.630 

	23,929.25000 
	23,929.25000 

	15,075.43 
	15,075.43 

	 
	 

	 
	 


	TOPSOIL CLASS A 2" ACRE 
	TOPSOIL CLASS A 2" ACRE 
	TOPSOIL CLASS A 2" ACRE 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 603SD20-0002 63.000 
	0740 603SD20-0002 63.000 
	0740 603SD20-0002 63.000 

	30.00000 
	30.00000 

	1,890.00 
	1,890.00 

	 
	 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 603SD20-0003 110.000 
	0750 603SD20-0003 110.000 
	0750 603SD20-0003 110.000 

	18.00000 
	18.00000 

	1,980.00 
	1,980.00 

	 
	 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 
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	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
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	LCC: 
	LCC: 


	0760 603SD20-0004 88.000 
	0760 603SD20-0004 88.000 
	0760 603SD20-0004 88.000 

	33.60000 
	33.60000 

	2,956.80 
	2,956.80 

	 
	 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 603SD20-0009 6,861.000 
	0770 603SD20-0009 6,861.000 
	0770 603SD20-0009 6,861.000 

	2.00000 
	2.00000 

	13,722.00 
	13,722.00 

	 
	 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 603SD20-0011 991.000 
	0780 603SD20-0011 991.000 
	0780 603SD20-0011 991.000 

	18.00000 
	18.00000 

	17,838.00 
	17,838.00 

	 
	 

	 
	 


	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 

	 
	 

	 
	 

	 
	 

	 
	 


	18" MIN 
	18" MIN 
	18" MIN 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 603SD20-0014 60.000 
	0790 603SD20-0014 60.000 
	0790 603SD20-0014 60.000 

	7.80000 
	7.80000 

	468.00 
	468.00 

	 
	 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 603SD20-0015 83.000 
	0800 603SD20-0015 83.000 
	0800 603SD20-0015 83.000 

	7.80000 
	7.80000 

	647.40 
	647.40 

	 
	 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
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	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 603SD20-0016 41.000 
	0810 603SD20-0016 41.000 
	0810 603SD20-0016 41.000 

	7.80000 
	7.80000 

	319.80 
	319.80 

	 
	 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 603SD20-0017 2.840 
	0820 603SD20-0017 2.840 
	0820 603SD20-0017 2.840 

	540.00000 
	540.00000 

	1,533.60 
	1,533.60 

	 
	 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 
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	0830 605SX20-0013 (1) 
	0830 605SX20-0013 (1) 
	0830 605SX20-0013 (1) 

	42,427.40000 
	42,427.40000 

	42,427.40 
	42,427.40 

	 
	 

	 
	 


	NS LANDSCAPE LS 
	NS LANDSCAPE LS 
	NS LANDSCAPE LS 

	 
	 

	 
	 

	 
	 

	 
	 


	ESTABLISHING PERMANENT 
	ESTABLISHING PERMANENT 
	ESTABLISHING PERMANENT 

	 
	 

	 
	 

	 
	 

	 
	 


	VEGETATION 
	VEGETATION 
	VEGETATION 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 605SX20-0017 3.000 
	0840 605SX20-0017 3.000 
	0840 605SX20-0017 3.000 

	60.00000 
	60.00000 

	180.00 
	180.00 

	 
	 

	 
	 


	NS SEED MIXTURE WETLAND LB 
	NS SEED MIXTURE WETLAND LB 
	NS SEED MIXTURE WETLAND LB 

	 
	 

	 
	 

	 
	 

	 
	 


	SEED MIX 
	SEED MIX 
	SEED MIX 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 606SD20-0005 2,914.000 
	0850 606SD20-0005 2,914.000 
	0850 606SD20-0005 2,914.000 

	5.46000 
	5.46000 

	15,910.44 
	15,910.44 

	 
	 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
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	0860 700SD20-0003 2.000 
	0860 700SD20-0003 2.000 

	450.00000 
	450.00000 

	900.00 
	900.00 

	 
	 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 700SD20-0007 2.000 
	0870 700SD20-0007 2.000 
	0870 700SD20-0007 2.000 

	90.00000 
	90.00000 

	180.00 
	180.00 

	 
	 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN PANEL 
	SIGN PANEL 
	SIGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 700SD20-0034 23.000 
	0880 700SD20-0034 23.000 
	0880 700SD20-0034 23.000 

	26.40000 
	26.40000 

	607.20 
	607.20 

	 
	 

	 
	 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 700SD20-0038 2.000 
	0890 700SD20-0038 2.000 
	0890 700SD20-0038 2.000 

	1,770.00000 
	1,770.00000 

	3,540.00 
	3,540.00 

	 
	 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
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	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0900 701SD20-0001 10.500 
	0900 701SD20-0001 10.500 
	0900 701SD20-0001 10.500 

	38.40000 403.20 
	38.40000 403.20 

	 
	 

	 
	 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 704SD20-0006 3,535.000 
	0910 704SD20-0006 3,535.000 
	0910 704SD20-0006 3,535.000 

	1.56000 5,514.60 
	1.56000 5,514.60 

	 
	 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 704SD20-0030 510.000 
	0920 704SD20-0030 510.000 
	0920 704SD20-0030 510.000 

	7.20000 3,672.00 
	7.20000 3,672.00 

	 
	 

	 
	 

	 
	 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,327,053.01 
	$4,327,053.01 

	 
	 

	 
	 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$4,327,053.01 
	$4,327,053.01 

	 
	 

	 
	 

	 
	 


	 
	 
	 

	 
	 

	 
	 

	 
	 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 

	$4,327,053.01 
	$4,327,053.01 

	 
	 

	 
	 


	TR
	Contract Time Totals 
	Contract Time Totals 

	 
	 


	TR
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 

	$0.00 
	$0.00 


	TR
	Contract Grand Totals 
	Contract Grand Totals 

	$4,327,053.01 
	$4,327,053.01 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: Call Order: 
	C0000111342M01 
	August 23, 2023 10:00 A.M. J94 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WILLIAMSBURG 
	0040-090-753,M501, STP-0905(033); 0040-090-753,M501, STP-BR05 (271); 
	0040-090-753,M501, STP-BR05(271); 0040-090-753, M501, STP-BR05 (271); 
	0040-090-750,B605, STP-BR05 (271); 
	Contract Time: 
	11/08/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT OVER OTTERDAM SWAMP 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B1168 
	B1168 

	BRYANT STRUCTURES, INC. 
	BRYANT STRUCTURES, INC. 

	$3,174,241.40 
	$3,174,241.40 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C165 
	C165 

	CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	$3,499,561.30 
	$3,499,561.30 

	110.25% 
	110.25% 


	3 
	3 
	3 

	 
	 

	K1805 
	K1805 

	KOKOSING CONSTRUCTION COMPANY, INC. 
	KOKOSING CONSTRUCTION COMPANY, INC. 

	$4,016,451.50 
	$4,016,451.50 

	126.53% 
	126.53% 


	4 
	4 
	4 

	 
	 

	E009 
	E009 

	W. C. ENGLISH, INCORPORATED 
	W. C. ENGLISH, INCORPORATED 

	$4,327,053.01 
	$4,327,053.01 

	136.32% 
	136.32% 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	12.000 
	12.000 
	EA 

	500.00000 
	500.00000 

	6,000.00 
	6,000.00 

	750.00000 
	750.00000 

	9,000.00 
	9,000.00 

	500.00000 
	500.00000 

	6,000.00 
	6,000.00 


	0030 303SD20-0001 
	0030 303SD20-0001 
	0030 303SD20-0001 
	REGULAR EXCAVATION 

	693.000 
	693.000 
	CY 

	120.00000 
	120.00000 

	83,160.00 
	83,160.00 

	30.00000 
	30.00000 

	20,790.00 
	20,790.00 

	69.83000 
	69.83000 

	48,392.19 
	48,392.19 


	0040 303SD20-0026 
	0040 303SD20-0026 
	0040 303SD20-0026 
	CHECK DAM ROCK TYPE I TEMPORARY 

	5.000 
	5.000 
	EA 

	550.00000 
	550.00000 

	2,750.00 
	2,750.00 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	852.95000 
	852.95000 

	4,264.75 
	4,264.75 


	0050 303SD20-0028 
	0050 303SD20-0028 
	0050 303SD20-0028 
	DEWATERING BASIN EC-8 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	697.65000 
	697.65000 

	1,395.30 
	1,395.30 


	0060 303SD20-0029 
	0060 303SD20-0029 
	0060 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	204.000 
	204.000 
	CY 

	0.01000 
	0.01000 

	2.04 
	2.04 

	10.00000 
	10.00000 

	2,040.00 
	2,040.00 

	0.01000 
	0.01000 

	2.04 
	2.04 


	0070 303SD20-0034 
	0070 303SD20-0034 
	0070 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	1,148.000 
	1,148.000 
	LF 

	8.00000 
	8.00000 

	9,184.00 
	9,184.00 

	6.00000 
	6.00000 

	6,888.00 
	6,888.00 

	4.92000 
	4.92000 

	5,648.16 
	5,648.16 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 305SD20-0001 
	0080 305SD20-0001 
	0080 305SD20-0001 
	0080 305SD20-0001 
	0080 305SD20-0001 
	BORROW EXCAVATION 

	350.000 
	350.000 
	CY 

	125.00000 
	125.00000 

	43,750.00 
	43,750.00 

	30.00000 
	30.00000 

	10,500.00 
	10,500.00 

	140.04000 
	140.04000 

	49,014.00 
	49,014.00 



	0090 308SD20-0001 
	0090 308SD20-0001 
	0090 308SD20-0001 
	0090 308SD20-0001 
	AGGR. MATL. NO. 1 

	39.000 
	39.000 
	TON 

	100.00000 
	100.00000 

	3,900.00 
	3,900.00 

	100.00000 
	100.00000 

	3,900.00 
	3,900.00 

	88.34000 
	88.34000 

	3,445.26 
	3,445.26 


	0100 308SD20-0012 
	0100 308SD20-0012 
	0100 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	888.000 
	888.000 
	TON 

	60.00000 
	60.00000 

	53,280.00 
	53,280.00 

	50.00000 
	50.00000 

	44,400.00 
	44,400.00 

	28.83000 
	28.83000 

	25,601.04 
	25,601.04 


	0110 315SD20-0007 
	0110 315SD20-0007 
	0110 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	110.000 
	110.000 
	TON 

	320.00000 
	320.00000 

	35,200.00 
	35,200.00 

	292.00000 
	292.00000 

	32,120.00 
	32,120.00 

	306.50000 
	306.50000 

	33,715.00 
	33,715.00 


	0120 315SD20-0010 
	0120 315SD20-0010 
	0120 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	175.000 
	175.000 
	TON 

	250.00000 
	250.00000 

	43,750.00 
	43,750.00 

	230.00000 
	230.00000 

	40,250.00 
	40,250.00 

	227.34000 
	227.34000 

	39,784.50 
	39,784.50 


	0130 315SX20-0011 
	0130 315SX20-0011 
	0130 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH SAW CUT 

	835.000 
	835.000 
	LF 

	6.00000 
	6.00000 

	5,010.00 
	5,010.00 

	10.00000 
	10.00000 

	8,350.00 
	8,350.00 

	6.25000 
	6.25000 

	5,218.75 
	5,218.75 


	0140 401SD20-0002 
	0140 401SD20-0002 
	0140 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	397.000 
	397.000 
	TON 

	45.00000 
	45.00000 

	17,865.00 
	17,865.00 

	50.00000 
	50.00000 

	19,850.00 
	19,850.00 

	113.71000 
	113.71000 

	45,142.87 
	45,142.87 


	0150 401SD20-0004 
	0150 401SD20-0004 
	0150 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	35.000 
	35.000 
	SY 

	40.00000 
	40.00000 

	1,400.00 
	1,400.00 

	20.00000 
	20.00000 

	700.00 
	700.00 

	60.02000 
	60.02000 

	2,100.70 
	2,100.70 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 401SD20-0005 
	0160 401SD20-0005 
	0160 401SD20-0005 
	0160 401SD20-0005 
	0160 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	39.000 
	39.000 
	LF 

	25.00000 
	25.00000 

	975.00 
	975.00 

	12.00000 
	12.00000 

	468.00 
	468.00 

	42.20000 
	42.20000 

	1,645.80 
	1,645.80 



	0170 401SD20-0009 
	0170 401SD20-0009 
	0170 401SD20-0009 
	0170 401SD20-0009 
	STRUCTURE EXCAVATION MAINT. 

	214.000 
	214.000 
	CY 

	45.00000 
	45.00000 

	9,630.00 
	9,630.00 

	30.00000 
	30.00000 

	6,420.00 
	6,420.00 

	103.40000 
	103.40000 

	22,127.60 
	22,127.60 


	0180 401SX20-0006 
	0180 401SX20-0006 
	0180 401SX20-0006 
	NS BRIDGE SUBSTRUCTURE MODIFIED MSE WINGWALLS 

	437.000 
	437.000 
	SF 

	120.00000 
	120.00000 

	52,440.00 
	52,440.00 

	240.00000 
	240.00000 

	104,880.00 
	104,880.00 

	175.71000 
	175.71000 

	76,785.27 
	76,785.27 


	0190 404SD20-0007 
	0190 404SD20-0007 
	0190 404SD20-0007 
	CONC. CL. A4 MOD. LTWT LOW SHRINK., SPR. STRUCT. CONST. 

	125.700 
	125.700 
	CY 

	2,200.00000 
	2,200.00000 

	276,540.00 
	276,540.00 

	2,500.00000 
	2,500.00000 

	314,250.00 
	314,250.00 

	2,946.65000 
	2,946.65000 

	370,393.91 
	370,393.91 


	0200 404SD20-0009 
	0200 404SD20-0009 
	0200 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	412.000 
	412.000 
	SY 

	20.00000 
	20.00000 

	8,240.00 
	8,240.00 

	42.00000 
	42.00000 

	17,304.00 
	17,304.00 

	12.64000 
	12.64000 

	5,207.68 
	5,207.68 


	0210 404SD20-0010 
	0210 404SD20-0010 
	0210 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	412.000 
	412.000 
	SY 

	17.50000 
	17.50000 

	7,210.00 
	7,210.00 

	12.00000 
	12.00000 

	4,944.00 
	4,944.00 

	8.28000 
	8.28000 

	3,411.36 
	3,411.36 


	0220 404SD20-0021 
	0220 404SD20-0021 
	0220 404SD20-0021 
	CONCRETE CLASS A3 SUBSTRUCT. MAINT. 

	69.100 
	69.100 
	CY 

	1,850.00000 
	1,850.00000 

	127,835.00 
	127,835.00 

	2,080.00000 
	2,080.00000 

	143,728.00 
	143,728.00 

	2,661.69000 
	2,661.69000 

	183,922.78 
	183,922.78 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 404SD20-0022 
	0230 404SD20-0022 
	0230 404SD20-0022 
	0230 404SD20-0022 
	0230 404SD20-0022 
	CONCRETE CLASS B2 SUBSTRUCT. MAINT. 

	1.300 
	1.300 
	CY 

	1,400.00000 
	1,400.00000 

	1,820.00 
	1,820.00 

	1,000.00000 
	1,000.00000 

	1,300.00 
	1,300.00 

	1,179.45000 
	1,179.45000 

	1,533.29 
	1,533.29 



	0240 404SP20-0004 
	0240 404SP20-0004 
	0240 404SP20-0004 
	0240 404SP20-0004 
	NS ELASTIC INCLUSION ELASTIC INCLUSION 10" 

	16.000 
	16.000 
	SY 

	650.00000 
	650.00000 

	10,400.00 
	10,400.00 

	500.00000 
	500.00000 

	8,000.00 
	8,000.00 

	740.67000 
	740.67000 

	11,850.72 
	11,850.72 


	0250 406SD20-0003 
	0250 406SD20-0003 
	0250 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	37,090.000 
	37,090.000 
	LB 

	5.00000 
	5.00000 

	185,450.00 
	185,450.00 

	3.35000 
	3.35000 

	124,251.50 
	124,251.50 

	5.75000 
	5.75000 

	213,267.50 
	213,267.50 


	0260 406SD20-0019 
	0260 406SD20-0019 
	0260 406SD20-0019 
	REINFORCING STEEL SUBSTRUCT. MAINT. 

	6,020.000 
	6,020.000 
	LB 

	3.50000 
	3.50000 

	21,070.00 
	21,070.00 

	1.60000 
	1.60000 

	9,632.00 
	9,632.00 

	7.02000 
	7.02000 

	42,260.40 
	42,260.40 


	0270 407SD20-0007 
	0270 407SD20-0007 
	0270 407SD20-0007 
	STR.ST.PLATE GIRDER ASTM A709 GR.50W 

	(121600) 
	(121600) 
	LS 

	530,000.00000 
	530,000.00000 

	530,000.00 
	530,000.00 

	575,000.00000 
	575,000.00000 

	575,000.00 
	575,000.00 

	519,744.98000 
	519,744.98000 

	519,744.98 
	519,744.98 


	0280 407SX20-0003 
	0280 407SX20-0003 
	0280 407SX20-0003 
	NS STRUCT. STEEL ROLLED BEAM ASTM A709 GRADE 50 

	(1) LS 
	(1) LS 

	182,000.00000 
	182,000.00000 

	182,000.00 
	182,000.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	143,609.25000 
	143,609.25000 

	143,609.25 
	143,609.25 


	0290 410SD20-0010 
	0290 410SD20-0010 
	0290 410SD20-0010 
	RAILING KANSAS CORRAL 32" W/OUT CURB CONST. 

	287.000 
	287.000 
	LF 

	365.00000 
	365.00000 

	104,755.00 
	104,755.00 

	375.00000 
	375.00000 

	107,625.00 
	107,625.00 

	404.18000 
	404.18000 

	115,999.66 
	115,999.66 


	0300 412SD20-0013 
	0300 412SD20-0013 
	0300 412SD20-0013 
	CRACK REPAIR TYPE B 

	56.000 
	56.000 
	LF 

	36.00000 
	36.00000 

	2,016.00 
	2,016.00 

	275.00000 
	275.00000 

	15,400.00 
	15,400.00 

	90.47000 
	90.47000 

	5,066.32 
	5,066.32 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 412SD20-0017 
	0310 412SD20-0017 
	0310 412SD20-0017 
	0310 412SD20-0017 
	0310 412SD20-0017 
	EMBEDDED GALVANIC ANODES 

	96.000 
	96.000 
	EA 

	50.00000 
	50.00000 

	4,800.00 
	4,800.00 

	84.00000 
	84.00000 

	8,064.00 
	8,064.00 

	42.10000 
	42.10000 

	4,041.60 
	4,041.60 



	0320 412SD20-0048 
	0320 412SD20-0048 
	0320 412SD20-0048 
	0320 412SD20-0048 
	JACKING AND BLOCKING BEAM 

	4.000 
	4.000 
	EA 

	15,000.00000 
	15,000.00000 

	60,000.00 
	60,000.00 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	871.83000 
	871.83000 

	3,487.32 
	3,487.32 


	0330 412SD20-0061 
	0330 412SD20-0061 
	0330 412SD20-0061 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 

	10.000 
	10.000 
	SY 

	2,200.00000 
	2,200.00000 

	22,000.00 
	22,000.00 

	6,000.00000 
	6,000.00000 

	60,000.00 
	60,000.00 

	2,983.22000 
	2,983.22000 

	29,832.20 
	29,832.20 


	0340 412SX20-0022 
	0340 412SX20-0022 
	0340 412SX20-0022 
	NS BR. SUBSTR. WID./REPAIR TEMPORARY SHORING 

	(1) LS 
	(1) LS 

	165,000.00000 
	165,000.00000 

	165,000.00 
	165,000.00 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 

	76,350.22000 
	76,350.22000 

	76,350.22 
	76,350.22 


	0350 413SX20-0003 
	0350 413SX20-0003 
	0350 413SX20-0003 
	NS ENV.& WORKER PROTECT. (STR. NO. 6255) 

	(1) LS 
	(1) LS 

	27,500.00000 
	27,500.00000 

	27,500.00 
	27,500.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	0.01000 
	0.01000 

	0.01 
	0.01 


	0360 413SX20-0004 
	0360 413SX20-0004 
	0360 413SX20-0004 
	NS MATERIAL DISPOSAL (STR. NO. 6255, TYPE B) 

	(1) LS 
	(1) LS 

	3,200.00000 
	3,200.00000 

	3,200.00 
	3,200.00 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	0.01000 
	0.01000 

	0.01 
	0.01 


	0370 413SX20-0005 
	0370 413SX20-0005 
	0370 413SX20-0005 
	NS REM. PORT.OF EX.STR. (STR. NO. 6255) 

	(1) LS 
	(1) LS 

	285,000.00000 
	285,000.00000 

	285,000.00 
	285,000.00 

	275,000.00000 
	275,000.00000 

	275,000.00 
	275,000.00 

	255,862.81000 
	255,862.81000 

	255,862.81 
	255,862.81 


	0380 414SD20-0012 
	0380 414SD20-0012 
	0380 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	157.000 
	157.000 
	TON 

	85.00000 
	85.00000 

	13,345.00 
	13,345.00 

	120.00000 
	120.00000 

	18,840.00 
	18,840.00 

	92.22000 
	92.22000 

	14,478.54 
	14,478.54 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 414SD20-0057 
	0390 414SD20-0057 
	0390 414SD20-0057 
	0390 414SD20-0057 
	0390 414SD20-0057 
	DRY RIPRAP CL.II 38" 

	160.000 
	160.000 
	TON 

	85.00000 
	85.00000 

	13,600.00 
	13,600.00 

	125.00000 
	125.00000 

	20,000.00 
	20,000.00 

	188.74000 
	188.74000 

	30,198.40 
	30,198.40 



	0400 416SD20-0003 
	0400 416SD20-0003 
	0400 416SD20-0003 
	0400 416SD20-0003 
	WATERPROOFING – EPOXY RESIN TYPE EP-3B/EP-3T 

	336.000 
	336.000 
	SY 

	90.00000 
	90.00000 

	30,240.00 
	30,240.00 

	60.00000 
	60.00000 

	20,160.00 
	20,160.00 

	119.19000 
	119.19000 

	40,047.84 
	40,047.84 


	0410 430SX20-0001 
	0410 430SX20-0001 
	0410 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (B612) 

	2.000 
	2.000 
	DAY 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	1,167.34000 
	1,167.34000 

	2,334.68 
	2,334.68 


	0420 502SD20-0014 
	0420 502SD20-0014 
	0420 502SD20-0014 
	CURB, STD. CG-3 

	66.000 
	66.000 
	LF 

	100.00000 
	100.00000 

	6,600.00 
	6,600.00 

	200.00000 
	200.00000 

	13,200.00 
	13,200.00 

	163.37000 
	163.37000 

	10,782.42 
	10,782.42 


	0430 504SD20-0005 
	0430 504SD20-0005 
	0430 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	92.000 
	92.000 
	SY 

	6.50000 
	6.50000 

	598.00 
	598.00 

	10.00000 
	10.00000 

	920.00 
	920.00 

	8.28000 
	8.28000 

	761.76 
	761.76 


	0440 505SD20-0011 
	0440 505SD20-0011 
	0440 505SD20-0011 
	GUARDRAIL GR-MGS1 

	91.000 
	91.000 
	LF 

	45.00000 
	45.00000 

	4,095.00 
	4,095.00 

	44.00000 
	44.00000 

	4,004.00 
	4,004.00 

	42.00000 
	42.00000 

	3,822.00 
	3,822.00 


	0450 505SD20-0014 
	0450 505SD20-0014 
	0450 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	60.000 
	60.000 
	LF 

	51.00000 
	51.00000 

	3,060.00 
	3,060.00 

	50.00000 
	50.00000 

	3,000.00 
	3,000.00 

	47.25000 
	47.25000 

	2,835.00 
	2,835.00 


	0460 505SD20-0017 
	0460 505SD20-0017 
	0460 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	3.000 
	3.000 
	EA 

	5,100.00000 
	5,100.00000 

	15,300.00 
	15,300.00 

	5,000.00000 
	5,000.00000 

	15,000.00 
	15,000.00 

	4,725.00000 
	4,725.00000 

	14,175.00 
	14,175.00 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 505SD20-0019 
	0470 505SD20-0019 
	0470 505SD20-0019 
	0470 505SD20-0019 
	0470 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	2,100.00000 
	2,100.00000 

	2,100.00 
	2,100.00 



	0480 505SD20-0030 
	0480 505SD20-0030 
	0480 505SD20-0030 
	0480 505SD20-0030 
	GUARDRAIL GR-2 

	96.000 
	96.000 
	LF 

	50.00000 
	50.00000 

	4,800.00 
	4,800.00 

	44.00000 
	44.00000 

	4,224.00 
	4,224.00 

	42.00000 
	42.00000 

	4,032.00 
	4,032.00 


	0490 505SD20-0045 
	0490 505SD20-0045 
	0490 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	2.000 
	2.000 
	EA 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	3,300.00000 
	3,300.00000 

	6,600.00 
	6,600.00 

	3,150.00000 
	3,150.00000 

	6,300.00 
	6,300.00 


	0500 505SD20-0055 
	0500 505SD20-0055 
	0500 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	2.000 
	2.000 
	EA 

	5,500.00000 
	5,500.00000 

	11,000.00 
	11,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	4,725.00000 
	4,725.00000 

	9,450.00 
	9,450.00 


	0510 505SD20-0073 
	0510 505SD20-0073 
	0510 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	665.000 
	665.000 
	LF 

	11.50000 
	11.50000 

	7,647.50 
	7,647.50 

	11.00000 
	11.00000 

	7,315.00 
	7,315.00 

	12.84000 
	12.84000 

	8,538.60 
	8,538.60 


	0520 508SD20-0004 
	0520 508SD20-0004 
	0520 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	521.000 
	521.000 
	SY 

	20.00000 
	20.00000 

	10,420.00 
	10,420.00 

	12.00000 
	12.00000 

	6,252.00 
	6,252.00 

	29.91000 
	29.91000 

	15,583.11 
	15,583.11 


	0530 512SD20-0002 
	0530 512SD20-0002 
	0530 512SD20-0002 
	TRAFFIC BARRIER SERVICE MB-10A 

	277.000 
	277.000 
	LF 

	95.00000 
	95.00000 

	26,315.00 
	26,315.00 

	125.00000 
	125.00000 

	34,625.00 
	34,625.00 

	77.26000 
	77.26000 

	21,401.02 
	21,401.02 


	0540 512SD20-0003 
	0540 512SD20-0003 
	0540 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	78.000 
	78.000 
	LF 

	85.00000 
	85.00000 

	6,630.00 
	6,630.00 

	125.00000 
	125.00000 

	9,750.00 
	9,750.00 

	50.00000 
	50.00000 

	3,900.00 
	3,900.00 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0550 512SD20-0007 
	0550 512SD20-0007 
	0550 512SD20-0007 
	0550 512SD20-0007 
	0550 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	4.000 
	4.000 
	EA 

	12,500.00000 
	12,500.00000 

	50,000.00 
	50,000.00 

	15,000.00000 
	15,000.00000 

	60,000.00 
	60,000.00 

	14,946.18000 
	14,946.18000 

	59,784.72 
	59,784.72 



	0560 512SD20-0014 
	0560 512SD20-0014 
	0560 512SD20-0014 
	0560 512SD20-0014 
	TEMPORARY SIGN 

	762.000 
	762.000 
	SF 

	40.00000 
	40.00000 

	30,480.00 
	30,480.00 

	36.00000 
	36.00000 

	27,432.00 
	27,432.00 

	32.54000 
	32.54000 

	24,795.48 
	24,795.48 


	0570 512SD20-0024 
	0570 512SD20-0024 
	0570 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	6,315.000 
	6,315.000 
	DAY 

	1.50000 
	1.50000 

	9,472.50 
	9,472.50 

	1.50000 
	1.50000 

	9,472.50 
	9,472.50 

	0.50000 
	0.50000 

	3,157.50 
	3,157.50 


	0580 512SD20-0025 
	0580 512SD20-0025 
	0580 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	2,016.000 
	2,016.000 
	HR 

	10.00000 
	10.00000 

	20,160.00 
	20,160.00 

	2.50000 
	2.50000 

	5,040.00 
	5,040.00 

	4.04000 
	4.04000 

	8,144.64 
	8,144.64 


	0590 512SD20-0026 
	0590 512SD20-0026 
	0590 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	2,320.000 
	2,320.000 
	HR 

	4.00000 
	4.00000 

	9,280.00 
	9,280.00 

	2.50000 
	2.50000 

	5,800.00 
	5,800.00 

	5.15000 
	5.15000 

	11,948.00 
	11,948.00 


	0600 512SD20-0027 
	0600 512SD20-0027 
	0600 512SD20-0027 
	FLAGGER SERVICE 

	216.000 
	216.000 
	HR 

	38.00000 
	38.00000 

	8,208.00 
	8,208.00 

	40.00000 
	40.00000 

	8,640.00 
	8,640.00 

	44.34000 
	44.34000 

	9,577.44 
	9,577.44 


	0610 512SD20-0029 
	0610 512SD20-0029 
	0610 512SD20-0029 
	WARNING LIGHT TY. B 

	540.000 
	540.000 
	DAY 

	3.60000 
	3.60000 

	1,944.00 
	1,944.00 

	5.00000 
	5.00000 

	2,700.00 
	2,700.00 

	2.34000 
	2.34000 

	1,263.60 
	1,263.60 


	0620 512SD20-0042 
	0620 512SD20-0042 
	0620 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	150.000 
	150.000 
	LF 

	11.00000 
	11.00000 

	1,650.00 
	1,650.00 

	30.00000 
	30.00000 

	4,500.00 
	4,500.00 

	7.35000 
	7.35000 

	1,102.50 
	1,102.50 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0630 512SD20-0061 
	0630 512SD20-0061 
	0630 512SD20-0061 
	0630 512SD20-0061 
	0630 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	1,649.000 
	1,649.000 
	LF 

	3.50000 
	3.50000 

	5,771.50 
	5,771.50 

	8.50000 
	8.50000 

	14,016.50 
	14,016.50 

	2.52000 
	2.52000 

	4,155.48 
	4,155.48 



	0640 512SD20-0063 
	0640 512SD20-0063 
	0640 512SD20-0063 
	0640 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	681.000 
	681.000 
	LF 

	7.50000 
	7.50000 

	5,107.50 
	5,107.50 

	12.00000 
	12.00000 

	8,172.00 
	8,172.00 

	5.20000 
	5.20000 

	3,541.20 
	3,541.20 


	0650 512SD20-0065 
	0650 512SD20-0065 
	0650 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	76.000 
	76.000 
	LF 

	22.50000 
	22.50000 

	1,710.00 
	1,710.00 

	19.00000 
	19.00000 

	1,444.00 
	1,444.00 

	16.75000 
	16.75000 

	1,273.00 
	1,273.00 


	0660 512SP20-0001 
	0660 512SP20-0001 
	0660 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	9.000 
	9.000 
	DAY 

	475.00000 
	475.00000 

	4,275.00 
	4,275.00 

	750.00000 
	750.00000 

	6,750.00 
	6,750.00 

	200.00000 
	200.00000 

	1,800.00 
	1,800.00 


	0670 512SX20-0030 
	0670 512SX20-0030 
	0670 512SX20-0030 
	NS WORK AREA PORTABLE TRAFFIC SIGNAL EQUIPMENT 

	810.000 
	810.000 
	DAY 

	6.00000 
	6.00000 

	4,860.00 
	4,860.00 

	40.00000 
	40.00000 

	32,400.00 
	32,400.00 

	5.44000 
	5.44000 

	4,406.40 
	4,406.40 


	0680 513SD20-0001 
	0680 513SD20-0001 
	0680 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	182,000.00000 
	182,000.00000 

	182,000.00 
	182,000.00 

	160,000.00000 
	160,000.00000 

	160,000.00 
	160,000.00 

	183,000.00000 
	183,000.00000 

	183,000.00 
	183,000.00 


	0690 515SD20-0003 
	0690 515SD20-0003 
	0690 515SD20-0003 
	FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4" 

	334.000 
	334.000 
	SY 

	55.00000 
	55.00000 

	18,370.00 
	18,370.00 

	54.00000 
	54.00000 

	18,036.00 
	18,036.00 

	50.93000 
	50.93000 

	17,010.62 
	17,010.62 


	0700 517SD20-0001 
	0700 517SD20-0001 
	0700 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	14,143.23000 
	14,143.23000 

	14,143.23 
	14,143.23 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0710 603SD20-0002 
	0710 603SD20-0002 
	0710 603SD20-0002 
	0710 603SD20-0002 
	0710 603SD20-0002 
	TEMPORARY SEED 

	22.000 
	22.000 
	LB 

	28.00000 
	28.00000 

	616.00 
	616.00 

	28.00000 
	28.00000 

	616.00 
	616.00 

	26.25000 
	26.25000 

	577.50 
	577.50 



	0720 603SD20-0003 
	0720 603SD20-0003 
	0720 603SD20-0003 
	0720 603SD20-0003 
	REGULAR SEED 

	126.000 
	126.000 
	LB 

	9.00000 
	9.00000 

	1,134.00 
	1,134.00 

	9.00000 
	9.00000 

	1,134.00 
	1,134.00 

	8.40000 
	8.40000 

	1,058.40 
	1,058.40 


	0730 603SD20-0004 
	0730 603SD20-0004 
	0730 603SD20-0004 
	OVERSEEDING 

	101.000 
	101.000 
	LB 

	4.50000 
	4.50000 

	454.50 
	454.50 

	5.00000 
	5.00000 

	505.00 
	505.00 

	4.73000 
	4.73000 

	477.73 
	477.73 


	0740 603SD20-0005 
	0740 603SD20-0005 
	0740 603SD20-0005 
	LEGUME SEED 

	1.000 
	1.000 
	LB 

	22.50000 
	22.50000 

	22.50 
	22.50 

	22.00000 
	22.00000 

	22.00 
	22.00 

	21.00000 
	21.00000 

	21.00 
	21.00 


	0750 603SD20-0006 
	0750 603SD20-0006 
	0750 603SD20-0006 
	LEGUME OVERSEEDING 

	1.000 
	1.000 
	LB 

	20.00000 
	20.00000 

	20.00 
	20.00 

	22.00000 
	22.00000 

	22.00 
	22.00 

	21.00000 
	21.00000 

	21.00 
	21.00 


	0760 603SD20-0008 
	0760 603SD20-0008 
	0760 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	1,210.000 
	1,210.000 
	SY 

	1.25000 
	1.25000 

	1,512.50 
	1,512.50 

	1.10000 
	1.10000 

	1,331.00 
	1,331.00 

	1.05000 
	1.05000 

	1,270.50 
	1,270.50 


	0770 603SD20-0009 
	0770 603SD20-0009 
	0770 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	1,065.000 
	1,065.000 
	SY 

	1.65000 
	1.65000 

	1,757.25 
	1,757.25 

	1.50000 
	1.50000 

	1,597.50 
	1,597.50 

	1.42000 
	1.42000 

	1,512.30 
	1,512.30 


	0780 603SD20-0010 
	0780 603SD20-0010 
	0780 603SD20-0010 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 4 

	1,331.000 
	1,331.000 
	SY 

	2.00000 
	2.00000 

	2,662.00 
	2,662.00 

	1.90000 
	1.90000 

	2,528.90 
	2,528.90 

	1.84000 
	1.84000 

	2,449.04 
	2,449.04 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0790 603SD20-0014 
	0790 603SD20-0014 
	0790 603SD20-0014 
	0790 603SD20-0014 
	0790 603SD20-0014 
	FERTILIZER NITROGEN - N 

	36.000 
	36.000 
	LB 

	6.00000 
	6.00000 

	216.00 
	216.00 

	5.50000 
	5.50000 

	198.00 
	198.00 

	5.25000 
	5.25000 

	189.00 
	189.00 



	0800 603SD20-0015 
	0800 603SD20-0015 
	0800 603SD20-0015 
	0800 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	48.000 
	48.000 
	LB 

	6.00000 
	6.00000 

	288.00 
	288.00 

	5.50000 
	5.50000 

	264.00 
	264.00 

	5.25000 
	5.25000 

	252.00 
	252.00 


	0810 603SD20-0016 
	0810 603SD20-0016 
	0810 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	24.000 
	24.000 
	LB 

	6.00000 
	6.00000 

	144.00 
	144.00 

	5.50000 
	5.50000 

	132.00 
	132.00 

	5.25000 
	5.25000 

	126.00 
	126.00 


	0820 603SD20-0017 
	0820 603SD20-0017 
	0820 603SD20-0017 
	LIME 

	2.000 
	2.000 
	TON 

	400.00000 
	400.00000 

	800.00 
	800.00 

	375.00000 
	375.00000 

	750.00 
	750.00 

	367.50000 
	367.50000 

	735.00 
	735.00 


	0830 700SD20-0003 
	0830 700SD20-0003 
	0830 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	3.000 
	3.000 
	EA 

	350.00000 
	350.00000 

	1,050.00 
	1,050.00 

	415.00000 
	415.00000 

	1,245.00 
	1,245.00 

	393.75000 
	393.75000 

	1,181.25 
	1,181.25 


	0840 700SD20-0034 
	0840 700SD20-0034 
	0840 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	39.000 
	39.000 
	LF 

	28.00000 
	28.00000 

	1,092.00 
	1,092.00 

	20.00000 
	20.00000 

	780.00 
	780.00 

	18.90000 
	18.90000 

	737.10 
	737.10 


	0850 700SD20-0038 
	0850 700SD20-0038 
	0850 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	3.000 
	3.000 
	EA 

	600.00000 
	600.00000 

	1,800.00 
	1,800.00 

	1,100.00000 
	1,100.00000 

	3,300.00 
	3,300.00 

	1,039.50000 
	1,039.50000 

	3,118.50 
	3,118.50 


	0860 700SX20-0010 
	0860 700SX20-0010 
	0860 700SX20-0010 
	NS TRAFFIC SIGNALIZATION FURNISH PORTABLE TRAFFIC SIGNAL EQUIPMENT 

	3.000 
	3.000 
	EA 

	15,000.00000 
	15,000.00000 

	45,000.00 
	45,000.00 

	24,000.00000 
	24,000.00000 

	72,000.00 
	72,000.00 

	47,215.86000 
	47,215.86000 

	141,647.58 
	141,647.58 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC 
	(1) CROSSROADS BRIDGE INC 

	(2) HAYMES BROTHERS, INC. 
	(2) HAYMES BROTHERS, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items - BRIDGE 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0870 701SD20-0001 
	0870 701SD20-0001 
	0870 701SD20-0001 
	0870 701SD20-0001 
	0870 701SD20-0001 
	SIGN PANEL 

	19.000 
	19.000 
	SF 

	65.00000 
	65.00000 

	1,235.00 
	1,235.00 

	32.00000 
	32.00000 

	608.00 
	608.00 

	29.40000 
	29.40000 

	558.60 
	558.60 



	0880 704SD20-0006 
	0880 704SD20-0006 
	0880 704SD20-0006 
	0880 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	2,449.000 
	2,449.000 
	LF 

	4.50000 
	4.50000 

	11,020.50 
	11,020.50 

	3.00000 
	3.00000 

	7,347.00 
	7,347.00 

	2.63000 
	2.63000 

	6,440.87 
	6,440.87 


	0890 704SD20-0010 
	0890 704SD20-0010 
	0890 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	19.000 
	19.000 
	LF 

	75.00000 
	75.00000 

	1,425.00 
	1,425.00 

	48.00000 
	48.00000 

	912.00 
	912.00 

	48.25000 
	48.25000 

	916.75 
	916.75 


	0900 704SD20-0039 
	0900 704SD20-0039 
	0900 704SD20-0039 
	PVMT MSG. MARK. “SCHOOL” TY B, CL II, 6' 

	1.000 
	1.000 
	EA 

	2,800.00000 
	2,800.00000 

	2,800.00 
	2,800.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	1,575.00000 
	1,575.00000 

	1,575.00 
	1,575.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,049,620.29 
	$3,049,620.29 

	$3,062,539.90 
	$3,062,539.90 

	$3,068,334.55 
	$3,068,334.55 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,049,620.29 

	 
	 
	 
	$3,062,539.90 

	 
	 
	 
	$3,068,334.55 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,049,620.29 
	$3,049,620.29 
	$3,049,620.29 
	 
	 
	$0.00 
	$3,049,620.29 

	$3,062,539.90 
	$3,062,539.90 
	 
	 
	$0.00 
	$3,062,539.90 

	$3,068,334.55 
	$3,068,334.55 
	 
	$0.00 3,068,334.55 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Un 
	Un 

	it Price Ext Amount 
	it Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0002 12.000 
	0020 108SP20-0002 12.000 
	0020 108SP20-0002 12.000 

	525.00000 
	525.00000 

	6,300.00 
	6,300.00 

	1,000.00000 
	1,000.00000 

	12,000.00 
	12,000.00 

	 
	 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 303SD20-0001 693.000 
	0030 303SD20-0001 693.000 
	0030 303SD20-0001 693.000 

	125.00000 
	125.00000 

	86,625.00 
	86,625.00 

	64.99000 
	64.99000 

	45,038.07 
	45,038.07 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 303SD20-0026 5.000 
	0040 303SD20-0026 5.000 
	0040 303SD20-0026 5.000 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	1,148.83000 
	1,148.83000 

	5,744.15 
	5,744.15 

	 
	 


	CHECK DAM ROCK TYPE I EA 
	CHECK DAM ROCK TYPE I EA 
	CHECK DAM ROCK TYPE I EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY 
	TEMPORARY 
	TEMPORARY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 303SD20-0028 2.000 
	0050 303SD20-0028 2.000 
	0050 303SD20-0028 2.000 

	1,600.00000 
	1,600.00000 

	3,200.00 
	3,200.00 

	5,539.83000 
	5,539.83000 

	11,079.66 
	11,079.66 

	 
	 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 303SD20-0029 204.000 
	0060 303SD20-0029 204.000 
	0060 303SD20-0029 204.000 

	1.00000 
	1.00000 

	204.00 
	204.00 

	1.00000 
	1.00000 

	204.00 
	204.00 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 303SD20-0034 1,148.000 
	0070 303SD20-0034 1,148.000 
	0070 303SD20-0034 1,148.000 

	9.00000 
	9.00000 

	10,332.00 
	10,332.00 

	2.63000 
	2.63000 

	3,019.24 
	3,019.24 

	 
	 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 305SD20-0001 350.000 
	0080 305SD20-0001 350.000 
	0080 305SD20-0001 350.000 

	120.00000 
	120.00000 

	42,000.00 
	42,000.00 

	55.00000 
	55.00000 

	19,250.00 
	19,250.00 

	 
	 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Unit 
	Unit 

	Price Ext Amount 
	Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0090 308SD20-0001 39.000 
	0090 308SD20-0001 39.000 
	0090 308SD20-0001 39.000 

	78.00000 
	78.00000 

	3,042.00 
	3,042.00 

	55.70000 
	55.70000 

	2,172.30 
	2,172.30 

	 
	 


	AGGR. MATL. NO. 1 TON 
	AGGR. MATL. NO. 1 TON 
	AGGR. MATL. NO. 1 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 308SD20-0012 888.000 
	0100 308SD20-0012 888.000 
	0100 308SD20-0012 888.000 

	60.00000 
	60.00000 

	53,280.00 
	53,280.00 

	38.81000 
	38.81000 

	34,463.28 
	34,463.28 

	 
	 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 315SD20-0007 110.000 
	0110 315SD20-0007 110.000 
	0110 315SD20-0007 110.000 

	375.00000 
	375.00000 

	41,250.00 
	41,250.00 

	270.00000 
	270.00000 

	29,700.00 
	29,700.00 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 315SD20-0010 175.000 
	0120 315SD20-0010 175.000 
	0120 315SD20-0010 175.000 

	300.00000 
	300.00000 

	52,500.00 
	52,500.00 

	212.00000 
	212.00000 

	37,100.00 
	37,100.00 

	 
	 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 315SX20-0011 835.000 
	0130 315SX20-0011 835.000 
	0130 315SX20-0011 835.000 

	8.00000 
	8.00000 

	6,680.00 
	6,680.00 

	7.25000 
	7.25000 

	6,053.75 
	6,053.75 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH SAW CUT 
	FULL DEPTH SAW CUT 
	FULL DEPTH SAW CUT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 401SD20-0002 397.000 
	0140 401SD20-0002 397.000 
	0140 401SD20-0002 397.000 

	72.00000 
	72.00000 

	28,584.00 
	28,584.00 

	60.00000 
	60.00000 

	23,820.00 
	23,820.00 

	 
	 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 401SD20-0004 35.000 
	0150 401SD20-0004 35.000 
	0150 401SD20-0004 35.000 

	52.00000 
	52.00000 

	1,820.00 
	1,820.00 

	56.23000 
	56.23000 

	1,968.05 
	1,968.05 

	 
	 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 401SD20-0005 39.000 
	0160 401SD20-0005 39.000 
	0160 401SD20-0005 39.000 

	65.00000 
	65.00000 

	2,535.00 
	2,535.00 

	21.34000 
	21.34000 

	832.26 
	832.26 

	 
	 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Un 
	Un 

	it Price Ext Amount 
	it Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0170 401SD20-0009 214.000 
	0170 401SD20-0009 214.000 
	0170 401SD20-0009 214.000 

	92.00000 19,688.00 
	92.00000 19,688.00 

	168.10000 
	168.10000 

	35,973.40 
	35,973.40 

	 
	 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT. 
	MAINT. 
	MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 401SX20-0006 437.000 
	0180 401SX20-0006 437.000 
	0180 401SX20-0006 437.000 

	112.00000 48,944.00 
	112.00000 48,944.00 

	141.03000 
	141.03000 

	61,630.11 
	61,630.11 

	 
	 


	NS BRIDGE SUBSTRUCTURE SF 
	NS BRIDGE SUBSTRUCTURE SF 
	NS BRIDGE SUBSTRUCTURE SF 

	 
	 

	 
	 

	 
	 

	 
	 


	MODIFIED MSE WINGWALLS 
	MODIFIED MSE WINGWALLS 
	MODIFIED MSE WINGWALLS 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 404SD20-0007 125.700 
	0190 404SD20-0007 125.700 
	0190 404SD20-0007 125.700 

	2,300.00000 289,110.00 
	2,300.00000 289,110.00 

	4,518.38000 
	4,518.38000 

	567,960.37 
	567,960.37 

	 
	 


	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 

	 
	 

	 
	 

	 
	 

	 
	 


	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 404SD20-0009 412.000 
	0200 404SD20-0009 412.000 
	0200 404SD20-0009 412.000 

	21.00000 8,652.00 
	21.00000 8,652.00 

	50.49000 
	50.49000 

	20,801.88 
	20,801.88 

	 
	 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 404SD20-0010 412.000 
	0210 404SD20-0010 412.000 
	0210 404SD20-0010 412.000 

	10.50000 4,326.00 
	10.50000 4,326.00 

	3.81000 
	3.81000 

	1,569.72 
	1,569.72 

	 
	 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 404SD20-0021 69.100 
	0220 404SD20-0021 69.100 
	0220 404SD20-0021 69.100 

	4,590.00000 317,169.00 
	4,590.00000 317,169.00 

	3,002.26000 
	3,002.26000 

	207,456.17 
	207,456.17 

	 
	 


	CONCRETE CLASS A3 CY 
	CONCRETE CLASS A3 CY 
	CONCRETE CLASS A3 CY 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 404SD20-0022 1.300 
	0230 404SD20-0022 1.300 
	0230 404SD20-0022 1.300 

	1,900.00000 2,470.00 
	1,900.00000 2,470.00 

	1,006.75000 
	1,006.75000 

	1,308.78 
	1,308.78 

	 
	 


	CONCRETE CLASS B2 CY 
	CONCRETE CLASS B2 CY 
	CONCRETE CLASS B2 CY 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0240 404SP20-0004 16.000 
	0240 404SP20-0004 16.000 
	0240 404SP20-0004 16.000 

	 
	 

	525.00000 
	525.00000 

	8,400.00 
	8,400.00 

	567.31000 
	567.31000 

	9,076.96 
	9,076.96 

	 
	 


	TR
	NS ELASTIC INCLUSION SY 
	NS ELASTIC INCLUSION SY 

	 
	 

	 
	 

	 
	 


	TR
	ELASTIC INCLUSION 10" 
	ELASTIC INCLUSION 10" 

	 
	 

	 
	 

	 
	 


	TR
	0250 406SD20-0003 37,090.000 
	0250 406SD20-0003 37,090.000 

	 
	 

	4.75000 
	4.75000 

	176,177.50 
	176,177.50 

	8.52000 
	8.52000 

	316,006.80 
	316,006.80 


	TR
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 


	TR
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	TR
	0260 406SD20-0019 6,020.000 
	0260 406SD20-0019 6,020.000 

	 
	 

	2.82000 
	2.82000 

	16,976.40 
	16,976.40 

	3.10000 
	3.10000 

	18,662.00 
	18,662.00 


	TR
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 


	TR
	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 

	 
	 

	 
	 

	 
	 


	TR
	0270 407SD20-0007 (121600) 
	0270 407SD20-0007 (121600) 

	 
	 

	537,000.00000 
	537,000.00000 

	537,000.00 
	537,000.00 

	602,750.00000 
	602,750.00000 
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	STR.ST.PLATE GIRDER ASTM LS 
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	A709 GR.50W 
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	0280 407SX20-0003 (1) 

	 
	 

	230,000.00000 
	230,000.00000 

	230,000.00 
	230,000.00 

	261,546.95000 
	261,546.95000 

	261,546.95 
	261,546.95 


	TR
	NS STRUCT. STEEL ROLLED LS 
	NS STRUCT. STEEL ROLLED LS 
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	BEAM ASTM A709 GRADE 50 
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	0290 410SD20-0010 287.000 
	0290 410SD20-0010 287.000 

	 
	 

	360.00000 
	360.00000 

	103,320.00 
	103,320.00 

	859.12000 
	859.12000 

	246,567.44 
	246,567.44 
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	RAILING KANSAS CORRAL 32" LF 
	RAILING KANSAS CORRAL 32" LF 
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	W/OUT CURB CONST. 
	W/OUT CURB CONST. 
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	0300 412SD20-0013 56.000 
	0300 412SD20-0013 56.000 

	 
	 

	105.00000 
	105.00000 

	5,880.00 
	5,880.00 

	250.00000 
	250.00000 

	14,000.00 
	14,000.00 
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	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 
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	0310 412SD20-0017 96.000 
	0310 412SD20-0017 96.000 

	 
	 

	52.00000 
	52.00000 

	4,992.00 
	4,992.00 

	75.00000 
	75.00000 

	7,200.00 
	7,200.00 
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	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 
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	0320 412SD20-0048 4.000 
	0320 412SD20-0048 4.000 
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	6,500.00000 26,000.00 

	8,731.11000 
	8,731.11000 

	34,924.44 
	34,924.44 
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	0340 412SX20-0022 (1) 
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	275,000.00000 275,000.00 
	275,000.00000 275,000.00 

	369,733.71000 
	369,733.71000 

	369,733.71 
	369,733.71 
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	TEMPORARY SHORING 
	TEMPORARY SHORING 
	TEMPORARY SHORING 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 413SX20-0003 (1) 
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	9,000.00000 9,000.00 
	9,000.00000 9,000.00 

	290,000.00000 
	290,000.00000 
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	3,900.00000 3,900.00 
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	NO. 6255, TYPE B) 
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	0370 413SX20-0005 (1) 

	390,000.00000 390,000.00 
	390,000.00000 390,000.00 

	224,935.31000 
	224,935.31000 

	224,935.31 
	224,935.31 
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	86.00000 13,760.00 

	157.73000 
	157.73000 

	25,236.80 
	25,236.80 
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	DRY RIPRAP CL.II 38" TON 
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	0400 416SD20-0003 336.000 
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	65.00000 
	65.00000 

	21,840.00 
	21,840.00 

	115.00000 
	115.00000 

	38,640.00 
	38,640.00 

	 
	 


	WATERPROOFING – EPOXY SY 
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	0410 430SX20-0001 2.000 
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	0410 430SX20-0001 2.000 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	10,129.59000 
	10,129.59000 

	20,259.18 
	20,259.18 

	 
	 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE (B612) 
	BRIDGE (B612) 
	BRIDGE (B612) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 502SD20-0014 66.000 
	0420 502SD20-0014 66.000 
	0420 502SD20-0014 66.000 

	130.00000 
	130.00000 

	8,580.00 
	8,580.00 

	58.74000 
	58.74000 

	3,876.84 
	3,876.84 

	 
	 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
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	43.98000 
	43.98000 

	2,638.80 
	2,638.80 

	 
	 


	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 505SD20-0017 3.000 
	0460 505SD20-0017 3.000 
	0460 505SD20-0017 3.000 

	5,900.00000 
	5,900.00000 

	17,700.00 
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	2,600.00000 
	2,600.00000 

	2,600.00 
	2,600.00 

	2,199.13000 
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	2,199.13 
	2,199.13 
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	0480 505SD20-0030 96.000 
	0480 505SD20-0030 96.000 
	0480 505SD20-0030 96.000 

	52.00000 4,992.00 
	52.00000 4,992.00 

	37.39000 
	37.39000 

	3,589.44 
	3,589.44 
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	GUARDRAIL GR-2 LF 
	GUARDRAIL GR-2 LF 
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	0490 505SD20-0045 2.000 

	3,900.00000 7,800.00 
	3,900.00000 7,800.00 

	3,298.70000 
	3,298.70000 

	6,597.40 
	6,597.40 
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	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
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	FOA-1 TY. I 
	FOA-1 TY. I 
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	0500 505SD20-0055 2.000 
	0500 505SD20-0055 2.000 

	10,500.00000 21,000.00 
	10,500.00000 21,000.00 

	4,398.27000 
	4,398.27000 

	8,796.54 
	8,796.54 
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	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
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	0510 505SD20-0073 665.000 

	13.00000 8,645.00 
	13.00000 8,645.00 

	5.50000 
	5.50000 

	3,657.50 
	3,657.50 
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	REMOVE EXISTING LF 
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	0520 508SD20-0004 521.000 
	0520 508SD20-0004 521.000 

	59.00000 30,739.00 
	59.00000 30,739.00 

	30.09000 
	30.09000 

	15,676.89 
	15,676.89 
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	DEMO. OF PAVEMENT SY 
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	0530 512SD20-0002 277.000 

	52.00000 14,404.00 
	52.00000 14,404.00 

	60.17000 
	60.17000 

	16,667.09 
	16,667.09 
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	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 


	TR
	MB-10A 
	MB-10A 

	 
	 

	 
	 

	 
	 


	TR
	0540 512SD20-0003 78.000 
	0540 512SD20-0003 78.000 

	52.00000 4,056.00 
	52.00000 4,056.00 

	60.17000 
	60.17000 
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	4,693.26 
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	TRAFFIC BARRIER SERVICE LF 
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	MB-11A 
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	0550 512SD20-0007 4.000 

	3,900.00000 15,600.00 
	3,900.00000 15,600.00 

	6,920.00000 
	6,920.00000 

	27,680.00 
	27,680.00 
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	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 
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	3, >=40 MPH 
	3, >=40 MPH 
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	Cat Alt Set: 
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	Cat Alt Member: 
	Cat Alt Member: 
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	0560 512SD20-0014 762.000 
	0560 512SD20-0014 762.000 
	0560 512SD20-0014 762.000 

	40.00000 
	40.00000 

	30,480.00 
	30,480.00 

	22.00000 
	22.00000 

	16,764.00 
	16,764.00 

	 
	 


	TEMPORARY SIGN SF 
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	10.50000 
	10.50000 

	21,168.00 
	21,168.00 
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	40,078.08 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 512SD20-0026 2,320.000 
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	1.75000 
	1.75000 

	4,060.00 
	4,060.00 

	47.72000 
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	110,710.40 
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	46.00000 
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	1.25000 
	1.25000 
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	187.50 

	7.00000 
	7.00000 

	1,050.00 
	1,050.00 
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	2.30000 
	2.30000 

	3,792.70 
	3,792.70 

	2.40000 
	2.40000 

	3,957.60 
	3,957.60 
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	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
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	III, 4" 
	III, 4" 
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	0640 512SD20-0063 681.000 
	0640 512SD20-0063 681.000 
	0640 512SD20-0063 681.000 

	4.60000 3,132.60 
	4.60000 3,132.60 

	4.95000 
	4.95000 

	3,370.95 
	3,370.95 
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	0650 512SD20-0065 76.000 
	0650 512SD20-0065 76.000 
	0650 512SD20-0065 76.000 

	31.00000 2,356.00 
	31.00000 2,356.00 

	15.95000 
	15.95000 

	1,212.20 
	1,212.20 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 24" 
	III, 24" 
	III, 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 512SP20-0001 9.000 
	0660 512SP20-0001 9.000 
	0660 512SP20-0001 9.000 

	260.00000 2,340.00 
	260.00000 2,340.00 

	25.00000 
	25.00000 

	225.00 
	225.00 

	 
	 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 512SX20-0030 810.000 
	0670 512SX20-0030 810.000 
	0670 512SX20-0030 810.000 

	65.50000 53,055.00 
	65.50000 53,055.00 

	77.78000 
	77.78000 

	63,001.80 
	63,001.80 

	 
	 


	NS WORK AREA PORTABLE DAY 
	NS WORK AREA PORTABLE DAY 
	NS WORK AREA PORTABLE DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC SIGNAL EQUIPMENT 
	TRAFFIC SIGNAL EQUIPMENT 
	TRAFFIC SIGNAL EQUIPMENT 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 513SD20-0001 (1) 
	0680 513SD20-0001 (1) 
	0680 513SD20-0001 (1) 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 

	224,315.51000 
	224,315.51000 

	224,315.51 
	224,315.51 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 515SD20-0003 334.000 
	0690 515SD20-0003 334.000 
	0690 515SD20-0003 334.000 

	74.00000 24,716.00 
	74.00000 24,716.00 

	61.67000 
	61.67000 

	20,597.78 
	20,597.78 

	 
	 


	FLEX. PAVE.TIE-IN PLANING SY 
	FLEX. PAVE.TIE-IN PLANING SY 
	FLEX. PAVE.TIE-IN PLANING SY 

	 
	 

	 
	 

	 
	 

	 
	 


	ABOVE 2"-4" 
	ABOVE 2"-4" 
	ABOVE 2"-4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 517SD20-0001 (1) 
	0700 517SD20-0001 (1) 
	0700 517SD20-0001 (1) 

	28,000.00000 28,000.00 
	28,000.00000 28,000.00 

	32,783.88000 
	32,783.88000 

	32,783.88 
	32,783.88 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 603SD20-0002 22.000 
	0710 603SD20-0002 22.000 
	0710 603SD20-0002 22.000 

	6.50000 143.00 
	6.50000 143.00 

	14.00000 
	14.00000 

	308.00 
	308.00 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Unit 
	Unit 

	Price Ext Amount 
	Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0720 603SD20-0003 126.000 
	0720 603SD20-0003 126.000 
	0720 603SD20-0003 126.000 

	35.00000 
	35.00000 

	4,410.00 
	4,410.00 

	13.92000 
	13.92000 

	1,753.92 
	1,753.92 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 603SD20-0004 101.000 
	0730 603SD20-0004 101.000 
	0730 603SD20-0004 101.000 

	6.00000 
	6.00000 

	606.00 
	606.00 

	7.26000 
	7.26000 

	733.26 
	733.26 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 603SD20-0005 1.000 
	0740 603SD20-0005 1.000 
	0740 603SD20-0005 1.000 

	51.00000 
	51.00000 

	51.00 
	51.00 

	20.00000 
	20.00000 

	20.00 
	20.00 

	 
	 


	LEGUME SEED LB 
	LEGUME SEED LB 
	LEGUME SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 603SD20-0006 1.000 
	0750 603SD20-0006 1.000 
	0750 603SD20-0006 1.000 

	1.25000 
	1.25000 

	1.25 
	1.25 

	20.00000 
	20.00000 

	20.00 
	20.00 

	 
	 


	LEGUME OVERSEEDING LB 
	LEGUME OVERSEEDING LB 
	LEGUME OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 603SD20-0008 1,210.000 
	0760 603SD20-0008 1,210.000 
	0760 603SD20-0008 1,210.000 

	1.25000 
	1.25000 

	1,512.50 
	1,512.50 

	0.56000 
	0.56000 

	677.60 
	677.60 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 603SD20-0009 1,065.000 
	0770 603SD20-0009 1,065.000 
	0770 603SD20-0009 1,065.000 

	1.75000 
	1.75000 

	1,863.75 
	1,863.75 

	0.76000 
	0.76000 

	809.40 
	809.40 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 603SD20-0010 1,331.000 
	0780 603SD20-0010 1,331.000 
	0780 603SD20-0010 1,331.000 

	2.30000 
	2.30000 

	3,061.30 
	3,061.30 

	1.02000 
	1.02000 

	1,357.62 
	1,357.62 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 603SD20-0014 36.000 
	0790 603SD20-0014 36.000 
	0790 603SD20-0014 36.000 

	6.50000 
	6.50000 

	234.00 
	234.00 

	1.12000 
	1.12000 

	40.32 
	40.32 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Un 
	Un 

	it Price Ext Amount 
	it Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0800 603SD20-0015 48.000 
	0800 603SD20-0015 48.000 
	0800 603SD20-0015 48.000 

	6.50000 
	6.50000 

	312.00 
	312.00 

	1.12000 
	1.12000 

	53.76 
	53.76 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 603SD20-0016 24.000 
	0810 603SD20-0016 24.000 
	0810 603SD20-0016 24.000 

	6.50000 
	6.50000 

	156.00 
	156.00 

	1.12000 
	1.12000 

	26.88 
	26.88 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 603SD20-0017 2.000 
	0820 603SD20-0017 2.000 
	0820 603SD20-0017 2.000 

	460.00000 
	460.00000 

	920.00 
	920.00 

	250.00000 
	250.00000 

	500.00 
	500.00 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 700SD20-0003 3.000 
	0830 700SD20-0003 3.000 
	0830 700SD20-0003 3.000 

	590.00000 
	590.00000 

	1,770.00 
	1,770.00 

	375.00000 
	375.00000 

	1,125.00 
	1,125.00 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 700SD20-0034 39.000 
	0840 700SD20-0034 39.000 
	0840 700SD20-0034 39.000 

	24.00000 
	24.00000 

	936.00 
	936.00 

	18.00000 
	18.00000 

	702.00 
	702.00 

	 
	 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 700SD20-0038 3.000 
	0850 700SD20-0038 3.000 
	0850 700SD20-0038 3.000 

	1,300.00000 
	1,300.00000 

	3,900.00 
	3,900.00 

	990.00000 
	990.00000 

	2,970.00 
	2,970.00 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 700SX20-0010 3.000 
	0860 700SX20-0010 3.000 
	0860 700SX20-0010 3.000 

	3,675.00000 
	3,675.00000 

	11,025.00 
	11,025.00 

	1,500.00000 
	1,500.00000 

	4,500.00 
	4,500.00 

	 
	 


	NS TRAFFIC SIGNALIZATION EA 
	NS TRAFFIC SIGNALIZATION EA 
	NS TRAFFIC SIGNALIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FURNISH PORTABLE TRAFFIC 
	FURNISH PORTABLE TRAFFIC 
	FURNISH PORTABLE TRAFFIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGNAL EQUIPMENT 
	SIGNAL EQUIPMENT 
	SIGNAL EQUIPMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 701SD20-0001 19.000 
	0870 701SD20-0001 19.000 
	0870 701SD20-0001 19.000 

	37.00000 
	37.00000 

	703.00 
	703.00 

	28.00000 
	28.00000 

	532.00 
	532.00 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111378B12 
	Letting Date: August 23, 2023 
	Call Order: K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: SGR - BRIDGE REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Unit 
	Unit 

	Price Ext Amount 
	Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 
	SECTION: 0001 Regular Bid Items - BRIDGE 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0880 704SD20-0006 2,449.000 
	0880 704SD20-0006 2,449.000 
	0880 704SD20-0006 2,449.000 

	1.75000 4,285.75 
	1.75000 4,285.75 

	2.50000 
	2.50000 

	6,122.50 
	6,122.50 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 704SD20-0010 19.000 
	0890 704SD20-0010 19.000 
	0890 704SD20-0010 19.000 

	12.00000 228.00 
	12.00000 228.00 

	45.95000 
	45.95000 

	873.05 
	873.05 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 704SD20-0039 1.000 
	0900 704SD20-0039 1.000 
	0900 704SD20-0039 1.000 

	725.00000 725.00 
	725.00000 725.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	 
	 


	PVMT MSG. MARK. “SCHOOL” EA 
	PVMT MSG. MARK. “SCHOOL” EA 
	PVMT MSG. MARK. “SCHOOL” EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TY B, CL II, 6' 
	TY B, CL II, 6' 
	TY B, CL II, 6' 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,485,432.00 
	$3,485,432.00 

	 
	 

	$4,486,310.20 
	$4,486,310.20 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$3,485,432.00 
	$3,485,432.00 

	 
	 

	$4,486,310.20 
	$4,486,310.20 

	 
	 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$3,485,432.00 
	$3,485,432.00 
	 
	 
	$0.00 
	$3,485,432.00 

	$4,486,310.20 
	$4,486,310.20 
	 
	 
	$0.00 
	$4,486,310.20 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000111378B12 
	August 23, 2023 10:00 A.M. K03 
	Counties: District(s): Project(s): 
	ALBEMARLE 
	CULPEPER / CHARLOTTESVILLE 0708-002-949,B612, BROS-5104(319); 
	Contract Time: 
	12/04/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPAIR 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	C1334 
	C1334 

	CROSSROADS BRIDGE INC 
	CROSSROADS BRIDGE INC 

	$3,049,620.29 
	$3,049,620.29 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	H018 
	H018 

	HAYMES BROTHERS, INC. 
	HAYMES BROTHERS, INC. 

	$3,062,539.90 
	$3,062,539.90 

	100.42% 
	100.42% 


	3 
	3 
	3 

	 
	 

	F440 
	F440 

	FAIRFIELD-ECHOLS, LLC 
	FAIRFIELD-ECHOLS, LLC 

	$3,068,334.55 
	$3,068,334.55 

	100.61% 
	100.61% 


	4 
	4 
	4 

	 
	 

	W210 
	W210 

	BURLEIGH CONSTRUCTION CO., INC 
	BURLEIGH CONSTRUCTION CO., INC 

	$3,485,432.00 
	$3,485,432.00 

	114.29% 
	114.29% 


	5 
	5 
	5 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$4,486,310.20 
	$4,486,310.20 

	147.11% 
	147.11% 




	Contract ID: C0000122409C01 
	Letting Date: August 23, 2023 
	Call Order: K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARINE CONTRACTING CORPORATION 
	(1) MARINE CONTRACTING CORPORATION 

	(2) KOKOSING CONSTRUCTION COMPANY, 
	(2) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(3) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(3) CROFTON CONSTRUCTION SERVICES, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 308SX20-0002 
	0010 308SX20-0002 
	0010 308SX20-0002 
	0010 308SX20-0002 
	0010 308SX20-0002 
	NS AGGR. MATERIAL FILL VOIDS WITH FINE AGGREGATE 

	59.000 
	59.000 
	CY 

	700.00000 
	700.00000 

	41,300.00 
	41,300.00 

	555.00000 
	555.00000 

	32,745.00 
	32,745.00 

	1,200.00000 
	1,200.00000 

	70,800.00 
	70,800.00 



	0020 401SX20-0011 
	0020 401SX20-0011 
	0020 401SX20-0011 
	0020 401SX20-0011 
	NS BRIDGE SUBSTRUCTURE STEEL PILE PROBE 

	(1) LS 
	(1) LS 

	64,200.00000 
	64,200.00000 

	64,200.00 
	64,200.00 

	41,300.00000 
	41,300.00000 

	41,300.00 
	41,300.00 

	34,500.00000 
	34,500.00000 

	34,500.00 
	34,500.00 


	0030 403SX20-0019 
	0030 403SX20-0019 
	0030 403SX20-0019 
	NS PILE DYNAMIC PILE TESTING 

	1.000 
	1.000 
	EA 

	36,800.00000 
	36,800.00000 

	36,800.00 
	36,800.00 

	3,100.00000 
	3,100.00000 

	3,100.00 
	3,100.00 

	12,500.00000 
	12,500.00000 

	12,500.00 
	12,500.00 


	0040 403SX20-0019 
	0040 403SX20-0019 
	0040 403SX20-0019 
	NS PILE INSTALL FRP MONOPILE DOLPHIN 

	6.000 
	6.000 
	EA 

	205,550.00000 
	205,550.00000 

	1,233,300.00 
	1,233,300.00 

	204,625.00000 
	204,625.00000 

	1,227,750.00 
	1,227,750.00 

	246,500.00000 
	246,500.00000 

	1,479,000.00 
	1,479,000.00 


	0050 403SX20-0019 
	0050 403SX20-0019 
	0050 403SX20-0019 
	NS PILE INSTALL HDPE SLEEVE 

	6.000 
	6.000 
	EA 

	28,300.00000 
	28,300.00000 

	169,800.00 
	169,800.00 

	33,400.00000 
	33,400.00000 

	200,400.00 
	200,400.00 

	43,500.00000 
	43,500.00000 

	261,000.00 
	261,000.00 


	0060 403SX20-0019 
	0060 403SX20-0019 
	0060 403SX20-0019 
	NS PILE INSTALL MOORING HARDWARE 

	6.000 
	6.000 
	EA 

	13,600.00000 
	13,600.00000 

	81,600.00 
	81,600.00 

	8,680.00000 
	8,680.00000 

	52,080.00 
	52,080.00 

	13,500.00000 
	13,500.00000 

	81,000.00 
	81,000.00 




	Contract ID: C0000122409C01 
	Letting Date: August 23, 2023 
	Call Order: K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARINE CONTRACTING CORPORATION 
	(1) MARINE CONTRACTING CORPORATION 

	(2) KOKOSING CONSTRUCTION COMPANY, 
	(2) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(3) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(3) CROFTON CONSTRUCTION SERVICES, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 403SX20-0019 
	0070 403SX20-0019 
	0070 403SX20-0019 
	0070 403SX20-0019 
	0070 403SX20-0019 
	NS PILE INSTALL PRECAST CONCRETE PILE CAP 

	6.000 
	6.000 
	EA 

	11,040.00000 
	11,040.00000 

	66,240.00 
	66,240.00 

	8,690.00000 
	8,690.00000 

	52,140.00 
	52,140.00 

	6,500.00000 
	6,500.00000 

	39,000.00 
	39,000.00 



	0080 403SX20-0019 
	0080 403SX20-0019 
	0080 403SX20-0019 
	0080 403SX20-0019 
	NS PILE PRE-INSTALLATION STEEL PILE PROBING 

	6.000 
	6.000 
	EA 

	11,270.00000 
	11,270.00000 

	67,620.00 
	67,620.00 

	29,140.00000 
	29,140.00000 

	174,840.00 
	174,840.00 

	45,300.00000 
	45,300.00000 

	271,800.00 
	271,800.00 


	0090 404SX20-0001 
	0090 404SX20-0001 
	0090 404SX20-0001 
	NS CONCRETE FILL 

	6.000 
	6.000 
	CY 

	5,635.00000 
	5,635.00000 

	33,810.00 
	33,810.00 

	6,860.00000 
	6,860.00000 

	41,160.00 
	41,160.00 

	19,800.00000 
	19,800.00000 

	118,800.00 
	118,800.00 


	0100 510SX20-0040 
	0100 510SX20-0040 
	0100 510SX20-0040 
	NS REMOVE EXIST. DOLPHIN 

	8.000 
	8.000 
	EA 

	45,570.00000 
	45,570.00000 

	364,560.00 
	364,560.00 

	37,000.00000 
	37,000.00000 

	296,000.00 
	296,000.00 

	57,500.00000 
	57,500.00000 

	460,000.00 
	460,000.00 


	0110 510SX20-0040 
	0110 510SX20-0040 
	0110 510SX20-0040 
	NS REMOVE EXIST. OBSTRUCTION 

	40.000 
	40.000 
	EA 

	420.00000 
	420.00000 

	16,800.00 
	16,800.00 

	2,740.00000 
	2,740.00000 

	109,600.00 
	109,600.00 

	5,250.00000 
	5,250.00000 

	210,000.00 
	210,000.00 


	0120 510SX20-0040 
	0120 510SX20-0040 
	0120 510SX20-0040 
	NS REMOVE EXIST. PRE- INSTALLATION DEBRIS REMOVAL 

	6.000 
	6.000 
	EA 

	2,800.00000 
	2,800.00000 

	16,800.00 
	16,800.00 

	26,525.00000 
	26,525.00000 

	159,150.00 
	159,150.00 

	6,800.00000 
	6,800.00000 

	40,800.00 
	40,800.00 


	0130 513SX20-0001 
	0130 513SX20-0001 
	0130 513SX20-0001 
	NS MOBILIZATION MARINE OPERATIONS 

	1.000 
	1.000 
	EA 

	235,550.00000 
	235,550.00000 

	235,550.00 
	235,550.00 

	461,825.00000 
	461,825.00000 

	461,825.00 
	461,825.00 

	119,800.00000 
	119,800.00000 

	119,800.00 
	119,800.00 




	Contract ID: C0000122409C01 
	Letting Date: August 23, 2023 
	Call Order: K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MARINE CONTRACTING CORPORATION 
	(1) MARINE CONTRACTING CORPORATION 

	(2) KOKOSING CONSTRUCTION COMPANY, 
	(2) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(3) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(3) CROFTON CONSTRUCTION SERVICES, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,428,380.00 
	$2,428,380.00 

	$2,852,090.00 
	$2,852,090.00 

	$3,199,000.00 
	$3,199,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,428,380.00 

	 
	 
	 
	$2,852,090.00 

	 
	 
	 
	$3,199,000.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,428,380.00 
	$2,428,380.00 
	$2,428,380.00 
	 
	 
	$0.00 
	$2,428,380.00 

	$2,852,090.00 
	$2,852,090.00 
	 
	 
	$0.00 
	$2,852,090.00 

	$3,199,000.00 
	$3,199,000.00 
	 
	$0.00 3,199,000.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000122409C01 
	Letting Date: August 23, 2023 
	Call Order: K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) MCLEAN CONTRACTING COMPANY 
	(4) MCLEAN CONTRACTING COMPANY 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0010 308SX20-0002 59.000 
	0010 308SX20-0002 59.000 
	0010 308SX20-0002 59.000 

	700.00000 41,300.00 
	700.00000 41,300.00 

	 
	 

	 
	 


	NS AGGR. MATERIAL FILL CY 
	NS AGGR. MATERIAL FILL CY 
	NS AGGR. MATERIAL FILL CY 

	 
	 

	 
	 

	 
	 


	VOIDS WITH FINE 
	VOIDS WITH FINE 
	VOIDS WITH FINE 

	 
	 

	 
	 

	 
	 


	AGGREGATE 
	AGGREGATE 
	AGGREGATE 

	 
	 

	 
	 

	 
	 


	0020 401SX20-0011 (1) 
	0020 401SX20-0011 (1) 
	0020 401SX20-0011 (1) 

	60,650.00000 60,650.00 
	60,650.00000 60,650.00 

	 
	 

	 
	 


	NS BRIDGE SUBSTRUCTURE LS 
	NS BRIDGE SUBSTRUCTURE LS 
	NS BRIDGE SUBSTRUCTURE LS 

	 
	 

	 
	 

	 
	 


	STEEL PILE PROBE 
	STEEL PILE PROBE 
	STEEL PILE PROBE 

	 
	 

	 
	 

	 
	 


	0030 403SX20-0019 1.000 
	0030 403SX20-0019 1.000 
	0030 403SX20-0019 1.000 

	21,850.00000 21,850.00 
	21,850.00000 21,850.00 

	 
	 

	 
	 


	NS PILE DYNAMIC PILE EA 
	NS PILE DYNAMIC PILE EA 
	NS PILE DYNAMIC PILE EA 

	 
	 

	 
	 

	 
	 


	TESTING 
	TESTING 
	TESTING 

	 
	 

	 
	 

	 
	 


	0040 403SX20-0019 6.000 
	0040 403SX20-0019 6.000 
	0040 403SX20-0019 6.000 

	295,000.00000 1,770,000.00 
	295,000.00000 1,770,000.00 

	 
	 

	 
	 


	NS PILE INSTALL FRP EA 
	NS PILE INSTALL FRP EA 
	NS PILE INSTALL FRP EA 

	 
	 

	 
	 

	 
	 


	MONOPILE DOLPHIN 
	MONOPILE DOLPHIN 
	MONOPILE DOLPHIN 

	 
	 

	 
	 

	 
	 


	0050 403SX20-0019 6.000 
	0050 403SX20-0019 6.000 
	0050 403SX20-0019 6.000 

	53,000.00000 318,000.00 
	53,000.00000 318,000.00 

	 
	 

	 
	 


	NS PILE INSTALL HDPE EA 
	NS PILE INSTALL HDPE EA 
	NS PILE INSTALL HDPE EA 

	 
	 

	 
	 

	 
	 


	SLEEVE 
	SLEEVE 
	SLEEVE 

	 
	 

	 
	 

	 
	 


	0060 403SX20-0019 6.000 
	0060 403SX20-0019 6.000 
	0060 403SX20-0019 6.000 

	9,420.00000 56,520.00 
	9,420.00000 56,520.00 

	 
	 

	 
	 


	NS PILE INSTALL MOORING EA 
	NS PILE INSTALL MOORING EA 
	NS PILE INSTALL MOORING EA 

	 
	 

	 
	 

	 
	 


	HARDWARE 
	HARDWARE 
	HARDWARE 

	 
	 

	 
	 

	 
	 


	0070 403SX20-0019 6.000 
	0070 403SX20-0019 6.000 
	0070 403SX20-0019 6.000 

	19,750.00000 118,500.00 
	19,750.00000 118,500.00 

	 
	 

	 
	 


	NS PILE INSTALL PRECAST EA 
	NS PILE INSTALL PRECAST EA 
	NS PILE INSTALL PRECAST EA 

	 
	 

	 
	 

	 
	 


	CONCRETE PILE CAP 
	CONCRETE PILE CAP 
	CONCRETE PILE CAP 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000122409C01 
	Letting Date: August 23, 2023 
	Call Order: K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) MCLEAN CONTRACTING COMPANY 
	(4) MCLEAN CONTRACTING COMPANY 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0080 403SX20-0019 6.000 
	0080 403SX20-0019 6.000 
	0080 403SX20-0019 6.000 

	36,000.00000 216,000.00 
	36,000.00000 216,000.00 

	 
	 

	 
	 

	 
	 


	NS PILE PRE-INSTALLATION EA 
	NS PILE PRE-INSTALLATION EA 
	NS PILE PRE-INSTALLATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STEEL PILE PROBING 
	STEEL PILE PROBING 
	STEEL PILE PROBING 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 404SX20-0001 6.000 
	0090 404SX20-0001 6.000 
	0090 404SX20-0001 6.000 

	27,800.00000 166,800.00 
	27,800.00000 166,800.00 

	 
	 

	 
	 

	 
	 


	NS CONCRETE FILL CY 
	NS CONCRETE FILL CY 
	NS CONCRETE FILL CY 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 510SX20-0040 8.000 
	0100 510SX20-0040 8.000 
	0100 510SX20-0040 8.000 

	69,550.00000 556,400.00 
	69,550.00000 556,400.00 

	 
	 

	 
	 

	 
	 


	NS REMOVE EXIST. DOLPHIN EA 
	NS REMOVE EXIST. DOLPHIN EA 
	NS REMOVE EXIST. DOLPHIN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 510SX20-0040 40.000 
	0110 510SX20-0040 40.000 
	0110 510SX20-0040 40.000 

	5,500.00000 220,000.00 
	5,500.00000 220,000.00 

	 
	 

	 
	 

	 
	 


	NS REMOVE EXIST. EA 
	NS REMOVE EXIST. EA 
	NS REMOVE EXIST. EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OBSTRUCTION 
	OBSTRUCTION 
	OBSTRUCTION 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 510SX20-0040 6.000 
	0120 510SX20-0040 6.000 
	0120 510SX20-0040 6.000 

	9,000.00000 54,000.00 
	9,000.00000 54,000.00 

	 
	 

	 
	 

	 
	 


	NS REMOVE EXIST. PRE- EA 
	NS REMOVE EXIST. PRE- EA 
	NS REMOVE EXIST. PRE- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	INSTALLATION DEBRIS 
	INSTALLATION DEBRIS 
	INSTALLATION DEBRIS 

	 
	 

	 
	 

	 
	 

	 
	 


	REMOVAL 
	REMOVAL 
	REMOVAL 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 513SX20-0001 1.000 
	0130 513SX20-0001 1.000 
	0130 513SX20-0001 1.000 

	183,000.00000 183,000.00 
	183,000.00000 183,000.00 

	 
	 

	 
	 

	 
	 


	NS MOBILIZATION MARINE EA 
	NS MOBILIZATION MARINE EA 
	NS MOBILIZATION MARINE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OPERATIONS 
	OPERATIONS 
	OPERATIONS 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,783,020.00 
	$3,783,020.00 

	 
	 

	 
	 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$3,783,020.00 
	$3,783,020.00 

	 
	 

	 
	 

	 
	 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 

	 
	 

	 
	 

	 
	 


	TR
	$3,783,020.00 
	$3,783,020.00 

	 
	 

	 
	 




	Contract ID: C0000122409C01 
	Letting Date: August 23, 2023 
	Call Order: K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$3,783,020.00 

	 
	 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122409C01 
	August 23, 2023 10:00 A.M. K04 
	Counties: District(s): Project(s): 
	SURRY 
	HAMPTON ROADS / WAVERLY/SCOTLAND FERRY 0031-308-163, C501, FBD-090-5(032); 
	Contract Time: 
	12/18/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: FERRY DOLPHIN STRUCTURE REPLACEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	M260 
	M260 

	MARINE CONTRACTING CORPORATION 
	MARINE CONTRACTING CORPORATION 

	$2,428,380.00 
	$2,428,380.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	K1805 
	K1805 

	KOKOSING CONSTRUCTION COMPANY, INC. 
	KOKOSING CONSTRUCTION COMPANY, INC. 

	$2,852,090.00 
	$2,852,090.00 

	117.45% 
	117.45% 


	3 
	3 
	3 

	 
	 

	C165 
	C165 

	CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	$3,199,000.00 
	$3,199,000.00 

	131.73% 
	131.73% 


	4 
	4 
	4 

	 
	 

	M047 
	M047 

	MCLEAN CONTRACTING COMPANY 
	MCLEAN CONTRACTING COMPANY 

	$3,783,020.00 
	$3,783,020.00 

	155.78% 
	155.78% 




	Contract ID: C0000121573D01 
	Letting Date: August 23, 2023 
	Call Order: K05 
	Counties: District(s): Project(s): 
	KING & QUEEN 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 0014-049-605, D601, STP-0496(132); 
	Contract Time: 
	05/02/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - SCOUR REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ABERNATHY CONSTRUCTION CORPORATION 
	(1) ABERNATHY CONSTRUCTION CORPORATION 

	(2) HOWARD BROTHERS CONTRACTOR, INC. 
	(2) HOWARD BROTHERS CONTRACTOR, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 BRIDGE ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0028 
	0010 303SD20-0028 
	0010 303SD20-0028 
	0010 303SD20-0028 
	0010 303SD20-0028 
	DEWATERING BASIN EC-8 

	2.000 
	2.000 
	EA 

	1,300.00000 
	1,300.00000 

	2,600.00 
	2,600.00 

	200.00000 
	200.00000 

	400.00 
	400.00 

	 
	 



	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	200.000 
	200.000 
	LF 

	9.00000 
	9.00000 

	1,800.00 
	1,800.00 

	1.00000 
	1.00000 

	200.00 
	200.00 

	 
	 


	0030 401SX20-0003 
	0030 401SX20-0003 
	0030 401SX20-0003 
	NS COFFERDAM COFFERDAM 

	2.000 
	2.000 
	EA 

	275,000.00000 
	275,000.00000 

	550,000.00 
	550,000.00 

	492,600.00000 
	492,600.00000 

	985,200.00 
	985,200.00 

	 
	 


	0040 401SX20-0004 
	0040 401SX20-0004 
	0040 401SX20-0004 
	NS BRIDGE SUBSTRUCTURE CONCRETE CLASS T3-GROUT 

	6.000 
	6.000 
	CY 

	3,000.00000 
	3,000.00000 

	18,000.00 
	18,000.00 

	2,000.00000 
	2,000.00000 

	12,000.00 
	12,000.00 

	 
	 


	0050 414SD20-0012 
	0050 414SD20-0012 
	0050 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	764.000 
	764.000 
	TON 

	209.00000 
	209.00000 

	159,676.00 
	159,676.00 

	135.00000 
	135.00000 

	103,140.00 
	103,140.00 

	 
	 


	0060 512SD20-0003 
	0060 512SD20-0003 
	0060 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	782.000 
	782.000 
	LF 

	39.00000 
	39.00000 

	30,498.00 
	30,498.00 

	67.00000 
	67.00000 

	52,394.00 
	52,394.00 

	 
	 


	0070 512SD20-0007 
	0070 512SD20-0007 
	0070 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	4.000 
	4.000 
	EA 

	7,700.00000 
	7,700.00000 

	30,800.00 
	30,800.00 

	7,000.00000 
	7,000.00000 

	28,000.00 
	28,000.00 

	 
	 




	Contract ID: C0000121573D01 
	Letting Date: August 23, 2023 
	Call Order: K05 
	Counties: District(s): Project(s): 
	KING & QUEEN 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 0014-049-605, D601, STP-0496(132); 
	Contract Time: 
	05/02/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - SCOUR REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ABERNATHY CONSTRUCTION CORPORATION 
	(1) ABERNATHY CONSTRUCTION CORPORATION 

	(2) HOWARD BROTHERS CONTRACTOR, INC. 
	(2) HOWARD BROTHERS CONTRACTOR, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 BRIDGE ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0013 
	0080 512SD20-0013 
	0080 512SD20-0013 
	0080 512SD20-0013 
	0080 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	4.000 
	4.000 
	EA 

	810.00000 
	810.00000 

	3,240.00 
	3,240.00 

	150.00000 
	150.00000 

	600.00 
	600.00 

	 
	 



	0090 512SD20-0014 
	0090 512SD20-0014 
	0090 512SD20-0014 
	0090 512SD20-0014 
	TEMPORARY SIGN 

	425.000 
	425.000 
	SF 

	74.00000 
	74.00000 

	31,450.00 
	31,450.00 

	35.00000 
	35.00000 

	14,875.00 
	14,875.00 

	 
	 


	0100 512SD20-0023 
	0100 512SD20-0023 
	0100 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	24.000 
	24.000 
	HR 

	41.00000 
	41.00000 

	984.00 
	984.00 

	50.00000 
	50.00000 

	1,200.00 
	1,200.00 

	 
	 


	0110 512SD20-0024 
	0110 512SD20-0024 
	0110 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	700.000 
	700.000 
	DAY 

	1.30000 
	1.30000 

	910.00 
	910.00 

	5.00000 
	5.00000 

	3,500.00 
	3,500.00 

	 
	 


	0120 512SD20-0025 
	0120 512SD20-0025 
	0120 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	3,360.000 
	3,360.000 
	HR 

	8.80000 
	8.80000 

	29,568.00 
	29,568.00 

	2.50000 
	2.50000 

	8,400.00 
	8,400.00 

	 
	 


	0130 512SD20-0027 
	0130 512SD20-0027 
	0130 512SD20-0027 
	FLAGGER SERVICE 

	240.000 
	240.000 
	HR 

	49.00000 
	49.00000 

	11,760.00 
	11,760.00 

	45.00000 
	45.00000 

	10,800.00 
	10,800.00 

	 
	 


	0140 512SD20-0031 
	0140 512SD20-0031 
	0140 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	48.000 
	48.000 
	LF 

	72.00000 
	72.00000 

	3,456.00 
	3,456.00 

	38.73000 
	38.73000 

	1,859.04 
	1,859.04 

	 
	 


	0150 512SD20-0044 
	0150 512SD20-0044 
	0150 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	20.000 
	20.000 
	EA 

	87.00000 
	87.00000 

	1,740.00 
	1,740.00 

	10.00000 
	10.00000 

	200.00 
	200.00 

	 
	 




	Contract ID: C0000121573D01 
	Letting Date: August 23, 2023 
	Call Order: K05 
	Counties: District(s): Project(s): 
	KING & QUEEN 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 0014-049-605, D601, STP-0496(132); 
	Contract Time: 
	05/02/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - SCOUR REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ABERNATHY CONSTRUCTION CORPORATION 
	(1) ABERNATHY CONSTRUCTION CORPORATION 

	(2) HOWARD BROTHERS CONTRACTOR, INC. 
	(2) HOWARD BROTHERS CONTRACTOR, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 BRIDGE ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 512SD20-0054 
	0160 512SD20-0054 
	0160 512SD20-0054 
	0160 512SD20-0054 
	0160 512SD20-0054 
	TEMP. PVMT MRKG TY. E, 6" 

	1,610.000 
	1,610.000 
	LF 

	15.00000 
	15.00000 

	24,150.00 
	24,150.00 

	8.00000 
	8.00000 

	12,880.00 
	12,880.00 

	 
	 



	0170 512SD20-0061 
	0170 512SD20-0061 
	0170 512SD20-0061 
	0170 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	460.000 
	460.000 
	LF 

	33.00000 
	33.00000 

	15,180.00 
	15,180.00 

	6.00000 
	6.00000 

	2,760.00 
	2,760.00 

	 
	 


	0180 512SD20-0063 
	0180 512SD20-0063 
	0180 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	228.000 
	228.000 
	LF 

	12.00000 
	12.00000 

	2,736.00 
	2,736.00 

	7.50000 
	7.50000 

	1,710.00 
	1,710.00 

	 
	 


	0190 512SD20-0065 
	0190 512SD20-0065 
	0190 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	44.000 
	44.000 
	LF 

	65.00000 
	65.00000 

	2,860.00 
	2,860.00 

	50.00000 
	50.00000 

	2,200.00 
	2,200.00 

	 
	 


	0200 512SP20-0001 
	0200 512SP20-0001 
	0200 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	24.000 
	24.000 
	DAY 

	20.00000 
	20.00000 

	480.00 
	480.00 

	41.00000 
	41.00000 

	984.00 
	984.00 

	 
	 


	0210 512SX20-0025 
	0210 512SX20-0025 
	0210 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL TEMP SIGNING 

	(1) LS 
	(1) LS 

	34,000.00000 
	34,000.00000 

	34,000.00 
	34,000.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	 
	 


	0220 513SD20-0001 
	0220 513SD20-0001 
	0220 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	145,000.00000 
	145,000.00000 

	145,000.00 
	145,000.00 

	 
	 




	Contract ID: C0000121573D01 
	Letting Date: August 23, 2023 
	Call Order: K05 
	Counties: District(s): Project(s): 
	KING & QUEEN 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 0014-049-605, D601, STP-0496(132); 
	Contract Time: 
	05/02/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - SCOUR REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ABERNATHY CONSTRUCTION CORPORATION 
	(1) ABERNATHY CONSTRUCTION CORPORATION 

	(2) HOWARD BROTHERS CONTRACTOR, INC. 
	(2) HOWARD BROTHERS CONTRACTOR, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 BRIDGE ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 603SD20-0002 
	0230 603SD20-0002 
	0230 603SD20-0002 
	0230 603SD20-0002 
	0230 603SD20-0002 
	TEMPORARY SEED 

	12.000 
	12.000 
	LB 

	140.00000 
	140.00000 

	1,680.00 
	1,680.00 

	0.01000 
	0.01000 

	0.12 
	0.12 

	 
	 



	0240 603SD20-0003 
	0240 603SD20-0003 
	0240 603SD20-0003 
	0240 603SD20-0003 
	REGULAR SEED 

	23.000 
	23.000 
	LB 

	110.00000 
	110.00000 

	2,530.00 
	2,530.00 

	0.01000 
	0.01000 

	0.23 
	0.23 

	 
	 


	0250 603SD20-0004 
	0250 603SD20-0004 
	0250 603SD20-0004 
	OVERSEEDING 

	18.000 
	18.000 
	LB 

	105.00000 
	105.00000 

	1,890.00 
	1,890.00 

	0.01000 
	0.01000 

	0.18 
	0.18 

	 
	 


	0260 603SD20-0014 
	0260 603SD20-0014 
	0260 603SD20-0014 
	FERTILIZER NITROGEN - N 

	18.000 
	18.000 
	LB 

	20.00000 
	20.00000 

	360.00 
	360.00 

	0.01000 
	0.01000 

	0.18 
	0.18 

	 
	 


	0270 603SD20-0015 
	0270 603SD20-0015 
	0270 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	8.000 
	8.000 
	LB 

	20.00000 
	20.00000 

	160.00 
	160.00 

	0.01000 
	0.01000 

	0.08 
	0.08 

	 
	 


	0280 603SD20-0016 
	0280 603SD20-0016 
	0280 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	8.000 
	8.000 
	LB 

	20.00000 
	20.00000 

	160.00 
	160.00 

	1.00000 
	1.00000 

	8.00 
	8.00 

	 
	 


	0290 603SD20-0017 
	0290 603SD20-0017 
	0290 603SD20-0017 
	LIME 

	0.660 
	0.660 
	TON 

	2,000.00000 
	2,000.00000 

	1,320.00 
	1,320.00 

	1.00000 
	1.00000 

	0.66 
	0.66 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,038,988.00 
	$1,038,988.00 

	$1,518,311.49 
	$1,518,311.49 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,038,988.00 

	 
	 
	 
	$1,518,311.49 




	 
	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,038,988.00 
	$1,038,988.00 
	$1,038,988.00 

	$1,518,311.49 
	$1,518,311.49 

	 
	 



	 

	Contract ID: C0000121573D01 
	Letting Date: August 23, 2023 
	Call Order: K05 
	Counties: District(s): Project(s): 
	KING & QUEEN 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 0014-049-605, D601, STP-0496(132); 
	Contract Time: 
	05/02/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - SCOUR REPAIR 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$1,038,988.00 

	 
	 
	$0.00 
	$1,518,311.49 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000121573D01 
	August 23, 2023 10:00 A.M. K05 
	Counties: District(s): Project(s): 
	KING & QUEEN 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 0014-049-605, D601, STP-0496(132); 
	Contract Time: 
	05/02/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - SCOUR REPAIR 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	A003 
	A003 

	ABERNATHY CONSTRUCTION CORPORATION 
	ABERNATHY CONSTRUCTION CORPORATION 

	$1,038,988.00 
	$1,038,988.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	H301 
	H301 

	HOWARD BROTHERS CONTRACTOR, INC. 
	HOWARD BROTHERS CONTRACTOR, INC. 

	$1,518,311.49 
	$1,518,311.49 

	146.13% 
	146.13% 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0001 
	0010 303SD20-0001 
	0010 303SD20-0001 
	0010 303SD20-0001 
	0010 303SD20-0001 
	REGULAR EXCAVATION 

	40.000 
	40.000 
	CY 

	79.00000 
	79.00000 

	3,160.00 
	3,160.00 

	233.00000 
	233.00000 

	9,320.00 
	9,320.00 

	 
	 



	0020 303SD20-0030 
	0020 303SD20-0030 
	0020 303SD20-0030 
	0020 303SD20-0030 
	INLET PROTECTION TYPE A 

	10.000 
	10.000 
	EA 

	505.00000 
	505.00000 

	5,050.00 
	5,050.00 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	 
	 


	0030 303SD20-0031 
	0030 303SD20-0031 
	0030 303SD20-0031 
	INLET PROTECTION TYPE B 

	10.000 
	10.000 
	EA 

	505.00000 
	505.00000 

	5,050.00 
	5,050.00 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	 
	 


	0040 303SD20-0034 
	0040 303SD20-0034 
	0040 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	100.000 
	100.000 
	LF 

	17.00000 
	17.00000 

	1,700.00 
	1,700.00 

	4.00000 
	4.00000 

	400.00 
	400.00 

	 
	 


	0050 303SX20-0012 
	0050 303SX20-0012 
	0050 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	15.000 
	15.000 
	EA 

	758.00000 
	758.00000 

	11,370.00 
	11,370.00 

	1,010.00000 
	1,010.00000 

	15,150.00 
	15,150.00 

	 
	 


	0060 303SX20-0013 
	0060 303SX20-0013 
	0060 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	18.000 
	18.000 
	EA 

	947.00000 
	947.00000 

	17,046.00 
	17,046.00 

	2,250.00000 
	2,250.00000 

	40,500.00 
	40,500.00 

	 
	 


	0070 305SD20-0012 
	0070 305SD20-0012 
	0070 305SD20-0012 
	AGGR.BASE MAT.TY. I NO.21A OR 21B 

	425.000 
	425.000 
	TON 

	45.00000 
	45.00000 

	19,125.00 
	19,125.00 

	115.00000 
	115.00000 

	48,875.00 
	48,875.00 

	 
	 


	0080 315SX20-0011 
	0080 315SX20-0011 
	0080 315SX20-0011 
	NS SAW-CUT ASPH CONC . 

	1,532.000 
	1,532.000 
	LF 

	4.80000 
	4.80000 

	7,353.60 
	7,353.60 

	10.50000 
	10.50000 

	16,086.00 
	16,086.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 502SD20-0011 1,058.000 
	0090 502SD20-0011 1,058.000 
	0090 502SD20-0011 1,058.000 
	0090 502SD20-0011 1,058.000 
	0090 502SD20-0011 1,058.000 
	CURB, STD. CG-2 LF 

	67.00000 70,886.00 
	67.00000 70,886.00 

	63.00000 66,654.00 
	63.00000 66,654.00 

	 
	 



	0100 502SD20-0012 744.000 
	0100 502SD20-0012 744.000 
	0100 502SD20-0012 744.000 
	0100 502SD20-0012 744.000 
	CURB, RADIAL CG-2 LF 

	67.00000 49,848.00 
	67.00000 49,848.00 

	63.00000 46,872.00 
	63.00000 46,872.00 

	 
	 


	0110 502SD20-0014 750.000 
	0110 502SD20-0014 750.000 
	0110 502SD20-0014 750.000 
	CURB, STD. CG-3 LF 

	67.00000 50,250.00 
	67.00000 50,250.00 

	63.00000 47,250.00 
	63.00000 47,250.00 

	 
	 


	0120 502SD20-0015 143.000 
	0120 502SD20-0015 143.000 
	0120 502SD20-0015 143.000 
	CURB, RADIAL CG-3 LF 

	67.00000 9,581.00 
	67.00000 9,581.00 

	63.00000 9,009.00 
	63.00000 9,009.00 

	 
	 


	0130 502SD20-0022 677.000 
	0130 502SD20-0022 677.000 
	0130 502SD20-0022 677.000 
	COMB. CURB & GUTTER, STD. LF CG-6 

	67.00000 45,359.00 
	67.00000 45,359.00 

	68.00000 46,036.00 
	68.00000 46,036.00 

	 
	 


	0140 502SD20-0023 575.000 
	0140 502SD20-0023 575.000 
	0140 502SD20-0023 575.000 
	COMB. CURB & GUTTER, RAD. LF CG-6 

	67.00000 38,525.00 
	67.00000 38,525.00 

	68.00000 39,100.00 
	68.00000 39,100.00 

	 
	 


	0150 502SD20-0024 165.000 
	0150 502SD20-0024 165.000 
	0150 502SD20-0024 165.000 
	COMB. CURB & GUTTER, STD. LF CG-7 

	67.00000 11,055.00 
	67.00000 11,055.00 

	68.00000 11,220.00 
	68.00000 11,220.00 

	 
	 


	0160 502SD20-0025 21.000 
	0160 502SD20-0025 21.000 
	0160 502SD20-0025 21.000 
	COMB. CURB & GUTTER, RAD. LF CG-7 

	67.00000 1,407.00 
	67.00000 1,407.00 

	68.00000 1,428.00 
	68.00000 1,428.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 502SD20-0053 11.000 
	0170 502SD20-0053 11.000 
	0170 502SD20-0053 11.000 
	0170 502SD20-0053 11.000 
	0170 502SD20-0053 11.000 
	MEDIAN STRIP MS-1 SY 

	152.00000 1,672.00 
	152.00000 1,672.00 

	465.00000 5,115.00 
	465.00000 5,115.00 

	 
	 



	0180 502SX20-0003 2,483.000 
	0180 502SX20-0003 2,483.000 
	0180 502SX20-0003 2,483.000 
	0180 502SX20-0003 2,483.000 
	NS COMB. CURB & GUTTER LF REMOVE EXIST 

	22.00000 54,626.00 
	22.00000 54,626.00 

	20.00000 49,660.00 
	20.00000 49,660.00 

	 
	 


	0190 502SX20-0012 57.000 
	0190 502SX20-0012 57.000 
	0190 502SX20-0012 57.000 
	NS MEDIAN STRIP REMOVE SY EXIST 

	45.00000 2,565.00 
	45.00000 2,565.00 

	135.00000 7,695.00 
	135.00000 7,695.00 

	 
	 


	0200 504SD20-0001 5.000 
	0200 504SD20-0001 5.000 
	0200 504SD20-0001 5.000 
	CONCRETE CLASS A3 MISC. CY 

	1,061.00000 5,305.00 
	1,061.00000 5,305.00 

	1,880.00000 9,400.00 
	1,880.00000 9,400.00 

	 
	 


	0210 504SD20-0002 224.000 
	0210 504SD20-0002 224.000 
	0210 504SD20-0002 224.000 
	CG-12 DETECTABLE SY WARNING SURFACE 

	329.00000 73,696.00 
	329.00000 73,696.00 

	815.00000 182,560.00 
	815.00000 182,560.00 

	 
	 


	0220 504SD20-0003 1,796.000 
	0220 504SD20-0003 1,796.000 
	0220 504SD20-0003 1,796.000 
	HYDR. CEMENT CONC. SY SIDEWALK 4" 

	110.00000 197,560.00 
	110.00000 197,560.00 

	165.00000 296,340.00 
	165.00000 296,340.00 

	 
	 


	0230 510SX20-0001 4,706.000 
	0230 510SX20-0001 4,706.000 
	0230 510SX20-0001 4,706.000 
	REMOVE SIDEWALK AND SY ENTRANCE 

	13.00000 61,178.00 
	13.00000 61,178.00 

	68.00000 320,008.00 
	68.00000 320,008.00 

	 
	 


	0240 510SX20-0020 15.000 
	0240 510SX20-0020 15.000 
	0240 510SX20-0020 15.000 
	NS REMOVE EXIST. CY DETECTABLE WARNING 
	SURFACE 

	81.00000 1,215.00 
	81.00000 1,215.00 

	675.00000 10,125.00 
	675.00000 10,125.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 510SX20-0020 116.000 
	0250 510SX20-0020 116.000 
	0250 510SX20-0020 116.000 
	0250 510SX20-0020 116.000 
	0250 510SX20-0020 116.000 
	NS REMOVE EXIST. PEDESTAL CY POLE 

	494.00000 57,304.00 
	494.00000 57,304.00 

	172.00000 19,952.00 
	172.00000 19,952.00 

	 
	 



	0260 510SX20-0020 116.000 
	0260 510SX20-0020 116.000 
	0260 510SX20-0020 116.000 
	0260 510SX20-0020 116.000 
	NS REMOVE EXIST. PEDESTAL CY POLE FOUNDATION 

	205.00000 23,780.00 
	205.00000 23,780.00 

	980.00000 113,680.00 
	980.00000 113,680.00 

	 
	 


	0275 510SX20-0040 183.000 
	0275 510SX20-0040 183.000 
	0275 510SX20-0040 183.000 
	NS REMOVE EXIST. SIGN EA PANEL 

	165.00000 30,195.00 
	165.00000 30,195.00 

	172.00000 31,476.00 
	172.00000 31,476.00 

	 
	 


	0280 510SX20-0025 125.000 
	0280 510SX20-0025 125.000 
	0280 510SX20-0025 125.000 
	NS RECONSTRUCT EXIST. CY PATCH ASPHALT CONCRETE 
	PAVEMENT 

	232.00000 29,000.00 
	232.00000 29,000.00 

	750.00000 93,750.00 
	750.00000 93,750.00 

	 
	 


	0290 510SX20-0031 29.000 
	0290 510SX20-0031 29.000 
	0290 510SX20-0031 29.000 
	NS MODIFY EXIST. EA 
	CONTROLLER CABINET 

	4,934.00000 143,086.00 
	4,934.00000 143,086.00 

	925.00000 26,825.00 
	925.00000 26,825.00 

	 
	 


	0300 510SX20-0038 297.000 
	0300 510SX20-0038 297.000 
	0300 510SX20-0038 297.000 
	NS REMOVE EXIST. ASPHALT SY 

	17.00000 5,049.00 
	17.00000 5,049.00 

	67.75000 20,121.75 
	67.75000 20,121.75 

	 
	 


	0310 510SX20-0039 121,320.000 
	0310 510SX20-0039 121,320.000 
	0310 510SX20-0039 121,320.000 
	NS REMOVE EXIST. LF 
	CONDUCTOR CABLE 

	0.50000 60,660.00 
	0.50000 60,660.00 

	0.96000 116,467.20 
	0.96000 116,467.20 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 510SX20-0040 5.000 
	0320 510SX20-0040 5.000 
	0320 510SX20-0040 5.000 
	0320 510SX20-0040 5.000 
	0320 510SX20-0040 5.000 
	NS REMOVE EXIST. SIGNAL EA POLE 

	4,934.00000 24,670.00 
	4,934.00000 24,670.00 

	1,025.00000 5,125.00 
	1,025.00000 5,125.00 

	 
	 



	0330 510SX20-0040 5.000 
	0330 510SX20-0040 5.000 
	0330 510SX20-0040 5.000 
	0330 510SX20-0040 5.000 
	NS REMOVE EXIST. SIGNAL EA POLE FOUNDATION 

	5,338.00000 26,690.00 
	5,338.00000 26,690.00 

	2,850.00000 14,250.00 
	2,850.00000 14,250.00 

	 
	 


	0340 510SX20-0042 5.000 
	0340 510SX20-0042 5.000 
	0340 510SX20-0042 5.000 
	NS RELOCATE EXISTING EA ACCESSIBLE PEDESTRIAN 
	SYSTEM PUSHBUTTON STATION 

	823.00000 4,115.00 
	823.00000 4,115.00 

	365.00000 1,825.00 
	365.00000 1,825.00 

	 
	 


	0350 512SD20-0012 5.000 
	0350 512SD20-0012 5.000 
	0350 512SD20-0012 5.000 
	TYPE 3 BARRICADE 4' EA 

	253.00000 1,265.00 
	253.00000 1,265.00 

	150.00000 750.00 
	150.00000 750.00 

	 
	 


	0360 512SD20-0023 2,862.000 
	0360 512SD20-0023 2,862.000 
	0360 512SD20-0023 2,862.000 
	TRUCK MOUNTED HR 
	ATTENUATOR . 

	32.00000 91,584.00 
	32.00000 91,584.00 

	70.00000 200,340.00 
	70.00000 200,340.00 

	 
	 


	0370 512SD20-0026 2,862.000 
	0370 512SD20-0026 2,862.000 
	0370 512SD20-0026 2,862.000 
	ELECTRONIC ARROW BOARD HR 

	4.25000 12,163.50 
	4.25000 12,163.50 

	9.00000 25,758.00 
	9.00000 25,758.00 

	 
	 


	0380 512SD20-0027 417.000 
	0380 512SD20-0027 417.000 
	0380 512SD20-0027 417.000 
	FLAGGER SERVICE HR 

	65.00000 27,105.00 
	65.00000 27,105.00 

	90.00000 37,530.00 
	90.00000 37,530.00 

	 
	 


	0390 512SD20-0042 12,480.000 
	0390 512SD20-0042 12,480.000 
	0390 512SD20-0042 12,480.000 
	ERADICATE LINEAR PVMT LF MRKG 

	2.39000 29,827.20 
	2.39000 29,827.20 

	5.00000 62,400.00 
	5.00000 62,400.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0400 601SD20-0001 8.400 
	0400 601SD20-0001 8.400 
	0400 601SD20-0001 8.400 
	0400 601SD20-0001 8.400 
	0400 601SD20-0001 8.400 
	SEL TREE REMOVAL TRIM ACRE AND CLEAN 

	531.00000 4,460.40 
	531.00000 4,460.40 

	5,500.00000 46,200.00 
	5,500.00000 46,200.00 

	 
	 



	0410 700SD20-0002 24.000 
	0410 700SD20-0002 24.000 
	0410 700SD20-0002 24.000 
	0410 700SD20-0002 24.000 
	SIGN POST WOOD 6" X 6" LF 

	44.00000 1,056.00 
	44.00000 1,056.00 

	55.00000 1,320.00 
	55.00000 1,320.00 

	 
	 


	0420 700SD20-0034 447.000 
	0420 700SD20-0034 447.000 
	0420 700SD20-0034 447.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	31.00000 13,857.00 
	31.00000 13,857.00 

	60.00000 26,820.00 
	60.00000 26,820.00 

	 
	 


	0430 700SD20-0037 293.000 
	0430 700SD20-0037 293.000 
	0430 700SD20-0037 293.000 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	34.00000 9,962.00 
	34.00000 9,962.00 

	64.00000 18,752.00 
	64.00000 18,752.00 

	 
	 


	0440 700SD20-0038 54.000 
	0440 700SD20-0038 54.000 
	0440 700SD20-0038 54.000 
	CONC. FOUND. STP-1, TY. A EA 

	639.00000 34,506.00 
	639.00000 34,506.00 

	470.00000 25,380.00 
	470.00000 25,380.00 

	 
	 


	0450 700SD20-0060 8.000 
	0450 700SD20-0060 8.000 
	0450 700SD20-0060 8.000 
	ELECTRICAL SERVICE SE-5 EA 

	4,541.90000 36,335.20 
	4,541.90000 36,335.20 

	9,115.00000 72,920.00 
	9,115.00000 72,920.00 

	 
	 


	0460 700SD20-0067 233.000 
	0460 700SD20-0067 233.000 
	0460 700SD20-0067 233.000 
	PEDESTAL POLE PF-2, 12' EA 

	1,617.90000 376,970.70 
	1,617.90000 376,970.70 

	1,170.00000 272,610.00 
	1,170.00000 272,610.00 

	 
	 


	0470 700SD20-0068 120.000 
	0470 700SD20-0068 120.000 
	0470 700SD20-0068 120.000 
	CONC. FOUND. PF-8 CY 

	1,290.00000 154,800.00 
	1,290.00000 154,800.00 

	2,415.00000 289,800.00 
	2,415.00000 289,800.00 

	 
	 


	0480 700SD20-0069 233.000 
	0480 700SD20-0069 233.000 
	0480 700SD20-0069 233.000 
	CONC. FOUND. PF-2 EA 

	1,797.00000 418,701.00 
	1,797.00000 418,701.00 

	1,900.00000 442,700.00 
	1,900.00000 442,700.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 700SD20-0090 2.000 
	0490 700SD20-0090 2.000 
	0490 700SD20-0090 2.000 
	0490 700SD20-0090 2.000 
	0490 700SD20-0090 2.000 
	SIGNAL MAST ARM POLE MP- EA 3, TY. A 

	17,350.30000 34,700.60 
	17,350.30000 34,700.60 

	19,050.00000 38,100.00 
	19,050.00000 38,100.00 

	 
	 



	0500 700SD20-0091 2.000 
	0500 700SD20-0091 2.000 
	0500 700SD20-0091 2.000 
	0500 700SD20-0091 2.000 
	SIGNAL MAST ARM POLE MP- EA 3, TY. B1 

	21,384.70000 42,769.40 
	21,384.70000 42,769.40 

	25,365.00000 50,730.00 
	25,365.00000 50,730.00 

	 
	 


	0510 700SD20-0092 2.000 
	0510 700SD20-0092 2.000 
	0510 700SD20-0092 2.000 
	SIGNAL MAST ARM POLE MP- EA 3, TY. B2 

	22,141.10000 44,282.20 
	22,141.10000 44,282.20 

	28,560.00000 57,120.00 
	28,560.00000 57,120.00 

	 
	 


	0520 700SD20-0093 2.000 
	0520 700SD20-0093 2.000 
	0520 700SD20-0093 2.000 
	SIGNAL MAST ARM POLE MP- EA 3, TY. C 

	26,282.50000 52,565.00 
	26,282.50000 52,565.00 

	35,715.00000 71,430.00 
	35,715.00000 71,430.00 

	 
	 


	0530 700SD20-0098 2.000 
	0530 700SD20-0098 2.000 
	0530 700SD20-0098 2.000 
	MAST ARM 30' EA 

	6,639.00000 13,278.00 
	6,639.00000 13,278.00 

	8,900.00000 17,800.00 
	8,900.00000 17,800.00 

	 
	 


	0540 700SD20-0099 2.000 
	0540 700SD20-0099 2.000 
	0540 700SD20-0099 2.000 
	MAST ARM 40' EA 

	7,671.00000 15,342.00 
	7,671.00000 15,342.00 

	9,100.00000 18,200.00 
	9,100.00000 18,200.00 

	 
	 


	0550 700SD20-0100 2.000 
	0550 700SD20-0100 2.000 
	0550 700SD20-0100 2.000 
	MAST ARM 49' EA 

	9,838.00000 19,676.00 
	9,838.00000 19,676.00 

	11,190.00000 22,380.00 
	11,190.00000 22,380.00 

	 
	 


	0560 700SD20-0101 2.000 
	0560 700SD20-0101 2.000 
	0560 700SD20-0101 2.000 
	MAST ARM 60' EA 

	14,555.00000 29,110.00 
	14,555.00000 29,110.00 

	15,285.00000 30,570.00 
	15,285.00000 30,570.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0570 700SD20-0102 2.000 
	0570 700SD20-0102 2.000 
	0570 700SD20-0102 2.000 
	0570 700SD20-0102 2.000 
	0570 700SD20-0102 2.000 
	MAST ARM 65' EA 

	15,419.00000 30,838.00 
	15,419.00000 30,838.00 

	17,085.00000 34,170.00 
	17,085.00000 34,170.00 

	 
	 



	0580 700SD20-0103 2.000 
	0580 700SD20-0103 2.000 
	0580 700SD20-0103 2.000 
	0580 700SD20-0103 2.000 
	MAST ARM 70' EA 

	17,214.00000 34,428.00 
	17,214.00000 34,428.00 

	20,760.00000 41,520.00 
	20,760.00000 41,520.00 

	 
	 


	0590 700SD20-0104 2.000 
	0590 700SD20-0104 2.000 
	0590 700SD20-0104 2.000 
	MAST ARM 75', CASE 1 EA LOADING 

	18,047.00000 36,094.00 
	18,047.00000 36,094.00 

	25,045.00000 50,090.00 
	25,045.00000 50,090.00 

	 
	 


	0600 700SD20-0105 2.000 
	0600 700SD20-0105 2.000 
	0600 700SD20-0105 2.000 
	MAST ARM 75', CASE 2 EA LOADING 

	19,694.55000 39,389.10 
	19,694.55000 39,389.10 

	25,345.00000 50,690.00 
	25,345.00000 50,690.00 

	 
	 


	0610 700SD20-0110 73,510.000 
	0610 700SD20-0110 73,510.000 
	0610 700SD20-0110 73,510.000 
	14/2 CONDUCTOR CABLE LF 

	2.01000 147,755.10 
	2.01000 147,755.10 

	2.00000 147,020.00 
	2.00000 147,020.00 

	 
	 


	0620 700SD20-0114 75,160.000 
	0620 700SD20-0114 75,160.000 
	0620 700SD20-0114 75,160.000 
	14/7 CONDUCTOR CABLE LF 

	3.09000 232,244.40 
	3.09000 232,244.40 

	3.50000 263,060.00 
	3.50000 263,060.00 

	 
	 


	0630 700SD20-0118 3,360.000 
	0630 700SD20-0118 3,360.000 
	0630 700SD20-0118 3,360.000 
	14/1 CONDUCTOR CABLE LF ENCLOSED 

	1.77000 5,947.20 
	1.77000 5,947.20 

	2.25000 7,560.00 
	2.25000 7,560.00 

	 
	 


	0640 700SD20-0120 615.000 
	0640 700SD20-0120 615.000 
	0640 700SD20-0120 615.000 
	14/2 CONDUCTOR CABLE LF SHIELDED 

	2.13000 1,309.95 
	2.13000 1,309.95 

	2.00000 1,230.00 
	2.00000 1,230.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0650 700SD20-0143 113.000 
	0650 700SD20-0143 113.000 
	0650 700SD20-0143 113.000 
	0650 700SD20-0143 113.000 
	0650 700SD20-0143 113.000 
	6 CONDUCTOR CABLE LF 

	2.37000 267.81 
	2.37000 267.81 

	7.25000 819.25 
	7.25000 819.25 

	 
	 



	0660 700SD20-0145 400.000 
	0660 700SD20-0145 400.000 
	0660 700SD20-0145 400.000 
	0660 700SD20-0145 400.000 
	10 CONDUCTOR CABLE LF 

	1.77000 708.00 
	1.77000 708.00 

	8.26000 3,304.00 
	8.26000 3,304.00 

	 
	 


	0670 700SD20-0174 8.000 
	0670 700SD20-0174 8.000 
	0670 700SD20-0174 8.000 
	ELECTRICAL SERVICE WORK EA PAD 

	2,770.00000 22,160.00 
	2,770.00000 22,160.00 

	1,695.00000 13,560.00 
	1,695.00000 13,560.00 

	 
	 


	0680 700SD20-0177 10.000 
	0680 700SD20-0177 10.000 
	0680 700SD20-0177 10.000 
	JUNCTION BOX JB-S1 EA 

	2,968.00000 29,680.00 
	2,968.00000 29,680.00 

	2,300.00000 23,000.00 
	2,300.00000 23,000.00 

	 
	 


	0690 700SD20-0178 41.000 
	0690 700SD20-0178 41.000 
	0690 700SD20-0178 41.000 
	JUNCTION BOX JB-S2 EA 

	3,156.00000 129,396.00 
	3,156.00000 129,396.00 

	2,500.00000 102,500.00 
	2,500.00000 102,500.00 

	 
	 


	0700 700SD20-0181 8.000 
	0700 700SD20-0181 8.000 
	0700 700SD20-0181 8.000 
	ELECT. SER. GRD. EA 
	ELECTRODE 10' 

	569.00000 4,552.00 
	569.00000 4,552.00 

	270.00000 2,160.00 
	270.00000 2,160.00 

	 
	 


	0710 700SD20-0182 68.000 
	0710 700SD20-0182 68.000 
	0710 700SD20-0182 68.000 
	CONDUIT PVC 1" LF 

	10.10000 686.80 
	10.10000 686.80 

	27.00000 1,836.00 
	27.00000 1,836.00 

	 
	 


	0720 700SD20-0191 218.000 
	0720 700SD20-0191 218.000 
	0720 700SD20-0191 218.000 
	BORED CONDUIT 2" LF 

	35.00000 7,630.00 
	35.00000 7,630.00 

	94.00000 20,492.00 
	94.00000 20,492.00 

	 
	 


	0730 700SD20-0193 718.000 
	0730 700SD20-0193 718.000 
	0730 700SD20-0193 718.000 
	BORED CONDUIT 4" LF 

	37.00000 26,566.00 
	37.00000 26,566.00 

	102.50000 73,595.00 
	102.50000 73,595.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 700SD20-0194 3,220.000 
	0740 700SD20-0194 3,220.000 
	0740 700SD20-0194 3,220.000 
	0740 700SD20-0194 3,220.000 
	0740 700SD20-0194 3,220.000 
	CONDUIT PVC 2" LF 

	12.00000 38,640.00 
	12.00000 38,640.00 

	29.50000 94,990.00 
	29.50000 94,990.00 

	 
	 



	0750 700SD20-0195 5,062.000 
	0750 700SD20-0195 5,062.000 
	0750 700SD20-0195 5,062.000 
	0750 700SD20-0195 5,062.000 
	CONDUIT PVC 3" LF 

	15.50000 78,461.00 
	15.50000 78,461.00 

	34.00000 172,108.00 
	34.00000 172,108.00 

	 
	 


	0760 700SD20-0197 8,842.000 
	0760 700SD20-0197 8,842.000 
	0760 700SD20-0197 8,842.000 
	TRENCH EXCAVATION ECI-1 LF 

	33.00000 291,786.00 
	33.00000 291,786.00 

	26.02000 230,068.84 
	26.02000 230,068.84 

	 
	 


	0770 700SX20-0006 23.000 
	0770 700SX20-0006 23.000 
	0770 700SX20-0006 23.000 
	NS SIGNAL POLE PEDESTAL EA POLE PF-2 15' 

	1,986.00000 45,678.00 
	1,986.00000 45,678.00 

	1,735.00000 39,905.00 
	1,735.00000 39,905.00 

	 
	 


	0780 700SX20-0010 5.000 
	0780 700SX20-0010 5.000 
	0780 700SX20-0010 5.000 
	NS TRAFFIC SIGNALIZATION EA APS MOUNTING EXTENDER 4" 
	- 7" W/90 DEGREE ADAPTOR 

	757.00000 3,785.00 
	757.00000 3,785.00 

	475.00000 2,375.00 
	475.00000 2,375.00 

	 
	 


	0790 700SX20-0010 593.000 
	0790 700SX20-0010 593.000 
	0790 700SX20-0010 593.000 
	NS TRAFFIC SIGNALIZATION EA ACCESSIBLE PEDESTRIAN 
	SYSTEM PUSHBUTTON STATION 

	1,238.00000 734,134.00 
	1,238.00000 734,134.00 

	1,200.00000 711,600.00 
	1,200.00000 711,600.00 

	 
	 


	0800 700SX20-0010 3.000 
	0800 700SX20-0010 3.000 
	0800 700SX20-0010 3.000 
	NS TRAFFIC SIGNALIZATION EA APS MOUNTING EXTENDER 4" 
	- 7" 

	557.00000 1,671.00 
	557.00000 1,671.00 

	365.00000 1,095.00 
	365.00000 1,095.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0810 700SX20-0010 17.000 
	0810 700SX20-0010 17.000 
	0810 700SX20-0010 17.000 
	0810 700SX20-0010 17.000 
	0810 700SX20-0010 17.000 
	NS TRAFFIC SIGNALIZATION EA APS MOUNTING EXTENDER 7" 
	- 13" 

	568.00000 9,656.00 
	568.00000 9,656.00 

	405.00000 6,885.00 
	405.00000 6,885.00 

	 
	 



	0820 700SX20-0010 6.000 
	0820 700SX20-0010 6.000 
	0820 700SX20-0010 6.000 
	0820 700SX20-0010 6.000 
	NS TRAFFIC SIGNALIZATION EA APS MOUNTING EXTENDER 7" 
	- 13" W/90 DEGREE ADAPTOR 

	769.00000 4,614.00 
	769.00000 4,614.00 

	508.00000 3,048.00 
	508.00000 3,048.00 

	 
	 


	0830 700SX20-0010 528.000 
	0830 700SX20-0010 528.000 
	0830 700SX20-0010 528.000 
	NS TRAFFIC SIGNALIZATION EA REMOVE AND DISPOSE 
	EXISTING PUSHBUTTON 

	83.00000 43,824.00 
	83.00000 43,824.00 

	185.00000 97,680.00 
	185.00000 97,680.00 

	 
	 


	0840 700SX20-0010 23.000 
	0840 700SX20-0010 23.000 
	0840 700SX20-0010 23.000 
	NS TRAFFIC SIGNALIZATION EA RRFB FOUNDATION (LF-1 
	TYPE A) 

	5,540.00000 127,420.00 
	5,540.00000 127,420.00 

	11,250.00000 258,750.00 
	11,250.00000 258,750.00 

	 
	 


	0890 700SX20-0012 315.000 
	0890 700SX20-0012 315.000 
	0890 700SX20-0012 315.000 
	NS METAL CONDUIT 1 1/4" LF 

	15.20000 4,788.00 
	15.20000 4,788.00 

	36.75000 11,576.25 
	36.75000 11,576.25 

	 
	 


	0900 700SX20-0012 60.000 
	0900 700SX20-0012 60.000 
	0900 700SX20-0012 60.000 
	NS METAL CONDUIT 1" LF 

	14.50000 870.00 
	14.50000 870.00 

	39.00000 2,340.00 
	39.00000 2,340.00 

	 
	 


	0910 700SX20-0022 23.000 
	0910 700SX20-0022 23.000 
	0910 700SX20-0022 23.000 
	NS CONC FOUNDATION EA PEDESTAL POLE PF-2 15' 
	CONCRETE FOUNDATION 

	1,797.00000 41,331.00 
	1,797.00000 41,331.00 

	1,915.00000 44,045.00 
	1,915.00000 44,045.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0920 700SX20-0029 57.000 
	0920 700SX20-0029 57.000 
	0920 700SX20-0029 57.000 
	0920 700SX20-0029 57.000 
	0920 700SX20-0029 57.000 
	NS RELOCATE EXISTING SIGN EA PANEL EXIST SIGN 

	412.00000 23,484.00 
	412.00000 23,484.00 

	460.00000 26,220.00 
	460.00000 26,220.00 

	 
	 



	0930 701SD20-0001 1,235.000 
	0930 701SD20-0001 1,235.000 
	0930 701SD20-0001 1,235.000 
	0930 701SD20-0001 1,235.000 
	SIGN PANEL SF 

	80.00000 98,800.00 
	80.00000 98,800.00 

	92.00000 113,620.00 
	92.00000 113,620.00 

	 
	 


	0940 703SD20-0036 3.000 
	0940 703SD20-0036 3.000 
	0940 703SD20-0036 3.000 
	HANGER ASSEMBLY SMB-1, EA ONE WAY 

	484.00000 1,452.00 
	484.00000 1,452.00 

	280.00000 840.00 
	280.00000 840.00 

	 
	 


	0950 703SD20-0039 219.000 
	0950 703SD20-0039 219.000 
	0950 703SD20-0039 219.000 
	HANGER ASSEMBLY SMB-3, EA ONE WAY 

	542.00000 118,698.00 
	542.00000 118,698.00 

	340.00000 74,460.00 
	340.00000 74,460.00 

	 
	 


	0960 703SD20-0042 1,080.000 
	0960 703SD20-0042 1,080.000 
	0960 703SD20-0042 1,080.000 
	LOOP SAW CUT 3/8" LF 

	30.00000 32,400.00 
	30.00000 32,400.00 

	13.25000 14,310.00 
	13.25000 14,310.00 

	 
	 


	0970 703SD20-0043 308.000 
	0970 703SD20-0043 308.000 
	0970 703SD20-0043 308.000 
	LOOP SAW CUT 5/8" LF 

	41.00000 12,628.00 
	41.00000 12,628.00 

	15.50000 4,774.00 
	15.50000 4,774.00 

	 
	 


	0980 703SD20-0046 138.000 
	0980 703SD20-0046 138.000 
	0980 703SD20-0046 138.000 
	REMOVE EXISTING SIGNAL EA HEAD 

	206.00000 28,428.00 
	206.00000 28,428.00 

	172.00000 23,736.00 
	172.00000 23,736.00 

	 
	 


	0990 703SD20-0049 203.000 
	0990 703SD20-0049 203.000 
	0990 703SD20-0049 203.000 
	RELOCATE EXISTING SIGNAL EA HEAD 

	412.00000 83,636.00 
	412.00000 83,636.00 

	540.00000 109,620.00 
	540.00000 109,620.00 

	 
	 




	Contract ID: C0000122949N01 
	Letting Date: August 23, 2023 
	Call Order: K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) ARDENT COMPANY, LLC 
	(1) ARDENT COMPANY, LLC 

	(2) B & B SIGNAL CO., L.L.C. 
	(2) B & B SIGNAL CO., L.L.C. 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1000 703SD20-0061 213.000 
	1000 703SD20-0061 213.000 
	1000 703SD20-0061 213.000 
	1000 703SD20-0061 213.000 
	1000 703SD20-0061 213.000 
	PEDESTRIAN SIGNAL HEAD EA SP-9 

	1,028.00000 218,964.00 
	1,028.00000 218,964.00 

	1,000.00000 213,000.00 
	1,000.00000 213,000.00 

	 
	 



	1010 704SD20-0006 38.000 
	1010 704SD20-0006 38.000 
	1010 704SD20-0006 38.000 
	1010 704SD20-0006 38.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	2.48000 94.24 
	2.48000 94.24 

	75.00000 2,850.00 
	75.00000 2,850.00 

	 
	 


	1020 704SD20-0010 11,100.000 
	1020 704SD20-0010 11,100.000 
	1020 704SD20-0010 11,100.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	14.90000 165,390.00 
	14.90000 165,390.00 

	23.00000 255,300.00 
	23.00000 255,300.00 

	 
	 


	1030 704SD20-0012 3,480.000 
	1030 704SD20-0012 3,480.000 
	1030 704SD20-0012 3,480.000 
	TYPE B CLASS II PVMT LINE LF MRKG 6" 

	6.37000 22,167.60 
	6.37000 22,167.60 

	20.00000 69,600.00 
	20.00000 69,600.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$5,595,900.00 
	$5,595,900.00 

	$6,985,287.29 
	$6,985,287.29 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$5,595,900.00 

	 
	 
	 
	$6,985,287.29 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$5,595,900.00 
	$5,595,900.00 
	$5,595,900.00 
	 
	 
	$0.00 
	$5,595,900.00 

	$6,985,287.29 
	$6,985,287.29 
	 
	 
	$0.00 
	$6,985,287.29 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122949N01 
	August 23, 2023 10:00 A.M. K09 
	Counties: District(s): Project(s): 
	FAIRFAX, LOUDOUN, PRINCE WILLIAM NORTHERN VA. / DISTRICTWIDE OR OFFICE 9999-96A-677, N501, STP-PM09(376); 
	Contract Time: 
	10/22/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL TRAFFIC SIGNAL IMPROVEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	A860 
	A860 

	ARDENT COMPANY, LLC 
	ARDENT COMPANY, LLC 

	$5,595,900.00 
	$5,595,900.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B969 
	B969 

	B & B SIGNAL CO., L.L.C. 
	B & B SIGNAL CO., L.L.C. 

	$6,985,287.29 
	$6,985,287.29 

	124.83% 
	124.83% 




	Contract ID: C0000000123015 
	Letting Date: August 23, 2023 
	Call Order: K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) TITAN INDUSTRIAL SERVICES, INC. 
	(2) TITAN INDUSTRIAL SERVICES, INC. 

	(3) DEANGELO CONTRACTING SERVICES, 
	(3) DEANGELO CONTRACTING SERVICES, 
	LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 315SD20-0016 
	0010 315SD20-0016 
	0010 315SD20-0016 
	0010 315SD20-0016 
	0010 315SD20-0016 
	LIQ.ASPH. RUMBLE STRIP COATING CONST 

	60.000 
	60.000 
	SY 

	200.00000 
	200.00000 

	12,000.00 
	12,000.00 

	180.00000 
	180.00000 

	10,800.00 
	10,800.00 

	200.00000 
	200.00000 

	12,000.00 
	12,000.00 



	0020 315SX20-0004 
	0020 315SX20-0004 
	0020 315SX20-0004 
	0020 315SX20-0004 
	NS PAVEMENT HIGH FRICTION EPOXY AGGREGATE SURFACE TREATMENT 

	4,775.000 
	4,775.000 
	SY 

	26.00000 
	26.00000 

	124,150.00 
	124,150.00 

	31.50000 
	31.50000 

	150,412.50 
	150,412.50 

	29.00000 
	29.00000 

	138,475.00 
	138,475.00 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	160.000 
	160.000 
	HR 

	45.00000 
	45.00000 

	7,200.00 
	7,200.00 

	60.00000 
	60.00000 

	9,600.00 
	9,600.00 

	35.00000 
	35.00000 

	5,600.00 
	5,600.00 


	0040 512SP20-0001 
	0040 512SP20-0001 
	0040 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	20.000 
	20.000 
	DAY 

	250.00000 
	250.00000 

	5,000.00 
	5,000.00 

	200.00000 
	200.00000 

	4,000.00 
	4,000.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (MOT) 

	(1) LS 
	(1) LS 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	0060 513SD20-0001 
	0060 513SD20-0001 
	0060 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	23,000.00000 
	23,000.00000 

	23,000.00 
	23,000.00 




	Contract ID: C0000000123015 
	Letting Date: August 23, 2023 
	Call Order: K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) TITAN INDUSTRIAL SERVICES, INC. 
	(2) TITAN INDUSTRIAL SERVICES, INC. 

	(3) DEANGELO CONTRACTING SERVICES, 
	(3) DEANGELO CONTRACTING SERVICES, 
	LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	Figure
	SECTION: 
	Figure
	Figure
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 
	0070 
	0070 
	0070 
	0070 

	704SD20-0001 
	704SD20-0001 

	3,480.000 
	3,480.000 

	3.99000 
	3.99000 

	13,885.20 
	13,885.20 

	4.55000 
	4.55000 

	15,834.00 
	15,834.00 

	4.00000 
	4.00000 

	13,920.00 
	13,920.00 



	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	TYPE A PVMT LINE MRKG 4" 
	Section Totals: 

	LF 
	LF 

	 
	 
	$204,235.20 

	 
	 
	$205,646.50 

	 
	 
	$208,495.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$204,235.20 
	$204,235.20 

	$205,646.50 
	$205,646.50 

	$208,495.00 
	$208,495.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$204,235.20 
	$204,235.20 
	$204,235.20 
	 
	 
	$0.00 
	$204,235.20 

	$205,646.50 
	$205,646.50 
	 
	 
	$0.00 
	$205,646.50 

	$208,495.00 
	$208,495.00 
	 
	$0.00 208,495.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000000123015 
	Letting Date: August 23, 2023 
	Call Order: K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	Figure
	Figure
	Figure
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) THE TRUESDELL CORPORATION 
	(4) THE TRUESDELL CORPORATION 

	(5) SKIDABRADER GROUP LLC 
	(5) SKIDABRADER GROUP LLC 

	(6) SOUTHERN ROAD & BRIDGE, LLC 
	(6) SOUTHERN ROAD & BRIDGE, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 315SD20-0016 60.000 
	0010 315SD20-0016 60.000 
	0010 315SD20-0016 60.000 

	165.00000 9,900.00 
	165.00000 9,900.00 

	186.17000 
	186.17000 

	11,170.20 
	11,170.20 

	 
	 

	300.22000 
	300.22000 

	18,013.20 
	18,013.20 


	LIQ.ASPH. RUMBLE STRIP SY 
	LIQ.ASPH. RUMBLE STRIP SY 
	LIQ.ASPH. RUMBLE STRIP SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING CONST 
	COATING CONST 
	COATING CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 315SX20-0004 4,775.000 
	0020 315SX20-0004 4,775.000 
	0020 315SX20-0004 4,775.000 

	27.00000 128,925.00 
	27.00000 128,925.00 

	43.65000 
	43.65000 

	208,428.75 
	208,428.75 

	 
	 

	48.97000 
	48.97000 

	233,831.75 
	233,831.75 


	NS PAVEMENT HIGH SY 
	NS PAVEMENT HIGH SY 
	NS PAVEMENT HIGH SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FRICTION EPOXY 
	FRICTION EPOXY 
	FRICTION EPOXY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	AGGREGATE SURFACE 
	AGGREGATE SURFACE 
	AGGREGATE SURFACE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT 
	TREATMENT 
	TREATMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 512SD20-0027 160.000 
	0030 512SD20-0027 160.000 
	0030 512SD20-0027 160.000 

	58.00000 9,280.00 
	58.00000 9,280.00 

	179.38000 
	179.38000 

	28,700.80 
	28,700.80 

	 
	 

	142.35000 
	142.35000 

	22,776.00 
	22,776.00 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 512SP20-0001 20.000 
	0040 512SP20-0001 20.000 
	0040 512SP20-0001 20.000 

	515.00000 10,300.00 
	515.00000 10,300.00 

	690.00000 
	690.00000 

	13,800.00 
	13,800.00 

	 
	 

	920.86000 
	920.86000 

	18,417.20 
	18,417.20 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 512SP20-0002 (1) 
	0050 512SP20-0002 (1) 
	0050 512SP20-0002 (1) 

	7,800.00000 7,800.00 
	7,800.00000 7,800.00 

	12,915.00000 
	12,915.00000 

	12,915.00 
	12,915.00 

	 
	 

	31,098.74000 
	31,098.74000 

	31,098.74 
	31,098.74 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC (MOT) 
	TRAFFIC (MOT) 
	TRAFFIC (MOT) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 513SD20-0001 (1) 
	0060 513SD20-0001 (1) 
	0060 513SD20-0001 (1) 

	57,417.00000 57,417.00 
	57,417.00000 57,417.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	 
	 

	65,975.00000 
	65,975.00000 

	65,975.00 
	65,975.00 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 704SD20-0001 3,480.000 
	0070 704SD20-0001 3,480.000 
	0070 704SD20-0001 3,480.000 

	4.20000 14,616.00 
	4.20000 14,616.00 

	4.09000 
	4.09000 

	14,233.20 
	14,233.20 

	 
	 

	2.60000 
	2.60000 

	9,048.00 
	9,048.00 


	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000000123015 
	Letting Date: August 23, 2023 
	Call Order: K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) THE TRUESDELL CORPORATION 
	(4) THE TRUESDELL CORPORATION 

	(5) SKIDABRADER GROUP LLC 
	(5) SKIDABRADER GROUP LLC 

	(6) SOUTHERN ROAD & BRIDGE, LLC 
	(6) SOUTHERN ROAD & BRIDGE, LLC 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	Section Totals: 
	Section Totals: 
	Section Totals: 
	Life Cycle Costs: Section Total with LCC: 

	$238,238.00 
	$238,238.00 
	 
	 
	$238,238.00 

	$324,247.95 
	$324,247.95 
	 
	 
	$324,247.95 

	$399,159.89 
	$399,159.89 
	 
	 
	$399,159.89 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$238,238.00 
	$238,238.00 
	 
	 
	$0.00 
	$238,238.00 

	$324,247.95 
	$324,247.95 
	 
	 
	$0.00 
	$324,247.95 

	$399,159.89 
	$399,159.89 
	 
	$0.00 399,159.89 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000000123015 
	Letting Date: August 23, 2023 
	Call Order: K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) LANFORD BROTHERS COMPANY, INCORPORATED 
	(7) LANFORD BROTHERS COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 315SD20-0016 
	0010 315SD20-0016 
	0010 315SD20-0016 
	0010 315SD20-0016 
	0010 315SD20-0016 
	LIQ.ASPH. RUMBLE STRIP COATING CONST 

	60.000 
	60.000 
	SY 

	550.00000 
	550.00000 

	33,000.00 
	33,000.00 

	 
	 

	 
	 



	0020 315SX20-0004 
	0020 315SX20-0004 
	0020 315SX20-0004 
	0020 315SX20-0004 
	NS PAVEMENT HIGH FRICTION EPOXY AGGREGATE SURFACE TREATMENT 

	4,775.000 
	4,775.000 
	SY 

	55.00000 
	55.00000 

	262,625.00 
	262,625.00 

	 
	 

	 
	 


	0030 512SD20-0027 
	0030 512SD20-0027 
	0030 512SD20-0027 
	FLAGGER SERVICE 

	160.000 
	160.000 
	HR 

	55.00000 
	55.00000 

	8,800.00 
	8,800.00 

	 
	 

	 
	 


	0040 512SP20-0001 
	0040 512SP20-0001 
	0040 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	20.000 
	20.000 
	DAY 

	1,500.00000 
	1,500.00000 

	30,000.00 
	30,000.00 

	 
	 

	 
	 


	0050 512SP20-0002 
	0050 512SP20-0002 
	0050 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC (MOT) 

	(1) LS 
	(1) LS 

	115,000.00000 
	115,000.00000 

	115,000.00 
	115,000.00 

	 
	 

	 
	 


	0060 513SD20-0001 
	0060 513SD20-0001 
	0060 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 

	 
	 


	0070 704SD20-0001 
	0070 704SD20-0001 
	0070 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	3,480.000 
	3,480.000 
	LF 

	7.50000 
	7.50000 

	26,100.00 
	26,100.00 

	 
	 

	 
	 




	Contract ID: C0000000123015 
	Letting Date: August 23, 2023 
	Call Order: K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) LANFORD BROTHERS COMPANY, INCORPORATED 
	(7) LANFORD BROTHERS COMPANY, INCORPORATED 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$525,525.00 
	$525,525.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$525,525.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$525,525.00 
	$525,525.00 
	$525,525.00 
	 
	 
	$0.00 
	$525,525.00 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000000123015 
	August 23, 2023 10:00 A.M. K11 
	Counties: District(s): Project(s): 
	CULPEPER, MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-757, N501, HRRR-967-7(111); 
	Contract Time: 
	06/30/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: HIGH FRICTION SURFACE TREATMENT 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	W210 
	W210 

	BURLEIGH CONSTRUCTION CO., INC 
	BURLEIGH CONSTRUCTION CO., INC 

	$204,235.20 
	$204,235.20 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	T567 
	T567 

	TITAN INDUSTRIAL SERVICES, INC. 
	TITAN INDUSTRIAL SERVICES, INC. 

	$205,646.50 
	$205,646.50 

	100.69% 
	100.69% 


	3 
	3 
	3 

	 
	 

	D2652 
	D2652 

	DEANGELO CONTRACTING SERVICES, LLC 
	DEANGELO CONTRACTING SERVICES, LLC 

	$208,495.00 
	$208,495.00 

	102.09% 
	102.09% 


	4 
	4 
	4 

	 
	 

	T1107 
	T1107 

	THE TRUESDELL CORPORATION 
	THE TRUESDELL CORPORATION 

	$238,238.00 
	$238,238.00 

	116.65% 
	116.65% 


	5 
	5 
	5 

	 
	 

	S4314 
	S4314 

	SKIDABRADER GROUP LLC 
	SKIDABRADER GROUP LLC 

	$324,247.95 
	$324,247.95 

	158.76% 
	158.76% 


	6 
	6 
	6 

	 
	 

	S1346 
	S1346 

	SOUTHERN ROAD & BRIDGE, LLC 
	SOUTHERN ROAD & BRIDGE, LLC 

	$399,159.89 
	$399,159.89 

	195.44% 
	195.44% 


	7 
	7 
	7 

	 
	 

	L005 
	L005 

	LANFORD BROTHERS COMPANY, INCORPORATED 
	LANFORD BROTHERS COMPANY, INCORPORATED 

	$525,525.00 
	$525,525.00 

	257.31% 
	257.31% 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 306SD20-0001 1,100.000 
	0010 306SD20-0001 1,100.000 
	0010 306SD20-0001 1,100.000 
	0010 306SD20-0001 1,100.000 
	0010 306SD20-0001 1,100.000 
	LIME TON 

	223.00000 245,300.00 
	223.00000 245,300.00 

	263.39000 289,729.00 
	263.39000 289,729.00 

	 
	 



	0020 307SD20-0001 1,100.000 
	0020 307SD20-0001 1,100.000 
	0020 307SD20-0001 1,100.000 
	0020 307SD20-0001 1,100.000 
	HYDRAULIC CEMENT TON 

	180.00000 198,000.00 
	180.00000 198,000.00 

	197.00000 216,700.00 
	197.00000 216,700.00 

	 
	 


	0030 314SP20-0014 22,000.000 
	0030 314SP20-0014 22,000.000 
	0030 314SP20-0014 22,000.000 
	MODIFIED DOUBLE SEAL SY 

	4.60000 101,200.00 
	4.60000 101,200.00 

	6.44000 141,680.00 
	6.44000 141,680.00 

	 
	 


	0040 315SX20-0013 22,000.000 
	0040 315SX20-0013 22,000.000 
	0040 315SX20-0013 22,000.000 
	NS FULL DEPTH SY 
	RECLAMATION NS FULL DEPTH RECLAMATION 10" 

	6.04000 132,880.00 
	6.04000 132,880.00 

	6.07000 133,540.00 
	6.07000 133,540.00 

	 
	 


	0050 315SX20-0013 22,000.000 
	0050 315SX20-0013 22,000.000 
	0050 315SX20-0013 22,000.000 
	NS FULL DEPTH SY 
	RECLAMATION NS FULL DEPTH RECLAMATION 8" 

	5.39000 118,580.00 
	5.39000 118,580.00 

	6.07000 133,540.00 
	6.07000 133,540.00 

	 
	 


	0060 512SD20-0001 200.000 
	0060 512SD20-0001 200.000 
	0060 512SD20-0001 200.000 
	PILOT VEHICLE HR 

	80.00000 16,000.00 
	80.00000 16,000.00 

	52.90000 10,580.00 
	52.90000 10,580.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 512SD20-0023 200.000 
	0070 512SD20-0023 200.000 
	0070 512SD20-0023 200.000 
	0070 512SD20-0023 200.000 
	0070 512SD20-0023 200.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	40.00000 8,000.00 
	40.00000 8,000.00 

	107.80000 21,560.00 
	107.80000 21,560.00 

	 
	 



	0080 512SD20-0024 600.000 
	0080 512SD20-0024 600.000 
	0080 512SD20-0024 600.000 
	0080 512SD20-0024 600.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	0.70000 420.00 
	0.70000 420.00 

	2.10000 1,260.00 
	2.10000 1,260.00 

	 
	 


	0090 512SD20-0025 200.000 
	0090 512SD20-0025 200.000 
	0090 512SD20-0025 200.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	20.00000 4,000.00 
	20.00000 4,000.00 

	31.00000 6,200.00 
	31.00000 6,200.00 

	 
	 


	0100 512SD20-0026 200.000 
	0100 512SD20-0026 200.000 
	0100 512SD20-0026 200.000 
	ELECTRONIC ARROW BOARD HR 

	7.00000 1,400.00 
	7.00000 1,400.00 

	9.25000 1,850.00 
	9.25000 1,850.00 

	 
	 


	0110 512SD20-0027 200.000 
	0110 512SD20-0027 200.000 
	0110 512SD20-0027 200.000 
	FLAGGER SERVICE HR 

	45.00000 9,000.00 
	45.00000 9,000.00 

	50.00000 10,000.00 
	50.00000 10,000.00 

	 
	 


	0120 512SD20-0046 3,000.000 
	0120 512SD20-0046 3,000.000 
	0120 512SD20-0046 3,000.000 
	TEMP. PVMT MRKG TY. A, 4" LF 

	1.07000 3,210.00 
	1.07000 3,210.00 

	1.10000 3,300.00 
	1.10000 3,300.00 

	 
	 


	0130 512SP20-0001 30.000 
	0130 512SP20-0001 30.000 
	0130 512SP20-0001 30.000 
	PORTABLE TEMPORARY DAY RUMBLE STRIP ARRAY 

	75.00000 2,250.00 
	75.00000 2,250.00 

	75.00000 2,250.00 
	75.00000 2,250.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 513SX20-0001 1.000 
	0140 513SX20-0001 1.000 
	0140 513SX20-0001 1.000 
	0140 513SX20-0001 1.000 
	0140 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (AMELIA) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 



	0150 513SX20-0001 1.000 
	0150 513SX20-0001 1.000 
	0150 513SX20-0001 1.000 
	0150 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (BRUNSWICK) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0160 513SX20-0001 1.000 
	0160 513SX20-0001 1.000 
	0160 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (CHARLES CITY) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0170 513SX20-0001 1.000 
	0170 513SX20-0001 1.000 
	0170 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (CHESTERFIELD) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0180 513SX20-0001 1.000 
	0180 513SX20-0001 1.000 
	0180 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (DINWIDDIE) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0190 513SX20-0001 1.000 
	0190 513SX20-0001 1.000 
	0190 513SX20-0001 1.000 
	0190 513SX20-0001 1.000 
	0190 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (GOOCHLAND) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 



	0200 513SX20-0001 1.000 
	0200 513SX20-0001 1.000 
	0200 513SX20-0001 1.000 
	0200 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (HANOVER) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0210 513SX20-0001 1.000 
	0210 513SX20-0001 1.000 
	0210 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (LUNENBURG) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0220 513SX20-0001 1.000 
	0220 513SX20-0001 1.000 
	0220 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (MECKLENBURG) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0230 513SX20-0001 1.000 
	0230 513SX20-0001 1.000 
	0230 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (NEW KENT) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 513SX20-0001 1.000 
	0240 513SX20-0001 1.000 
	0240 513SX20-0001 1.000 
	0240 513SX20-0001 1.000 
	0240 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (NOTTOWAY) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 



	0250 513SX20-0001 1.000 
	0250 513SX20-0001 1.000 
	0250 513SX20-0001 1.000 
	0250 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (POWHATAN) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0260 513SX20-0001 1.000 
	0260 513SX20-0001 1.000 
	0260 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER GREATER THAN 
	$50,000 (PRINCE GEORGE) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	14,780.00000 14,780.00 
	14,780.00000 14,780.00 

	 
	 


	0270 513SX20-0001 1.000 
	0270 513SX20-0001 1.000 
	0270 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (AMELIA) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 


	0280 513SX20-0001 1.000 
	0280 513SX20-0001 1.000 
	0280 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (BRUNSWICK) 

	3,000.00000 3,000.00 
	3,000.00000 3,000.00 

	16,280.00000 16,280.00 
	16,280.00000 16,280.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0290 513SX20-0001 1.000 
	0290 513SX20-0001 1.000 
	0290 513SX20-0001 1.000 
	0290 513SX20-0001 1.000 
	0290 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (CHARLES CITY) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 



	0300 513SX20-0001 1.000 
	0300 513SX20-0001 1.000 
	0300 513SX20-0001 1.000 
	0300 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (CHESTERFIELD) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 


	0310 513SX20-0001 1.000 
	0310 513SX20-0001 1.000 
	0310 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (DINWIDDIE) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 


	0320 513SX20-0001 1.000 
	0320 513SX20-0001 1.000 
	0320 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (GOOCHLAND) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 


	0330 513SX20-0001 1.000 
	0330 513SX20-0001 1.000 
	0330 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (HANOVER) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 513SX20-0001 1.000 
	0340 513SX20-0001 1.000 
	0340 513SX20-0001 1.000 
	0340 513SX20-0001 1.000 
	0340 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (LUNENBURG) 

	3,000.00000 3,000.00 
	3,000.00000 3,000.00 

	16,280.00000 16,280.00 
	16,280.00000 16,280.00 

	 
	 



	0350 513SX20-0001 1.000 
	0350 513SX20-0001 1.000 
	0350 513SX20-0001 1.000 
	0350 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (MECKLENBURG) 

	3,000.00000 3,000.00 
	3,000.00000 3,000.00 

	16,280.00000 16,280.00 
	16,280.00000 16,280.00 

	 
	 


	0360 513SX20-0001 1.000 
	0360 513SX20-0001 1.000 
	0360 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (NEW KENT) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 


	0370 513SX20-0001 1.000 
	0370 513SX20-0001 1.000 
	0370 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (NOTTOWAY) 

	3,000.00000 3,000.00 
	3,000.00000 3,000.00 

	16,280.00000 16,280.00 
	16,280.00000 16,280.00 

	 
	 


	0380 513SX20-0001 1.000 
	0380 513SX20-0001 1.000 
	0380 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (POWHATAN) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 




	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	(2) NEW FIELD INCORPORATED 
	(2) NEW FIELD INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 513SX20-0001 1.000 
	0390 513SX20-0001 1.000 
	0390 513SX20-0001 1.000 
	0390 513SX20-0001 1.000 
	0390 513SX20-0001 1.000 
	NS MOBILIZATION NS EA MOBILIZATION ON-CALL TASK 
	ORDER LESS THAN $50,000 (PRINCE GEORGE) 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	15,280.00000 15,280.00 
	15,280.00000 15,280.00 

	 
	 



	0400 704SD20-0001 3,000.000 
	0400 704SD20-0001 3,000.000 
	0400 704SD20-0001 3,000.000 
	0400 704SD20-0001 3,000.000 
	TYPE A PVMT LINE MRKG 4" LF 

	2.35000 7,050.00 
	2.35000 7,050.00 

	2.42000 7,260.00 
	2.42000 7,260.00 

	 
	 


	0410 704SD20-0006 3,000.000 
	0410 704SD20-0006 3,000.000 
	0410 704SD20-0006 3,000.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	6.30000 18,900.00 
	6.30000 18,900.00 

	6.82000 20,460.00 
	6.82000 20,460.00 

	 
	 


	0420 704SD20-0010 100.000 
	0420 704SD20-0010 100.000 
	0420 704SD20-0010 100.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	53.00000 5,300.00 
	53.00000 5,300.00 

	55.55000 5,555.00 
	55.55000 5,555.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$920,990.00 
	$920,990.00 

	$1,400,244.00 
	$1,400,244.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$920,990.00 

	 
	 
	 
	$1,400,244.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$920,990.00 
	$920,990.00 
	$920,990.00 
	 
	 
	$0.00 
	$920,990.00 

	$1,400,244.00 
	$1,400,244.00 
	 
	 
	$0.00 
	$1,400,244.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000123370N01 
	 
	 
	Letting Date: August 23, 2023 
	Call Order: K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Figure
	 
	 
	Letting Date: Call Order: 
	C0000123370N01 
	 
	 
	August 23, 2023 10:00 A.M. K17 
	Counties: 
	 
	 
	District(s): Project(s): 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-F24, P401, NONE; 
	Contract Time: 
	11/15/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL FULL DEPTH RECLAMATION 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	S026 
	S026 

	SLURRY PAVERS, INC. 
	SLURRY PAVERS, INC. 

	$920,990.00 
	$920,990.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	N1063 
	N1063 

	NEW FIELD INCORPORATED 
	NEW FIELD INCORPORATED 

	$1,400,244.00 
	$1,400,244.00 

	152.04% 
	152.04% 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0031 
	0010 303SD20-0031 
	0010 303SD20-0031 
	0010 303SD20-0031 
	0010 303SD20-0031 
	INLET PROTECTION TYPE B 

	10.000 
	10.000 
	EA 

	5.00000 
	5.00000 

	50.00 
	50.00 

	1.00000 
	1.00000 

	10.00 
	10.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 



	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	200.000 
	200.000 
	LF 

	2.00000 
	2.00000 

	400.00 
	400.00 

	1.00000 
	1.00000 

	200.00 
	200.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 


	0030 305SD20-0001 
	0030 305SD20-0001 
	0030 305SD20-0001 
	BORROW EXCAVATION 

	90.000 
	90.000 
	CY 

	5.00000 
	5.00000 

	450.00 
	450.00 

	50.00000 
	50.00000 

	4,500.00 
	4,500.00 

	200.00000 
	200.00000 

	18,000.00 
	18,000.00 


	0040 305SP20-0003 
	0040 305SP20-0003 
	0040 305SP20-0003 
	AGR. BASE MAT. TY.I OR II NO. 21A OR 21B 

	80.000 
	80.000 
	TON 

	70.00000 
	70.00000 

	5,600.00 
	5,600.00 

	65.00000 
	65.00000 

	5,200.00 
	5,200.00 

	150.00000 
	150.00000 

	12,000.00 
	12,000.00 


	0050 305SP20-0005 
	0050 305SP20-0005 
	0050 305SP20-0005 
	MACHINING SHOULDERS 

	600.000 
	600.000 
	LF 

	0.10000 
	0.10000 

	60.00 
	60.00 

	3.00000 
	3.00000 

	1,800.00 
	1,800.00 

	20.00000 
	20.00000 

	12,000.00 
	12,000.00 


	0060 305SP20-0006 
	0060 305SP20-0006 
	0060 305SP20-0006 
	MANUAL SHOULDERS RESTORATION 

	50.000 
	50.000 
	LF 

	5.00000 
	5.00000 

	250.00 
	250.00 

	5.00000 
	5.00000 

	250.00 
	250.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 


	0070 308SX20-0004 
	0070 308SX20-0004 
	0070 308SX20-0004 
	AGGR. MATL. NO. 25 OR 26 

	15.000 
	15.000 
	TON 

	70.00000 
	70.00000 

	1,050.00 
	1,050.00 

	50.00000 
	50.00000 

	750.00 
	750.00 

	150.00000 
	150.00000 

	2,250.00 
	2,250.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 315SD20-0015 
	0080 315SD20-0015 
	0080 315SD20-0015 
	0080 315SD20-0015 
	0080 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	200.000 
	200.000 
	LF 

	40.00000 
	40.00000 

	8,000.00 
	8,000.00 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 



	0090 315SX20-0005 
	0090 315SX20-0005 
	0090 315SX20-0005 
	0090 315SX20-0005 
	NS PAVEMENT PAVEMENT RESTORATION 

	10.000 
	10.000 
	TON 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 


	0100 315SX20-0011 
	0100 315SX20-0011 
	0100 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	150.000 
	150.000 
	LF 

	28.00000 
	28.00000 

	4,200.00 
	4,200.00 

	35.00000 
	35.00000 

	5,250.00 
	5,250.00 

	50.00000 
	50.00000 

	7,500.00 
	7,500.00 


	0110 404SX20-0001 
	0110 404SX20-0001 
	0110 404SX20-0001 
	NS CONCRETE PAD (IMPACT ATTEN.) 

	5.000 
	5.000 
	CY 

	1,300.00000 
	1,300.00000 

	6,500.00 
	6,500.00 

	3,000.00000 
	3,000.00000 

	15,000.00 
	15,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	0120 410SD20-0032 
	0120 410SD20-0032 
	0120 410SD20-0032 
	RAILING TEXAS T-6 MAINT. 

	20.000 
	20.000 
	LF 

	200.00000 
	200.00000 

	4,000.00 
	4,000.00 

	220.00000 
	220.00000 

	4,400.00 
	4,400.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	0130 502SD20-0014 
	0130 502SD20-0014 
	0130 502SD20-0014 
	CURB, STD. CG-3 

	100.000 
	100.000 
	LF 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 


	0140 502SD20-0024 
	0140 502SD20-0024 
	0140 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	45.000 
	45.000 
	LF 

	60.00000 
	60.00000 

	2,700.00 
	2,700.00 

	150.00000 
	150.00000 

	6,750.00 
	6,750.00 

	200.00000 
	200.00000 

	9,000.00 
	9,000.00 


	0150 502SX20-0010 
	0150 502SX20-0010 
	0150 502SX20-0010 
	NS SAW CUT H.C.C. ITEMS . 

	45.000 
	45.000 
	LF 

	40.00000 
	40.00000 

	1,800.00 
	1,800.00 

	35.00000 
	35.00000 

	1,575.00 
	1,575.00 

	50.00000 
	50.00000 

	2,250.00 
	2,250.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 505SD20-0011 
	0160 505SD20-0011 
	0160 505SD20-0011 
	0160 505SD20-0011 
	0160 505SD20-0011 
	GUARDRAIL GR-MGS1 

	1,000.000 
	1,000.000 
	LF 

	33.00000 
	33.00000 

	33,000.00 
	33,000.00 

	35.00000 
	35.00000 

	35,000.00 
	35,000.00 

	50.00000 
	50.00000 

	50,000.00 
	50,000.00 



	0170 505SD20-0012 
	0170 505SD20-0012 
	0170 505SD20-0012 
	0170 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	300.000 
	300.000 
	LF 

	33.00000 
	33.00000 

	9,900.00 
	9,900.00 

	42.00000 
	42.00000 

	12,600.00 
	12,600.00 

	75.00000 
	75.00000 

	22,500.00 
	22,500.00 


	0180 505SD20-0013 
	0180 505SD20-0013 
	0180 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	150.000 
	150.000 
	LF 

	40.00000 
	40.00000 

	6,000.00 
	6,000.00 

	40.00000 
	40.00000 

	6,000.00 
	6,000.00 

	65.00000 
	65.00000 

	9,750.00 
	9,750.00 


	0190 505SD20-0014 
	0190 505SD20-0014 
	0190 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	90.000 
	90.000 
	LF 

	35.00000 
	35.00000 

	3,150.00 
	3,150.00 

	20.00000 
	20.00000 

	1,800.00 
	1,800.00 

	60.00000 
	60.00000 

	5,400.00 
	5,400.00 


	0200 505SD20-0015 
	0200 505SD20-0015 
	0200 505SD20-0015 
	RADIAL GUARDRAIL GR- MGS1A 

	90.000 
	90.000 
	LF 

	35.00000 
	35.00000 

	3,150.00 
	3,150.00 

	30.00000 
	30.00000 

	2,700.00 
	2,700.00 

	85.00000 
	85.00000 

	7,650.00 
	7,650.00 


	0210 505SD20-0016 
	0210 505SD20-0016 
	0210 505SD20-0016 
	RADIAL GUARDRAIL GR- MGS1, 9' POST 

	90.000 
	90.000 
	LF 

	40.00000 
	40.00000 

	3,600.00 
	3,600.00 

	30.00000 
	30.00000 

	2,700.00 
	2,700.00 

	75.00000 
	75.00000 

	6,750.00 
	6,750.00 


	0220 505SD20-0017 
	0220 505SD20-0017 
	0220 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	10.000 
	10.000 
	EA 

	5,000.00000 
	5,000.00000 

	50,000.00 
	50,000.00 

	5,000.00000 
	5,000.00000 

	50,000.00 
	50,000.00 

	8,000.00000 
	8,000.00000 

	80,000.00 
	80,000.00 


	0230 505SD20-0018 
	0230 505SD20-0018 
	0230 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	10.000 
	10.000 
	EA 

	900.00000 
	900.00000 

	9,000.00 
	9,000.00 

	1,700.00000 
	1,700.00000 

	17,000.00 
	17,000.00 

	2,000.00000 
	2,000.00000 

	20,000.00 
	20,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 505SD20-0019 
	0240 505SD20-0019 
	0240 505SD20-0019 
	0240 505SD20-0019 
	0240 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	10.000 
	10.000 
	EA 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 

	3,000.00000 
	3,000.00000 

	30,000.00 
	30,000.00 



	0250 505SD20-0027 
	0250 505SD20-0027 
	0250 505SD20-0027 
	0250 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	50.000 
	50.000 
	LF 

	10.00000 
	10.00000 

	500.00 
	500.00 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 


	0260 505SD20-0030 
	0260 505SD20-0030 
	0260 505SD20-0030 
	GUARDRAIL GR-2 

	800.000 
	800.000 
	LF 

	18.00000 
	18.00000 

	14,400.00 
	14,400.00 

	15.00000 
	15.00000 

	12,000.00 
	12,000.00 

	50.00000 
	50.00000 

	40,000.00 
	40,000.00 


	0270 505SD20-0033 
	0270 505SD20-0033 
	0270 505SD20-0033 
	GUARDRAIL GR-2A 

	150.000 
	150.000 
	LF 

	23.00000 
	23.00000 

	3,450.00 
	3,450.00 

	18.00000 
	18.00000 

	2,700.00 
	2,700.00 

	75.00000 
	75.00000 

	11,250.00 
	11,250.00 


	0280 505SD20-0034 
	0280 505SD20-0034 
	0280 505SD20-0034 
	RAD. GUARDRAIL GR-2 

	40.000 
	40.000 
	LF 

	23.00000 
	23.00000 

	920.00 
	920.00 

	18.00000 
	18.00000 

	720.00 
	720.00 

	60.00000 
	60.00000 

	2,400.00 
	2,400.00 


	0290 505SD20-0035 
	0290 505SD20-0035 
	0290 505SD20-0035 
	RAD. GUARDRAIL GR-2A 

	40.000 
	40.000 
	LF 

	23.00000 
	23.00000 

	920.00 
	920.00 

	30.00000 
	30.00000 

	1,200.00 
	1,200.00 

	85.00000 
	85.00000 

	3,400.00 
	3,400.00 


	0300 505SD20-0040 
	0300 505SD20-0040 
	0300 505SD20-0040 
	GUARDRAIL GR-10 

	40.000 
	40.000 
	LF 

	49.00000 
	49.00000 

	1,960.00 
	1,960.00 

	50.00000 
	50.00000 

	2,000.00 
	2,000.00 

	80.00000 
	80.00000 

	3,200.00 
	3,200.00 


	0310 505SD20-0045 
	0310 505SD20-0045 
	0310 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 505SD20-0046 
	0320 505SD20-0046 
	0320 505SD20-0046 
	0320 505SD20-0046 
	0320 505SD20-0046 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	500.00000 
	500.00000 

	500.00 
	500.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 



	0330 505SD20-0047 
	0330 505SD20-0047 
	0330 505SD20-0047 
	0330 505SD20-0047 
	FIXED OBJECT ATTACH. GR- FOA-3 TY. I 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0340 505SD20-0048 
	0340 505SD20-0048 
	0340 505SD20-0048 
	FIXED OBJECT ATTACH. GR- FOA-3 TY.II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	600.00000 
	600.00000 

	600.00 
	600.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	0350 505SD20-0053 
	0350 505SD20-0053 
	0350 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0360 505SD20-0054 
	0360 505SD20-0054 
	0360 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	500.00000 
	500.00000 

	500.00 
	500.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	0370 505SD20-0055 
	0370 505SD20-0055 
	0370 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	1.000 
	1.000 
	EA 

	4,300.00000 
	4,300.00000 

	4,300.00 
	4,300.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	0380 505SD20-0067 
	0380 505SD20-0067 
	0380 505SD20-0067 
	BULL NOSE BARRIER BULLNOSE BARRIER 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 


	0390 505SD20-0068 
	0390 505SD20-0068 
	0390 505SD20-0068 
	IMPACT ATTENUATOR IA-2 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	19,000.00000 
	19,000.00000 

	19,000.00 
	19,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0400 505SD20-0071 
	0400 505SD20-0071 
	0400 505SD20-0071 
	0400 505SD20-0071 
	0400 505SD20-0071 
	GUARDRAIL BEAM 

	150.000 
	150.000 
	LF 

	35.00000 
	35.00000 

	5,250.00 
	5,250.00 

	35.00000 
	35.00000 

	5,250.00 
	5,250.00 

	40.00000 
	40.00000 

	6,000.00 
	6,000.00 



	0410 505SD20-0073 
	0410 505SD20-0073 
	0410 505SD20-0073 
	0410 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	2,000.000 
	2,000.000 
	LF 

	3.00000 
	3.00000 

	6,000.00 
	6,000.00 

	8.00000 
	8.00000 

	16,000.00 
	16,000.00 

	10.00000 
	10.00000 

	20,000.00 
	20,000.00 


	0420 505SD20-0074 
	0420 505SD20-0074 
	0420 505SD20-0074 
	GUARDRAIL, THRIE BEAM 

	40.000 
	40.000 
	LF 

	10.00000 
	10.00000 

	400.00 
	400.00 

	20.00000 
	20.00000 

	800.00 
	800.00 

	80.00000 
	80.00000 

	3,200.00 
	3,200.00 


	0430 505SP20-0003 
	0430 505SP20-0003 
	0430 505SP20-0003 
	W BEAM END SECT FLARED 

	5.000 
	5.000 
	EA 

	50.00000 
	50.00000 

	250.00 
	250.00 

	40.00000 
	40.00000 

	200.00 
	200.00 

	100.00000 
	100.00000 

	500.00 
	500.00 


	0440 505SP20-0004 
	0440 505SP20-0004 
	0440 505SP20-0004 
	W BEAM END SECT BUFFER 

	5.000 
	5.000 
	EA 

	50.00000 
	50.00000 

	250.00 
	250.00 

	40.00000 
	40.00000 

	200.00 
	200.00 

	100.00000 
	100.00000 

	500.00 
	500.00 


	0450 505SP20-0007 
	0450 505SP20-0007 
	0450 505SP20-0007 
	RADIAL GUARDRAIL BEAM 

	100.000 
	100.000 
	LF 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 

	10.00000 
	10.00000 

	1,000.00 
	1,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 


	0460 505SP20-0008 
	0460 505SP20-0008 
	0460 505SP20-0008 
	RUB RAIL 

	50.000 
	50.000 
	LF 

	10.00000 
	10.00000 

	500.00 
	500.00 

	5.00000 
	5.00000 

	250.00 
	250.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 


	0470 505SP20-0010 
	0470 505SP20-0010 
	0470 505SP20-0010 
	WOOD, CONC., OR STEEL POST 

	80.000 
	80.000 
	EA 

	80.00000 
	80.00000 

	6,400.00 
	6,400.00 

	100.00000 
	100.00000 

	8,000.00 
	8,000.00 

	200.00000 
	200.00000 

	16,000.00 
	16,000.00 


	0480 505SP20-0012 
	0480 505SP20-0012 
	0480 505SP20-0012 
	OFFSET BLOCK 

	150.000 
	150.000 
	EA 

	19.00000 
	19.00000 

	2,850.00 
	2,850.00 

	20.00000 
	20.00000 

	3,000.00 
	3,000.00 

	50.00000 
	50.00000 

	7,500.00 
	7,500.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 505SP20-0015 
	0490 505SP20-0015 
	0490 505SP20-0015 
	0490 505SP20-0015 
	0490 505SP20-0015 
	REALIGN POST 

	75.000 
	75.000 
	EA 

	15.00000 
	15.00000 

	1,125.00 
	1,125.00 

	20.00000 
	20.00000 

	1,500.00 
	1,500.00 

	50.00000 
	50.00000 

	3,750.00 
	3,750.00 



	0500 505SX20-0004 
	0500 505SX20-0004 
	0500 505SX20-0004 
	0500 505SX20-0004 
	NS GUARDRAIL 10' POST 

	10.000 
	10.000 
	EA 

	80.00000 
	80.00000 

	800.00 
	800.00 

	125.00000 
	125.00000 

	1,250.00 
	1,250.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 


	0510 505SX20-0004 
	0510 505SX20-0004 
	0510 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST (TOP) GR-9 

	3.000 
	3.000 
	EA 

	600.00000 
	600.00000 

	1,800.00 
	1,800.00 

	100.00000 
	100.00000 

	300.00 
	300.00 

	1,500.00000 
	1,500.00000 

	4,500.00 
	4,500.00 


	0520 505SX20-0004 
	0520 505SX20-0004 
	0520 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST (TOP) GR-MGS2 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	100.00000 
	100.00000 

	200.00 
	200.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	0530 505SX20-0004 
	0530 505SX20-0004 
	0530 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST BULLNOSE 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	50.00000 
	50.00000 

	100.00 
	100.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	0540 505SX20-0004 
	0540 505SX20-0004 
	0540 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST GR-11 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	100.00000 
	100.00000 

	200.00 
	200.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	0550 505SX20-0004 
	0550 505SX20-0004 
	0550 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST GR-9 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	100.00000 
	100.00000 

	200.00 
	200.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	0560 505SX20-0004 
	0560 505SX20-0004 
	0560 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST GR-MGS2 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0570 505SX20-0004 
	0570 505SX20-0004 
	0570 505SX20-0004 
	0570 505SX20-0004 
	0570 505SX20-0004 
	NS GUARDRAIL BREAKAWAY POST GR-MGS3 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 



	0580 505SX20-0004 
	0580 505SX20-0004 
	0580 505SX20-0004 
	0580 505SX20-0004 
	NS GUARDRAIL BULL NOSE BARRIER RADIUS PANEL 

	2.000 
	2.000 
	EA 

	700.00000 
	700.00000 

	1,400.00 
	1,400.00 

	800.00000 
	800.00000 

	1,600.00 
	1,600.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	0590 505SX20-0004 
	0590 505SX20-0004 
	0590 505SX20-0004 
	NS GUARDRAIL BULL NOSE BARRIER SIDE PANEL 

	4.000 
	4.000 
	EA 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 


	0600 505SX20-0004 
	0600 505SX20-0004 
	0600 505SX20-0004 
	NS GUARDRAIL CABLE BARRIER POST CAP 

	10.000 
	10.000 
	EA 

	10.00000 
	10.00000 

	100.00 
	100.00 

	5.00000 
	5.00000 

	50.00 
	50.00 

	50.00000 
	50.00000 

	500.00 
	500.00 


	0610 505SX20-0004 
	0610 505SX20-0004 
	0610 505SX20-0004 
	NS GUARDRAIL CABLE BARRIER RELEASE POST - 4 CABLE 

	8.000 
	8.000 
	EA 

	300.00000 
	300.00000 

	2,400.00 
	2,400.00 

	300.00000 
	300.00000 

	2,400.00 
	2,400.00 

	2,000.00000 
	2,000.00000 

	16,000.00 
	16,000.00 


	0620 505SX20-0004 
	0620 505SX20-0004 
	0620 505SX20-0004 
	NS GUARDRAIL CABLE BARRIER TERMINAL POST NO. 1/WEAK (2.5" X 3.25" X 4.0") 

	4.000 
	4.000 
	EA 

	350.00000 
	350.00000 

	1,400.00 
	1,400.00 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 


	0630 505SX20-0004 
	0630 505SX20-0004 
	0630 505SX20-0004 
	NS GUARDRAIL CABLE BARRIER TERMINAL POST NO. 2/WEAK (2.5" X 3.25" X 4.0") 

	4.000 
	4.000 
	EA 

	350.00000 
	350.00000 

	1,400.00 
	1,400.00 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 505SX20-0004 
	0640 505SX20-0004 
	0640 505SX20-0004 
	0640 505SX20-0004 
	0640 505SX20-0004 
	NS GUARDRAIL CABLE BARRIER TERMINAL POST 3/STANDARD (2.5" X 3.25" 
	4.9") 

	 
	 
	 
	 
	NO. X 

	4.000 
	4.000 
	EA 

	150.00000 
	150.00000 

	600.00 
	600.00 

	275.00000 
	275.00000 

	1,100.00 
	1,100.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 



	0650 
	0650 
	0650 
	0650 

	505SX20-0004 
	505SX20-0004 

	4.000 
	4.000 

	150.00000 
	150.00000 

	600.00 
	600.00 

	275.00000 
	275.00000 

	1,100.00 
	1,100.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 


	NS GUARDRAIL CABLE 
	NS GUARDRAIL CABLE 
	NS GUARDRAIL CABLE 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	BARRIER TERMINAL POST NO. 
	BARRIER TERMINAL POST NO. 
	BARRIER TERMINAL POST NO. 

	 
	 

	 
	 

	 
	 

	 
	 


	4/STANDARD (2.5" X 3.25" X 
	4/STANDARD (2.5" X 3.25" X 
	4/STANDARD (2.5" X 3.25" X 

	 
	 

	 
	 

	 
	 

	 
	 


	4.9") 
	4.9") 
	4.9") 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 505SX20-0004 
	0660 505SX20-0004 
	0660 505SX20-0004 

	10.000 
	10.000 

	10.00000 
	10.00000 

	100.00 
	100.00 

	275.00000 
	275.00000 

	2,750.00 
	2,750.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 


	NS GUARDRAIL CABLE 
	NS GUARDRAIL CABLE 
	NS GUARDRAIL CABLE 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BARRIER TL-4 LINE 
	BARRIER TL-4 LINE 
	BARRIER TL-4 LINE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST/DRIVEN (2.5" X 3.25" X 
	POST/DRIVEN (2.5" X 3.25" X 
	POST/DRIVEN (2.5" X 3.25" X 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	7.0") 
	7.0") 
	7.0") 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 505SX20-0004 
	0670 505SX20-0004 
	0670 505SX20-0004 

	10.000 
	10.000 

	450.00000 
	450.00000 

	4,500.00 
	4,500.00 

	275.00000 
	275.00000 

	2,750.00 
	2,750.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 


	NS GUARDRAIL CABLE 
	NS GUARDRAIL CABLE 
	NS GUARDRAIL CABLE 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BARRIER TL-4 LINE 
	BARRIER TL-4 LINE 
	BARRIER TL-4 LINE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST/SOCKETED (2.5" X 3.25" 
	POST/SOCKETED (2.5" X 3.25" 
	POST/SOCKETED (2.5" X 3.25" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	X 4.9") 
	X 4.9") 
	X 4.9") 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 505SX20-0004 
	0680 505SX20-0004 
	0680 505SX20-0004 

	3.000 
	3.000 

	1,100.00000 
	1,100.00000 

	3,300.00 
	3,300.00 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 

	1,500.00000 
	1,500.00000 

	4,500.00 
	4,500.00 


	NS GUARDRAIL CAT 350 10 
	NS GUARDRAIL CAT 350 10 
	NS GUARDRAIL CAT 350 10 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE NOSE PLATE 
	GAUGE NOSE PLATE 
	GAUGE NOSE PLATE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SECTION 
	SECTION 
	SECTION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 505SX20-0004 
	0690 505SX20-0004 
	0690 505SX20-0004 
	0690 505SX20-0004 
	0690 505SX20-0004 
	NS GUARDRAIL CAT 350 10 GAUGE SIDE PLATE PANEL 

	2.000 
	2.000 
	EA 

	550.00000 
	550.00000 

	1,100.00 
	1,100.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 



	0700 505SX20-0004 
	0700 505SX20-0004 
	0700 505SX20-0004 
	0700 505SX20-0004 
	NS GUARDRAIL CAT 350 14" 
	BLOCK #2, #3, #4, #5, #6 

	5.000 
	5.000 
	EA 

	25.00000 
	25.00000 

	125.00 
	125.00 

	20.00000 
	20.00000 

	100.00 
	100.00 

	50.00000 
	50.00000 

	250.00 
	250.00 


	0710 505SX20-0004 
	0710 505SX20-0004 
	0710 505SX20-0004 
	NS GUARDRAIL CAT 350 3'6" 
	POSTS #1 

	5.000 
	5.000 
	EA 

	350.00000 
	350.00000 

	1,750.00 
	1,750.00 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 


	0720 505SX20-0004 
	0720 505SX20-0004 
	0720 505SX20-0004 
	NS GUARDRAIL CAT 350 CHANNEL STRUT 6'6 

	5.000 
	5.000 
	EA 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 

	40.00000 
	40.00000 

	200.00 
	200.00 

	100.00000 
	100.00000 

	500.00 
	500.00 


	0730 505SX20-0004 
	0730 505SX20-0004 
	0730 505SX20-0004 
	NS GUARDRAIL GR-9 CABLE ASSEMBLY AND ANCHOR PLATE 

	2.000 
	2.000 
	EA 

	450.00000 
	450.00000 

	900.00 
	900.00 

	200.00000 
	200.00000 

	400.00 
	400.00 

	100.00000 
	100.00000 

	200.00 
	200.00 


	0740 505SX20-0004 
	0740 505SX20-0004 
	0740 505SX20-0004 
	NS GUARDRAIL HEIGHT TRANSITION, GR-MGS4 (POWDER COATED) 

	2.000 
	2.000 
	EA 

	1,600.00000 
	1,600.00000 

	3,200.00 
	3,200.00 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	4,500.00000 
	4,500.00000 

	9,000.00 
	9,000.00 


	0750 505SX20-0004 
	0750 505SX20-0004 
	0750 505SX20-0004 
	NS GUARDRAIL POST LEAVE OUT 

	40.000 
	40.000 
	EA 

	45.00000 
	45.00000 

	1,800.00 
	1,800.00 

	70.00000 
	70.00000 

	2,800.00 
	2,800.00 

	250.00000 
	250.00000 

	10,000.00 
	10,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0760 505SX20-0004 
	0760 505SX20-0004 
	0760 505SX20-0004 
	0760 505SX20-0004 
	0760 505SX20-0004 
	NS GUARDRAIL REPOSITION IMPACT ATTENUATOR 

	2.000 
	2.000 
	EA 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 



	0770 505SX20-0004 
	0770 505SX20-0004 
	0770 505SX20-0004 
	0770 505SX20-0004 
	NS GUARDRAIL STRUT AND YOKE GR-MGS2 

	5.000 
	5.000 
	EA 

	125.00000 
	125.00000 

	625.00 
	625.00 

	100.00000 
	100.00000 

	500.00 
	500.00 

	100.00000 
	100.00000 

	500.00 
	500.00 


	0780 505SX20-0004 
	0780 505SX20-0004 
	0780 505SX20-0004 
	NS GUARDRAIL TERMINAL GR-9 EXTR. ASSEMBLY 

	5.000 
	5.000 
	EA 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	0790 505SX20-0004 
	0790 505SX20-0004 
	0790 505SX20-0004 
	NS GUARDRAIL TERMINAL GR-MGS2 EXTR. ASSEMBLY 

	2.000 
	2.000 
	EA 

	1,200.00000 
	1,200.00000 

	2,400.00 
	2,400.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	0800 505SX20-0004 
	0800 505SX20-0004 
	0800 505SX20-0004 
	NS GUARDRAIL TERMINAL GR-MGS2 EXTR. ASSEMBLY (POWDER COATED) 

	2.000 
	2.000 
	EA 

	2,700.00000 
	2,700.00000 

	5,400.00 
	5,400.00 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 


	0810 505SX20-0004 
	0810 505SX20-0004 
	0810 505SX20-0004 
	NS GUARDRAIL TERMINAL IMPACT HEAD GR-MGS2 (POWDER COATED) 

	2.000 
	2.000 
	EA 

	2,700.00000 
	2,700.00000 

	5,400.00 
	5,400.00 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 


	0820 505SX20-0004 
	0820 505SX20-0004 
	0820 505SX20-0004 
	NS GUARDRAIL TERMINAL SITE PREP. (4-FT MODERATE) 

	5.000 
	5.000 
	EA 

	75.00000 
	75.00000 

	375.00 
	375.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0830 505SX20-0004 
	0830 505SX20-0004 
	0830 505SX20-0004 
	0830 505SX20-0004 
	0830 505SX20-0004 
	NS GUARDRAIL TERMINAL SITE PREP. (6-FT MODERATE) 

	5.000 
	5.000 
	EA 

	75.00000 
	75.00000 

	375.00 
	375.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 



	0840 505SX20-0004 
	0840 505SX20-0004 
	0840 505SX20-0004 
	0840 505SX20-0004 
	NS GUARDRAIL TERMINAL SITE PREP. (MINOR) 

	5.000 
	5.000 
	EA 

	75.00000 
	75.00000 

	375.00 
	375.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	0850 505SX20-0004 
	0850 505SX20-0004 
	0850 505SX20-0004 
	NS GUARDRAIL BULLNOSE BARRIER 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 


	0860 505SX20-0004 
	0860 505SX20-0004 
	0860 505SX20-0004 
	NS GUARDRAIL CABLE BARRIER ANCHOR POST - 4 CABLE 

	8.000 
	8.000 
	EA 

	500.00000 
	500.00000 

	4,000.00 
	4,000.00 

	500.00000 
	500.00000 

	4,000.00 
	4,000.00 

	1,000.00000 
	1,000.00000 

	8,000.00 
	8,000.00 


	0870 505SX20-0004 
	0870 505SX20-0004 
	0870 505SX20-0004 
	NS GUARDRAIL END ANCHORAGE, GRMGS3 (POWDER COATED) 

	2.000 
	2.000 
	EA 

	1,450.00000 
	1,450.00000 

	2,900.00 
	2,900.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 


	0880 505SX20-0004 
	0880 505SX20-0004 
	0880 505SX20-0004 
	NS GUARDRAIL GR-MGS2 ASSEMBLY & ANCHOR PLATE 

	2.000 
	2.000 
	EA 

	450.00000 
	450.00000 

	900.00 
	900.00 

	200.00000 
	200.00000 

	400.00 
	400.00 

	100.00000 
	100.00000 

	200.00 
	200.00 


	0890 505SX20-0004 
	0890 505SX20-0004 
	0890 505SX20-0004 
	NS GUARDRAIL TERMINAL, GR-MGS2 (POWDER COATED) 

	2.000 
	2.000 
	EA 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0900 505SX20-0005 
	0900 505SX20-0005 
	0900 505SX20-0005 
	0900 505SX20-0005 
	0900 505SX20-0005 
	NS GUARDRAIL BEAM (POWDER COATED) 

	50.000 
	50.000 
	LF 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 

	80.00000 
	80.00000 

	4,000.00 
	4,000.00 



	0910 505SX20-0005 
	0910 505SX20-0005 
	0910 505SX20-0005 
	0910 505SX20-0005 
	NS GUARDRAIL CABLE BARRIER PRE-STRETCHED CABLE SWAGED AT ONE END 

	250.000 
	250.000 
	LF 

	1.50000 
	1.50000 

	375.00 
	375.00 

	30.00000 
	30.00000 

	7,500.00 
	7,500.00 

	50.00000 
	50.00000 

	12,500.00 
	12,500.00 


	0920 505SX20-0005 
	0920 505SX20-0005 
	0920 505SX20-0005 
	NS GUARDRAIL GR-2 (POWDER COATED) 

	50.000 
	50.000 
	LF 

	20.00000 
	20.00000 

	1,000.00 
	1,000.00 

	20.00000 
	20.00000 

	1,000.00 
	1,000.00 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 


	0930 505SX20-0005 
	0930 505SX20-0005 
	0930 505SX20-0005 
	NS GUARDRAIL GR-2A (POWDER COATED) 

	50.000 
	50.000 
	LF 

	20.00000 
	20.00000 

	1,000.00 
	1,000.00 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 


	0940 505SX20-0005 
	0940 505SX20-0005 
	0940 505SX20-0005 
	NS GUARDRAIL GR-MGS W- BEAM 

	30.000 
	30.000 
	LF 

	35.00000 
	35.00000 

	1,050.00 
	1,050.00 

	20.00000 
	20.00000 

	600.00 
	600.00 

	40.00000 
	40.00000 

	1,200.00 
	1,200.00 


	0950 505SX20-0005 
	0950 505SX20-0005 
	0950 505SX20-0005 
	NS GUARDRAIL GR-MGS1A (POWDER COATED) 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 


	0960 505SX20-0005 
	0960 505SX20-0005 
	0960 505SX20-0005 
	NS GUARDRAIL RADIAL BEAM (POWDER COATED) 

	50.000 
	50.000 
	LF 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	30.00000 
	30.00000 

	1,500.00 
	1,500.00 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0970 505SX20-0005 
	0970 505SX20-0005 
	0970 505SX20-0005 
	0970 505SX20-0005 
	0970 505SX20-0005 
	NS GUARDRAIL RADIAL GR- MGS1 (POWDER COATED) 

	40.000 
	40.000 
	LF 

	40.00000 
	40.00000 

	1,600.00 
	1,600.00 

	40.00000 
	40.00000 

	1,600.00 
	1,600.00 

	150.00000 
	150.00000 

	6,000.00 
	6,000.00 



	0980 505SX20-0005 
	0980 505SX20-0005 
	0980 505SX20-0005 
	0980 505SX20-0005 
	NS GUARDRAIL RADIAL GR- MGS1, 9' POST (P. COATED) 

	40.000 
	40.000 
	LF 

	40.00000 
	40.00000 

	1,600.00 
	1,600.00 

	60.00000 
	60.00000 

	2,400.00 
	2,400.00 

	200.00000 
	200.00000 

	8,000.00 
	8,000.00 


	0990 505SX20-0005 
	0990 505SX20-0005 
	0990 505SX20-0005 
	NS GUARDRAIL RADIAL GR- MGS1A (POWDER COATED) 

	40.000 
	40.000 
	LF 

	40.00000 
	40.00000 

	1,600.00 
	1,600.00 

	60.00000 
	60.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	10,000.00 
	10,000.00 


	1000 505SX20-0005 
	1000 505SX20-0005 
	1000 505SX20-0005 
	NS GUARDRAIL RADIAL GUARDRAIL BEAM (P. COATED) 

	50.000 
	50.000 
	LF 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	35.00000 
	35.00000 

	1,750.00 
	1,750.00 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 


	1010 505SX20-0005 
	1010 505SX20-0005 
	1010 505SX20-0005 
	NS GUARDRAIL TERMINAL W BEAM GR-11 

	25.000 
	25.000 
	LF 

	35.00000 
	35.00000 

	875.00 
	875.00 

	600.00000 
	600.00000 

	15,000.00 
	15,000.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 


	1020 505SX20-0005 
	1020 505SX20-0005 
	1020 505SX20-0005 
	NS GUARDRAIL TERMINAL W BEAM GR-MGS2 (POWDER COATED) 

	90.000 
	90.000 
	LF 

	60.00000 
	60.00000 

	5,400.00 
	5,400.00 

	50.00000 
	50.00000 

	4,500.00 
	4,500.00 

	200.00000 
	200.00000 

	18,000.00 
	18,000.00 


	1030 505SX20-0005 
	1030 505SX20-0005 
	1030 505SX20-0005 
	NS GUARDRAIL TERMINAL W BEAM GR-MGS3 (POWDER COATED) 

	40.000 
	40.000 
	LF 

	50.00000 
	50.00000 

	2,000.00 
	2,000.00 

	35.00000 
	35.00000 

	1,400.00 
	1,400.00 

	200.00000 
	200.00000 

	8,000.00 
	8,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1040 505SX20-0005 
	1040 505SX20-0005 
	1040 505SX20-0005 
	1040 505SX20-0005 
	1040 505SX20-0005 
	NS GUARDRAIL GR-MGS1 (POWDER COATED) 

	300.000 
	300.000 
	LF 

	47.00000 
	47.00000 

	14,100.00 
	14,100.00 

	50.00000 
	50.00000 

	15,000.00 
	15,000.00 

	100.00000 
	100.00000 

	30,000.00 
	30,000.00 



	1050 505SX20-0005 
	1050 505SX20-0005 
	1050 505SX20-0005 
	1050 505SX20-0005 
	NS GUARDRAIL GR-MGS1, 9' POST (POWDER COATED) 

	50.000 
	50.000 
	LF 

	57.00000 
	57.00000 

	2,850.00 
	2,850.00 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 

	150.00000 
	150.00000 

	7,500.00 
	7,500.00 


	1060 505SX20-0005 
	1060 505SX20-0005 
	1060 505SX20-0005 
	NS GUARDRAIL TERMINAL W BEAM GR-MGS2 

	90.000 
	90.000 
	LF 

	80.00000 
	80.00000 

	7,200.00 
	7,200.00 

	30.00000 
	30.00000 

	2,700.00 
	2,700.00 

	120.00000 
	120.00000 

	10,800.00 
	10,800.00 


	1070 505SX20-0005 
	1070 505SX20-0005 
	1070 505SX20-0005 
	NS GUARDRAIL TERMINAL W BEAM GR-MGS3 

	40.000 
	40.000 
	LF 

	35.00000 
	35.00000 

	1,400.00 
	1,400.00 

	18.00000 
	18.00000 

	720.00 
	720.00 

	100.00000 
	100.00000 

	4,000.00 
	4,000.00 


	1080 505SX20-0070 
	1080 505SX20-0070 
	1080 505SX20-0070 
	NS IMPACT ATTENUATOR (CAT 350) 

	2.000 
	2.000 
	EA 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	5,500.00000 
	5,500.00000 

	11,000.00 
	11,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 


	1090 505SX20-0070 
	1090 505SX20-0070 
	1090 505SX20-0070 
	NS IMPACT ATTENUATOR CARTRIDGE 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	1100 505SX20-0070 
	1100 505SX20-0070 
	1100 505SX20-0070 
	NS IMPACT ATTENUATOR DIAPHRAM ASSEMBLY 

	2.000 
	2.000 
	EA 

	1,800.00000 
	1,800.00000 

	3,600.00 
	3,600.00 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1110 505SX20-0070 
	1110 505SX20-0070 
	1110 505SX20-0070 
	1110 505SX20-0070 
	1110 505SX20-0070 
	NS IMPACT ATTENUATOR NOSE SECTION 

	2.000 
	2.000 
	EA 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 



	1120 505SX20-0070 
	1120 505SX20-0070 
	1120 505SX20-0070 
	1120 505SX20-0070 
	NS IMPACT ATTENUATOR SIDE PANEL 

	2.000 
	2.000 
	EA 

	1,250.00000 
	1,250.00000 

	2,500.00 
	2,500.00 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	1130 505SX20-0070 
	1130 505SX20-0070 
	1130 505SX20-0070 
	NS IMPACT ATTENUATOR TENSION STRUT, BACK-UP DIA. 

	2.000 
	2.000 
	EA 

	1.00000 
	1.00000 

	2.00 
	2.00 

	400.00000 
	400.00000 

	800.00 
	800.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 


	1140 505SX20-0070 
	1140 505SX20-0070 
	1140 505SX20-0070 
	NS IMPACT ATTENUATOR W- BEAM END SEC. BUFFER 

	2.000 
	2.000 
	EA 

	150.00000 
	150.00000 

	300.00 
	300.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	1150 510SD20-0001 
	1150 510SD20-0001 
	1150 510SD20-0001 
	REMOVE GR-7 TERMINAL 

	2.000 
	2.000 
	EA 

	100.00000 
	100.00000 

	200.00 
	200.00 

	300.00000 
	300.00000 

	600.00 
	600.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 


	1160 510SX20-0002 
	1160 510SX20-0002 
	1160 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER 

	75.000 
	75.000 
	LF 

	7.00000 
	7.00000 

	525.00 
	525.00 

	50.00000 
	50.00000 

	3,750.00 
	3,750.00 

	100.00000 
	100.00000 

	7,500.00 
	7,500.00 


	1170 510SX20-0039 
	1170 510SX20-0039 
	1170 510SX20-0039 
	NS REMOVE EXIST. GUARDRAIL (RAIL ONLY) 

	400.000 
	400.000 
	LF 

	10.00000 
	10.00000 

	4,000.00 
	4,000.00 

	15.00000 
	15.00000 

	6,000.00 
	6,000.00 

	8.00000 
	8.00000 

	3,200.00 
	3,200.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1180 510SX20-0040 
	1180 510SX20-0040 
	1180 510SX20-0040 
	1180 510SX20-0040 
	1180 510SX20-0040 
	NS REMOVE EXIST. GR-6 TERMINAL 

	5.000 
	5.000 
	EA 

	100.00000 
	100.00000 

	500.00 
	500.00 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 



	1190 510SX20-0040 
	1190 510SX20-0040 
	1190 510SX20-0040 
	1190 510SX20-0040 
	NS REMOVE EXIST. GUARDRAIL TERMINAL 

	20.000 
	20.000 
	EA 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	1,000.00000 
	1,000.00000 

	20,000.00 
	20,000.00 

	1,000.00000 
	1,000.00000 

	20,000.00 
	20,000.00 


	1200 512SD20-0023 
	1200 512SD20-0023 
	1200 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	50.000 
	50.000 
	HR 

	0.01000 
	0.01000 

	0.50 
	0.50 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 


	1210 512SD20-0024 
	1210 512SD20-0024 
	1210 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	600.000 
	600.000 
	DAY 

	0.01000 
	0.01000 

	6.00 
	6.00 

	0.01000 
	0.01000 

	6.00 
	6.00 

	20.00000 
	20.00000 

	12,000.00 
	12,000.00 


	1220 512SD20-0025 
	1220 512SD20-0025 
	1220 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	100.000 
	100.000 
	HR 

	0.01000 
	0.01000 

	1.00 
	1.00 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 


	1230 512SD20-0026 
	1230 512SD20-0026 
	1230 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	100.000 
	100.000 
	HR 

	0.01000 
	0.01000 

	1.00 
	1.00 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 


	1240 512SD20-0027 
	1240 512SD20-0027 
	1240 512SD20-0027 
	FLAGGER SERVICE 

	50.000 
	50.000 
	HR 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 


	1250 512SD20-0069 
	1250 512SD20-0069 
	1250 512SD20-0069 
	IMPACT ATTENUATOR IA-1 

	1.000 
	1.000 
	EA 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1260 512SP20-0001 
	1260 512SP20-0001 
	1260 512SP20-0001 
	1260 512SP20-0001 
	1260 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	5.000 
	5.000 
	DAY 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	135.00000 
	135.00000 

	675.00 
	675.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 



	1270 513SX20-0001 
	1270 513SX20-0001 
	1270 513SX20-0001 
	1270 513SX20-0001 
	NS MOBILIZATION EMERGENCY MOBILIZATION 

	20.000 
	20.000 
	EA 

	25.00000 
	25.00000 

	500.00 
	500.00 

	1,000.00000 
	1,000.00000 

	20,000.00 
	20,000.00 

	3,500.00000 
	3,500.00000 

	70,000.00 
	70,000.00 


	1280 520SX20-0013 
	1280 520SX20-0013 
	1280 520SX20-0013 
	NS UTILITIES HAND DIG AND INSTALL GUARDRAIL POST 

	8.000 
	8.000 
	EA 

	300.00000 
	300.00000 

	2,400.00 
	2,400.00 

	200.00000 
	200.00000 

	1,600.00 
	1,600.00 

	1,000.00000 
	1,000.00000 

	8,000.00 
	8,000.00 


	1290 520SX20-0013 
	1290 520SX20-0013 
	1290 520SX20-0013 
	NS UTILITIES TEST PIT EXCAVATION IN PAVED AREA 

	8.000 
	8.000 
	EA 

	5.00000 
	5.00000 

	40.00 
	40.00 

	200.00000 
	200.00000 

	1,600.00 
	1,600.00 

	1,000.00000 
	1,000.00000 

	8,000.00 
	8,000.00 


	1300 702SD20-0001 
	1300 702SD20-0001 
	1300 702SD20-0001 
	GUARDRAIL DELINEATOR 

	80.000 
	80.000 
	EA 

	15.00000 
	15.00000 

	1,200.00 
	1,200.00 

	6.00000 
	6.00000 

	480.00 
	480.00 

	20.00000 
	20.00000 

	1,600.00 
	1,600.00 


	1310 704SD20-0006 
	1310 704SD20-0006 
	1310 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	150.000 
	150.000 
	LF 

	35.00000 
	35.00000 

	5,250.00 
	5,250.00 

	22.00000 
	22.00000 

	3,300.00 
	3,300.00 

	50.00000 
	50.00000 

	7,500.00 
	7,500.00 


	1320 704SD20-0010 
	1320 704SD20-0010 
	1320 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	75.000 
	75.000 
	LF 

	35.00000 
	35.00000 

	2,625.00 
	2,625.00 

	25.00000 
	25.00000 

	1,875.00 
	1,875.00 

	75.00000 
	75.00000 

	5,625.00 
	5,625.00 




	Contract ID: C00000123356N01 
	Letting Date: August 23, 2023 
	Call Order: P44 
	Counties: District(s): Project(s): 
	ARLINGTON, FAIRFAX 
	NORTHERN VA. / DISTRICTWIDE OR OFFICE GR9H-96A-F03, N501, NONE; 
	Contract Time: 
	10/23/24 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) LONG FENCE COMPANY, INC. 
	(2) LONG FENCE COMPANY, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$465,460.50 
	$465,460.50 

	$601,811.00 
	$601,811.00 

	$1,235,325.00 
	$1,235,325.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$465,460.50 

	 
	 
	 
	$601,811.00 

	 
	 
	 
	$1,235,325.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$465,460.50 
	$465,460.50 
	$465,460.50 
	 
	 
	$0.00 
	$465,460.50 

	$601,811.00 
	$601,811.00 
	 
	 
	$0.00 
	$601,811.00 

	$1,235,325.00 
	$1,235,325.00 
	 
	$0.00 1,235,325.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	Figure
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$465,460.50 
	$465,460.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	L022 
	L022 

	LONG FENCE COMPANY, INC. 
	LONG FENCE COMPANY, INC. 

	$601,811.00 
	$601,811.00 

	129.29% 
	129.29% 


	3 
	3 
	3 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$1,235,325.00 
	$1,235,325.00 

	265.40% 
	265.40% 




	 





